



Tender Amendment/ Clarification Document

Date: 18th November 2024

Ref.: GIPCL/Solar/PV Modules/2024-25

To,
Prospective Bidder(s),

Sub: Amendments/ Clarifications to "Notice Inviting Tender for supply of solar PV Modules for 500 MW (AC) (625 MWp) Solar PV Project at Great Rann of Kutch, Nr. Vill. Khavda in Gujarat, India."

Ref.: 1) Tender Enquiry Document No. GIPCL/Solar/PV Modules/2024-25, dated 21st August 2024.
2) Amendment/Clarifications to the tender document uploaded on 04.10.2024

- (1) GIPCL has floated Notice Inviting Tender for supply of solar PV Modules for 500 MW (AC) (625 MWp) Solar PV Project at Great Rann of Kutch, Nr. Vill. Khavda in Gujarat, India (GIPCL/Solar/PV Modules/2024-25).
- (2) GIPCL received queries from various potential Bidders in response to the Tender.
- (3) Based on the deliberations with participants in the Pre-Bid Meeting, amendments/ clarifications to the Tender Enquiry Documents are being issued (The "Amendment Document").
- (4) This Amendment Document shall now be considered as an integral part of the Tender Enquiry Document. All other terms and conditions applicable to the Tender shall now be applicable to this Amendment Document also. Any amendments/clarifications indicated in this Amendment Document shall supersede all relevant terms and conditions/ clauses of the Original Tender.
- (5) The Bidder shall understand, duly sign and seal each page of this Amendment/Clarification Document and submit as per the method / procedure mentioned in the Tender.

Yours faithfully,
For and on behalf of GIPCL

Sd/-

General Manager (RE Projects)

Enclosed: 1). Attachment-1 (Amendment-2).
2). Consolidated Response to Bidder's Queries.



Attachment-1 (Amendment-2)

Date: 18.11.2024

IMPORTANT NOTE

Amendment / Addendum / Clarification / Corrigendum issued herein shall form part of Tender Enquiry Document on 21st August 2024. All Bidders to please note that Amendment/Addendum/Clarification/Corrigendum issued will supersede the respective Clause / Sub-Clause of Original Tender Enquiry Document to the extent for the Clause / Sub-Clause or part thereof the amendment is issued. All other terms and conditions of the original Tender Enquiry Document No: GIPCL/Solar/PV Modules/2024-25 published on 21st August 2024 will remain unchanged.



Amendment to the TED GIPCL/Solar/PV Modules/2024-25

All the Tender Terms & Conditions will remain unchanged other than the below Amended Term

Sr. No.	Section	Clause No.	Page No.	Existing Term	Amended Term																																																																
1.	Section- 1	2.0 TABLE A: IMPORTANT DATES Sr. No. v	2 of 10	Online (e-tendering) Tender/Offer submission last date {This is mandatory} 29.11.2024 Time: 17:00 hours (IST) On Electronic Tender System (ETS) portal for Bid Submission	Online (e-tendering) Tender/Offer submission last date {This is mandatory} 29.01.2025 Time: 17:00 hours (IST) On Electronic Tender System (ETS) portal for Bid Submission																																																																
2.	Section- 1	2.0 TABLE A: IMPORTANT DATES Sr. No. vi	2 of 10	Physical receipt of Bid with all the relevant documents last date (By RPAD or Speed Post or By Personal Messenger) {This is mandatory} 30.11.2024 Gujarat Industries Power Company Ltd. (GIPCL) GIPCL Bhuj office: Pramukh Square Building, 1 st Floor, Opp. Regenta Resort, Airport Ring Road, Bhuj-370 001 Dist. Kutch, Gujarat	Physical receipt of Bid with all the relevant documents last date (By RPAD or Speed Post or By Personal Messenger) {This is mandatory} 30.01.2025 Gujarat Industries Power Company Ltd. (GIPCL) GIPCL Bhuj office: Pramukh Square Building, 1 st Floor, Opp. Regenta Resort, Airport Ring Road, Bhuj-370 001 Dist. Kutch, Gujarat																																																																
3.	Section- 1	2.0 TABLE A: IMPORTANT DATES Sr. No. x	3 of 10	Schedule date for delivery of the percentage of Order MWp: <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Month</th> <th>PV Modules in MWp to be deliver at Project Site</th> <th>% of total capacity</th> </tr> </thead> <tbody> <tr><td>1</td><td>Mar-25</td><td>62.5</td><td>10%</td></tr> <tr><td>2</td><td>Apr-25</td><td>62.5</td><td>10%</td></tr> <tr><td>3</td><td>May-25</td><td>62.5</td><td>10%</td></tr> <tr><td>4</td><td>June-25</td><td>31.25</td><td>5%</td></tr> <tr><td>5</td><td>Sep-25</td><td>250</td><td>40%</td></tr> <tr><td>6</td><td>Oct-25</td><td>156.25</td><td>25%</td></tr> <tr><td colspan="2">Total</td><td>625</td><td>100%</td></tr> </tbody> </table>	Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity	1	Mar-25	62.5	10%	2	Apr-25	62.5	10%	3	May-25	62.5	10%	4	June-25	31.25	5%	5	Sep-25	250	40%	6	Oct-25	156.25	25%	Total		625	100%	Schedule date for delivery of the percentage of Order MWp: <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Month</th> <th>PV Modules in MWp to be deliver at Project Site</th> <th>% of total capacity</th> </tr> </thead> <tbody> <tr><td>1</td><td>May-25</td><td>62.5</td><td>10%</td></tr> <tr><td>2</td><td>Jun-25</td><td>62.5</td><td>10%</td></tr> <tr><td>3</td><td>Sep-25</td><td>125</td><td>20%</td></tr> <tr><td>4</td><td>Oct-25</td><td>125</td><td>20%</td></tr> <tr><td>5</td><td>Nov-25</td><td>125</td><td>20%</td></tr> <tr><td>6</td><td>Dec-25</td><td>125</td><td>20%</td></tr> <tr><td colspan="2">Total</td><td>625</td><td>100%</td></tr> </tbody> </table>	Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity	1	May-25	62.5	10%	2	Jun-25	62.5	10%	3	Sep-25	125	20%	4	Oct-25	125	20%	5	Nov-25	125	20%	6	Dec-25	125	20%	Total		625	100%
Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity																																																																		
1	Mar-25	62.5	10%																																																																		
2	Apr-25	62.5	10%																																																																		
3	May-25	62.5	10%																																																																		
4	June-25	31.25	5%																																																																		
5	Sep-25	250	40%																																																																		
6	Oct-25	156.25	25%																																																																		
Total		625	100%																																																																		
Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity																																																																		
1	May-25	62.5	10%																																																																		
2	Jun-25	62.5	10%																																																																		
3	Sep-25	125	20%																																																																		
4	Oct-25	125	20%																																																																		
5	Nov-25	125	20%																																																																		
6	Dec-25	125	20%																																																																		
Total		625	100%																																																																		
4.	Section- 5	1.0	1 of 3	The time schedule for completion of supplies for the ordered Solar PV Modules from the date of issue of LOI is as under: <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Month</th> <th>PV Modules in MWp to be deliver at Project Site</th> <th>% of total capacity</th> </tr> </thead> <tbody> <tr><td>1</td><td>Mar-25</td><td>62.5</td><td>10%</td></tr> <tr><td>2</td><td>Apr-25</td><td>62.5</td><td>10%</td></tr> <tr><td>3</td><td>May-25</td><td>62.5</td><td>10%</td></tr> <tr><td>4</td><td>June-25</td><td>31.25</td><td>5%</td></tr> <tr><td>5</td><td>Sep-25</td><td>250</td><td>40%</td></tr> <tr><td>6</td><td>Oct-25</td><td>156.25</td><td>25%</td></tr> <tr><td colspan="2">Total</td><td>625</td><td>100%</td></tr> </tbody> </table>	Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity	1	Mar-25	62.5	10%	2	Apr-25	62.5	10%	3	May-25	62.5	10%	4	June-25	31.25	5%	5	Sep-25	250	40%	6	Oct-25	156.25	25%	Total		625	100%	The time schedule for completion of supplies for the ordered Solar PV Modules from the date of issue of LOI is as under: <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Month</th> <th>PV Modules in MWp to be deliver at Project Site</th> <th>% of total capacity</th> </tr> </thead> <tbody> <tr><td>1</td><td>May-25</td><td>62.5</td><td>10%</td></tr> <tr><td>2</td><td>Jun-25</td><td>62.5</td><td>10%</td></tr> <tr><td>3</td><td>Sep-25</td><td>125</td><td>20%</td></tr> <tr><td>4</td><td>Oct-25</td><td>125</td><td>20%</td></tr> <tr><td>5</td><td>Nov-25</td><td>125</td><td>20%</td></tr> <tr><td>6</td><td>Dec-25</td><td>125</td><td>20%</td></tr> <tr><td colspan="2">Total</td><td>625</td><td>100%</td></tr> </tbody> </table>	Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity	1	May-25	62.5	10%	2	Jun-25	62.5	10%	3	Sep-25	125	20%	4	Oct-25	125	20%	5	Nov-25	125	20%	6	Dec-25	125	20%	Total		625	100%
Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity																																																																		
1	Mar-25	62.5	10%																																																																		
2	Apr-25	62.5	10%																																																																		
3	May-25	62.5	10%																																																																		
4	June-25	31.25	5%																																																																		
5	Sep-25	250	40%																																																																		
6	Oct-25	156.25	25%																																																																		
Total		625	100%																																																																		
Sr. No.	Month	PV Modules in MWp to be deliver at Project Site	% of total capacity																																																																		
1	May-25	62.5	10%																																																																		
2	Jun-25	62.5	10%																																																																		
3	Sep-25	125	20%																																																																		
4	Oct-25	125	20%																																																																		
5	Nov-25	125	20%																																																																		
6	Dec-25	125	20%																																																																		
Total		625	100%																																																																		



Sr. No.	Section	Clause No.	Page No.	Existing Term	Amended Term
5.	Section- 4	5.0 Inspection & testing, Clause No. 5.1.7	20 of 44	Solar PV Modules shall not be dispatched unless, test certificates are duly approved by the Owner and Material Dispatch clearance certificate (MDCC) is issued by the Owner.	<p>Solar PV Modules shall not be dispatched unless, test certificates are duly approved by the Owner and Material Dispatch clearance certificate (MDCC) is issued by the Owner. MDCC will be issued by Owner within 07 working days after submission of the complete document / data which are clear in all respects as per the tender requirements.</p> <p>Non-submission of documents / details as per the tender requirements will result in delay of issuing MDCC.</p>