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 Tender Amendment/ Clarification Document 

   Date:  23rd March, 2023 
Ref.: GIPCL/RE Park/PSS-2 

 
To, 
Prospective Bidder(s), 
 

Sub: Amendments/ Clarifications to “Tender Enquiry Document for Pooling 
Substation 400/33 kV, 1200 MW (PSS-2) of Solar / Wind / Hybrid RE Park of 
2375 MW Capacity at Great Rann of Kutch Area, Gujarat.” 

 

Ref.: 
1. Tender Enquiry Document No. GIPCL/RE Park/PSS-2, dated 16th February 2023. 
2. Tender Amendment/Clarification Document dtd.: 13.03.2023 

 
(1) GIPCL has floated the Tender Enquiry Document for Pooling Substation 400/33 

kV, 1200 MW (PSS-2) of Solar / Wind / Hybrid RE Park of 2375 MW Capacity at 
Great Rann of Kutch Area, Gujarat (GIPCL/RE Park/PSS-2). 

  
(2) GIPCL received queries from various potential Bidders in response to the Tender.  

 
(3) Based on the deliberations with participants in the Pre-Bid Meeting, amendments/ 

clarifications to the Tender Enquiry Documents are being issued (The 
“Amendment Document”). 

 
(4) This Amendment Document shall now be considered as an integral part of the 

Tender Enquiry Document. All other terms and conditions applicable to the Tender 
shall now be applicable to this Amendment Document also. Any 
amendments/clarifications indicated in this Amendment Document shall 
supersede all relevant terms and conditions/ clauses of the EPC Tender. 

 
(5) The Bidder shall understand, duly sign and seal each page of this 

Amendment/Clarification Document and submit as per the method / procedure 
mentioned in the Tender. 

 

Yours faithfully, 
For and on behalf of GIPCL 

 
Sd/- 

General Manager (RE Projects & IT) 
 
Enclosed: 

1. Attachment-1 (Amendment-2) 
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Attachment-1 (Amendment-2) 
Date: 23.03.2023 

 
 
 

IMPORTANT NOTE 
 

Amendment / Addendum / Clarification / Corrigendum issued herein shall form 
part of Tender Enquiry Document on 16th February 2023. All Bidders to please 
note that Amendment/Addendum/Clarification/Corrigendum issued will 
supersede the respective Clause / Sub-Clause of Original Tender Enquiry 
Document to the extent for the Clause / Sub-Clause or part thereof the 
amendment is issued. All other terms and conditions of the original Tender 
Enquiry Document No: GIPCL/RE Park/PSS-2 published on 16th February 2023 
will remain unchanged. 
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Amendment to the TED GIPCL/RE Park/PSS-2 

All the Tender Terms & Conditions will remain unchanged other than the below Amended Term 

Sl. No. Volume/Section Clause No. Page No. Original Term Amended Term 

1. 
Vol I Sec 1 
NIT_PSS_2_R2 

TABLE A: 
IMPORTANT 

DATES-  Sr. No. 
v 

3 of 20 

Online (e-tendering) Tender/Offer 
submission last date 
{This is mandatory} 

23rd  March, 2023 
Time: 17:00 hours (IST) 
On n-procure portal for Bid 
Submission 

Online (e-tendering) 
Tender/Offer 
submission last date 
{This is mandatory} 

3rd   April, 2023 
Time: 17:00 hours (IST) 
On n-procure portal for Bid 
Submission 

2. 
Vol I Sec 1 
NIT_PSS_2_R2 

TABLE A: 
IMPORTANT 

DATES-  Sr. No. 
vi 

4 of 20 

Physical receipt of Bid with all the 
relevant documents last date (By 
RPAD or Speed Post or By 
Personal Messenger) 
{This is mandatory} 

24th  March, 2023 
Time: 17:00 hours (IST) 
Venue: GIPCL Corporate 
Office, 
PO: Ranoli - 391 350, Dist. 
Vadodara. 

Physical receipt of Bid 
with all the 
relevant documents last 
date (By RPAD or Speed 
Post or By Personal 
Messenger) {This is 
mandatory} 

04th April, 2023 
Time: 17:00 hours (IST) 
Venue: GIPCL Corporate 
Office, 
PO: Ranoli - 391 350, Dist. 
Vadodara. 

3. 
Vol I Sec 1 
NIT_PSS_2_R2 

TABLE A: 
IMPORTANT 

DATES- Sr. No. x 
4 of 20 

Schedule date for Work 
Completion 

15 Months from date of 
Letter of Intent (LoI) 

Schedule date for Work 
Completion 

18 Months from date of Letter 
of Intent (LoI) 

4. 
Vol I Sec 1 
NIT_PSS_2_R2 

TABLE B: 
IMPORTANT 

AMOUNTS- Sr. 
No. iii 

5 of 20 

Security Deposit cum 
Performance Bank Guarantee 
(PBG) 

The Contractor shall 
furnish Security Deposit 
(SD) cum Performance 
Bank Guarantee (PBG) 
equivalent to 10% (ten 
percent) of the Contract 
Value within 30 days after 
issuance of LOI. The 
validity period of Security 
Deposit cum PBG should 
be for a total period up to 
39 months (i.e. 15 months 
completion period + 12 
months defect liability 
period + 12 months claim 
period) from the date of LoI 

Security Deposit cum 
Performance Bank 
Guarantee (PBG) 

The Contractor shall furnish 
Security Deposit (SD) cum 
Performance Bank Guarantee 
(PBG) equivalent to 10% (ten 
percent) of the Contract Value 
within 30 days after issuance of 
LOI. The validity period of 
Security Deposit cum PBG 
should be for a total period up to 
42 months (i.e. 18 months 
completion period + 12 months 
defect liability period + 12 
months claim period) from the 
date of LoI. 

5. 
Vol I Sec 2 
ITB_PSS_2_R2 

11.6 (i) 13 of 14 

i). Security Deposit cum Performance Bank Guarantee 
(SD/PBG) as per the format given in Appendix 16 (B): 
Format of Bank Guarantee for Security Deposit/ 
Performance Bank Guarantee, shall be furnished in favour 
of Gujarat Industries Power Company Limited (GIPCL). The 
Successful Bidder shall submit Security Deposit cum 
Performance Bank Guarantee of 10% of EPC Contract 

i). Security Deposit cum Performance Bank Guarantee 
(SD/PBG) as per the format given in Appendix 16 (B): 
Format of Bank Guarantee for Security Deposit/ 
Performance Bank Guarantee, shall be furnished in 
favour of Gujarat Industries Power Company Limited 
(GIPCL). The Successful Bidder shall submit Security 
Deposit cum Performance Bank Guarantee of 10% of 
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Price, within 30 days after issuance of LOI as per the format 
given in Appendix 16(B). The validity period of PBG should 
be for a total period of up to 39 months (i.e. 15 months 
completion period + 12 months defect liability period + 12 
months claim period) from the date of LoI, the PBG shall 
have to be extended for further 6 months beyond the due 
date and when asked by GIPCL based on the revised 
approved completion schedule of PSS-2. However, in case 
Bidder fails to submit PBG within 30 days after issue of date 
of LOI, GIPCL reserves the right to cancel LOI and to 
recover allcost and liability thereof from Bidder. Validity 
including Claim period of SD/PBG shall be of 39 months 
from date of LoI or, extended further as asked by GIPCL 
based on the revised approved completion schedule of 
PSS-2. 

EPC Contract Price, within 30 days after issuance of LOI 
as per the format given in Appendix 16(B). The validity 
period of PBG should be for a total period of up to 42 
months (i.e. 18 months completion period + 12 months 
defect liability period + 12 months claim period) from the 
date of LoI, the PBG shall have to be extended for further 
6 months beyond the due date and when asked by GIPCL 
based on the revised approved completion schedule of 
PSS-2. However, in case Bidder fails to submit PBG 
within 30 days after issue of date of LOI, GIPCL reserves 
the right to cancel LOI and to recover all cost and liability 
thereof from Bidder. Validity including Claim period of 
SD/PBG shall be of 42 months from date of LoI or, 
extended further as asked by GIPCL based on the revised 
approved completion schedule of PSS-2. 

6. 
Vol I Sec 3 Submn of 
Bid_PSS_2_R2 

17.1 
9-10 of 

10 

Security Deposit cum Performance Bank Guarantee (SD/PBG) 
as per the format given in Appendix 16 (B): Format of Bank 
Guarantee for Security Deposit/ Performance Bank Guarantee 
shall be furnished in favour of Gujarat Industries Power 
Company Limited. The  Successful Bidder shall submit Security 
Deposit cum Performance Bank Guarantee of 10% of the EPC 
Contract Price, within 30 days after issue of date of LOI, initially 
validity period of PBG should be for a total period up to 39 
months (i.e. 15 months completion period + 12 months defect 
liability period + 12 months claim period) from the date of LoI… 

Security Deposit cum Performance Bank Guarantee 
(SD/PBG) as per the format given in Appendix 16 (B): 
Format of Bank Guarantee for Security Deposit/ 
Performance Bank Guarantee shall be furnished in favour 
of Gujarat Industries Power Company Limited. The  
Successful Bidder shall submit Security Deposit cum 
Performance Bank Guarantee of 10% of the EPC Contract 
Price, within 30 days after issue of date of LOI, initially 
validity period of PBG should be for a total period up to 42 
months (i.e. 18 months completion period + 12 months 
defect liability period + 12 months claim period) from the 
date of LoI… 

7. 
Vol I Sec 4 
GCC_PSS_2_R2 

3.11 7 of 55 

‘Contract Period’ shall mean the period during which the 
‘Contract’ shall be executed as agreed between the Vendor/ 
Contractor/ Fabricator and the Owner/Purchaser in the 
‘Contract’. The Contract period shall be from the date of Letter 
of Intent till commissioning of overall package including all 
auxiliaries, conducting commissioning test including successful 
acceptance of PG Test, attending all Punch points and Taking 
over by the Owner (The LD clause mentioned that completion 
period shall be 15 Months including punch points) and 
fulfillment of all contractual obligations, under the contract. 

‘Contract Period’ shall mean the period during which the 
‘Contract’ shall be executed as agreed between the Vendor/ 
Contractor/ Fabricator and the Owner/Purchaser in the 
‘Contract’. The Contract period shall be from the date of 
Letter of Intent till commissioning of overall package 
including all auxiliaries, conducting commissioning test 
including successful acceptance of PG Test, attending all 
Punch points and Taking over by the Owner (The LD clause 
mentioned that completion period shall be 18 Months 
including punch points) and fulfillment of all contractual 
obligations, under the contract. 

8. 
Vol I Sec 4 
GCC_PSS_2_R2 

9.1 13 of 55 

An amount equal to 10% of the EPC contract price shall be 
furnished by the successful bidder for proper fulfillment of the 
contractual terms and conditions set forth against this contract 
in the form of Bank Guarantee for Security Deposit cum 
Contract Performance as per format enclosed (Appendix-16 
(B)). The Bank Guarantee for S.D. cum Contract Performance 
Guarantee has to be furnished within Thirty (30) days from the 

An amount equal to 10% of the EPC contract price shall be 
furnished by the successful bidder for proper fulfillment of 
the contractual terms and conditions set forth against this 
contract in the form of Bank Guarantee for Security Deposit 
cum Contract Performance as per format enclosed 
(Appendix-16 (B)). The Bank Guarantee for S.D. cum 
Contract Performance Guarantee has to be furnished within 
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date of Letter Of Intent and should be valid up to 39 Months 
(i.e. 15 months completion period + 12 months defect liability 
period + 12 months claim period) from the date of LOI… 

Thirty (30) days from the date of Letter Of Intent and should 
be valid up to 42 Months (i.e. 18 months completion period 
+ 12 months defect liability period + 12 months claim period) 
from the date of LOI… 

9. 
Vol I Sec 4 
GCC_PSS_2_R2 

25.1 24 of 55 

The delivery/completion period given in the clause 7.0 Section 
5- SCC- Vol-I “Work Completion Period” shall be guaranteed 
under liquidated damages clause given below: 
 
Time is the essence of the contract. The Scheduled date for 
Taking Over of PSS-2 is 15 months from the date of LOI… 

The delivery/completion period given in the clause 7.0 
Section 5- SCC- Vol-I “Work Completion Period” shall be 
guaranteed under liquidated damages clause given below: 
 
Time is the essence of the contract. The Scheduled date for 
Taking Over of PSS-2 is 18 months from the date of LOI… 

10. 
Vol I Sec 4 
GCC_PSS_2_R2 

80.1 48 of 55 

General: 
 
4. No price increase shall be allowed if project completion gets 
delayed beyond the completion period and contractor is in LD 
zone, i.e. 15 Months from the date of LoI, unless specifically 
stated in the Time Extension Letter, if any, issued by the 
GIPCL… 

General: 
 
4. No price increase shall be allowed if project completion 
gets delayed beyond the completion period and contractor 
is in LD zone, i.e. 18 Months from the date of LoI, unless 
specifically stated in the Time Extension Letter, if any, 
issued by the GIPCL… 

11. 
Vol I Sec 5 
SCC_PSS_2_R2 

7.1 6 of 19 

The project schedule for design, engineering, manufacturing, 
supply, delivery at site, loading, unloading, handling at site, civil 
construction, erection, testing, commissioning, Taking Over of 
the Plant 400/33 kV Pooling Substation (GIS) with 04 (Four) 
nos. 340MVA, 400/33/33kV Power Transformers system, 400 
kV GIS Bays and auxiliaries for PSS-2 (1200MW) of 2375 MW 
Solar/Wind/Hybrid Renewable Energy Park Project at Great 
Rann of Kutch, Gujarat shall be 15 months from the date of 
issue of LOI. 

The project schedule for design, engineering, 
manufacturing, supply, delivery at site, loading, unloading, 
handling at site, civil construction, erection, testing, 
commissioning, Taking Over of the Plant 400/33 kV Pooling 
Substation (GIS) with 04 (Four) nos. 340MVA, 400/33/33kV 
Power Transformers system, 400 kV GIS Bays and 
auxiliaries for PSS-2 (1200MW) of 2375 MW 
Solar/Wind/Hybrid Renewable Energy Park Project at Great 
Rann of Kutch, Gujarat shall be 18 months from the date of 
issue of LOI. 

12. 
Vol I Sec 5 
SCC_PSS_2_R2 

15.1 Sr. No. 1 9 of 19 

Advance Payment (10% of 
Supply Price excluding taxes 
& duties) against 
(i) Acceptance of LOI 
(ii) Submission of Advance 
Bank Guarantee of equivalent 
amount 
(iii) Submission of 
Performance Bank Guarantee 
(validity of minimum 39 
months) -10% of the total 
EPC Contract Price 
(iv) Submission of Detailed 
Project execution schedule 

10% of Supply Price 
excluding taxes &duties 

Advance Payment (10% of 
Supply Price excluding taxes 
& duties) against 
(i) Acceptance of LOI 
(ii) Submission of Advance 
Bank Guarantee of equivalent 
amount 
(iii) Submission of 
Performance Bank Guarantee 
(validity of minimum 42 
months) -10% of the total 
EPC Contract Price 
(iv) Submission of Detailed 
Project execution schedule 

10% of Supply Price 
excluding taxes &duties 

13. 
Vol I Sec 6 
ECC_PSS_2_R2 

5.1 6 of 27 

The Contractor shall establish a site office at the site as 
required in the foregoing paras. Any written order or instruction 
of the Engineer or his duly authorized representative shall be 
communicated to the aforesaid authorized representative at the 

The Contractor shall establish a site office at the site as 
required in the foregoing paras. Any written order or 
instruction of the Engineer or his duly authorized 
representative shall be communicated to the aforesaid 
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site office and same shall be deemed to have been 
communicated to the Contractor at his legal address & head 
office. The contractor shall employ a competent representative 
as required above to deal with work schedules & negotiations 
at site. He shall be assigned with authority & responsibility 
towards the above and he shall always be present at site during 
working hours. 

authorized representative at the site office and same shall 
be deemed to have been communicated to the Contractor 
at his legal address & head office. The contractor shall 
employ a competent representative as required above to 
deal with work schedules & negotiations at site. He shall be 
assigned with authority & responsibility towards the above 
and he shall always be present at site during working hours. 
 
The Contractor shall also supply and install 2 Nos. of  
Portable container cabin (Size: 20 x 10 feet (1 nos) and 
40 x10 feet (1 nos) ) for the use of Office for GIPCL 
employees/representatives at site. Each Portable 
container cabins shall be equipped with adequate Air 
Conditioners and necessary furnitures. After 
completion of the project the same portacabin shall be 
handed over to Contractor on as is where is basis.   

14. 
Vol I Sec 7 List of 
Appendices_PSS_2_R2 

APPENDIX-1: 
FORMAT FOR 

COVERING 
LETTER 

4 of 70 

It is a term of our Bid that the Project shall be handed over 
installed, interconnected, tested, commissioned and modified 
and shall achieve completion and acceptance of Performance 
Guarantee (PG) Test by the Owner, including attending punch 
points to the satisfaction of the Owner and Taking over the 
Project by GIPCL not later than 15 (Fifteen) months from the 
date of LOI. This shall be the essence of the Contract between 
us. 

It is a term of our Bid that the Project shall be handed over 
installed, interconnected, tested, commissioned and 
modified and shall achieve completion and acceptance of 
Performance Guarantee (PG) Test by the Owner, including 
attending punch points to the satisfaction of the Owner and 
Taking over the Project by GIPCL not later than 18 
(Eighteen) months from the date of LOI. This shall be the 
essence of the Contract between us. 

15. 
Vol I Sec 7 List of 
Appendices_PSS_2_R2 

APPENDIX-4: 
FORMAT FOR 

PROJECT 
EXECUTION 

PLAN 

12 of 70 

NOTES: 
1. The Bidder shall ensure that the entire work is completed 

(including taking over by the Owner) within 15 (Fifteen) 
Months from the date of issue of LoI. 

NOTES: 
1. The Bidder shall ensure that the entire work is 

completed (including taking over by the Owner) within 
18 (Eighteen) Months from the date of issue of LoI. 

16. Vol II Sec-1-GTS_PSS 2 10.0.0 16 of 73 

TIME SCHEDULE 
The following shall be the schedule for completion of work for 
this package which shall be from the date of issue of order: 

TIME SCHEDULE 
The following shall be the schedule for completion of work 
for this package which shall be from the date of issue of 
order: 

Work 
 
Design, engineering, 
manufacture, testing, transport 
and delivery at site, loading, 
unloading, handling at site, 
storage, construction, erection, 
testing, commissioning and 
Taking Over of overall system 
for Pooling Sub-station 400/33 
kV, 1200 MW (PSS-2) 

Schedule 
 
15 months from date of 
LoI. 

Work 
 
Design, engineering, 
manufacture, testing, 
transport and delivery at 
site, loading, unloading, 
handling at site, storage, 
construction, erection, 
testing, commissioning 
and Taking Over of 
overall system for Pooling 

Schedule 
 
18 months from date of LoI. 
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Sub-station 400/33 kV, 
1200 MW (PSS-2) 

17. 
Vol II Sec-2-1-
DTS_DESIGN 
ASPECTS_PSS 2 

3.10.0 6 of 13 
CEA- Manual On Transmission Planning Criteria-Jan 2013 and 
Draft manual 2022/2023. 

CEA- Manual On Transmission Planning Criteria-Jan 2013 
and Draft manual 2022/2023. 

18. 
Vol II Sec-2-11 DTS_HT 
Busduct_PSS 2 

4.19.0 6 of 9 

The enclosure shall be of aluminum alloy. Minimum thickness 
of enclosure shall be 3 mm. Metallic barriers of minimum 2 mm 
thick aluminum sheet shall be provided to have complete phase 
segregation inside the enclosure. The aluminum sheet shall be 
welded on a frame work made up of aluminum angles. 

The enclosure shall be of aluminum alloy. Minimum 
thickness of enclosure shall be 3 mm. Metallic/ Insulation 
(FRP/HGL) barriers of minimum 2 mm thick aluminum sheet 
shall be provided to have complete phase segregation 
inside the enclosure. The aluminum sheet shall be 
welded/bolted on a frame work made up of aluminum 
angles. 

19. 
Vol II Sec-2-11-DTS_HT 
Busduct_PSS 2 

4.28.0 7 of 9 

Material of Flexible connections/ bellows for enclosure shall be 
metallic. Rubber bellows shall not be permitted. If rubber bellow 
is unavoidable its grade will be specified by the bidder & shall 
be supplied only after approval by purchaser/GIPCL. 

Material of Flexible connections/ bellows for enclosure shall 
be metallic / Rubber bellows shall not be permitted. If 
Rubber bellow shall be of EPDM and is unavoidable its 
grade will be specified by the bidder & shall be supplied only 
after approval by purchaser/GIPCL 

20. 
Vol II Sec-2-26 
CIVIL_PSS 2 

8.7 14 of 38 
Suitable RCC foundations for Capacitor Banks shall be 
provided. 

Suitable RCC foundations for Capacitor Banks shall be 
provided. 


