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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 
AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 

Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 
 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Biennial Rate Contract for; Pre-monsoon (Monsoon-

2026 & 2027) & periodic Drain cleaning, Natural Nallah 
cleaning, Rubble stone shifting from Lignite Handling 
System, periodic Run-off pond cleaning, etc… (Year: 

2025-2027).  
 

Bid No.: SLPP/Civil/Drain cleaning/2025 
(New (n)Procure Tender ID: 170526)  

 

 
INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT 
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NOTE: All the Bidders should study entire Tender documents 
carefully including scope & special conditions of contract 
with penalty clauses and should also carry out Plant visit 
before quoting & submitting their online Bid to understand 
scope of work, resource & manpower requirements and 
work importance.  
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/Drain Cleaning/2025 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Biennial Rate Contract for; Pre-monsoon (Monsoon-2026 & 
2027) & periodic Drain cleaning, Natural Nallah cleaning, 
Rubble stone shifting from Lignite Handling System, 
periodic Run-off pond cleaning, etc… (Year: 2025-2027). 

Estimated value of work Rs.87,20,589.32 (including GST) for Two years. Base of 
estimation is Min. Wage Rate w.e.f. 01.10.2023. 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Motamiya-Mangrol, Dist.: Surat - 394112 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQ (Section-E). 

Contract period 02 (two) years from the date as mentioned in order and as 
per subsequent clause no. 16 (Section-A) & 3 (Section-D). 

EMD Rs.74,000/- (Rupees Seventy Four Thousand only) as per 
details mentioned hereinunder in clause no. 7 of 
Instructions to Bidders (Section-A). 

Cost of tender document / tender fee Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty 
only), nonrefundable, inclusive of applicable GST, to be 
submitted through RTGS or through online payment 
gateway from website: www.gipcl.com as per details 
mentioned hereinunder in clause no. 7 of Instructions to 
Bidders. 

Site Visit  Site visit at GIPCL (Surat Lignite Power Plant), Village: Nani 
Naroli, Taluka- Mangrol, Dist. Surat - 394112 (Gujarat) 
before submission of bid as per details mentioned 
hereinunder in clause no. 4 of Instructions to Bidders 
(Section-A). 

Availability of online e-Tender 
document 

On website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com and also www.gipcl.com 
up to 22.04.2025, 17:30 hrs. 

Last date of online submission of offer Through website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com up to 22.04.2025, 17:30 
hrs. 

Submission of EMD (as above) and 
online Tender fee transaction detail 
along with supporting documents for 
techno-commercial bid in physical 
form in sealed cover. 

On or before 16:00 hrs. of due date of bid submission 
during working days at office of Surat Lignite Power Plant, 
Nani Naroli, Dist. Surat. 

E-Reverse Auction E-Reverse Auction will be executed through website: 
https://e-auction.nprocure.com (Schedule will be intimated 
later on to eligible bidders). 
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the website. 
The Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any reason 
thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. Bidders are advised to submit their online bid well in advance to avoid any 
unexpected last moment technical issues with (n)procure site. In case of any issues 
/difficulties cropping up during online bid submission / uploading / submission of 
documents, etc…, bidders are requested to inform these well in advance (at least two 
days before closing of tender) to  (n) Code Solutions as mentioned in Section-B of 
tender as well as to GIPCL email to khmistry@gipcl.com 

5. The Bidders are required to submit their Bid offer online only through the website 
https://tender.nprocure.com or https://gipcltender.nprocure.com (E-Tender ID: 
170526). 

6. EMD either in physical form by way of DD/BG or copies of payment receipts of EMD 
and Tender fee paid through RTGS/online along with other supporting documents 
are to be submitted in physical form in sealed cover/envelop at the following address 
on or before date & time mentioned in above NIT. At the top of envelop, tender notice 
no.: SLPP/Civil/Drain Cleaning/2025 should be superscripted.  

             
Addl. General Manager (O&M), SLPP 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat - 394 112, Gujarat. 

Phone: (02629) 261063-72.  E-Mail: khmistry@gipcl.com & dtsuthar@gipcl.com 
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed capacity 
of 1184.40 MW comprising of various conventional and renewable projects.  
 
GIPCL commissioned its first power project; a 145 MW gas based combined cycle power 
plant in year 1992 at Vadodara. It expanded its capacity 165 MW Naptha & gas based 
Combined Cycle Power Plant at Vadodara in year 1997. GIPCL has commissioned 1MWp 
Distributed Solar Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: 
Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW installed capacity each is located 
at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating 
its own captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is 
based on Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, where 
Lignite is burnt along with Lime Stone in the Combustor of the Boiler. It also commissioned 
05 MW solar power station at SLPP in year 2012.  
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as a 
75 MW Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.: 
Patan and 100 MW Solar PV project in year 2021 at the Raghanesda Solar Park. GIPCL has 
also successfully commissioned 112.40 MW wind farms at different location of Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are 
on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 
KM is part of the National & State Highway and balance 5 KM is District Road. From Kim, 
SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is District 
Road. The nearest Broad-Gauge Railway Line is at Kim, which is around 21 KM from the 
SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
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The Company intends to award Rate Contract for Pre-monsoon drain cleaning & 
natural nallah cleaning works & need based maintenance / periodic drain 
cleaning, Rubble Stone shifting from Lignite Handling Systems, periodic Run-off 
pond cleaning, etc… for Surat Lignite Power Plant for two years of contract period 
and is therefore inviting open online tender offers from experienced & resourceful 
contractors. 

 
2. SCOPE OF WORK 
 

2.1 The scope of work covers cleaning of various peripheral & storm water drains, 
road side drains, earthen drains of Surat Lignite Power Plant (SLPP) including 
LHS, AHS & ELHS area and cleaning of the surrounding Natural Nallah by 
cutting & removing vegetation growth, unwanted deposits, etc… from the 
natural nallah up to 150 meter downstream of box culvert on service road and 
diversion nallah of ash dyke through deployment of required nos. of manpower, 
machineries, equipments, tractors, JCB, etc… during pre-monsoon period 
every year, preferable during 1st April to 10th June, for smooth rain water flow 
from Power Plant. Other scope are Rubble stone shifting from various area of 
Lignite Handling Systems, Periodic cleaning of each Run-off pond by 
evacuating accumulating waste lignite/ash etc… by deploying JCB, Excavator, 
dumpers, etc… The detail scope of work is mentioned in clause no. 1 of 
enclosed Section-D (Special Conditions of Contract). The technical activity 
estimate sheet is given in enclosed Section-E as under: 
 
A. PACKAGE-I: Pre-Monsoon Drain Cleaning & Natural Nallah 

Cleaning and Hiring of JCB, Tractors, Labour, Dumper, Excavator, 
etc… for other need-based / periodic / Monsoon drain cleaning & 
miscellaneous works throughout the contract period. 

B. PACKAGE-II: Need-based Rubble stone shifting from various areas 
of Lignite Handling System throughout the contract period. 

C. PACKAGE-III: Periodic Lignite Run-off pond cleaning. 
D. PACKAGE-IV: Hiring of JCB with operator, fuel, etc… on as & when 

required by LHS (Lignite Handling System) Department throughout 
the contract period.  

 
2.2 The bid submitted by the bidder not covering the total scope of work and 

services as detailed out in the tender document shall be liable for rejection. 
2.3 Quantum of job mentioned against all items in the price bid (schedule of rate) 

are indicative only & may vary as per site requirement and not to be construed 
as maximum or guaranteed quantity. The quantities shown in the price bid 
(schedule of rate) are approximate quantities for the contract period and they 
may vary as per job requirements.  

2.4 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the tender 
documents.  
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3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid unless 
the same is neatly carried out and attested over the full signature of Bidder. The 
decision of the Company to interpret the information and rates filled in by the 
Bidder shall be final and binding on the Bidder.  

3.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
Site conditions, Safety & Health Aspects and Norms to be observed etc. before 
submitting their bids so that no ambiguity arises in these respects subsequent to 
submission of the Bids.  

3.4 Before quoting the bid, the Bidder must visit site and should go through the 
specifications, scope of work etc. and get himself/herself fully conversant with 
them. The Bid should include cost of mobilization and cost to adhere to all Safety 
Norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of Bid on 
account of mobilization or Safety costs.  

3.5 Bidder has to submit all the information as per required Bid document. Failure to 
furnish all the information as per required Bid documents or submission of a Bid 
containing deviations from the contractual terms and conditions, specifications 
and requirements, shall be rejected.  

3.6 The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.7 The tender documents shall not be transferable.  
3.8 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves with 
all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or omissions 
in the specifications and documents or any doubt in true meaning or interpretation 
of any part, he shall seek necessary clarifications in writing if required.  

3.9 Conditional offers shall not be considered and liable to be rejected.  
3.10 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.11 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) 

for clarification of their Bid. The request for clarification and the response shall be 
in writing and no change in prices or substance of the Bid shall be sought, offered 
or permitted.  

3.12 The Company reserves the right to amend/ modify the Bidding documents at any 
time prior to the deadline for submission of Bids, either at its own discretion or in 
response to the clarification requested by a prospective Bidder. In such case, the 
Company may in its discretion extend the deadline for submission of Bids in order 
to facilitate the prospective Bidders for incorporating the effect of the amendment 
in their Bids.  

3.13 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend meetings or conferences, if any, 
including any pre award discussion with the successful Bidder, technical and 
other presentations etc. and the Company shall not be liable for any expense 
thereof.  

3.14 If the successful Bidder is consortium/joint deed of undertaking of company, the 
Consortium leader/Bidder shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract.  
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3.15 Timely and satisfactory completion of the work and strict adherence to the allotted 
time frames for jobs shall be the essence of the contract.  

3.16 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the Bid forms, attachments and other supporting documents submitted 
by the Bidder. 

 
4. PLANT VISIT 

 
It is perquisite and necessary for all interested bidders to visit the site/plant after 
downloading the tender copy to understand the actual working conditions, 
compliance related to labour, safety etc. before submitting their offer. Failing which, 
any consequential liabilities arising will be to bidder’s account. The bidders shall 
examine the site of works and its surroundings at his own responsibility. The bidders 
shall collect information that may be necessary for preparing the bid and entering into 
a contract. All costs and liabilities arising out of the site visit shall be at bidder’s 
account.  
 
The bidder is deemed to have examined and understood the tender document, 
obtained his own information in all matters whatsoever that might affect the carrying 
out the works expressly mentioned or works which may have to be carried out to fulfill 
his contractual obligation within the scheduled rates and to have satisfied himself to 
the sufficiency for his offer.  
 
The submission of tender by a contractor implies that he has visited the site and read 
these instructions, conditions of the contract etc. and has himself aware of the scope, 
nature of works & specifications of the works to be done, General & Special Terms 
and Condition. GIPCL will not, therefore after acceptance of contractor’s rate, pay 
any extra charges for any other reason in case the contractor is found later on to have 
misjudged the site conditions.  
 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and satisfy 
himself regarding matters such as access to site, communication, transport, working 
condition including approaches, drainage networks, size & length of various drains, 
quantum of dusting, temperature, running equipment, importance of work, round the 
clock working conditions, safety requirements, permit system, right of way, high flood 
level in River, flow of water during monsoon/dry season in the River/Nallah, the type 
and number of equipment and facilities required for the satisfactory completion of 
work, the quantity of various items of the  work, the availability of local labour, 
availability and rates of material, local working conditions, uncertainties of weather, 
obstructions and hindrances that may arise, etc which may affect the work or cost 
thereof, before submission of his Bid. Ignorance of site conditions shall not be 
accepted by the GIPCL as basis for any claim for compensation.  
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The submission of a Bid by the BIDDER will be construed as evidence that such an 
examination was made. Any later claims / disputes in regard to rates quoted shall not 
be entertained or considered by the GIPCL. 
 
The rate quoted by BIDDER shall be based on his own knowledge and judgment of 
the conditions and hazards involved and shall not be based on any representations 
of the Engineer. 
 
It is also desirable to study tender documents thoroughly before site visit. Also, 
considering prevailing nationwide COVID-19 epidemic, site visit will be carried out 
with advance intimation by fulfilling & maintaining COVID doctrine. 

 
5. ELIGIBILITY CRITERIA    
 

The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
 

5.1 Bidder should possess minimum Three years of experience during last five years 
in similar nature of jobs like material handling job with labour & equipments, Industrial 
& Urban area housekeeping works,  large excavation, deploying required resources 
& equipments (like Excavator machine, JCB 3D, Tractors & Dumpers, manpower, 
etc… for shifting, loading, transporting, unloading of earthen materials, drain/pond 
cleaning, area grading works, construction of reservoirs etc…) and should enclose 
proof of the same. Bidder shall submit necessary evidence for the same like self-
attested copies of work orders/Work Execution/Work Completion certificates from 
clients. The work completion certificate shall comprise of Order value & Executed 
value. Bidders should have executed the work directly. The work executed as a sub-
contractor or subletting agency shall not be taken in to consideration. 

5.2 Bidder should produce evidence of having successfully completed similar 
works (as per above clause no. 5.1) during last five years ending last day of the 
month previous to the one in which tender is invited, satisfactory progress of ongoing 
works etc… secured from clients along with self-attested copies of documentary 
evidence preferably photo copies of work experience. The experience should be 
either of the following: 
  
a. One similar completed/executed work each costing not less than the 

amount equal to Rs.26,16,176/-.  
OR 

 
b. Two similar completed/executed works each costing not less than the 

amount equal to Rs.17,44,117/-.  
OR 

 
c. Three similar completed/executed works each costing not less than the 

amount equal to Rs.13,08,088/-. 
 
Bidder should specifically mention fulfilling of above criteria in his offer along 
with details of work orders & work completion/execution certificates issued by 
clients. 
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5.3 Tender fee: The tender fee shall be submitted through RTGS or through online 
payment only as per details provided in clause no. 7 hereinunder. Demand Draft will 
not be accepted for Tender Fee. 

5.4 EMD: The EMD shall be submitted in the form of DD/RTGS/online or irrevocable 
Bank Guarantee given by Bank as described in subsequent clause no. 7. 

5.5 Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner, as applicable. 

5.6 Attested copies of relevant documents duly signed & seal on each & every page shall 
be submitted. GIPCL may verify the documents, experience certificates issued by 
concern authority. After opening of technical Bid, if any required attested documents 
found missing in the Technical Bid submitted by the Bidder, the tender inviting 
authority may inform to that Bidder by E-mail to submit the missing required 
documents within stipulated time limit. If Bidder/Bidders fail to submit within stipulated 
time, their Bid will be declared technically disqualified and no further correspondence 
will be entertained. 

5.7 Bidder should have average annual turnover of Rs.13,08,088/- during last three 
financial years (average of financial years of 2023-24, 2022-23 & 2021-22). Bidder 
shall furnish annual audited financial statement duly certified by Chartered 
Accountant for the last three financial years to demonstrate the financial healthiness 
of the company. The balance Sheet and Profit & Loss Account must be in the name 
of the company. Any type of MOU for this purpose will not be entertained. 
Note: In case, the annual turnover is less than the statutory guideline which 
does not require audit, the bidder shall submit the turnover certificate from 
Chartered Accountant. 

5.8 The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and GST 
registration number. Copies of the same shall be submitted. 

5.9 The net worth of the bidder should be positive as evidenced from audited 
accounts of last financial year (2023-24), audited (or where, as per extant laws of 
the land, audit is not applicable, certified) by a qualified Chartered Accountant who 
should be a member of the Institute of Chartered Accountants of India. 

5.10 In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless 
otherwise specifically mentioned in the tender.  

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / 
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, Bid of that party may be liable to be rejected. Bidder agrees and 
undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Bidder shall have to submit “Declaration for Contractual 
Litigations” as amended in Annexure-H in Section-F / Form attached. 

5.12 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” on his company letter head as amended in Annexure-
G in Section-F / Form attached. 
 

 If any Major Violation of any safety law(s) / Rule(s) is / are found during 
the preceding Three (3) years, Bid of that party will be liable to be rejected. 
Bidder agrees and undertakes to accept decision of GIPCL in this regard 
as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. 
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 If any of the details submitted in the prescribed Annexure-G & H in Section-
F / Form to the Bid is/are found to be false, incorrect at any time in future, 
then the Contract awarded to that Bidder / Contractor shall be liable to be 
terminated forthwith without any notice / correspondence and Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final 
and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any dues 
to GIPCL from the Bidder / Contractor shall be recovered from the pending 
bills or any other dues payable to the Bidder / Contractor, if any or 
otherwise through any other recourse available under the Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of work orders 
& work completion certificates etc… as a proof with EMD & Tender Fee and also 
provide the requisite details online for meeting the prequalification requirements. 
GIPCL will verify the experience, performance, capability & strength of Bidders, 
independently for executing the job. GIPCL may visit the site & consult the owner of 
the industry/property where similar job is executed by the Bidder.  
GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning any 
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for 
further evaluation. 
 
Site Visit is mandatory prior to submission of bid to understand the scope of work, 
working conditions, site conditions, equipments, tools & tackles, labor deployment, 
associated risk, surrounding etc.    
 

6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 
 

7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
 
7.1 An EMD of Rs.74,000/- (Rupees Seventy Four Thousand only) and nonrefundable 

Tender fee of Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty only), inclusive 
of applicable GST shall accompany with Bid. Tender fee shall be submitted 
through RTGS / online mode of payment only. 

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor 
of Gujarat Industries Power Company Limited from all Nationalized Banks or Axis 
Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal Bank, 
Bandhan Bank, IDBI Bank and Karur Vysya Bank as per Performa of BG enclosed 
with this tender document under Section-F (Annexure-C). 

 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 
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Alternatively, EMD & Tender Fee may also be submitted through RTGS mode of 
payment by the bidders as per the details given below:- 
 
RTGS detail: 

1. BANK NAME:- State Bank of India  
2. BRANCH:- Nani Naroli  
3. IFSC CODE:- SBIN0013423  
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited  
5. A/C No.- 33514692834 

 
Also, EMD & Tender fee may be submitted through online payment gateway of 
company’s website: www.gipcl.com (online Payment Form) as per detail 
provided in Section-F (Annexure-J) hereinunder.                          

 
7.3  In case EMD is paid in the form of irrevocable BG, the same shall be valid for a period 

of 180 days after the due date for submission of the bid.  
7.4  The EMD of the successful bidder will be returned after payment of Security Deposit 

or submission of irrevocable PBG by successful bidder. Alternatively EMD will be 
converted into SD and successful bidder shall submit SD or performance bank 
guarantee for the balance amount. 

7.5  The earnest money deposit will be refunded to the unsuccessful/disqualified BIDDER 
after the tender is finalized and after award of LOI/Work Order.  

7.6  Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees and 
EMD should be submitted to GIPCL.  

7.7  No interest shall be payable on EMD.  
7.8  The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or 

(ii) withdraws his tender before the expiry of the validity date of the tender. 
7.9 SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS 
 

Details/receipts of EMD & Tender fee 
paid by RTGS/online or EMD in physical 
form by way of DD/BG (as applicable) 
with other documents duly self-attested 
are to be submitted in physical form in 
sealed cover as per details mentioned 
in NIT. Bid No. shall be mentioned at 
the top of cover/envelope. 

Address for Submission: - 
 
Addl. General Manager (O&M), SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli,  
Taluka: Motamiya-Mangrol,  
District: Surat.  
PIN: 394 112, Gujarat.  
 
Phone : 02629-261063  
E-Mail: khmistry@gipcl.com 

 
8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online through website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com within the dates specified in the NIT along with the 
details of tender fees, EMD in two parts as under: 
 
(a) Pre-qualification and Techno-commercial Bid without price. 
(b) Price Bid. 
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Further briefing of above Part (a) and (b) are as under; 
 
(a) Pre-qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-F in Section-F) Technical as well as 

commercial, if any. 
3. Qualification & experience of Supervisors. 
4. List of available equipments, vehicles, tools & tackles which are required to 

perform the scope of works as specified in this tender. 
 
The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 

 
1. The tender documents dully signed in all pages without price bid along with 

techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria as mentioned in 

tender document. 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any). 
6. Turn over for the last three years, audited annual accounts/financial statements 

i.e. profit & loss account and balance sheet and net worth certificate for last 
financial year duly certified by a practicing CA will be required as specified in 
clause nos. 5.7& 5.9 above. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. Goods & Service tax registration number/certificate copy  
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-G & 
Annexure-H under Section-F. 

11. Bidder should submit duly filled Annexure-E provided under Section-F of 
Tender document. 

12. User ID for e-reverse auction on website: https://e-auction.nprocure.com 
      

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted only in soft form through e- portal 
system. 
 

Note: Estimated SoR amount (Section-E) includes cost of all labour & 
manpower (including prevailing minimum wage rate), supervisors/site-
in-charge, equipments, vehicles, consumables, fuel, spares, 
maintenance, mobilization-demobilization, tools & tackles, 
transportation, loading-unloading, Safety PPEs, Legal & Statutory 
compliance, all taxes & duties (including GST), etc...  

 
Total Estimated SoR Amount is including GST by considering present 
GST rate @18%. 
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2. Bidder’s % offer will be on Total Estimated Amount (including GST) and in 
Invoice/Bill, GST shall be mentioned separately as per extant GST Laws at 
actual as per prevailing rates as declared by Central Government on 
submission of documentary evidence.  

3. Bidder shall have to quote the rates in the form of %age. i.e. “At / Equal to 
Estimated Amount OR Above_____%age on Estimated Amount OR 
Below______%age on Estimated Amount”. 

4. The quantities shown in the SoR (Section-E) are approximate for the contract 
period and may vary as per job requirement.  

5. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence & place of 
business of the person/persons submitting the Bid and must be signed & sealed 
by the Bidder with his/her usual signature. The name of all persons signing the 
documents shall also be typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature and 
designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e. by the President/Managing Director/Secretary or 
other person or persons authorized to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of attorney 
authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the person 
signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
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necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
 

11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and specifications 
shall constitute an agreement that the Bidder shall have no cause of action or 
claim, against the Company for rejection of his Bid.  

c. The Company shall always be at liberty to reject or accept any Bid or Bids at his 
sole discretion and any action will not be called into question and the Bidder shall 
have no claim in that regard against the GIPCL. 
 

12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
12.2 Preliminary Examination: 
 

12.2.1    The Company will examine the Bids for any computational errors, for 
sureties furnished by bidder, for authentication of documents 
submitted and completeness of the Bids. 

12.2.2 Arithmetical errors will be rectified on the following basis:  
 

(a) If there is a discrepancy between the unit price and the total price that 
is obtained by multiplying the unit price and quantity, the unit price 
shall prevail and the total price will be corrected & will be binding to 
the bidders. 

(b) If there is a discrepancy between the Total Bid Amount and the sum 
of total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 

 
13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

13.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or before 
the given date requested by the Company. If the Technical clarifications sought 
by the Company do not reach the Company on or before due date, the Bid will 
be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the scope 
of work as per the technical specification. Any deviation/omission shall be 
evaluated at highest quoted price of the deviation/omission quoted by any of 
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the Bidder. In case a separate price (for omission) is not given by any other 
Bidder, a reasonable price of the same shall be taken & the same shall be 
binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation confirms 
to all the terms, conditions and specifications of the Bid documents without any 
material deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

14.       RIGHT OF REJECTION OF TENDERS 
 

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non-responsive and 
shall be rejected at the outset & no further correspondence shall be entertained 
regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if 
such Bidder has quoted an abnormally low rate in the Bid document/price Bid. 
 

15. AWARD OF CONTRACT 
  

15.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined and 
evaluated to be qualified to perform the contract satisfactorily. 

15.2 The successful bidder shall be intimated of his/her selection through the Letter 
of Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 

15.3 GIPCL reserves the right to cancel/short close the contract during the contract 
period without assigning any reason.  

15.4 GIPCL reserves the right to split the contract quantity between vendors.  
 

16. CONTRACT PERIOD 
 

16.1 The contract will be for a period of 02 (two) years from the date of actual 
commencement of operation of the contract as stated in the Work Order 
(‘Contract Period’). 

16.2 GIPCL reserves the right to extend the Contract Period up to 03 months on the 
same rates and terms and conditions without any price escalation and entering 
into any new contract. 
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16.3 The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued 
at the same rates, terms & condition or at negotiated rates acceptable by both 
parties i.e. the Company & the Contractor.  

 
17. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 
 

18. CONTRACTOR’S OBLIGATIONS 
 

   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
(i) The Contractor shall deploy suitably qualified and sufficient manpower for timely 

& satisfactorily execution of the works under the contract. 
(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 

manpower separately to properly complete the job in given/scheduled time. 
(iii) The Contractor shall depute its own workmen/labour with proper identification to 

enter the plant premises after ensuring that the jobs are scheduled. 
(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 

applicable labour laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification, security 
check, pre-employment medical fitness check-ups & induction safety training for 
all the workmen/labour engaged at the GIPCL site is done and necessary 
documents regarding the same shall be submitted to the GIPCL’s authorized 
representative/officer-in-charge. Any default in complying with the same or any 
misrepresentation regarding compliance of the same shall compel GIPCL to 
initiate appropriate civil or criminal proceedings regarding the same. 

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots, uniform 
and other necessary PPEs for properly undertaking the operations involved 
under this contract. Following are also to be issued by contractor  

a) Safety shoes and Gum shoes (standard approved ISI make) 
b) Safety helmet (standard approved ISI make in yellow colour only) 
c) Safety Goggles / face shield. 
d) Ear plug / Ear muff. 
e) Hand gloves like electrical hand gloves / cotton hand gloves / 

Chemical hand gloves. 
(vi) Contractor shall nominate /authorize senior experienced person in writing as site-

in-charge to co-ordinate with GIPCL engineer / operation team and who shall 
bear overall responsibility for performance of the contract. Such person shall 
remain available at site during execution of scope of work. Contractor has to 
submit the authority letter and documentary proof for the same.  

(vii) The Contractor shall appoint minimum required site supervisors who shall co-
ordinate with GIPCL’s Engineer-in-Charge for daily entrusted jobs. They have to 
maintain daily records dully signed for the works carried out and duly certified by 
concern area representatives / Engineer-in-Charge / operation team. The 
Contractor in co-ordination with the Engineer-in-Charge shall ensure the 
availability of adequate manpower, consumables, materials, tools & tackles, 
etc… to carry out the job satisfactorily as per plant operation & hygiene 
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requirements. As per the instruction of Engineer-in-Charge, they have to allot the 
work and execute the same in specified time limit.  

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly.  

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 (four) hours or even earlier 
of that, depending upon criticality and also during odd hours, as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the job 
in time, GIPCL will execute the job through other agency at the risk and cost of 
the contractor with 10% supervision charges, including GST & the same will be 
recovered from the Contractor’s bill.  
Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason, the contractor shall mobilize sufficient work force at site 
within a period of four hours from the time of intimation to the site-in-
charge or via mail to your office. Generation loss occurred due to want of 
manpower as well as resources & tractors will be viewed very seriously 
and will invite appropriate punitive measures as decided by competent 
authority.  

(x) During working in high risk area like hot lines of steam/ water/ oil, the workman 
must wear a suitable safety apron, safety belt, safety hand gloves and goggles. 
It is the contractor’s/contractor’s supervisor’s responsibility to ensure it without 
fail.  

(xi) During unit overhauling, the contractor has to enhance the site manpower as per 
the requirement to ensure the timely completion of work (During overhauling 
period quantum of work increases substantially). For this, enhanced work shall 
be completed by deploying additional manpower with supervisor as per site 
necessity. Payment will be made on item rate basis only under respective 
section. The work during the overhauling period is to be carried out round the 
clock as per instructions of Engineer-in-charge. Contractor should mobilize 
sufficient number of manpower with tractors & other required 
equipment/resources and execute the work in all shifts with independent 
manpower after receipt of such instructions. Contractor should not continue the 
same manpower for more than 12 hours.  
 

   B: TOOLS & TACKLES:  
(i) All tools & tackles, equipments, machineries, vehicles, tractors, JCB, etc… 

required to execute the contract are in the scope of the contractor. The contractor 
should ensure that tools & tackles, equipments, vehicles, etc… are in healthy & 
working condition. All consumable items would be in the scope of the contractor. 
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipments and/or required consumables then 
25% of the total job cost will be levied as a penalty for each and every 
instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of tools & tackles with tractors – attached with 
standard hydraulic trolleys, JCB 3D in good working condition at site and also 
arrange TATA EX 200 or equivalent Hitachi Excavator, dumpers, truck as per 
day to day work load and emergency situations to complete the work in stipulated 
time as required by GIPCL. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case of 
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any emergency arising during night hours the contractor should be in a position 
to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240Volt and halogen lamp for other area ensuring safety at work 
place.  

(v) Pin sockets of IS standards should be used for all connections. For any accident 
take place & any damage to the equipment and/or injury to human due to 
carelessness in loose connection, contractors will be held responsible & liable 
for any recovery/actions. 

 
19. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address khmistry@gipcl.com 
as indicated in the 'Invitation to Bids'.  The GIPCL's response (including an 
explanation of the query) will be sent in writing or by E-mail to all prospective Bidders 
who have received the Bidding Documents. 

 
20. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
21. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATIONS 
 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies 
or omissions in the specifications and documents or is in doubt for any meaning of 
any part, he shall request in writing for an interpretation/ clarification to the GIPCL. 
All such interpretations and clarifications shall form a part of the Bid documents.   
 

22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque or through RTGS (online payment) system only based on submission 
of required documents like bank mandate form with original cancelled cheque. 
 

23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates (Section-E) shall be read in conjunction with Instructions to 
Bidders, General conditions of contract, Special conditions of contract and Technical 
specifications. 

b. The quantities given in the schedule of rates (Section-E) are estimated and payment 
will be made as per actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Tender in Section-D. 
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d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
contractor. 
 

Note: Interested bidders are requested to submit the online tender at least two days 
in advance from the due date set for online submission of bid in order to avoid non-
participation of e-tender due to probable technical problem in e-tender system. 
 

24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL.  
 
Quantities of individual items may be revised during the course of contract period 
based on plant operational & hygiene requirements. Contractor shall not be entitled 
for any compensation on ground of such alteration in scope of work. GIPCL reserves 
the right to operate or increase/decrease quantities in each item or omit any item 
included in Schedule of Quantity at its discretion within overall limits of awarded 
contract price. Contractor shall have no claim, whatsoever, on grounds of loss of 
anticipated profit etc. on account of the same.  
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any profit 
or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the full amount of the work not having 
been carried out nor shall he have any claim for compensation by reason of any 
change having been made in the original specifications and instructions which shall 
involve any curtailment of the work as originally contemplated. 
 

********** 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for; Pre-monsoon 
(Monsoon-2026 & 2027) & periodic Drain cleaning, Natural Nallah cleaning, Rubble stone shifting from Lignite 
Handling System, periodic Run-off pond cleaning, etc… (Year: 2025-2027)”. Bid No.: SLPP/Civil/Drain 
cleaning/2025. 

Page 21 of 72 
 

SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-

REVERSE AUCTION 
 

SR. 
NO. 

DESCRIPTION 

1. Tender documents are available only in electronic format and same can be 
downloaded from the website: https://tender.nprocure.com or 
https://gipcltender.nprocure.com and It can also be viewed from Company’s 
website www.gipcl.com 

2. Price bid should be submitted online through the website 
https://tender.nprocure.com or https://gipcltender.nprocure.com only. No 
physical submission of price bid will be entertained as it should be furnished 
on-line only 

3. Bidders who wish to participate in online tenders will have to procure / should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can procure 
the same from any of the license certifying Authority of India or can contact 
(n)code solutions- a division of GNFC Limited, who are licensed Certifying 
Authority by Government of India 

4. All bids should be digitally signed. The bidders are required to contact at the 
below mentioned address for detailed training on on-line tendering and also 
for requirement. 

(n) Code Solutions - A division of GNFC Ltd.  

403, GNFC Info tower, S.G Road,  

Bodakdev, Ahmedabad – 380054 (Gujarat, India). 

Toll Free: 7359021663  

Tel: 079-26857315/316/317  

E-mail: nprocure@ncode.in, website: https://tender.nprocure.com 

 
Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for online submission of bid in order to avoid non-
participation in case of any technical issues (website and/or network) at last moments. 

 
E-REVERSE AUCTION: 

 
i. GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.  
ii. E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders 

(rounded to the next higher whole number) from the total bids received OR (b) Minimum 
three (03) lowest bidders, whichever is higher, shall be invited for participation in e-
Reverse Auction through n-procure platform.  

iii. Opening Price (including GST), Decrement value and duration for the e-Reverse Auction 
shall be informed to the qualified bidders before start of e-Reverse Auction.  
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iv. After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract 
Price (including GST).  

v. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 
website: https://e-auction.nprocure.com that the bidder shall be allowed to participate 
the e-Reverse Auction. 

vi. In case of any further information regarding online bidding or if a Bidder needs any 
assistance in accessing/ submission of online bid/ clarification or if training is required for 
participating in online e-reverse bidding, then the Bidder can contact the following office 
for assistance or training:  

 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat)  
Toll Free: 7359021663  
Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@ncode.in  

 
Bidder may visit https://tender.nprocure.com for information regarding e-tendering 
registration process. 

 
************ 
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security/Performance Bank Guarantee, the successful Bidder, to 
whom the work is awarded, shall be required to furnish a Performance Bank 
Guarantee (PBG)/Contract security deposit (SD) in favour of Gujarat Industries 
Power Company Limited for an equivalent amount of ten percent (10%) of the “Annual 
Contract Price excluding taxes & duties” from all Nationalized Banks or Axis Bank, 
ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal Bank, 
Bandhan Bank, IDBI Bank and Karur Vysya Bank in the format attached in SECTION-
F, and it shall guarantee the faithful performance of the 'Contract' in accordance with 
the terms and conditions specified in these documents and specifications. Contract 
security deposit/PBG shall be submitted strictly within twenty one days from the date 
of LOI or work order, whichever is earlier. The PBG/ Security Deposit shall be valid 
up to retention period of 04 (four) months after the contract completion/expiry date. 
The Contract security/Guarantee amount shall be payable to the Company in Bidder's 
home currency without any condition whatsoever.  
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract 
security deposit.  
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Retention Period' after 
completion of contract and on fulfilling contractual obligations throughout the 
retention period. However, any delay in submission of SD will result in equivalent late 
release of entire SD after retention period.  
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
Performance Security. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value, including GST. 
Recovery will be affected from the monthly bills and/or retention 
money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 10% additional overhead charges of GIPCL, 
including GST.  

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor shall 
pay all such claims within 15 days of claim, failing which the same shall be deducted 
from the bills of contractor. 
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4. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule and 
in case contractor fail to complete the job, GIPCL shall recover from his bill, Security 
Deposit and / or whatsoever for expenses incurred to complete the job with additional 
10% overhead charges, including GST. 
 

 In case if contractor’s services are not found satisfactory with respect to mobilization, 
time bound activities, workmanship & safety (OHSAS policy of GIPCL) then GIPCL 
has right to terminate the contract at any time by giving  15 days advance notice to 
contractor without assigning any reason and will make the alternate arrangement at 
the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality 

of job. 
viii. GIPCL reserves the right to terminate the contract without giving any reason 

whatsoever and forfeit the PBG.  
 

5. FAILURE & TERMINATION 
 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 
may employ and pay other agencies to execute any such work whatsoever as may 
be necessary to give effect thereto and all costs incurred in connection therewith shall 
be recoverable from the CONTRACTOR by the GIPCL on a certificate by the 
GIPCL/ENGINEER as a debt or may be deducted by him/her from any money due or 
to become due to the CONTRACTOR.  
 
If the contractor fails to execute the work or fails to mobilize the resources and 
equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get 
the work done by third party at the risk & cost of the CONTRACTOR with additional 
10% overhead charges of GIPCL, including GST and all costs incurred in connection 
therewith shall be recoverable from the CONTRACTOR by the GIPCL /ENGINEER 
as a debt or may be deducted by him from any money due or to become due to the 
CONTRACTOR. 
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6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration And Conciliation (Amendment) Act, 
2019, as amended from time to time. The place of arbitration shall be at 
Vadodara/ Surat or any other place within state of Gujarat.  

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless the 
decision of the Arbitration proceedings is obtained.  
 

7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of Addl. General Manager (O&M), SLPP / HoM - GIPCL will be final and 
binding on the contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof from time to time as also insurance cover for third party liability. The contractor 
shall keep the GIPCL indemnified from all liabilities arising out of his action in 
pursuance of this contract. The E. C. Policy should be obtained from Surat 
Jurisdiction and shall be assigned to GIPCL. EC policy should cover the specified 
contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 23 hereinunder. 

 
9. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
      The contractor shall at his own cost comply with the provision of labour laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time. These Acts/Rules include without limitation the 
followings. 

 
1. Contractor shall be solely responsible and shall fully comply with all the provisions of 

all the labour laws applicable such as the Minimum Wages Act, 1948, Contract 
Labour (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of Gratuity 
1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with Rules, 
Order and Notifications issued/made there under and as amended from time to time.  
 

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future applicable 
to the contractor from time to time for performing the contract job. 
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2.1. The Contractor shall provide and be responsible for payment of Wages, Salaries, 
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and 
Canteen facilities and other statutory privileges and facilities to his personnel as 
per law/rules/regulations and orders of the Central Government, State 
Government, Local Authorities or other authorities as are in force from time to time. 
All employees of the Contractor shall be employee of the Contractor.  

2.2. The contractor shall have a valid license obtained from Licensing Authority under 
the Contract Labour (Regulation & Abolition) Act,1970 as amended from time to 
time at the time of execution of the contract covering all his employees working at 
SLPP site and furnish the same failing which GIPCL may terminate the contract at 
its sole discretion.  

2.3. The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees Provident 
& Miscellaneous Provisions Act, 1952, as amended from time to time and remit 
contributions in respect of the employees employed by him at SLPP Site to the 
P.F office concerned every month failing which GIPCL will recover from the 
outstanding payment to the contractor from GIPCL.PF code of Gujarat region 
should be taken.  

2.4. The Contractor shall maintain all records/registers required to be maintained by 
him under various labour laws mentioned above and produce the same before the 
Statutory Authorities whenever required.  

2.5. The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as those under the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act, as amended from time to time, etc., under 
intimation to HR & Admn. Dept.  

2.6. The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories.  

2.7. The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond the prescribed hours 
under law as per applicable rates.  

2.8. The contractor shall take Workmen Compensation Insurance Policy for all his 
employees working at GIPCL. The contractor shall indemnify the company against 
any liability due to any work injury or accident to any of its employees.  

2.9. The Contractor shall in the event any of his workmen / employee sustains any 
injury or disablement due to an accident arising out of and in the course of his 
employment, provide necessary medical treatment and pay compensation as 
applicable, required under the Workmen’s Compensation Act, 1923 as amended 
from time to time.  

2.10. If any of the persons engaged by the Contractor misbehave with any of the officials 
or the Company or commit any misconduct with regard to the property of the 
Company or suffer from any serious communicable disease, the Contractor shall 
replace them immediately.  

2.11. The Contractor shall not engage / employ persons below the age of 18 years. 
Employment of women shall be strictly according to applicable laws.  

2.12. GIPCL will have right to deduct and disburse the claims of the individual / parties 
being a principal employer on any account whatsoever in relation to their 
employment with the contractor. The Security deposit will be released to the 
contractor at the end of the contractual tenure subject to an undertaking by the 
contractor that in the event any of his workmen or the heirs of workmen puts up a 
claim for recovery of money due to him from the contractor before the appropriate 
authority under the I.D.Act 1947 or under any other labour laws or for 
compensation under the Workmen’s Compensation Act, 1923 as amended from 
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time to time and the appropriate authority has given a direction for making payment 
the contractor will meet the same or indemnify GIPCL if in the event GIPCL pays 
it as Principal Employer. 

2.13. The contractor shall make payment of wages to his employees on fixed date within 
the period specified under the applicable Law, in presence of representative of the 
company. He will submit a true copy of wage sheet, attendance register and P.F. 
remitted challans on monthly basis to HR&A dept. for verification and record.  

2.14. The Contractor shall provide Safety items / kits to his employees such as safety 
shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under 
the law.  

2.15. The contractor shall conduct pre-induction and periodic medical checkup of his 
workmen as per applicable laws.  

2.16. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labour laws of Government and 
other statutory laws as applicable.  

2.17. The contractor should register himself under the Contract Labour Act, Employee 
Compensation Act and PF Act, as amended from time to time (Code no. to be 
mentioned) and submit the copy of registration certificate and should possess the 
same from the date of commencement of work, failing which the contract is liable 
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labour License should be obtained within one 
week from the date of issue of form-V. Contractor should apply for Form-V 
immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department.  

2.18. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme.  

2.19. The Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory Act, 
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, 
Provident Fund Act, All Labour Laws Act, as amended from time to time in respect 
of employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees 
or to the Government under the above rules, regulation, Acts, GIPCL reserves the 
right to recover the same from the running bill of the contract.  

2.20. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill.  

2.21. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required.  

2.22. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it.  

2.23. The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable.  

2.24. All laws, rules, regulations, notifications, etc.  stated in this tender document shall 
be applicable as amended from time to time. Where applicable self-certified true 
copies of the required documents to be furnished, unless stated otherwise 
explicitly. 
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b. LEGAL ASPECTS 
  

1. Contractor shall maintain all register required under the Labour Laws and make the 
payment as per the Minimum Wages Act, as amended from time to time to the 
workers employed by him/her. 

2. Contractor shall obtain requisite license to carry out this contract under the provisions 
of Contract Labour Act, 1970, as amended from time to time and maintain necessary 
records and registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act, as amended from time 
to time within one week time, from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws, 
as amended from time to time, etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him/her and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him/her for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability 
not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, GIPCL 
shall get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labour Law Act, maternity benefit act, as amended from 
time to time in respect of employees engaged by him/her for the work and shall have 
to maintain necessary records.  
 
In case any amount becomes due to be payable by him/her to his employees or to 
the Government under the above rules, regulation, Acts, GIPCL reserves the right to 
recover the same from the running bill of the contract. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on contractor part while undertaking 
the work and contractor shall fully abide by the statutory requirements of the 
employee's compensation act.  
 
GIPCL shall not be liable for any compensation due to accident, death or injury to 
any of contractor’s workmen or any third party due to negligence, act or omission on 
contractor part. 
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12. LIGHTING 
 

General area lighting will be provided by GIPCL. However work area specific lighting 
should be arranged by contractor. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 

14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the GIPCL 

which are at present in force and which may come into force during the pendency of 
the contract. Any violation of any rules and regulations will entail immediate 
termination of the contract. 

 
 When contractor moves his/her lifting tools and tackles to the plant area, required 

test certificates as per the Factories Act 1948, as amended from time to time and the 
state factories rules has to be submitted to safety Dept. Safety Dept. will check the 
certificates and if found okay, then only materials will be allowed to enter inside the 
plant. Material inward gate pass will be made only after certification from Safety Dept. 
Security Dept. will inform to Safety Dept., as & when such tools and tackles brought 
at the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him/her to safety Dept. Safety Dept. will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipments is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work. 

  
15. GENERAL SAFETY CLAUSES 

       
1. The Contractor shall observe and comply, with regard to his workmen working at the 

SLPP site, the safety norms as per the safety operating standards.  
2. The Contractor shall ensure that his workmen are informed and trained regarding the 

safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Following brand of the safety shoes and helmet shall be issued to contract workmen. 
Contractor shall issue safety shoes every year.  

 

Helmet : 
Sr No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / ISEA 

Z89.1-2009 
02. V-Gard MSA 
03. PN 521 - Shelmet Karam 
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Safety shoes : 
SR. No. Name of Manufacturer Model 

1 Acme Fabrik Plast Co. SSTEELE (Strom) – Double Density 
2 Acme Fabrik Plast Co. TRIMAX(Adjacent) – Double Density 
3 Favourite Safety Products. Waves Nile D/D 
4 Favourite Safety Products. FSP Nile DD 

 
4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 

full body safety uniform and belts, safety net etc. shall be issued and used as per the 
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor 
will procure safety shoes & safety helmet from a reputed company with at least 12 
months’ guarantee and shall produce the guarantee certificate and IS standard 
certificate to the safety department. Contractor should purchase safety shoes of 
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee 
certificate must be obtained from the vendor and submitted to the Safety department. 
Safety shoes should be heat, water, oil and chemical resistant, having an anti-
slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing Safety 
helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at 
work throughout the contract period. The contractor has to maintain the PPE issue 
registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 
quality, GIPCL will issue the required PPEs to contract workers and back charge the 
same with 25% overhead charges of GIPCL, including GST.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat 
Factories Rules, 1963 and section 29 of the Factories Act, 1948, as amended from 
time to time shall be submitted every year before using such tools and tackles. In 
case of purchase of new lifting tools and tackles, form no. 10 as per the said rules 
shall be submitted before they are taken into use. All lifting tools and tackles shall be 
of reputed make having International manufacturing standard and shall be 
maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with 
essential PPE’s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any work. 
They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards, fall arrester,etc. shall be used 
to prevent accident. Further, during working on height, contractor should arrange 
proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor system 
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etc. Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by the 
contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, 
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the 
cylinders at the work at height area. Gas cylinders shall be transferred through gas 
cylinder trolley only with cylinder cap and stored up right (vertical) position only. All 
gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in Parking 
space designated by GIPCL. If any vehicle is found inside the plant premises other 
than the parking area such vehicles shall be handed over to Security dept. and their 
entry shall be cancelled for movement inside the plant premises with immediate 
effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical 
tools & equipments i.e. welding machine, grinding and drill machine etc. may be 
checked by the electrical engineer of the contractors regularly, every six month at 
least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 
(S-II) and near miss report within time limit as specified in forms, if any accident, 
Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract jobs 
and he will in close co ordination with safety officer of SLPP and attend all safety 
related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site incharge of the contractor will act as 
a safety officer and he will perform all the duties of safety officer as mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed 
by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
       

The Contractor & Contract workmen shall strictly adhere to Safety standards / 
Guidelines as per practices. The list provided below is an indicative list to explain the 
principles behind safety practice.  
 

If the contract workmen fail to comply with safety standards as per category A, B & C 
below, penalty shall be levied on the contractor as per the table mentioned below: 
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Category  
 

Classification  
 

 
Examples / Cases  

 

 
Penalty  
 

 

     A PPEs Related  Working without helmet, shoes, 
safety belt, gloves etc. 
 

Rs.100 /- per instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying on 
ground, electrical equipment 
working without proper 
earthing, machine being used 
without machine guard, 
Welding machine without 
ELCB / RCCB of proper rating, 
Gas cylinder without test 
certificate, Cylinder cap, NRV 
/ Flash back arrester, Cylinder 
trolley etc. 

 
 Rs.500 /- per 

instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs.2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender 
of/contract 
with GIPCL-
SLPP.  

  

Unsafe working practices at 
height more than 3 meters 
Working without permit or 
non-compliance with permit 
conditions like hot work, 
height work etc. as applicable, 
lifting tools and tackles being 
used without third party 
inspection certificates in form 
no. 9/10 as per Factories Act 
– 1948 etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by a 
particular person repeatedly 
for three times. 

Suspend the entry 
gate pass for one 
week.  
 
After two suspensions 
his gate pass will be 
cancelled. 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 
The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 
 
  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for; Pre-monsoon 
(Monsoon-2026 & 2027) & periodic Drain cleaning, Natural Nallah cleaning, Rubble stone shifting from Lignite 
Handling System, periodic Run-off pond cleaning, etc… (Year: 2025-2027)”. Bid No.: SLPP/Civil/Drain 
cleaning/2025. 

Page 33 of 72 
 

15.1 GENERAL ELECTRICAL SAFETY RULES & REGULATIONS 
 

Electrical safety  
 

a. All the electrical apparatus including welding machine (either 3-phase or single 
phase) should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO) 
of 30mA rating.  

b. Bidder/Contractor should ensure periodic checking of ELCB provided in their 
electrical apparatus. 

c. Bidder/Contractor should ensure that there should not be any joint in the power 
supply cable of any machine. All cables should be in good condition with no bare 
insulation or frayed wires  

d. Any power supply switchboard/extension boards brought by Bidder/Contractor 
should have ELCB of 30mA rating and it should have sockets along with 3-pin plug.  

e. Any type of cable brought by Bidder/Contractor should not have any joint and should 
be of sufficient capacity for the respective job. 

f. Bidder/Contractor to bring their own 24V rating portable hand lamps along with cable 
of (apparatus should be having 230V / 24V transformer) for the temporary lighting 
arrangement required at site for the respective jobs. 

g. Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures (230V 
or 24 V as per requirement of job/contract), extension boards, cables to draw supply 
from nearest power point. 

h. Hand-held and portable machines shall be equipped with a built-in switch to switch 
off power in case of emergency 

i. Bidder/Contractor to ensure healthiness of their electrical equipment whenever 
brought to GIPCL site and get them tested / verified by GIPCL Electrical Department 
representatives before start using. 

j. Bidder/Contractor to ensure - All portable electric apparatus shall be regularly 
examined, tested and maintained to ensure that the apparatus and leads are in good 
order. 

k. Only three-core cable shall be used for single phase operated tools with the third core 
connected to earth. 

l. Ensure that all metallic portable appliances are provided with 3 pin plug and socket 
connections with third pin be connected to the ground terminal where ever possible. 
Also, the metal work of the apparatus is effectively earthed. 

m. All cables and connections should be sound and of adequate capacity and properly 
insulated while using any welding machine and other power connections. 

n. The earthing arrangements should be properly made with earthing clamps or a bolted 
terminal while using any welding machine 

o. Electric holders when not in use, should be placed on an insulated hook or the holders 
should be fully insulated while using any welding machine 

p. Whenever the welder stops or leaves work for any appreciable time, the power supply 
to welding machine shall be effectively disconnected while using any welding 
machine 

q. GIPCL will provide either single phase OR 3-phase 3 wire power supply from the 
nearby point at job site. Bidder/Contractor to supply the required cable between 
GIPCL power supply point to equipment brought by Bidder/Contractor for the 
specified job. Further, if Bidder’s/Contractor’s equipment requires 3-ph 4 wire supply 
then they should derive 3-ph 4 wire supply from GIPCL 3-ph 3 wire supply system by 
incorporating sufficient capacity transformer. Like for hydro jet cleaning system, mixer 
machine, induction heating machine, SR machine etc., GIPCL will provide 3-ph 3 wire 
power supply. 
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r. Cable between welding machine to GIPCL power supply point should have cable 
TOP plug towards GIPCL power supply point of Make BALS having rating as 63 Amp. 

 
Contractors not following above electrical safety points at any point of time are liable to 
penalty and their machine/ apparatus shall be seized by GIPCL. 
  
16. REJECTION OF WORK 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item complies 
with the Contract.  
 
If Contractor failed to rectify the rejected work or workmanship, GIPCL/Engineer 
reserves the right to deduct or withhold amount against rejected work or 
Workmanship. CONTRACTOR shall not entitle for any claim or release of hold 
payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed to 
rectify any such defective work or workmanship, GIPCL reserve the right to rectify at 
risk and cost of the CONTRACTOR and deducted by the GIPCL from any amount 
due, or to become due, to the CONTRACTOR’s dues. 
 
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS 
 

a. All tools & tackles, labours, supervisors, materials / consumable items, tractors, 
equipments, JCB, etc… to execute the contract are in the scope of the contractor. 
The contractor should ensure that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisor/s at site. They shall co-ordinate with GIPCL engineer and 
shall bear overall responsibility of contract including joint certification, billing etc. Such 
person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. Safety 
supervisor shall arrange small safety talk on every day morning or whenever required 
with all workers working under this contract. He shall coordinate with concern 
department’s Engineer-in-charge on daily basis and report daily observations, tool-
box talk records etc. The work may not be allowed without deploying safety 
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supervisor and a penalty equal to Rs.1,000/- per day absent of safety supervisor shall 
be levied from Contractor.  

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor has 
to submit labour license (if applicable) and PF account number to the Engineer-in-
charge before start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case 
of delay of work without any valid reason, the GIPCL reserves the rights to carry out 
the work by deploying other agencies at the risk & cost of contractor with additional 
10% overhead charges including GST.  

i. Contractor shall mobilize the resources as per need within the period of four hours. If 
the contractor fails to mobilize sufficient resources to complete the job in time, GIPCL 
will execute the job through other agency at the risk and cost of the contractor with 
additional 10% overhead charges including GST. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven to fifteen days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) shall 
remain firm till completion of the contract and any agreed extensions thereafter and 
shall not be subject to any escalation, idle charges for labour, machinery, overhead 
expenses etc… due to any reason whatsoever. No price escalation / idle charges 
shall be entertained due to delay in work on unavailability of work front, non-issue of 
work permit, holding of work permit for any reason, unavailability of contractor’s 
supervisor, unavailability of contractor’s safety supervisor, violation of safety rules, 
unsafe act by any of contractor’s worker, negligence & ignorance of safety & quality 
instructions of GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but 
not limited to approved quality safety shoes & safety helmets, standard dust masks, 
safety goggles, safety hand gloves, etc… as required and shall use exclusively under 
this contract for all the time during working at specified locations failing which, the 
Engineer-in-charge may hold the work and will take necessary action including 
penalty as decided. If the contractor repeatedly violates safety rules/regulations 
(more than three successive incidents), Engineer-in-charge may take necessary 
action against the contractor, including appropriate financial penalty (Maximum of 
Rs.1,000/- per incident per man-day and as per above clause no. 15) and/or 
termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-in-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-in-Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, equipments / vehicles (tractors) etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on respective 
item rate only. 
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r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006, as amended from time 
to time. If your organization is registered under the Act, please specify the category 
i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under which it is 
registered and kindly attach a copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001-2015 (Quality), ISO 14001-2015 (Environment), 45001-2018 
(OH&S) and 50001-2018 (EnMS) certified company, and GIPCL gives extreme 
importance to maintain these global standards. Contractor shall be required to 
observe these standards as amended time to time while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs 
of this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge 
shall be constantly in attendance at the site during working hours. During 
CONTRACTOR’S supervisory engineer absence during working hours, if 
unavoidable, and also beyond working hours, when it may be necessary to give 
directions, orders may be given by the ENGINEER / GIPCL and shall be received 
and obeyed by the CONTRACTOR’S superintendent or Foreman who may have 
charge of the particular part of the work in reference to which orders are given. If 
requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing. Any 
directions, instructions or notices given by the ENGINEER / GIPCL to him, shall be 
deemed to have been given to the CONTRACTOR. The representative of the 
CONTRACTOR shall have all necessary powers to receive materials from the 
GIPCL, issue valid receipts for the same, engage labour or purchase materials and 
proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the GIPCL 
/ ENGINEER such withdrawals will jeopardize the required pace of progress / 
successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such persons 
as area careful, skilled and experienced in their respective trades, and the GIPCL 
shall be at liberty to object to and require the CONTRACTOR to remove any person 
employed by the CONTRACTOR in or about execution of works who in the opinion 
of the ENGINEER misconducts himself or is incompetent or negligent in the proper 
performance of his duties and all such persons shall not again be employed upon the 
works without the prior permission of the GIPCL.  
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
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19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP 

 
All loose materials, wastage, packing materials, empty paint drums, cut pieces or 
other matter of an offensive nature shall not be deposited on the surface, but shall at 
once be carted away by the CONTRACTOR to some pit or place provided by him 
away from the site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works & remove scaffolding 
materials to the extent directed. He shall tear down and dispose of all temporary 
works, shall remove or grade, to the extent directed, all plant and equipment, shall 
satisfactorily dispose-off all rubbish resulting from the operations under this contract 
and shall do all work necessary to restore the territory embraced within the site of his 
operations to at least as good order and conditions as at the beginning of the work 
under this contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Electricity & water at nearest available one point. Further distribution to be done 
by contractor at their cost.  

b. Quarter/room & food for supervisors/engineers on chargeable basis in GIPCL’s 
township as available. Food on chargeable basis at GIPCL’s Industrial Canteen 
as available. If not available, contractor to make his own arrangement for lodging 
and boarding locally or as appropriate at his cost.  

c. Workshop facility as available at site only. However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost. 

d. Space for contractor’s office & store as decided by GIPCL based on availability.   
e. First aid facilities as available on chargeable basis. If not available contractor to 

make his own arrangement for the same locally or as appropriate at his cost.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work operations 
at the plant site.  

 
21. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as per 
specifications and requirement.  

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data.  

c. All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative 
of the contractor and the Engineer-in-charge.  
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d. The measurements shall be clearly written indicating date of measurement, 
location, reference to drawings, if any, and jointly signed.  

e. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works.  

f. Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor.  

 
22.  PUBLIC HOLIDAYS  
 

The Contractor shall be responsible for giving benefit to all his employees, employed 
in whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in 
advance and due communication thereof shall be made to the Management.  

 
23.  BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES 

OR BEYOND THE COURSE OF EMPLOYMENT  
 

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the 
accident taking place anywhere outside the Company premises or at any place when 
the workman is not in course of his employment. 
 

24.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. If a 
Force Majeure situation arises, the affected Party shall promptly notify the other Party 
in writing of such conditions and the performance shall be suspended as per mutual 
agreement. For the purposes of this clause, ‘Force Majeure’ means an event beyond 
the control of the Party and not foreseeable by the Party and shall include events of 
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts result 
in the impossibility of the further performance of the contract. 

 
25.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may sustain, 
pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. In case, in any 
litigation pertaining to labour employed through contractor if any direction or order is 
issued by court at any point of time the contractor shall comply with and implement 
such direction or order whether passed at the time of award of contract or during the 
pendency of contract.  
 
Further, the Contractor shall indemnify the GIPCL against all consequences arising 
and affecting GIPCL owing to the compliance of the orders by the Contractor. 
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26. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

27. Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Condition of Contract, then unless a different 
intention appears, the provision of the Special Conditions of Contract shall prevail to 
the extent of such repugnancy or variance. 
 

******** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1. DETAIL SCOPE OF WORK 

 
PACKAGE-I (PRE-MONSOON DRAIN CLEANING AND NATURAL 

NALLAH CLEANING) 
  
SECTION-I (DRAIN & NATURAL NALLAH CLEANING): 
 
The scope of work for item no. 1 of schedule of quantity in general comprises cutting of wild 
vegetation growth including cutting & removing from root level wild vegetation, bushes, 
grass, etc… from the natural nallah & diversion nallah (total length is about 3.50KM) and 
disposing at reasonable far away such that same cannot come back with wind or rain water 
and also not create hurdles for water flow in the nallah by deploying sufficient nos. of 
manpower, equipments, sufficient nos. of JCB 3D, dumpers, truck, tractors & other required 
resources, tools & tackles, machineries/equipments, etc… in order to complete the work 
preferably before strike each year monsoon. The main purpose for carrying out this activity 
is to ensure free flow of water in this natural nallah without any obstruction throughout the 
monsoon period. Contractor shall submit the work done report on daily basis mentioning the 
deployment of nos. of manpower, details of tools & tackles provided for execution of nallah 
cleaning work, equipments deployed for removal of sedimentation from nallah & for its 
disposal, etc…  

 
The scope of remaining items of this package covers following pre-monsoon activities: 
 

i) Removal of slush, weeds, bushes, ash, lignite, earth, scrap, other unwanted 
materials, etc… from drain & culverts, disposal of the same outside the plant 
premises as directive by Engineer-in-charge. 

ii) Removal of soil / Lignite / Ash by excavation and disposal outside plant premises 
/ at locations shown by Engineer-in-charge or within a lead up to 5 kms. 

i) Cleaning of all types of culverts from beneath. 
ii) Scope of work includes drain & culvert cleaning for its entire depth, width & length. 

Some drains & culverts in LHS & AHS areas may be full with waste lignite, ash 
or mixture of both. Contractor shall deploy all required resources for complete 
cleaning of such drains & culverts, even if the same are filled up to top level.  

iv) Breaking/chipping of brick work, debris R.C.C debris, temporary walls, etc… 
v) Cleaning of all types of storm water carrying Hume pipes & chute pipes. 
vi) Stacking of/leveling of/disposal of waste/useful material including dumping out 

side plant premises within 5 kms. 
vii) Maintaining free gravity flow during whole monsoon season. 
viii) Removal of pre-cast concrete drain covers and repositioning of the same in 

position immediately on completing cleaning of that particular drain as and when 
required without any damage. 

ix) Removal of stagnant water (due to rain) within the premises by making temporary 
small nali or whatsoever required for best. 

x) Removal of excess earth from the side shoulder of the roads and making small 
nali on shoulder for smooth flow of water and disposal of the same outside the 
plant premises. 
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xi) Sufficient manpower, equipments, transport vehicles etc with tools & tackles 
shall be deployed round the clock for before each year monsoon, exclusively for 
cleaning of drains & side shoulders.   

xii) Contractor shall submit the work done report on daily basis mentioning the 
deployment of nos. of manpower, tools & tackles, equipments, etc…. 

xiii) Contractor shall also submit photographs of before and after work done and 
should submit along with Monthly RA bills. 

 
SECTION-II (DEPLOYMENT OF EQUIPMENTS & MANPOWER): 

 
The scope of work for this section is for providing JCB 3D, TATA EX 200 or equivalent Hitachi 
Excavator with experienced operator, dumper, tractor with standard size tractor trolley & 
drivers with fuel and unskilled labours on hire basis. These items shall be operated on as & 
when required basis for need based maintenance of drains and to carry out various 
miscellaneous similar activities as directed by Engineer-in-charge for two years of contract 
period. Contractor shall be ready to deploy such equipments, operators, manpower within 
maximum of 24 hour notice period, communicated by concerned Engineer-in-charge through 
telephone or cell phone or email. All these equipments, machineries, vehicles, etc… shall be 
in well maintained & healthy condition. Contractor shall carry out periodic servicing of all 
these equipments and shall submit service report copies to the Engineer-in-charge if desired. 
   
Contractor shall maintain up-to-date logbook for equipments deployed as above and shall 
get verification & certification from concerned Engineer-in-charge promptly on day to day 
requirement basis. Logbook shall be attached with each monthly RA bills for verification of 
claim & for processing of the bill. 
 
DRAIN CLEANING DURING MONSOON PERIOD: 
 
Contractor shall deploy minimum required manpower (about 06 nos.) with required standard 
tools & tackles on daily or as & when need basis during pick monsoon period, preferably 
from July to September of each contract year for drain cleaning as well as removal of 
blockages, hindrances, etc… from drains & culverts for smooth rain water discharge to out 
plant throughout the monsoon period. For this purpose, contractor shall also deploy standard 
tractor with hydraulic trolley arrangements, driver, fuel, etc… at preferable every alternate 
day or as directed by Engineer-in-charge for disposal of debris & stuff removed during 
monsoon drain cleaning & culvert cleaning. 
 

PACKAGE-II (PERIODIC RUBBLE STONE SHIFTING FROM 
VARIOUS AREA OF LIGNITE HANDLING SYSTEM) 

 
The scope of work in general comprise of breaking of larger size boulders/stones for handling 
(if required), picking of boulders from LHS & ELHS areas, either side of lignite conveyors like 
but not limited to conveyor tail ends, BCN-2A/2C, BCN-M4, BCN-M7, BCN-M1A, BCN-M2A, 
BCN-6A/6B, JNT-12, JNT-13, from Apron Feeder Ramp, Feeder breaker, etc…, shifting of 
boulders at outer side of conveyor, loading in to tractor trolley or dumper or truck (as per 
directives of GIPCL Mines for dumping in Mines dump yard) with JCB / manually, 
transportation & unloading at designated locations or in Mines dumping area or at associated 
Solar Plant areas, other associated areas of SLPP/GIPCL on need basis as per plant 
operation & maintenance requirements, within lead up to 09 Kms (one way). The scope of 
work also includes Weighment of each and every trip at nearest available weighbridge of 
GIPCL.  
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Transportation of rubble stone from location to weighbridge before final disposal is included 
in the scope of work. No any idle hour payment shall be payable/considered in case of delay 
due to break-down of weighbridge or any other reason whatsoever. Contractor shall fully 
cooperate to GIPCL during weighment at GIPCL’s weighbridge. Necessary dumping 
permission & vehicle entry permission shall be taken by contractor through GIPCL’s Mining 
Department for dumping in Mines dumping area as per prevailing Mining rules & regulations.  

 
Necessary arrangement for breaking of large size boulders, picking of boulders, loading & 
transportation of the same at designated locations as directed by Engineer-in-charge and 
unloading, etc… will be in the scope of contractor by means of providing sufficient nos. of 
labour, JCB, Tractor with trolley, dumper, truck, etc… as directed by Engineer-in-charge 
according to the quantum & priority of work.  
 
This requirement of shifting of rubble stones from various Lignite conveyor locations, JNTs 
& feeder locations shall be as & when basis. However, as per previous observations, the 
rubble stones are natural process to come with lignite during Mining activities and such 
stones are being removed from running conveyors, hoppers, apron feeders and same are 
need to be shifted & disposed at designated location in time. Contractor shall be ready & 
capable to mobilize & deploy required resources, machineries / JCB, manpower, tractors & 
dumpers within the minimum possible period from the instructions being provided/informed 
by GIPCL. However, it is desired to mobilize the resources within maximum 15 hours from 
the time of intimation by GIPCL. 
 
Contractor shall submit location wise details/Weighment record of stone shifted in a particular 
day to the Engineer-in-charge on day to day basis. 

 
PACKAGE-III (PERIODIC RUN-OFF POND CLEANING) 

 
The scope of work includes digging, excavating and taking out wet lignite or dry lignite, ash, 
soil, or mixture (as the case may be) from Run-off Pond by mechanically as per respective 
item description/nomenclature by engaging JCB 3D, Hitachi/TATA Excavator, dumpers, 
etc…, loading in to dumper or truck, transporting & disposing off inside lignite stock pile or 
Mines dump yard (with dumpers only) or waste lignite yard near JNT-13 or out plant lignite 
stock pile or any other designated areas at outside plant premises including 
pushing/spreading as directed by Engineer-in-charge and as mentioned in the item 
description of schedule of quantity, dewatering on as and when required basis for smooth 
disposal of possible dry lignite. Necessary dumping permission & vehicle entry permission 
shall be taken by contractor through Mining Department for dumping in Mines dumping area 
as per prevailing Mining rules & regulations.  
 
The work shall be carried out on as and when required basis according to the availability of 
quantity of waste lignite in Run-off pond. Contractor shall arrange for mobilization of 
manpower, equipments etc… on receiving of information from Engineer-in-charge within 
three days. Once the contractor has mobilized his resources, he shall remove maximum 
quantity of waste lignite from run-off pond as directed by Engineer-in-charge within stipulated 
time frame.  
 
The contractor shall prepare ramp/approach inside the lignite run-off ponds for movement of 
the excavator, JCB 3D, dumpers or trucks according to the site requirement & feasibility at 
his own cost under the scope of respective item as per item description in Schedule of 
Quantity. 
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During removing of wet lignite from the Run-off pond, contractor shall ensure the 
dewatering of the water from run-off pond, proper sealing of dumpers/trucks to avoid 
spillage on roads during transportation. It shall be the prompt responsibility of 
contractor to keep the roads and other area clean during the transportation. Even if 
any tractor, truck or dumper found partial loaded with waste lignite or due to spillage, 
proportionate deduction in the payable volume will be made as certify by Engineer-in-
charge. 
 
Contractor shall also keep & maintain at site all the required statutory documents of all his 
provided equipments, operators & drivers, valid legal documents like copies of RC book, 
PUC certificate, Vehicle insurance policy, Vehicle fitness certificate (as applicable), valid 
driving license etc… and shall produce the same whenever demanded by Engineer-in-
charge. The RTO passing of vehicles with trailers & hydraulic trolleys shall not be more than 
six years. 
 

PACKAGE-IV (HIRING JCB FOR LHS) 
 

The scope of work for this section is for providing JCB 3D with experienced operator, fuel on 
hire basis for use of LHS department. This item shall be operated on as & when required 
basis for need based requirement to carry out various miscellaneous works as directed by 
Engineer-in-charge for two years of contract period. Contractor shall be ready to deploy JCB 
3D with operator & fuel within maximum of 24 hour notice period, communicated by 
concerned Engineer-in-charge through telephone or cell phone or email. JCB 3D shall be in 
well maintained & healthy condition. Contractor shall carry out periodic servicing of it and 
shall submit service report copies to the Engineer-in-charge if desired. 
   
Contractor shall maintain up-to-date logbook for hired JCB 3D as above and shall get 
verification & certification from concerned Engineer-in-charge promptly on day to day 
requirement basis. Logbook shall be attached with each monthly RA bills for verification of 
claim & for processing of the bill. 
 
NOTE: It is not the intent to specify herein all the works in the scope of all above works of 
this contract. The scope also includes all works necessary, which are not specifically 
mentioned here but required, for effective execution of entire scope of work in all respect 
within time bound periods and are deemed to be included in the scope of the 
CONTRACTOR. All works shall conform to the specifications, safety norms, legal & statutory 
requirements. Also, time is essence of this contract and contractor shall strictly adher with 
the time schedule for each activity as directed by Engineer-in-charge. 
 
1.1 MONITORING PROCEDURE FOR SCOPE OF WORK 

 
Contractor shall fully implement following monitoring procedure for the scope of work 
mentioned in this package. 
 
 Reporting of resource deployed for scope of work shall be on daily basis to 

Engineer-in-charge in specified Performa provided hereinunder. 
 Closed monitoring of effective nallah cleaning & drain cleaning activity during 

each pre-monsoon stage shall be done by deploying experienced site supervisors 
& site-in-charge who shall coordinate & communicate with Engineer-in-charge 
regularly for daily work progress. 

 Photographs with digital camera shall be taken & submitted in soft form to the 
Engineer-in-charge on daily basis which shall clearly shows condition of nallah & 
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drainage system before each pre-monsoon cleaning activity, during the work 
progress & after completion of work for both the monsoon seasons. Actual date 
may be reflected on each Photograph when it is taken. Photograph shall be taken 
in such a manner that the location can be identified easily. 

 For other scope for hiring of equipments & manpower, contractor shall maintain 
up-to-date logbook for hired equipments like JCB 3D, Excavator, Truck/Dumper, 
Tractor with standard size trolley, labour with standard tools & tackles, etc… 
under respective items and shall get verification & certification from concerned 
Engineer-in-charge promptly on day to day requirement basis. Logbook shall be 
attached with each monthly RA bills for verification of claim & for processing of 
the bill. 

 Equipment Logbook shall clearly mention with the start time, break time & end 
time as well as location of work, type of work carried out & purpose. 

 Engineer-in-charge or his authorized representative may do inspection of work at 
any time. If the work is not found satisfactory or the desired progress of work is 
not maintained or achieved by contractor, Engineer-in-charge reserves the right 
to take suitable action, including deploying other agency at contractor’s risk & 
cost with 10% overhead charges including GST.  

 In case of any complaint on cleanliness at any place, a penalty of Rs.300/- per 
complaint per day will be deducted from the contractor’s monthly bill. 

 
Contractor shall follow above monitoring procedure strictly. In case of any deficiency 
is observed in this monitoring procedure, GIPCL will take suitable action as per 
condition of contract. All waste stuff removed from drains, nallahs, run-off ponds and 
rubbles shall be disposed at designated dump yard only including pushing / spreading 
to proper level, etc… complete as directed by Engineer-in-charge.  

 
1.2 SPECIFIC REQUIREMENT 

 
As timely evacuation of stuff from drains, nallah, run-off pond, stone shifting from 
specified locations are the essence of this contract, Contractor shall keep full-time 
independent site-in-charge and supervisors at site for monitoring of day to day work.  
 
In case, contractor fails to carry out the work entrusted to him within scheduled time, 
GIPCL shall assign the work to third party at contractor’s risk & cost and the 
expenditure occurred for such work will be recovered from the Contractor’s bill along 
with 10% overhead charges including GST. 
 

1.3 FAILURE DURING EMERGENCY 
 

During any emergencies, contractor shall have to carry out this work by deploying 
additional force within four hour notice period failing which GIPCL reserves the right 
to carry out this work by engaging other party.  
The expenditure occurred due to such situations, the Contractor will be held 
responsible & the same will be recovered from the Contractor’s monthly bill / any 
other pending bills along with 10% overhead charges including GST. For repetitive 
failure of such work for more than two incidents, GIPCL reserve the right to terminate 
the entire contract by forfeiting all pending dues, Security Deposit & other retention 
money, if any, after giving 15 days notice to the contractor & this will be binding to 
the contractor. 
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1.4 SPILLAGE OF MATERIAL   
          

 Contractor shall take due care to avoid any spillage of material while loading / 
transporting / handling. To avoid spillage of material, overloading / heaping shall be 
avoided by the contractors. Trolleys/trailers/Transport carrier shall be in good 
condition & leak proof to avoid any leakage of materials.  

 
In case of any spillage, contractor shall have to remove such carriers immediately from 
site and contractor shall be responsible to clean up that area at their cost otherwise 
GIPCL shall get the work done by other agency at contractor’s risk and cost with 
additional 15% overhead charges.  

 
1.5 DISPOSAL OF MATERIAL   

          
 Contractor shall be responsible for removal and disposal of material outside premises 

or at designated locations as per prevailing GPCB norms. GIPCL will not be held 
responsible for any subsequent consequences regarding improper disposal of 
material. Contractor shall be required to submit written undertaking along with the final 
bill that all the material is dispose-off at outside plant premises or at designated 
location as per prevailing Government guideline and contractor shall indemnify, keep 
harmless the GIPCL against any future liabilities or consequences in this regard.  

 
Contractor’s final bill shall be processed only after receipt of letter of undertaking by 
the contractor. 
 

1.6  SCOPE OF CONTRACTOR  
 
1. All tools & tackles, required no. of tractors attached with trolley, dumpers, truck, 

JCB, Excavator, breakers, dewatering pumps, required vehicles to execute the 
contract will be in the scope of the contractor. The contractor should ensure for 
healthiness/working conditions of tools, tackles & vehicles. 

2. The transport vehicles & carriers shall be in good condition i.e. free from any 
corrosion, free from any holes, cracks & damages in to avoid leakages/spillages. 
In due course of time, if any damage and/or corrosion are take place, contractor 
shall replace or repair such trolleys immediately up to the full satisfaction of 
Engineer-in-charge. GIPCL will allow vehicles for the work, only, after verification 
of condition and healthiness of the trolley.  

3. All consumable items like cloth, cotton waste, kerosene, gas, diesel, lubricants, 
etc… will be in the scope of the contractor. 

4. All safety/PPEs required during work at site are to be arranged by the contractor. 
5. The Contractor shall have to provide necessary facilities including 

accommodation for their labour at their own cost. 
6. Contractor has to depute their full time experienced site-in-charge & independent 

supervisors for work execution as per specification and for day to day work 
planning & coordination with respective department’s Engineer-in-charge, to 
obtain day to day Location/Package wise work permits, to get daily location wise 
work supervision, to record Location/Package wise joint work done 
reports/measurements/trip certification, to prepare monthly bills, to prepare & 
apply for manpower gate pass, to maintain statutory & legal compliance records, 
etc… 
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1.7 DAILY DIARY AND PROGRESS REPORT 
 

A daily progress shall be provided to Engineer-in-charge. The CONTRACTOR will 
supply general information every day at 9:00 hours for the day preceding. Day to day 
instructions will be conveyed by GIPCL concern Engineer-in-charge to contractor’s 
authorized site-in-charge / supervisor/s and contractor shall acknowledge same and 
submit compliance on it as per requirement. A work instruction book may be 
maintained by contractor for proper accounting & follow-ups. The CONTRACTOR’S 
representative shall report every day to see these instructions and acknowledge 
them. Such instructions / reports may also be executed / maintained digitally if 
desired. 
 
The CONTRACTOR shall supply all information regarding availability of manpower, 
equipments, tractors, machinery, etc… and progress of work, as is required by the 
ENGINEER for compiling the ongoing progress of work. 
 

1.8 RFID SYSTEM or GPRS SYSTEM   
 
GIPCL will be going to adopt RFID or GPRS System for real time record of material 
trips carried out from various locations as per scope. GIPCL will bear the onetime 
cost for the implementation of RFID/GPRS system on contractor’s transport vehicles. 
Any damage in the tag provided or system provided in specified vehicles, the cost of 
the damaged part shall be recovered from contractor with 10% overhead charges 
including GST. 

 
2.        PRICE & RATES 
             

This is SoR (Section-E) based tender and final item rates will be derived based on 
final offered lowest price received through e-Reverse Auction on gross total price 
(including GST). Pro-rata reduction will be applied in the quoted price for all the items 
of SoR after price discovery through e-Reverse Auction. The item rates so derived 
shall be inclusive of cost of all labour & manpower (including prevailing minimum 
wage rate), supervisors/site-in-charge, hire charges of transport vehicles, 
equipments, spares & maintenance, shifting, transportation, loading, unloading, 
equipment, mobilizing & demobilizing cost of all equipments, machineries, including 
cost of fuel, operators, drivers, all the required tools & tackles, consumables such as, 
but not limited to petrol, oil, diesel, lubricants etc…, idle charges of labours, operators, 
drivers, machineries, equipments during unavailability of front or due to unavoidable 
circumstances or any reasons whatsoever, safety equipments & PPEs, Royalties, 
Rents, Excise duty, Sales Tax, Stamp Duties, Central or State Government or Local 
body or Municipal Taxes or Duties, Turn over Tax, Work Contract Tax, VAT, Octroi 
duty and / or any other  duty / tax, (applicable GST shall be mentioned separately on 
Bill Invoice as per extant GST Laws at actual as per prevailing rates as declared by 
Central Government), levied by the Central, State Government or other Public bodies 
etc…and such other costs that are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the work. The 
whole item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due performance of 
the work under this contract and such other costs that are not specifically mentioned 
herein but will be incurred by the contractor for the satisfactory and timely completion 
of the work. The rates shall also include cost for mobilization / demobilization of 
manpower, equipments, materials, etc... as per work requirement. 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Rate Contract for; Pre-monsoon 
(Monsoon-2026 & 2027) & periodic Drain cleaning, Natural Nallah cleaning, Rubble stone shifting from Lignite 
Handling System, periodic Run-off pond cleaning, etc… (Year: 2025-2027)”. Bid No.: SLPP/Civil/Drain 
cleaning/2025. 

Page 47 of 72 
 

The rates shall be firm for entire contract period and also during extension thereof, if 
required and shall not be subject to any escalation in prices, idle charges for labour, 
machinery, overhead expenses etc. No price escalation / idle charges shall be due 
to any reason whatsoever. The value and/or quantum of work may be increased or 
decreased depending upon day to day requirement. However, item rates remains 
unchanged and the payment shall be made as per the actual quantity executed as 
informed & certified by GIPCL representatives. 
 
The prices / item rates so derived based on final recovery of lowest offer from Bidder 
shall remain firm till completion of the contract period and any agreed extensions 
thereafter and shall not be subject to any other escalation, idle charges for labour, 
machinery, overhead expenses etc. No price escalation / idle charges shall be 
payable due to delay in work by contractor or due to non-availability of work front by 
GIPCL or any reason whatsoever.  
 
Contractor shall at his expense comply with all labour and industrial laws and such 
other acts and statutes as amended from time to time as may be applicable to this 
contract in respect to pay etc. On account of any default in respect of all liabilities and 
in case of noncompliance of the above, the company can withhold their payments till 
all legal liabilities are discharged. 
 

 The offer price shall be considering mobilization of all required manpower, tools & 
tackles, materials, equipment, vehicles, consumables, etc… for timely and 
satisfactory completion of all scope of work. 

 
3.        CONTRACT PERIOD 
 

3.1 Contract period will two years from the date of commencement (mobilization period 
will be about 07 to 15 days from the date of issue of LoI or Work Order whichever 
earlier). 

3.2 GIPCL reserves the right to extend the Contract Period up to further 03 (Three) 
months at the same rates, terms & conditions without any price escalation and 
without entering into any new contract. 

3.3 The said Contract Period can be extended, if mutually agreed upon by both the 
parties, up to one year and in such a case, a revised work order shall be issued at 
the same rates, terms & condition or at negotiated rates acceptable by both parties 
i.e. the Company & the Contractor. 

3.4 GIPCL reserve the right to short close the contract any time by giving one month 
notice period without assigning any reason whatsoever.  

 
 
4.        TERMS OF PAYMENT  
 

The contractor shall raise the running invoices in duplicate (one original in physical 
form and soft copy in MS Excel format as directed by Engineer-in-charge) for every 
month in respect of the work performed or completed during the previous month along 
with the documents as mentioned hereinafter & in subsequent clauses.  
 
On receipt of the invoice complete in all respects and with all the said documents, the 
payment in respect of the same shall be made within 21 days of such receipt of a 
complete invoice as per the following terms of payment: 
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(i) 100% of monthly RA bill along with 100% taxes shall be released against the 
work executed duly certified by GIPCL. Income Tax (IT) will be deducted at 
source from monthly RA bills as per the rules in force. 

(ii) Contract Security deposit/irrevocable PBG at 10% of annual contract value 
(excluding GST) shall be submitted as per clause no.: 1 of Section-C.  

(iii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to 

be furnished only once). 
(b) Citing the GST Registration no., HSN/SAC Code and the date of issue of 

registration certificate on invoices.  
(c) Citing GIPCL’s GST no. along with contractor’s GST registration no. and 

the date of issue of registration certificate on invoices. 
(d) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(e) The contractor shall be required to submit the proof of payment of GST 

of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(f) Contractor shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason.  

(g) The contractor shall also mention on their invoice the HSN/SAC code as 
applicable under the GST laws under which GST is levied and a self-
certified authentic third-party evidence (www.cbic-gst.gov.in) shall be 
adduced to that effect by the contractor. 

(iv) At the time of submission of the first RA Bill, the Contractor shall submit a 
certificate from Engineer-in-charge regarding availability of tools & tackles, 
equipments, vehicles (tractors), etc at site as per requirement of contract. The 
Contractor shall also furnish the checklist as per ANNEXURE-A enclosed with 
the Section-F of tender document along with the RA bill of respective month..  

(v) While making running account payment, the following deductions may be 
made by GIPCL, if applicable:  
(a) Cost of materials issued, if any, by GIPCL and to the extent consumed in 

the work.  
(b) Security deposit recoverable if any.  
(c) Advance on materials / work progress advance payments, if any.  
(d) LD/Penalty for delayed delivery, penalty for delayed execution of work, 

recovery of charges for the work done by other contractor due to delay 
or any other reason, if applicable  

(e) Any other dues recoverable by GIPCL from the contractor under the 
contract.  

(vi) The contractor, along with monthly RA/final bill shall submit copy of P.F. 
Challan, wages register, attendance sheet & ECR statement indicating the 
employee and employer's P.F contribution with respect of employees 
employed by him for the contract at GIPCL site along with format for 
submission of these documents provided in Section-F (Annexure-I).  

(vii) The Contractor shall submit his Final Bill within a period of four months of the 
expiration or earlier termination of the contract or any extensions that may be 
granted by GIPCL to the Contractor. GIPCL shall not entertain any bill for any 
work item after expiration of period of four months. After the final bill amount 
is certified by GIPCL for payment and the same is made known to the 
contractor by GIPCL & accepted by contractor, “no claim no arbitration 
certificate” to be submitted to GIPCL to release the Final Bill. 
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(viii) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts which 
are not mentioned in the Final Bill and the Contractor shall be deemed to have 
waived any claims not mentioned in the Final Bill and shall not be entitled to 
recover the same from GIPCL subsequent to the submission of the Final Bill 
on any account and GIPCL shall stand absolved of all its liabilities in respect 
of any such claims not raised by the Contractor in his Final Bill. 

 
5.        SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for verification 
purpose of the bill:- 
 
(i) Measurement sheet/ Weighment slip/Job card along with joint record of 

work done in the form of joint inspection report duly signed by authorized 
representative of contractor and GIPCL Engineer as per Mode of measurement. 

(ii) Joint certified statement / log book, level records as per mode of 
measurement. 

 
The bill will not be entertained without submission of above documents. 

  
6.         SUBMISSION OF STATUTORY COMPLIANCES 
 

Contractor shall also submit following documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, EC 

Policy, PF paid Challan with ECR, TRRN confirmation by EPFO/Bank, Bank 
statement, etc… along wage certificate pertaining to respective bill period / 
previous month of bill period with Annexure-I provided in Section-F. 

(ii) Notarized Indemnity Bond in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa (Annexure-D in Section-F), 

after the final bill amount is certified by GIPCL for payment and the same is made 
known to the contractor by GIPCL & accepted by the contractor. 

 
Bill submitted without any of the above documents shall not be processed for 
payment. 
 

 7. MODE OF MEASUREMENT & DAILY REPORTS 
 

PACKAGE-I & IV:  
 
Daily report shall be submitted to Engineer-in-charge in standard Performa and/or 
logbook. For payment against pre-monsoon activities & equipment hiring, contractor 
shall submit satisfactory job completion reports in standard Performa duly certified by 
Engineer-in-charge. Contractor shall also maintain supporting photographs (in soft). 
List of drains with individual item rates of each drain per pre-monsoon cleaning are 
mentioned in Section-E after SoR. These item rates with contractor’s quoted % 
(above/below/equal) shall be applicable for measurement/work certification, bill 
preparation and for payment purpose. 
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PACKAGE-II:  
 
Contractor shall submit the bill with quantities of rubble stones removed & shifted. 
Quantity shall be measured in MT at GIPCL’s weighbridges available within 
surrounding locations. No idle hours shall be considered in case of breakdown of 
weighbridge. Contractor shall fully cooperate in the matter. 

 
PACKAGE-III:  
 
Contractor shall submit the bill with quantities of material removed and disposed in 
cubic meter of reasonably dry waste lignite from run-off pond area. For arriving the 
quaintly, contractor has to arrange following:- 
 
(i) Arrange for dewatering of water from run-off pond. 
(ii) Arrange for initial level record before start of work and after dewatering of 

water from run-off pond in presence of GIPCL Engineer jointly. 
(iii) Arrange for length and width measurement of the lignite deposited in run-off 

pond at various locations jointly as directed by Engineer-in-charge. 
(iv) Arrange for joint measurement of level records and length/width 

measurement after completion of work as directed by Engineer-in-charge. 
(v) Contractor shall submit all above original joint records to GIPCL. 

   
For arriving at final quantity, initial level recording and final level recording through 
standard total station shall be carried out jointly.  
 
7.1 Contractor should maintain one computer with printer for keeping daily records 

and maintain the data. 
7.2 Contractor shall maintain and provide daily statement indicating quantity of 

materials evacuated from each location. 
7.3 The Contractor shall be required to furnish satisfactory job completion report to 

GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

7.4 Inspection of work will be done by Engineer-in-Charge or his authorized 
representative. If the work is not found satisfactory Engineer-in-Charge reserves 
the right to take suitable action and shall be binding to the contractor. 

 
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer-in-charge shall be final and binding to the contractor. 

                                               
8. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 04 hours from the time 
the intimation given by GIPCL. 

b) Contractor shall provide independent site supervisors who will be responsible 
for supervision and execution of job in specified time with respect to quality, 
specifications, site preparations, safety, coordination with GIPCL, issue of 
work permits, joint measurements, etc... The supervisors shall coordinate with 
the Engineer-in-charge of GIPCL for proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to time, 
hence contractor shall mobilize the resources accordingly. No idle charges 
shall be payable on mobilization of recourses but front clearance is delayed 
due to whatsoever reasons.  
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d) Contractor shall provide accommodation for the persons deployed by him for 
the work at his own cost. 

 
9. QUANTITY OF WORK  
 

The estimated quantities of work required to be carried out by the contractor are as 
given in the Section-E (Schedule of Quantity). These quantities are estimated and 
shall vary according to the exigencies of work at site. However, the rates quoted by 
Bidder shall remain firm irrespective of any variation in estimated quantities.  
 
Contractors shall engage required nos. of labors along with required tools & tackles 
as per work load and emergency situations throughout the contract period to perform 
his contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract period, 
GIPCL reserve the rights to increase the quantities or contract amount for successful 
completion of entire contract period. Contractor shall responsible to complete the 
particular job up to entire satisfaction of Engineer-in-charge. The item rates remain 
firm & unchanged till completion of the contract and any agreed extensions thereafter 
and shall not be subject to any escalation, idle charges for labor, machinery, 
overhead expenses etc… for any reason whatsoever.  
The quantum of work of individual item may be up to any extent depending upon 
requirement. However, item rate remains unchanged. Under this contract, contractor 
has to execute all work as per the Plant requirement. 
 

10. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders 
are advised to go through the same.  
 
Where any portion of the general conditions of contract is repugnant to or at variance 
with any provisions of the special conditions of contract, then unless a different 
intention appears, the provision of the special conditions of contract shall prevail to 
the extent of such repugnancy of variance. 

 
******* 
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SECTION-E 
SCHEDULE OF RATE & PRICE BID (Bidder’s offer to be quoted 

online only through website: https://tender.nprocure.com) 
 
 

Sr. 
No. 

BRIEF ITEM DESCRIPTION Estimated 
Quantity 

Unit Estimated 
Item Rate 
without 

GST (Rs.) 

Estimated 
Amount 

(Rs.) 

A-1 PACKAGE-I (SECTION-I)     

1 Pre-Monsoon Natural Nallah cleaning:  
Cleaning of natural nallah and diversion 
nallah starting from Plant Gate No. 3 
towards Gate No. 1 from where going 
along Phase-2 Fly Ash silo approach road 
and up to 150 meter downstream of culvert 
on service road and also diversion nallah 
from check dam in ash dyke & nallah 
meeting points below the culverts coming 
in the way of nallah (total length about 
3.50KM), including cutting of vegetation, 
removal of wild growth of grass up to root 
level, removal of bushes, slush, mud, 
sedimentation, etc… and disposing the 
same outside premises up to 05 kms lead 
such that same will not come back to 
nallah by wind or due to rain water for the 
Monsoon-2026 and Monsoon-2027 as per 
detail scope of work. The purpose of this 
activity is to ensure free flow of water 
during entire monsoon seasons of two 
successive years 2026-27 & 2027-28. The 
deepening or widening of nallah does not 
cover under this contract. 

2.000 Job 1,40,000.00 2,80,000.00 

2 Pre-Monsoon Drain cleaning:  
As per attached list of drains with item 
rates. Pre-Monsoon Drain cleaning for 
Monsoon-2026 and Monsoon-2027 as per 
detail scope of work. The purpose of this 
activity is to ensure free flow of water 
during entire monsoon seasons of two 
successive years 2026-27 & 2027-28. 
Prorata payment will be made as per 
individual drain cleaning rate as 
mentioned in attached list of drain with 
contractor's quoted/offered rate. 

2.000 Job 8,04,102.77 16,08,205.54 

  TOTAL OF SECTION-I (PRE-MONSOON) >>      18,88,205.54  
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Sr. 
No. 

BRIEF ITEM DESCRIPTION Estimated 
Quantity 

Unit Estimated 
Item Rate 
without 

GST (Rs.) 

Estimated 
Amount 

(Rs.) 

A-2 PACKAGE-I (SECTION-II)     

3 Supplying JCB 3D at hire charges on as 
and when requirement basis with operator, 
fuel, etc… for drain cleaning, debris & 
earth removal, area grading, removal of 
wild vegetation growth and other 
miscellaneous works as directed by 
Engineer-in-charge. 

910.000 Hour 700.00 6,37,000.00 

4 Providing TATA EX 200 or equivalent of 
minimum 0.90 M3 capacity bucket, crawler 
mounted excavator with operator, helper, 
fuel, lubricants, transportation, etc... on 
hire basis for need based cleaning, 
widening & deepening of natural nallah or 
other need based miscellaneous works 
including cutting of vegetation, removal of 
wild growth, removal of bushes, 
excavating waste lignite, soil, mud, fly ash, 
rubbles, etc... and loading in to dumper or 
on aside of working area as per availability 
of approaches and possibilities of direct 
loading in to dumpers with the help of 
crawler mounted excavator, as directed by 
Engineer-in-charge. 

18.000 Hour 1,600.00 28,800.00 

5 Supplying Trucks/Dumpers of minimum 3 
brass (8 tonne) capacity at hire charges on 
as and when requirement basis with 
driver, helper, fuel, etc... for disposal of 
excavated stuff, waste lignite, ash, soil, 
debris, etc…up to 09 kms lead (one side) 
in mines dump yard or other designation 
locations as directed by Engineer-in-
charge. Payment will be made on the 
basis of nos. of trips carried by 
Dumper/Truck as certified by GIPCL 
representative. 

96.000 Trip 700.00 67,200.00 

6 Providing Trucks/Dumpers of minimum 3 
brass (8 MT) capacity with operator, 
helper, fuel, lubricants, transportation, 
etc... on hire basis for transporting 
excavated stuff, vegetation, etc... of 
natural nallah or for other need-based 
work and disposal up to 05 KM lead on 
aerial distance (one side) in mines dump 
yard or other designation locations as 
directed by Engineer-in-charge. Payment 
will be made on the basis of nos. of trips 
carried by Dumper/Truck as certified by 
GIPCL representative.  

20.000 Trip 550.00 11,000.00 
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Sr. 
No. 

BRIEF ITEM DESCRIPTION Estimated 
Quantity 

Unit Estimated 
Item Rate 
without 

GST (Rs.) 

Estimated 
Amount 

(Rs.) 

7 Providing Trucks/Dumpers of minimum 3 
brass (8 MT) capacity with operator, 
helper, fuel, lubricants, transportation, 
etc... on hire basis (including JCB for 
loading) for transporting excavated stuff, 
vegetation, etc... of natural nallah or for 
other need-based work and disposal up to 
05 KM lead on aerial distance (one side) 
in mines dump yard or other designation 
locations as directed by Engineer-in-
charge. Payment will be made on the 
basis of nos. of trips carried by 
Dumper/Truck as certified by GIPCL 
representative. No separate payment will 
be made for JCB hours. 

20.000 Trip 900.00 18,000.00 

8 Supplying Tractor with standard size 
hydraulic trolley on as and when 
requirement basis for per day 08 hour duty 
along with driver, fuel, etc... for removal of 
excess earth from side shoulder of the 
road, Drain side deposition, periodic drain 
cleaning for disposal of excavated stuff, 
waste lignite, ash, soil, debris, etc... 
complete as directed by Engineer-in-
charge.  

278.000 Day 1,400.00 3,89,200.00 

9 Carry out miscellaneous need-based jobs/ 
work such as area cleaning, material 
handling, need based drain cleaning 
(including drain cleaning during monsoon 
& post monsoon period) etc… as & when 
informed & directed by Engineer-in-charge 
by providing required nos. of manpower, 
tools & tackles and safety gears. Quantity 
1 No. = 08 hour working per labour per 
day. 

1801.000 No. 480.76 8,65,848.76 

  TOTAL OF SECTION-II >>        20,17,048.76 
  TOTAL PACKAGE-I (Section: I+II) >>>        39,05,254.30 

B PACKAGE-II     

10 Deployment of required nos. of 
manpower/operators/drivers with tractor 
& standard size hydraulic trolley or 
dumper, JCB, etc... as per detail scope for 
breaking, shifting, loading, transporting 
and unloading of various 
rubbles/boulders from either side of 
various lignite conveyors and 
LHS&ELHS areas to designated location 
in Mines within a lead up to 08 kms (one 
side) as directed by Engineer-in-charge 
on weighment basis. 

11500.000 MT 142.10 16,34,150.00 
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Sr. 
No. 

BRIEF ITEM DESCRIPTION Estimated 
Quantity 

Unit Estimated 
Item Rate 
without 

GST (Rs.) 

Estimated 
Amount 

(Rs.) 

C PACKAGE-III     

11 Excavating wet lignite from run-off pond, 
lifting mechanically with winch/grab 
arrangement or with JCB/Excavator 
without preparation of earthen ramp and 
loading in to tractor trailer/dumper, 
transporting, unloading and disposal at 
lignite stock pile within a lead of 500 meter 
(one side) including pushing/spreading to 
level.  

622.348 CUM 156.86 97,621.51 

12 Same as above item no. 11 but for 
disposing off at outside plant premises for 
lead beyond 500 meter and up to 03 kms. 

186.000 CUM 163.61 30,431.46 

13 Same as above item no. 11 but for 
disposing off at outside plant premises for 
lead beyond 3 kms and up to 09 kms by 
truck/dumper.   

249.000 CUM 178.52 44,451.48 

14 Same as above item no. 11 but lignite 
evacuation from inside portion of run-off 
pond with preparation of temporary 
earthen ramp of length up to 15 meter with 
available borrow soil & removal of the 
same after completion of work (No 
payment shall be made for ramp 
preparation & removal). 

1867.000 CUM 174.71 3,26,183.57 

15 Same as above item no. 14 but for 
disposing off at outside plant premises for 
lead beyond 500 meter and up to 03 kms.  

249.000 CUM 178.52 44,451.48 

16 Same as above item no. 14 but for 
disposing off at outside plant premises for 
lead beyond 3 kms and up to 09 kms by 
truck/dumper.   

250.000 CUM 179.90 44,975.00 

17 Same as above item no. 14 but length of 
temporary earthen ramp beyond 15 meter 
and up to 60 meter with available borrow 
soil & removal of the same after 
completion of work (No payment shall be 
made for ramp preparation & removal).  

1555.000 CUM 191.30 2,97,471.50 

18 Same as above item no. 17 but for 
disposing off at outside plant premises for 
lead beyond 500 meter and up to 03 kms.   

311.000 CUM 197.70 61,484.70 

19 Same as above item no. 17 but for 
disposing off at outside plant premises for 
lead beyond 3 kms and up to 9 kms by 
truck/dumper.   

311.002 CUM 205.32 63,854.93 

  TOTAL OF PACKAGE-III >>>      10,10,925.63 
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Sr. 
No. 

BRIEF ITEM DESCRIPTION Estimated 
Quantity 

Unit Estimated 
Item Rate 
without 

GST (Rs.) 

Estimated 
Amount 

(Rs.) 

D PACKAGE-IV     
20 Supplying JCB 3D at hire charges on as 

and when requirement basis with 
operator, fuel, etc… as directed by 
Engineer-in-charge for LLHS. 

1200.000 Hour 700.00 8,40,000.00 

 TOTAL ESTIMATED SOR COST WITHOUT GST (say) >>>   73,90,329.93 

 GST 18% CONSIDERED ON ESTIMATED VALUE  13,30,259.39 

 TOTAL ESTIMATED SOR AMOUNT WITH GST >>>  87,20,589.32 

 
Note: Bidders have to quote their offer in % (above, equal or equal) on total 

Estimated SoR Amount (including GST) in online Price Bid only. The online 
offered price based on % quoted on above SoR shall be inclusive of all labour 
cost, equipments, supervision, consumables, tools, tackles, all taxes & duties 
(including GST), profit & overheads etc… Item rate shall be firm for entire 
duration of contract period of two years and extension up to 03 Months.  

 
 
My rates are as under (only to be quoted online on nProcure):-  
 
At / Equal to Estimated Amount. 
 
OR   Above  _______ %age on Estimated Amount.  
 
OR    Below  _______ %age below on Estimated Amount. 

 
Note:- (1) Percentage rate offer/bid price on Estimated SoR Amount shall be quoted through online 

(n)-Procure only. Hard copy of price bid shall not be considered/accepted. 
            (2) Evaluation of tender & E-Reverse Auction will be done on gross total quoted amount with 

GST. 
 
NAME OF TENDERER: __________________________________ 
 
SEAL & SIGNATURE OF TENDERER: __________________________________ 
 
NAME OF AUTHORISED PERSON: __________________________________ 
 
ADDRESS: _____________________________________________________________ 
_____________________________________________________________________ 
 
PHONE / MOBILE NO. _____________________  
 
Email ID _______________________________ 

 
***** 
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SoR (Schedule of Rate) for Item No. 2 (Pre-Monsoon Drain cleaning) 
 

Sr. 
No. 

LIST OF DRAINS WITH ITEM RATES FOR BILLING 
PURPOSE FOR ITEM NO. 2 OF SECTION-I OF PACKAGE-I 

Unit SoR Item 
Rate 

without 
GST (Rs.) 

A DRAIN CLEANING AT 2x125MW: Unit # I & II   
1 625 South Road about 750 meter Job 15,299.20 

2 500 South Road about 450 meter Job 15,299.20 

3 86 South Road about 900 meter Job 18,359.02 

4 4(a) 50 South Road 
Length = about 80 meter 
4(b) 250 West Road 
Length about 120 meter 
4(c) 15 South Road 
Length about 250 meter 

Job 10,709.45 

5 400 North side about 900 meter Job 18,359.02 

6 195 East Side about 2200 meter Job 52,017.27 

7 67 East Side about 1000 meter Job 26,008.63 

8 20 West Side about 1100 meter 
Job 12,239.04 

9 180 West side about 1600 meter Job 15,299.20 

10 290 West side about 300 meter Job 30,598.38 

11 300 West Side about 1000 meter Job 52,017.27 

12 420 West Side about 800 meter Job 48,957.42 

13 320 West up to 165 North about 300 meter Job 10,709.45 

14 Peripheral drains to plant buildings like : 
Service bldg. road Job 5,201.72 

15 Between Station bldg. & Bunker bldg. Job 6,119.68 

16 Transformer yard Job 5,201.72 

17 D.G. house Job 1,040.35 

18 Ware house Job 6,119.68 

19 C.W. Pump house Job 2,065.39 

20 F.O. Pump house Job 520.17 

21 F.O. Unloading Job 520.17 

22 Site office Job 1,040.35 

23 Fire station Job 520.17 

24 Clarified pump house Job 520.17 

25 R.W.P.H. road Job 2,065.39 
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Sr. 
No. 

LIST OF DRAINS WITH ITEM RATES FOR BILLING 
PURPOSE FOR ITEM NO. 2 OF SECTION-I OF PACKAGE-I 

Unit SoR Item 
Rate 

without 
GST (Rs.) 

26 25N Road Job 2,065.39 

27 ID FAN,CHIMNEY To 86 S&158N RD. Job 8,567.56 

28 Fly ash silo periphery Job 3,824.80 

29 Boiler area Job 18,359.02 

30 ESP&ID FAN AREA Job 16,676.16 

31 ESP CONT.ROOM Job 2,065.39 

32 Culverts & connected Area at:  
Gate-1 

Job 2,294.95 

33 Gate:2 
Job 2,294.95 

34 Gate:3 Job 2,294.95 
35 Gate:4 Job 3,059.84 
36 Gate no. 4 to 290 West side Job 15,299.20 

37 158 North Road, Boiler & ESP side Job 10,403.46 

38 LHS Building peripheral and up to 300 West road Job 2,065.39 

39 AHS Building peripheral and up to 300 West road Job 6,119.68 

40 MCC Building of PCH periphery including road culvert Job 1,835.90 

41 Drain cleaning behind Boiler no. 2 from JNT-1 to zero discharge pit. 
Length 254 meter, Width @ 1.1 meter 

Job 36,718.07 

B DRAIN CLEANING AT 2x125MW: Unit # III & IV   
42 Peripheral drains to plant buildings of Phase-II like : 

CWPH @ 100 meter length and size about 0.50m x 0.50m 
Job 6,119.68 

43 Chemical house of CWPH to 400N Road @ 100m length and size 
about 0.50m x 0.50m Job 6,119.68 

44 Chlorination plant @ 90meter length and size about 0.50m x 0.50m Job 5,354.71 

45 Drain along 400N Road in Phase-II @ 900 meter length and size 
about 600mm x 600 mm 

Job 15,299.20 

46 FWPH @ 150meter length and size about 0.50m x 0.50m 
Job 9,179.79 

47 33meter dia. clarifier @ 120meter length and size about 0.50m x 
0.50m 

Job 6,884.84 

48 D M Plant @ 111meter length and size about 0.50m x 0.50m Job 6,884.84 

49 Drain near DG House @ 80meter length and size about 1m x 0.5m Job 5,354.71 
50 38W road side drain @ 75 meter length and size about 1m x 1.50m Job 1,500.00 
51 CST drain @ 25 meter length and size about 1m x 1m Job 3,059.84 
52 Raw Water Reservoir @ 600 meter length and size about 0.50m x 

0.60m 
Job 9,179.52 

53 Zero discharge pit to new out-plant Run-off pond & 290W Road 
crossing @ 500M length and size about 1.20m x 1.70m. 

Job 35,035.15 

54 New Switch yard drains/sump pits, etc… about 700M length. Job 15,299.20 

55 ID FAN, CHIMNEY To 158 N & 400 N Road. Job 8,567.56 
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Sr. 
No. 

LIST OF DRAINS WITH ITEM RATES FOR BILLING 
PURPOSE FOR ITEM NO. 2 OF SECTION-I OF PACKAGE-I 

Unit SoR Item 
Rate 

without 
GST (Rs.) 

56 Fly ash silo periphery Job 3,824.80 
57 Boiler area Job 18,358.18 
58 ESP&ID FAN AREA Job 8,413.83 
59 ESP CONT.ROOM Job 3,670.27 
60 Between Station bldg. & Bunker bldg. Job 6,118.71 
61 Transformer yard Job 18,357.75 
62 New Admin building periphery to main road   Job 13,769.12 
63 New Industrial canteen periphery and up to 86 South Road Job 13,769.12 
64 Cooling towers @ 560m length and size about 0.50m x 0.50m Job 3,058.57 
65 Chemical house of PT Plant  Job 1,223.43 
66 Chemical house of ETP Plant & up to 400 North Road Job 1,223.43 
67 DM Feed pump house Job 1,223.43 
68 PCH to new out-plant Run-off pond including culvert Job 4,588.64 
69 Blower room to end of Unit-3 ID Fan Job 3,058.57 
70 Bed ash silo periphery to 120 West road Job 1,223.43 
71 120 West Road Job 1,835.14 
72 329 North Road Job 1,835.14 
73 Gate no. 1 to out side plant boundry Phase-II Fly ash silo road 

including culvert 
Job 1,223.43 

74 400 North road (Old WB) to out side plant boundry at Phase-II Fly ash 
silo road including culvert Job 6,118.71 

75 MCC Building of PCH periphery including road culvert and up to lignite 
service road 

Job 3,059.84 

76 Surrounding BHEL Office about 250m Job 3,847.64 
77 AHS Pump House Compressor Room about 50m Job 769.52 

78 Old SCH Plant about 35m Job 538.66 
79 From Gate no 1 to Scrapyard Compound wall about 130m Job 2,977.69 
80 Old PCH MCC room to lignite stockyard about 730m Job 16,720.99 
81 Old PCH to JNT 13 (earthen drain) about 650m Job 14,888.20 
82 Near Water treatment plant area (SSF Ph-1) about 100m Job 2,290.50 
83 Drain cleaning for other remaining drains or new drains not covered 

above for size up to 0.60m x 0.60m for total maximum length of 250 
meter on prorata basis.  

Job 3,824.80 

84 Same as above but size greater than 0.60m x 0.60m for total 
maximum length of 800 meter on prorata basis.  Job 17,700.29 

  
TOTAL ANNUAL ITEM RATE >>>   8,04,102.77 

 
****** 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

               For the month of :              
1) Work Order / P.O. No. &    :                       
 Contract value                  
                       
2) Nature of work      :                       
                       
3) Duration of Work Order    : From        to         
                       
4) Maxi. No. of manpower per day   : M     F     Total       
 deployed in the month.                
                       
5) Details of Labour License   : Valid up to              for  
                  Persons.      
                       
6) Details of E.C Policy     : Valid up to          for        
            Persons.         
                       
7) Documents attached for verification : Wage & Attendance Sheets.    
 for the previous month.             Yes/No 
                       
             P.F Challan     Yes/No 
                       
8) Documents attached for verification : Bonus Payment Register     
 (in case of Final Bill)              Yes/No 
                       
           : Leave wage register   Yes/No 
                       
9) Security Deposit / Retention Money : Yes / No if yes, Rs.          
 lying with Co.                   
                       

Date :                   
Signature of Contractor 

With official stamp 
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2.0 ANNEXURE-B  
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE                
BY SELLER / CONTRACTOR 

          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------Date: …………… 
 
1. WHEREAS Gujarat Industries Power Company Limited having its office at PO: 

Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter referred to 
as “The Company/Owner” which expressions shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) 
has entered into a contract with M/s. ……………………………….. 
………………………….(hereinafter referred to as “Contractor(s)/ Seller(s)” 
which expression shall unless repugnant to the subject or context includes their 
legal representatives, successors and assigns ) for 
…………………………….on the terms and conditions as set out inter alia, in 
the Company’s contract No./ work order 
No.……………………………………………..date …………and various 
documents forming part thereof hereinafter referred to as the “said contract” 
which expression include all amendments, modifications and/ or variations 
thereto and where as the Contractor(s)/ Seller(s) has agreed for due execution 
of the entire contract and guarantees its performance including any parts 
executed through any other agencies/ subcontractors  

    AND WHEREAS one of the conditions of the “said contract” is that 
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a 
bank for….% (……….percent) of the total value of the “said contract” against 
due and faithful performance of the “said contract” including performance 
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.”  

2. We …………………………….Bank having its branch office at ……….……..do 
hereby agree and undertake to pay the amount due and payable under this 
guarantee without any demur merely on a demand from the Company stating 
that in the opinion of the Company, which is final & binding, the amount claimed 
is due by reason of default made by the Contractor(s)/ Seller(s) in performing 
any of the terms & conditions of the said Contract including defect liability 
obligations, in fulfilling the performance guarantee obligation or loss or damage 
caused to or would be caused to or suffered by the Company by reason of any 
breach by the said Contractor (s)/ Seller(s) of any of the terms & conditions of 
the contract. Any such demand made on the Bank by the owner shall be 
conclusive as regards the amount due and payable by the Bank under this 
guarantee. However our liability under this guarantee shall be restricted to Rs.-
------------------------(Rs ……………………only) 

3. We undertake to pay to the Company any money so demanded not 
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in 
any suit or proceeding pending before any office, court or tribunal relating 
thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under. Our liability to pay is not 
dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 
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4. The guarantee herein contained shall not be determined or affected or 

suspended by the liquidation or winding up, dissolution or change of 
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all 
respect and for all purposes be binding and operative until payment of all 
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that if this guarantee is extended 
for a period as mutually agreed between contractor & owner/purchaser, the 
guarantee shall be valid for a period so extended provided that a written 
request for such extension is received before the expiry of validity of 
guarantee.  

6.  We ……………Bank further agree with the Company that the company shall 
have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said 
Contract(s)/ Order(s) or to extend the time of performance by the said 
Contractor(s) Seller(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Company against the said 
Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and 
conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or 
omission on the part of the Company or any indulgence by the Company to 
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have 
affect of so relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force 
till..……..Unless a demand or claim under this Guarantee is made on us within 
three months from the date of expiry we shall be discharged from all the 
liabilities under this guarantee.  
 
 
Date __________________       

                                                                  …………………. Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                             Signature of duly Authorized person  

                                    On behalf of the Bank 
                                                                             
With Seal & Signature code 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------------Date: …………… 
 
1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate 

Office at PO: Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter 
called “The Company Owner” which expression shall unless repugnant to the subject 
or context includes its legal representatives, successors and assigns) has issued 
tender paper vide its Tender No…………………………for ------------------------ 
(hereinafter called “the said tender”)to M/s.……………………………(hereinafter 
called the said Tenderer(s)” which expression shall unless repugnant to the subject 
or context includes their legal representatives, successors and assigns and as per 
terms and conditions of the said tender, the tenderer shall submit a Bank guarantee 
for Rs.………. (Rupees……………..only) towards earnest money in lieu of cash.  

2.  We ……………………………..Bank having its branch office at  
      ……… do hereby undertake to pay the amount due and payable under this guarantee 

without any demur, merely on a demand from the Company stating that in the opinion 
of the company which is final and binding, the amount claimed is due because of any 
withdrawal of the tender or any material alteration to the tender after the opening of 
the tender by way of any loss or damage caused to or would be caused or suffered 
by the Company by reason of any breach by the said tenderer(s) of any of the terms 
and conditions contained in the said tender or failure to accept the letter of Intent 
Agreement or that the amount covered under this Guarantee is forfeited. Any such 
demand made on the Bank by the owner shall be conclusive as regards the amount 
due and payable by the Bank under this guarantee, However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding any 
dispute or disputes raised by the tenderer (s) in any suit or proceeding pending before 
any office, court or tribunal relating thereto our liability under this present guarantee 
being absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment there under. Our liability to pay is not 
dependent or conditional on the owner proceeding against the tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended by 
the liquidation or winding up, dissolution or change of constitution or insolvency of 
the said tenderer(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled.  

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the finalization 
of the said tender and that it shall continue to be enforceable till the said tender is 
finally decided and order placed on the successful tenderer(s) and or till all the dues 
of the company under or by virtue of the said tender have been fully paid and its 
claims satisfied or discharged or till a duly authorized officer of the company certifies 
that the terms and conditions of the said tender have been fully and properly carried 
out by the said tenderer (s) and accordingly discharges the guarantee. 
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6. That the Owner Company will have full liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise of 
any of the power of the owner under the tender.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission of 
Bid).  

 
 

Date __________________                              ………. ………………………….Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                              Signature of duly Authorized person  

                                     On behalf of the Bank 
                                                                            
With Seal & Signature code 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 
(No claim, No arbitration) 

 
To, 
Addl. General Manager (O&M), SLPP 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 
 

PARTICULARS OF THE BIDDER 
  
 
 
Sr. 
No.  

Particulars  Please provide 
information here. 

 
1. 
 

 
Name of Bidder  

 

 
2. 
 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3. 
 

 
Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4. 
 

Year of establishment  
 
PAN No.  
 
GST No  

 

5. User ID for e-reverse auction on website:  
https://e-auction.nprocure.com 
 

 

 
 
 
COMPANY SEAL                                                           SIGNATURE …………………  
                                                                                                          
                                                                                         NAME …………………  
 
                                                                                          DESIGNATION ……………..  
                                
                                                                                           COMPANY ………………  
 
                                                                                             DATE …………….. 
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
Schedule of Deviation from Technical Specification and Commercial Terms 
and Conditions  
 
All the deviations from the terms & conditions of contract shall be filled by BIDDER 
clause by clause in this schedule. 

 
 

Sr. No SECTION  CLAUSE 
NO 

AS PER 
TENDER 

DOCUMENT 

DEVIATION 

 
 

    

 
 

    

 
 

    

 
 

    

COMPANY SEAL  
 

    

     SIGNATURE----- 
  

    

     NAME-------  
 

    

     DESIGNATION--- 
  

    

     COMPANY----  
 

    

      DATE ----  
 

    

 
The bidder here by certifies that the above mentioned are the only deviations from OWNER’s 
Tender enquiry. The bidder further confirms that in the events any other data and information 
presented in the BIDDER’s proposal and accompanying documents are at variance with 
specific requirements laid out in the OWNER’s Tender Document, then the latter shall govern 
and will be binding on the BIDDER for quoted price. 
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7.0      ANNEXURE-G  
 
 

Declaration cum Undertaking for Safety Laws and Regulations Compliance 
(To be submitted on Company’s Letter Head) 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the Contract, 
if awarded to me.  
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 

 
 
8.0      ANNEXURE-H  
 

 
Declaration for Contractual Litigations 

(To be submitted on Company’s Letter Head) 
Please Tick (√) whichever is correct option 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm that 
I /We have  

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings 
/ Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years. There are no ongoing/pending legal 
matter(s) with any of the Govt. of Gujarat Undertakings / GoG supported 
Companies, including GIPCL.  

 
                                                                                  Please Tick (    )  

OR 
b.  Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 

Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years.  

 
                                                                                                                Please Tick (    )  
 
If “b” is applicable, please submit the details for the same.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this regard 
shall amount to disqualification of the Bid being submitted herein. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 
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9.0      ANNEXURE-I  
 
 
 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
(To be submitted with each monthly bill on letter head along with labour compliance records) 
 
Certified that M/s.............................................................................has been awarded BRC / 

BMC for ............................................................................... for the period 

of.........................to .......................... at Gujarat Industries Power Company Limited – Surat 

Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of the Contract 

Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation & Abolition) 

Rules 1972, The Employees’ Provident Funds and Miscellaneous Provisions Act 1952, 

Minimum Wages Act 1948, Payment of Wages Act 1936 and Payment of Bonus Act 1965 

and all other applicable labour laws in so far as the provisions are applicable to me in respect 

of the employment of contract labour by me for the month of ................................  

 
 
 

For M/s. .....................................  
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date :  
 
 
Through : HoD  
 
 
To,  
AGM (HR&A) 
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10.0      ANNEXURE-J  
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of EMD/SD, Advance for Ash, Advance for DM 
water etc.”  
(The link is visible as horizontal highlighted in “Blue” shade below Tenders - News & Update 
Section).  
 
3. After clicking the link the new page will open. On this page, no need to enter User Name 

and Password. Directly click on “Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be 

self-explanatory. It is desired that all the information may be filled correctly so that the 
payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and 
then proceed. E.g. some information like Party code is not available to vendor or GST No. 
not available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will 
be appreciated that regular vendors may obtain the party code from Materials Dept. or 
Concerned Person, so that the vendor can be identified. The same party code may be used 
for future transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with 

Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, 
the charges* as below will be applicable, which has to be borne by Vendor/Party making the 
Payment: 
 
Payment Mode  Charges  
Net Banking  Rs.9 + GST  
Debit Card  NIL  
Credit Card  0.75% + GST  
International Card  3.00% + GST  
UPI  NIL  
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11.0 Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 
    
    
    
    
    
    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  

 
 
 

12.0 Form-B  
 

List of Tools & Tackles to be submitted with physical documents  
 

Sr. No. Description Nos.  Status 
    
    
    
    
    
    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
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13.0      ANNEXURE-K 
 

(Sample Performa) 
 
13.1 DAILY PROGRESS REPORT FOR PRE-MONSOON NATURAL NALLAH 

CLEANING 
 

Date Nos. of 
Manpower 

JCB  Tractor  Work Status 
(Cleaning 
done or in 
progress) 

Cont. 
sign 

GIPCL 
sign 

       

       

       
 
 

13.2 DAILY PROGRESS REPORT OF PRE-MONSOON DRAIN CLEANING 
 

Date Item 
no. 

Description/ 
Drain 

Location 

Nos. of 
Manpower 

Tractor  Work Status 
(Cleaning 
done or in 
progress) 

Cont. 
Sign. 

GIPCL 
Sign. 

        

        

        

        
 
 
 

********************* 


