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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 

Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4:  
1) Supply and Execution of Replacement of internals of 

nine fields of Unit-1 to Unit-4. 
2) Supply and Execution of Dummy Field Revival of Unit-4 

[2 Fields] 
3) Overhauling /servicing of all remaining 43 field  of Unit 1  

to Unit 4  
 

Bid No.: TENDER NO. SLPP/MECH/BLR/ESP/REPL.& REPAIR /2018-19 

 

 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT 
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NOTICE INVITING TENDER (NIT) 
TENDER NO: SLPP/MECH/BLR/ESP/REPL. & REPAIR /2018-19 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4:  

(1) Supply and Execution of Replacement of internals 
of nine fields of Unit-1 to Unit-4. 

(2) Supply and Execution of Dummy Field Revival of 
Unit-4 [2 Fields] 

 (3) Overhauling /servicing of all remaining 43 field  of 
Unit 1  to Unit 4  

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQs. 

Contract period 18 Month  

EMD  Rs. 6,43,000/- (Rupees Six Lakh Forty Three only) by 
Demand Draft payable at Mosali-Surat/Nani 
Naroli/Surat or Bank Guarantee in favor of GIPCL from 
approved Banks mentioned in this tender in 
subsequent clauses. 

Tender fee Rs. 3,000/- (Rupees Three Thousand only) by Demand 
Draft in favor of GIPCL payable at Motamiya-Mangrol 
or Nani Naroli. 

Availability of online e-Tender 
document 

On website: http://gipcl.com & 
https://gipcl.nprocure.com from 23.04.2018 

Last date of online submission of 
Bid 

15.05.2018 up to 17:00 HRS on website: 
https://gipcl.nprocure.com 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

On or before 18.05.2018 at 17:00 HRS at office of 
Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 

E-Reverse Auction 
Will be informed by GIPCL to all qualified Bidders, 
Tentatively on 22.05.2018 at 11:00 HRS 

 
 
 
 
 
 

https://gipcl.nprocure.com/
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be done 

any time by the GIPCL during the period of publication of tender in the website. The 
Bidders are required to visit the website regularly till the last date & time of Bid 
submission.  

2.  GIPCL reserves the right to reject any or all the tenders or split the work among the 
Bidders without assigning any reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
http://etender.gipcl.com/ 

5. The EMD, Tender fee & other supporting documents are to be submitted in physical 
form only at the following address:- 

 
 General Manager (SLPP) 

Gujarat Industries Power Company Limited 
 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat - 394 110, Gujarat. 
 Phone: (02629) 261063-72. 
            E-Mail: pbhatt@gipcl.com 
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

1.  PLANT SYNOPSIS 

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 810 MW and 5 MW Solar Power Plant. 112.4 MW Wind Energy Farm Project is 
commissioned. GIPCL has commissioned 1MWp Distributed Solar Power Projects each at 
two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka 
Mangrol, Dist.: Surat. GIPCL has successfully commissioned 80 MW (2 x 40 MW) at Gujarat 
Solar Park, Charanka, Dist. Patan. 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at 
Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating 
its own captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is 
based on Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, where 
Lignite is burnt along with Lime Stone in the Combustor of the Boiler. 

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are 
on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 
KM is part of the National & State Highway and balance 5 KM is District Road. From Kim, 
SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is 
District Road. The nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from 
the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
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The Company intends to award work Contract for  

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV:  

1) Supply and Execution of Replacement of internals of nine fields of Unit-1 to Unit-4. 

2) Supply and Execution of Dummy Field Revival of Unit-4 [ 2 Fields ] 

3)  Overhauling /servicing of all remaining 43 field  of Unit 1  to Unit 4  

2. SCOPE OF WORK : Detail scope of work given in Section D 
 

SPECIFICATION: 

ESP Description Unit 3 & 4-PH-II,  
Make: BHEL 

Unit 1 & 2-PH-I,             Make: 
BHEL 

Type of ESP 2xFAA-7x45(45) -132-135-2 2xFAA-7x45(45) -126-135-2 
No of passes 2 2 

Number of fields 
per pass 

08 including 01 dummy field 
(First) 

07 including 01 dummy field 
(Last) 

Pitch between 
Two Collecting 

Electrode  

400 mm 300 mm 

No of rows for CE 34 per field each row 6 plates
  

43 per field each row 6 plates. 

No of rows for EE 33 rows per field, each row 
54(18x3) electrodes. 

42 rows per field, each row 
54(18x3) electrodes. 

Total No. Of 
fields 

14 in each unit,28 in Phase-2 12 in each unit,14 in Phase-1 

Scope broadly covers in four parts Detail Scope of work given in Section-D: 
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Clause No. Work Description UOM 

Clause 
A1.1 

Supply of internals for Replacement of all working 
internals-Phase-1 

Lot for 3 
Field 

Clause 
A1.2 

Supply of internals for Replacement of all working 
internals- Phase-2 

Lot for 6 
Field 

Clause 
A1.3 

Supply of all required spares  for revival of dummy field 
including TR set and Panel with all mechanical/ 
electrical/electronic spares and their accessories in U3 

Lot for 2 
Field 

Clause 
A2.11 

Execution of erection and commissioning for Replacement 
of all working internals- Phase1- First Field   

Per field 

Clause 
A2.12 

Execution of erection and commissioning for Replacement 
of all working internals- Phase1- Second field onwards    

Per field 

Clause 
A2.21 

Execution of erection and commissioning for Replacement 
of all working internals- Phase2- First Field   

Per field 

Clause 
A2.22 

Execution of erection and commissioning for Replacement 
of all working internals- Phase2- Second field onwards    

Per field 

Clause No. Work Description UOM 

Clause A 
2.3 

Execution of installation of all all required spares  for 
revival of dummy field including TR set and Panel with all 
mechanical/ electrical/electronic spares and their 
accessories in U4 along with commissioning  

per Two 
Field  

Clause B1.1 Mobilization and minimum prescribed maintenance 
activity-Phase-1 

Per unit 

Clause B1.2 Mobilization and minimum prescribed maintenance 
activity-Phase-2 

Per unit 

Clause B2.0 Overhauling/Repair / Replacement/ servicing-service 
clause wise for both phase-1 & 2 

Service 
clause wise 

 
** In case partial field replacement instructed/required than billing will be governed by 

“Partial Field replacement billing schedule-Given in Annexure-D” 

 

3. GENERAL INSTRUCTIONS  
 
3.1 The Bidders who are interested in participating in the tender must read and comply 

with the instructions and the terms and conditions contained in the tender 
documents.  

3.2 The bids shall be filled in by the tenderer clearly, neatly and accurately. Any 
alteration, erasures or over-writing would be liable to make the tender invalid unless 
the same is neatly carried out and attested over the full signature of tenderer. The 
decision of the Company to interpret the information and rates filled in by the 
tenderer shall be final and binding on the bidder. 
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3.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, site 
conditions, safety and health aspects and norms to be observed, etc. while submitting 
their bids so that no ambiguity arises in these respects subsequent to submission of 
the Bids. 

3.4 Before quoting the rates, the Bidder should go through the specifications, scope of 
work etc. and get himself fully conversant with them. The bid should include cost of 
mobilization and cost to adhere to all safety norms as described in the tender. No 
relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of bid on account of mobilization or Safety costs. 

3.5 Bidder has to quote the rates for both Phase-I (Unit-1 & Unit-2) and Phase-II (Unit-3 & 
Unit-4). Bids received for only one Phase shall not be considered. However, party shall 
have to quote the rates on total estimated value and not phase wise 

3.6 Bidder has to quote for both Phase I & Phase II. Bids received for only one phase shall 
not be considered.  However, GIPCL reserves the rights to allot all the four units’ work 
to a single bidder or GIPCL may split the contract between two parties, phase-1 and 
phase-2 work separately or may split section wise as it may deem appropriate.  

3.7 Bidder has to submit all the information and details required in the  bid document. 
Failure to furnish all the information as per required bid documents or submission of 
a bid containing deviations from the contractual terms and conditions, specifications 
and requirements shall be rejected. 

3.8 The bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and bids submitted thereafter shall not be accepted and considered.  

3.9 The tender documents shall not be transferable. 
3.10 The Bidders are expected to examine all instructions, forms, terms and specifications 

in the bid documents and to get fully acquainted themselves with all the conditions 
and matters which may affect the subject matter of the work/tender or the cost 
thereof. If any Bidder finds any discrepancies or omissions in the specifications and 
documents or any doubt in true meaning or interpretation of any part, he shall seek 
necessary clarifications in writing or during pre bid meeting if required. 

3.11 Conditional offers shall not be considered and liable to be rejected. 
3.12 The Company reserves the right to extend the deadlines for submission of the bids by 

giving amendments.  
3.13 A Pre-Bid meeting will be organized by the Company as per details given in NIT 

(Notice Inviting Tender) at GIPCL - SLPP. Bidders or his authorized representative 
with authorization letter shall attend the Pre-Bid meeting. Bidders may seek any 
clarifications from the Company on their written request regarding the tender 
document.     

3.14 During evaluation of bids the Company may, at its discretion ask the bidder (s) for 
clarification of their bid. The request for clarification and the response shall be in 
writing and no change in prices or substance of the bid shall be sought, offered or 
permitted. 

3.15 The Company reserves the right to amend/ modify the bidding documents at any time 
prior to the deadline for submission of bids, either at its own discretion or in response 
to the clarification requested by a prospective Bidder. In such case, the Company may 
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in its discretion extend the deadline for submission of bids in order to facilitate the 
prospective Bidders for incorporating the effect of the amendment in their bids. 

3.16 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective bids, to attend meetings or conferences, if any, 
including any pre award discussion with the successful Bidder, technical and other 
presentations, etc. and the Company shall not be liable for any expense thereof.  

3.17 If the successful Bidder is a joint venture, formed of two or more companies, the 
bidder along with the partners shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract. 

3.18 Timely and satisfactory completion of the work and strict adherence to the allotted 
time frames for jobs shall be the essence of the contract. 

3.19 The Company reserves the right to qualify/disqualify any applicant without assigning 
any reason.  

3.20 The Bidder shall be disqualified if any untrue statement or misrepresentation is made 
in the bid forms, attachments and other supporting documents submitted by the 
Bidder. 

 
 
 
 

4.   PLANT VISIT 

 

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after downloading 
the tender copy from website: http://etender.gipcl.com/ to study the actual working 
conditions, before submitting their offer. The Bidders shall examine the site of works 
and its surroundings and see for himself that may be necessary for preparing the Bid 
and entering into a contract. All costs and liabilities arising out of the site visit shall be 
at Bidder’s account. 
 
The submission of tender by a contractor implies that he has read these instructions, 
conditions of the contract etc. and has himself aware of the scope, nature of works & 
specifications of the works to be done. GIPCL will not, therefore after acceptance of 
contractor’s rate, pay any extra charges for any other reason in case the contractor is 
found later on to have misjudged the site conditions. 

 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools& tackles, labour, etc. Contractor has to complete the work 
in accordance with the contract documents irrespective of any defects, omissions or 
errors that may be found in the contract documents. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his own information in all matters whatsoever that may affect the works to 
be carried out especially mentioned or works which may have to be carried out to 
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fulfill his contractual obligation within the scheduled rates and to have satisfied 
himself to the sufficiency for his offer. 

  
BIDDER shall inspect the site, examine and obtain all information required and satisfy 
himself regarding matters such as access to site, communication, transport, working 
condition including constraint of work place, confined area, quantum of dusting, 
running equipment, importance of work, round the clock working conditions, safety 
requirements, temperature of fresh drained hot bed material, right of way, high flood 
level in River, flow of water during monsoon/dry season in the River/Nallah, the type 
and number of equipment and facilities required for the satisfactory completion of 
work, the quantity of various items of the  work, the availability of local labour, 
availability and rates of material, local working conditions, uncertainties of weather, 
obstructions and hindrances that may arise, etc which may affect the work or cost 
thereof, before submission of his Bid.  Ignorance of site conditions shall not be 
accepted by the GIPCL as basis for any claim for compensation.  The submission 
of a Bid by the BIDDER will be construed as evidence that such an examination was 
made. Any later claims / disputes in regard to rates quoted shall not be entertained or 
considered by the GIPCL. 
The rates quoted by BIDDER shall be based on his own knowledge and judgment of 
the conditions and hazards involved and shall not be based on any representations of 
the Engineer. 
 
Note: Interested vendor shall visit the site invariably to understand the scope in 
detail and the clarify the matter if required prior submitting the bid. 

 
5.         ELIGIBILITY CRITERIA   

5.1 Bidder has to submit all the credentials and minimum three number 
performances certificates/supporting documents from other customers. 

5.2  In case of those Bidders, who are having only manufacturing back ground or 
execution of field erection back ground of ESP at least for last three years, they 
should have joint venture/ consortium arrangement with executing party in case 
of manufacturer & visa versa. (Proof to be attached).  

5.3 Leader of consortium shall submit agreement on 100 Rs. stamp paper for joint 
venture / consortium agreement for participation in contract.   

5.4 Bidder shall have executed at least  

 One orders each of Single Combined order (Supply and execution) value to the tune 
of Rs.386 Lakh during last three years (2017-18, 2016-17, and 2015-16) of  

OR 
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 Two orders each of Single Combined order (Supply and execution) value to the tune 
of Rs.257 Lakh during last three years (2017-18, 2016-17 and 2015-16) of 

OR 

 Three orders each of Single Combined order (Supply and execution) value to the 
tune of Rs.193 Lakh during last three years (2017-18, 2016-17 and 2015-16 ) of 

Similar nature of work for Execution of ESP Field Replacement, supply for ESP 
internals (like Collecting Electrodes, Emitting Electrodes etc…) & overhauling and 
shall enclose proof of the same. 

5.5 Bidder shall have annual turnover of Rs. 193 Lakh for last three years (2016-17 , 
2015-16 ,2014-15)   individually as a manufacture/Execution of field erection & 
commissioning or joint consortium. 

5.6 The net worth of the bidder as on 31.03.2017 should be positive as evidenced 
from audited accounts.  

5.7 Sub letting of work is subject to approval of GIPCL. In case of subletting the 
contract, contractor should furnish minimum four resourceful vendor list for 
approval.  

5.8  Tender shall be submitted by the same party. Directly   authorization of their 
dealer or co-partner for bid submission is not allowed, any tie up for    executing 
the work with sub-contractor /Dealer/ co-partner shall be done only after 
approval from the GIPCL after submission of bid in line with above conditions.  

5.9 Bidder should give guarantee for their material quality and application quality 
jointly in line with tender document conditions.  

5.10 Bidder shall furnish annual audited financial statement (duly verified by the 
chartered accountant) of the company for the last three years to demonstrate the 
financial soundness of the company. The balance sheet must be in the name of the 
company who is purchasing the tender document. Any type of MOU for this 
purpose will not be entertained.  

5.11 Bidder shall depute one expert qualified and experienced site in charge to co-
ordinate the work and three qualified supervisory engineers for site work. Party 
to submit all engineers Bio-Data for our approval and GIPCL will allow after 
verification of their experience and skill in ESP work.  

5.12 Bidder should possess valid PF Number. Bidder not enclosing proof of the same 
shall be rejected.  

5.13 Bidder should enclose P.F. code allotment letter along with Labour Licenses and 
W.C. Policy copies of previous order.  
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5.14 The bidder has to submit PAN of the firm. Copy of the same to be submitted.  

5.15 Bidder has to submit GSTIN registration number. Copy of same should be 
submitted. 

5.16 The Bidders are also required to prove their prudent behavior and fulfillment of 
all the legal and contractual commitments, without any past or ongoing dispute / 
litigation / legal recourse with their present Principal Company / Owners. Bidder 
should also submit undertaking as attached in Annexure    

5.17 Vendor should submit specification & performance certificate for identical 
application (of ESP) from any customer as a part of technical bid for both 3 
phase-transformers as well as controller for the offered make/model. 

The Bidder should enclose copy of all the documents, work orders and any other 
certificates to satisfy his eligible criteria along with Annexure-I duly filled in. 

The Bidder shall submit all the evidences, documents, attested copies of 
work orders & work completion certificates etc… as a proof with EMD & 
Tender Fee and also provide the requisite details online for meeting the 
prequalification requirements. GIPCL will verify the experience, 
performance, capability & strength of Bidders, independently for executing 
the job. GIPCL may visit the site & consult the owner of the 
industry/property where similar job is executed by Bidder. GIPCL reserves 
the right to accept/split/cancel/reject any/all Bids without assigning any 
reason thereof. The tenders of qualified Bidder/Bidders shall only be 
considered for further evaluation. The Bidder shall enclose copy of all the 
documents, work orders and any other certificates to satisfy his eligibility 
criteria along with Annexure-I duly filled in.   

 

6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another 
language shall be accompanied by an English translation for the purpose of 
interpretation of the Bid. 
 

7. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE 
           
 An EMD of Rs. 6,43,000/- (Rupees Six Lakh Forty three Thousand only) and Non 

refundable Tender fee Rs. 3,000/- (Rupees Three Thousand only) shall accompany with 
Bid. The EMD & Tender fee shall be in the form of a crossed bank Demand Draft in 
favour of Gujarat Industries Power Co. Ltd. as per following details: 

Bank        Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 13 of 118 
 

 2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 The EMD, in alternative, may be submitted in the form of irrevocable Bank Guarantee in 
favor of Gujarat Industries Power Company Limited from any Nationalized Bank 
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak 
Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, 
ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik 
Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The Mehsana 
Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per Performa of BG 
enclosed with this e-tender under Section-F. 

 In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days 
after the due date  for submission of the bid   

 The EMD of the successful bidder will be returned after payment of Security 
Deposit/PBG by successful bidder.  

 The earnest money deposit paid in the form of demand draft will be refunded to the 
unsuccessful BIDDER as soon as the tender is finalized.  

 Any bid not accompanied with EMD and Tender fee will be rejected.  Tender fees and 
EMD should be submitted in physical form directly to GIPCL as per SCHEDULE OF EMD 
& TENDER FEES 
 

 No interest shall be payable on EMD. 
 The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or (ii) 

withdraws his tender before the validity date of the tender. 
SCHEDULE OF EMD & TENDER FEES 

 
EMD &Tender fee 
and other 
documents to be 
submitted in 
physical form 
within three 
working days after 
due date of closing 
of the tender 

Address for Submission: 
 
AGM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 

 
8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the n-procure (https://gipcl.nprocure.com) 
website within the dates specified in the NIT along with the details of tender fees, 
EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid . 

https://gipcl.nprocure.com/
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Note: Tender fee and EMD along with all the evidences, documents, attested 
copies of work orders & work completion certificates etc… as a proof and also 
provide the requisite details online for meeting the prequalification 
requirements shall be submitted in physical form within three working days 
after due date of closing of the tender. 

 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with  
Techno-commercial deviations, if any, shall accompany the bid. The following 
Information shall be provided in the techno commercial bid: 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-J) Technical as well as commercial, if any. 
3. Eligibility Criteria (Annexure-I), To be fill and forward as a part of techno 

commercial bid along with all required document.  
3. Qualification & experience of Supervisors/Engineers. 
4. Annexure-Q, Duly filled and stamped undertaking for following: 

a) Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
b) Declaration for Contractual Disputes/ Litigations 

 
 

The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 
1. The tender documents dully signed in all pages without price bid  along with 

techno-commercial (Annexure-J) deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Vendor should submit performance certificate for similar application (of ESP) 

from any customer as a part of technical bid for both 3 phase-transformer as 
well as controller. 

7. Turn over for the last three years, audited annual accounts/financial 
statements i.e. profit and loss account and balance sheet duly certified by a 
practicing CA will be required. 

8. P.F Number and Allotment Letter. 
9. PAN Number. 
10. GSTIN registration number/certificate copy. 
11. User ID for e-reverse Auction  
12. Fill all required detail in annexure-I,J,N,P,K,S,Q with all required documents  

 

To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 

www.auction.nprocure.com and it is mandatory to submit the same along 
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with physical Techno-commercial Bid; so that the Bidder shall be allowed to 
participate in the e-Reverse Auction. 

 
(b) Price Bid:  

 

1. Price Bid shall be submitted only in soft form through 
https://gipcl.nprocure.com 
Note: Estimated rates includes cost of all manpower, equipments, 
vehicles, consumables, tools & tackles, transportation, Safety and 
statutory compliance, mobilization, Contingency expenditure  and 
supervision charges , transit policy  etc….. 

2. GST shall be paid extra at actual as per prevailing rates as declared by Central 
Government on submission of documentary evidence. 

3. Bidder shall quote both Quote section compulsory[Quote 1 ,2 for Section 1 & 2] 
4. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated 

Value. ___Yi___% age below the estimated value OR___Xi___%age above the 
estimated value for both  (2) quote/sections (i = 1,2) 
 
QUOTE SECTIONs:  
SECTION-1: Supply Section  
 

Section 1 / Quote 1: Base Estimated rates = 4, 05, 28,392.7 

 We have quoted ____X1_____% above the estimated rates as service charge  or 
We have quoted ____Y1_____% below the estimated rates as service charge 

 Quoted ___X1/Y1___ % will be applicable to each supplied part`s unit estimated rate 
on (estimated rates) clause mention in Price Annexure for supply portion                
(i.e. clause A1.1/A1.2/A1.3) 
 

SECTION-2: Execution Section  
 

Section 2 / Quote 2: Base Estimated rates = 2, 38, 12, 031.9 

 We have quoted ____X2_____% above the estimated rates as service charge.  or 
We have quoted ____Y2_____% below the estimated rates as service charge.  

 Quoted ___X2/Y2___ % will be applicable to each activity`s unit estimated rate on 
(estimated rates) clause mention in Price Annexure for execution portion. (i.e. 
clause A2.11 to B2.0)  

 

After Considering quoted ___X/Y___ % on their Base Estimated rates, net estimation 
will be derive by applying (Adding / deducting) % quoted by vendor on respective 
section  

 
Net Price = Base Estimated rates + Quoted %+ Xi /- Yi of [Base Estimated rates]  
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 For section 2: Price & rates quoted above shall include cost of all consumables 
(except free issue materials by GIPCL) labor, supervision, tools and tackles, 
transport etc. and such other cost are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the work 
except service charge & GST..  

 The GST shall be paid extra at actual; any changes in rate of the statutory levy or 
imposition of new levy shall be paid extra.  

 For section 1: supply item rates are estimated considering all the cost which may 
incur by supplier / vendor/contractor  ex GIPCL with all taxes , duties , freight , 
transit insurance and such other cost which are not specifically mentioned herein 
but may require to incur to the contractor for the maintaining highest quality of 
material supply except service charge & GST. 

 The GST shall be paid extra at actual; Any changes in rate of the statutory levy or 
imposition of new levy shall be paid extra.  
Gross Price = Net Price + 18 % (GST) on [Net Price]  
 
5. The quantities shown in the price Bid are approximate for the contract period 

and may vary as per job requirement. 
6. The Bidder shall fill the Bid documents with utmost care in consonance with 

the instructions contained in the Bid documents. 
7. Rate quoted by contractor shall be valid for 180 calendar days from the last 

date of submission of bids.  
8. Lowest Three (3) eligible Bidders or 50% out of total eligible Bidders 

(rounded to the next higher whole number), whichever is higher, shall be 
invited for participation in e-Reverse Auction.  

9. To participate in e-Reverse Auction, bidders have to create e-Auction 
USER ID on www.auction.nprocure.com and it is mandatory to submit the 
same along with physical Technical-Commercial Bid; so that the bidder 
shall be allowed to participate the e-Reverse Auction  

10. Decrement value and duration for the e-Reverse Auction shall be informed to 
the qualified Bidders before start of e-Reverse Auction. The L1 Bidder`s “Net 
Price-before e-reverse auction” shall be put up for starting e-Reverse Auction. 
e-Reverse auction shall be for reducing the Percentage (%) of “Net Price-
before e-reverse auction (of L1 bidder as mention above) as given in the Price 
Bid Annexure and the Bidders shall have to reduce Percentage (%) of “Net 
Price-before e-reverse auction(of L1 bidder as mention above) in decrement 
of value as decided before start of e-Reverse Auction.  

11. After e-Reverse Auction process, L1 Bidder shall be decided on the Percentage 
(%) of “Net Price-before e-reverse auction for entire Scope of Work.  
 

COMPANY SEAL        SIGNATURE ……………….…  
         NAME ……………..……….…  
         DESIGNATION …………….…..  
         COMPANY ………………..….…  
         DATE ………………… 
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B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence and place of 
business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons 
signingthe documents shallalso be typed or printed below the signature on each 
page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorised partners or other authorised 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or 
other person or persons authorised to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the person 
signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 

 

9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission 

of Bids and the expiration of the period of bid validity 

 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 

 

11. EFFECT AND VALIDITY OF THE BID 
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a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and specifications 
shall constitute an agreement that the Bidder shall have no cause of action or 
claim, against the Company for rejection of his Bid. The Company shall always be 
at liberty to reject or accept any Bid or Bids at his sole discretion and any action 
will not be called into question and the Bidder shall have no claim in that regard 
against the GIPCL. 

 

12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 

 
12.2 Preliminary Examination: 

 
12.2.1The Company will examine the Bids for any computational errors, for sureties 

furnished by bidder, for authentication of documents submitted and 
completeness of the Bids. 

 
12.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price will be corrected & will be binding to the 
bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid Amount 
will be corrected & will be binding to the bidders. 
 

13.  EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. The overall lowest bidder for all the two quotes of price 
schedule will be treated as L1 bidder Post e-reverse auction.  

13.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or before 
the given date requested by the Company. If the Technical clarifications 
sought by the Company do not reach the Company on or before due date, the 
Bid will be rejected. 
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13.4 The comparison of all the Bids shall be carried out with reference to the scope 
of work as per the technical specification. Any deviation/omission shall be 
evaluated at highest quoted price of the deviation/omission quoted by any of 
the Bidder. In case a separate price (for omission) is not given by any other 
Bidder, a reasonable price of the same shall be taken & the same shall be 
binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
 

(a) Which affects in any substantial way the scope, quality or performance of 
the contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with the 
Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 

14.       RIGHT OF REJECTION OF TENDERS 
 

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non responsive and 
shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids 
if such Bidder has quoted an abnormally low rate in the Bid document/price 
Bid. 

 
15. AWARD OF CONTRACT 

  
15.1 GIPCL will award the contract to that bidder whose quotation has been 

determined to be substantially responsive and evaluated as the lowest 
quotation post e-reverse auction in conformity with the requirements of the 
specifications and documents contained herein, provided further that the 
bidder is determined and evaluated to be qualified to perform the contract 
satisfactorily. 

15.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 
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16. CONTRACT PERIOD 
  

16.1 The contract will be for a period of 18 Months from the date of actual 
commencement of operation of the contract as stated in the Work Order 
(‘Contract Period’). 

16.2 GIPCL reserves the right to extend the Contract Period up to 3 months on the 
same rates and terms and conditions without any price escalation and entering 
into any new contract.  

16.3 The said Contract Period can be extended if mutually agreed upon by both the 
parties up to one year and in such a case a revised work order shall be issued 
at the same rates and terms & condition or at negotiated rates acceptable by 
both parties i.e. the Company & the Contractor.  

 

17. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit 
in favor of Gujarat Industries Power Company Limited for guarantee amount at 
10% of the “Contract Price without GST” from any Nationalized Bank including 
Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak 
Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB 
Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, Rajkot 
Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile Co-operative bank Ltd, The 
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd in the 
format attached in  SECTION-F, and it shall guarantee the faithful performance of 
the 'Contract' in accordance with the terms and conditions specified in these 
documents and specifications. Contract security deposit shall be submitted strictly 
within twenty one days from the date of LoI or work order, whichever is earlier. The 
guarantee shall be valid up to guarantee period + retention period of three months 
from the work completion date. The Guarantee amount shall be payable to the 
Company in Bidder's home currency without any condition whatsoever. 
The Performance Bank Guarantee (initial security deposit) & retention money (Cash 
Security deposit) will be returned to the Vendor/Contractor without any interest at 
the end of the ‘Retention Period' after completion of contract and on fulfilling 
contractual obligations throughout the retention period. However, any delay in 
submission of initial SD will result in equivalent late release of entire SD after 
guarantee period. 

 

18. ASSIGNMENT AND SUB-LETTING 
 

Sub letting of work is subject to approval of GIPCL. In case of subletting the contract, 
contractor should furnish minimum four resourceful vendor list for approval.  
 

19. CONTRACTOR’S OBLIGATIONS 
 

A: DEPLOYMENT & RESPONSIBILTY OF MANPOWER 
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1. The Contractor shall deploy suitably qualified and sufficient manpower for 
timely & satisfactorily execution of the works under the contract. 

2. The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower like technician, helper, rigger, welders, cutter, electrician, store 
keeper etc. separately for Overhauling and Replacement to properly complete 
the job in given/scheduled time  

3. The Contractor shall depute workmen/labour with proper identification to 
enter the plant premises after ensuring that the jobs are scheduled. 

4. At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labour laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and 
security check for all the workmen/labour engaged at the GIPCL site is done and 
necessary documents regarding the same shall be submitted to the GIPCL’s 
authorized representative/officer-in-charge. Any default in complying with the 
same or any misrepresentation regarding compliance of the same shall compel 
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.  

5. The Contractor shall also comply with the safety requirements and provide his 
workmen/labour with safety equipment like helmets, masks, gum boots, a 
uniform and other necessary PPEs for properly undertaking the operations 
involved under this contract. Following are also to be issued:  

a) Safety shoes 
b) Goggles / face shield. 
c) Ear plug / Ear muff. 
d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand 

gloves 
6. Contractor shall nominate /authorise senior experienced person in writing as 

site in charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain always 
available at site or site office allotted to the contractor at SLPP site. Contractor 
has to submit the authority letter and documentary proof for the same.  

 
7. The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s 

Engineer In - Charge for daily maintenance job. They have to maintain daily job 
register dully signed for the works carried out and duly certified by engineer in 
charge. The Contractor in co-ordination with the Engineer-In-Charge shall 
ensure the availability of adequate manpower to carry out the job satisfactorily 
on a daily basis. As per the instruction of engineer inchrage. 

8. have to allot the work and execute the same in specified time limit. 
9. During execution of the works, one or more jobs may be required to be done 

simultaneously and the Contractor shall mobilise additional resources 
accordingly. 

10. During working in high risk area in ESP workman must wear a suitable safety 
apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail. 

11. During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
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overhauling period quantum of maintenance work increases substantially). For 
this, enhanced work shall be completed by deploying additional manpower with 
separate supervisor. Payment will be made on job rate basis only. The work 
during the overhauling period is to be carried out round the clock. Contractor 
should mobilise sufficient number of manpower and execute the work in two 
shifts with independent manpower. Contractor should not continue the same 
manpower more than 12 hours.   
 

B: TOOLS & TACKLES 
1. All tools and tackles required to execute the contract are in the scope of the 

contractor. The contractor should ensure that tools and tackles are in healthy & 
working condition. All consumable items i.e. cloth, cotton waste, kerosene oil, 
gases (Oxygen, D/A, Argon), welding electrode, etc. would be in the scope of the 
contractor. 
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicles, equipments and/or required consumables then 25% of 
the total job cost will be levied as a penalty for each and every instance. 
 

2. Note: the welding electrode should be approved make i.e. Advani, Oerlikon, 
ESAB, D&H, L&T.  
 

3. For proper execution of contract  , the contractor is required to maintain all 
required  of tools & tackles in good working condition at site. The contractor 
should note if any additional tools and tackles are required for proper 
performance of the contract, the same shall also be arranged by the contractor 
immediately with no extra cost to GIPCL. 

4. Provision of scaffolding material for maintenance work will be in the scope of 
the contractor. The scaffolding shall be with pipe and clamps, metallic jallies. 

5. The Contractor shall be required to shift spares, lubricant etc in required 
quantity duly approved by GIPCL’s Engineer-in-Charge whenever necessary 
from GIPCL store/ warehouse to site or site store as per the instructions of 
Engineer- in -charge. Contractor shall be required to arrange transportation for 
above. The cost of transportation will be on contractor’s account. The contractor 
shall be responsible for safe transportation, handling and storage. If equipment 
gets damaged due to improper transportation or fails due to improper 
lubrication or intermixing, the cost of such damages shall be recovered from 
contractor’s bills. It is the responsibility of contractor to keep various lubricants 
separately to avoid intermixing. If the failure /defects of equipment occurs due 
to improper method of maintenance, equipment assembly due to contractor 
negligence than the losses will be recovered from contractor’s bills. 

6. contractor should work round the clock for  execution the work.  
7. Arrangement for lighting at the work spot has to be made by the contractor. He 

has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
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quantity of 240 Volt and halogen lamp. for other area ensuring safety at work 
place  

8. Electrician/supervisor should ensure that the cable connection is not in loose 
condition, which may cause any damage or failure to the machine/manpower. 
Pin sockets of IS standards should be used for all connections. For any accident 
take place & any damage to the equipment and/or injury to human due to 
carelessness in loose connection, contractors will be held responsible & liable 
for any recovery/actions.  

9. All new replacements whether spare parts or any other, shall be inspected and 
approved by GIPCL Engineer in charge before it is actually put  in use. It shall be 
the contractor’s/supervisor’s responsibility to ensure this without failure.  

10. The Contractor must ensure that all the generated scrap, cotton waste, waste oil, 
tools and tackles are removed from the site immediately after completion of 
works and he must ensure cleaning of the site. Further, these items should be 
disposed off to the scrap yard or any other designated place as instructed by 
Engineer In Charge. In case of heavy weight items, if required transportation 
may be arranged by the GIPCL at the discretion of the engineer in charge. If the 
scrap removal is not done within the stipulated time given by GIPCL Engineer, 
the scrap will be removed by GIPCL at the risk and cost of Contractor with 15% 
of overhead charges and it will be deducted from the RA bill. 

11. Insulation scrape materials like glass wool, ceramic wool etc. should be 
collected in gunny bags with proper care and then disposed off at a suitable 
location as per the instruction of engineer in charge.  

12. It is the responsibility of site in-charge to segregate and remove the scrap from 
site. Work will be certified by Engineer In Charge only after removal of scrap to 
the scrap yard.  

 
20. Clarification of Bidding Documents 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
slppmech@gipcl.com / pbhatt@gipcl.com as indicated in the 'Invitation to Bids'.  
The GIPCL's response (including an explanation of the query) will be sent in writing 
or by E-mail to all prospective Bidders who have received the Bidding Documents. 
 

21. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
22. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATION 

 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise.If any Bidder finds any discrepancies 
or omissions in the specifications and documents or is in doubt for any meaning of 

mailto:slppmech@gipcl.com
mailto:pbhatt@gipcl.com
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any part, he shall request in writing for an interpretation/ clarification to the GIPCL 
or during Pre-Bid meeting.  

  
All such interpretations and clarifications shall form a part of the Bid documents.  

 
23. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque only. 

 
24. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications. 

b. The quantities given in the schedule of rates are estimated and will be made as per 
actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the contract 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
supplier. 
 
Note: Interested bidders are requested to submit the online tender at least two days 
in advance from the due date set for on line submission of bid in order to avoid non 
participation of e-tender due to probable technical problem in e-tender system. 

25. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation on 
ground of such alteration in scope of work. GIPCL reserves the right to operate or 
increase/decrease quantities in each item or omit any item included in Schedule of 
Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of 
loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the Engineer-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of the full amount of the work not 
having been carried out nor shall he have any claim for compensation by reason of 
any change having been made in the original specifications and instructions which 
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shall involve any curtailment of the work as originally contemplated.(to be reviewed 
with legal and to be incorporated in special conditions only) 

 
*********** 
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SECTION-B 

INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

1. Tender document is available only in electronic format. Bidders can download free of 

cost from the (n)Procure portal (www.nprocure.com). 

2. All Bids Pre-Qualification / Techno-commercial bid (Part-1) and Price Bid (Part-2) shall 

be submitted Online through the (n)Procure portal (www.nprocure.com). The Part-1 of 

Bid may be submitted in Physical form also but Part-2 shall be submitted Online only. 

Physical submission of Price Bid will not be entertained. Also no fax, e-mail, letters will 

be entertained for the same. 

3. Following should be submitted ‘off-line’ in sealed covers separately during dates & time 

set in ‘NIT’ at our Office at Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat - 394 110, 

Gujarat: 

 Tender Fee, 

 EMD, 

 Supporting Documents for Technical Bid 

4. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 

www.auction.nprocure.com and it is mandatory to submit the same along with physical 

Techno-commercial Bid; so that the Bidder shall be allowed to participate in the e-

Reverse Auction. 

 

 Bidders who wish to participate in this tender will have to procure or should have legally 
valid Digital Certificate (Class III) as per Information Technology Act-2000, using which 
they can sign their electronic bids. Bidders can procure the same from any of the license 
certifying Authority of India or can contact (n)code solutions-a division of GNFC Limited, 
who are licensed Certifying Authority by Government of India at address mentioned below  
 

 Bidder may go through the e-tendering instruction for online Bid participation through n-
procure platform for further details and guidance for participation in the tendering process 
through e-tendering. In case of any queries related to e-tendering system, Bidder may 
write/contact at following details:  
(n) Code Solutions – A division of GNFC Ltd.  
301, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India)  
Tel: +91 79 26857316 / 17 / 18  
Fax:+91 79 26857321  
E-mail: nprocure@gnvfc.net  
www.nprocure.com  
Toll Free: 1800-233-1010(Ext. 501,512,517)  
Bidder may visit https://www.nprocure.com/html/faq.asp for information regarding e-

tendering registration process 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.auction.nprocure.com/
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SECTION-C 

GENERAL CONDITIONS OF CONTRACT 

 

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit 
in favour of Gujarat Industries Power Company Limited for guarantee amount at ten 
percent (10%) of the “Contract Price without GST ” from any Nationalized Bank 
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak 
Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB 
Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, Rajkot 
Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile Co-operative bank Ltd, The 
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd in the 
format attached in SECTION-F, and it shall guarantee the faithful performance of the 
'Contract' in accordance with the terms and conditions specified in these documents 
and specifications. Contract security deposit shall be submitted strictly within 
twenty one days from the date of LoI or work order, whichever is earlier. The 
guarantee shall be valid up to retention period of three months from the contract 
completion date. The Guarantee amount shall be payable to the Company in Bidder's 
home currency without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) & retention money (Cash 

Security deposit) will be returned to the Vendor/Contractor without any interest at 

the end of the‘Retention Period'after completion of contract andon fulfilling 

contractual obligations throughout the retention period. However, any delay in 

submission of initial SD will result in equivalent late release of entire SD after 

guarantee period. 

2. RECOVERY CLAUSE 
 
(i) In case of any damage of equipment/machinery due to negligence of 

contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 

within the time frame given in work order and as per day to day instructions 

by Engineer-in-charge, GIPCL shall get the work done by third party at the 

risk & cost of the contractor with 15% additional overhead charges of GIPCL. 
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3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 
 
Sub letting of work is subject to approval of GIPCL. In case of subletting the contract, 
contractor should furnish minimum four resourceful vendor list for approval.  

4. DEDUCTIONS FROM CONTRACT PRICE 

 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 

shall pay all such claims within 15 days of claim failing which the same shall be 

deducted from the bills of contractor. 

5. TERMINATION OF CONTRACT BY GIPCL 

Contractor shall be responsible to complete the jobs within agreed time schedule 

and in case contractor fail to complete the job, GIPCL shall recover from his bill, 

Security Deposit and / or whatsoever for expenses incurred to complete the job 

with additional 15% overhead charges. 

 In case if contractor’s services are not found satisfactory with respect to 

mobilization, time bound completion of work, workmanship & safety (OHSAS policy 

of GIPCL) then GIPCL has right to terminate the contract at any time by giving  him 

15 days advance notice without assigning any reason and will make the alternate 

arrangement at the risk & cost of contractor.  

GIPCL may terminate the contract after due recoveries of pending jobs/damages 

after giving 15 days advance notice to the contractor if any of the following events 

occur – 

i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including 

quality of job. 
6. FAILURE & TERMINATION 

 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
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instructions fails within seven days to comply with the same, the GIPCL /ENGINEER 

may employ and pay other agencies to execute any such work whatsoever as may be 

necessary to give effect thereto and all costs incurred in connection therewith shall 

be recoverable from the CONTRACTOR by the GIPCL on a certificate by the 

GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to 

become due to the CONTRACTOR. 

 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments as per directions of GIPCL / ENGINEER within the time frame given 

and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall get 

the work done by third party at the risk & cost of the CONTRACTOR with additional 

15% overhead charges of GIPCL and all costs incurred in connection therewith shall 

be recoverable from the CONTRACTOR by the GIPCL /ENGINEER as a debt or may 

be deducted by him from any money due or to become due to the CONTRACTOR. 

In case if contractor’s services are not found satisfactory with respect to 

mobilization, time bound material evacuation, workmanship & safety (OHSAS policy 

of GIPCL) then GIPCL has rights to terminate the contract at any time by giving you 

15 days advance notice without assigning any reason and will make the alternate 

arrangement at cost and risk of the Contractor. 

7. SETTLEMENT OF DISPUTES 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration & Conciliation Act, 1996. The 
place of arbitration shall be at Surat/Vadodara or any other place within state of 
Gujarat as may be mutually agreed by the parties in consultation with the 
tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lac, a person having a position equivalent to a Retired District Judge shall 
be appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac, the 
same shall be referred to a Retired High Court Judge and for a claim exceeding 
Rs. 100/- Lac, the same shall be referred to a Retired Supreme Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless 
the decision of the Arbitration proceedings is obtained. 
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8. INTERPRETATION OF CLAUSE 

 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of Addl. General Manager (SLPP) - GIPCL will be final and binding on 

the contractor. 

9. EMPLOYEE’S COMPENSATION INSURANCE 

 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 

thereof as also insurance cover for third party liability. The contractor shall keep the 

GIPCL indemnified from all liabilities arising out of his action in pursuance of this 

contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be 

assigned to GIPCL. EC policy should cover the specified contract period. 

Contractor shall also obtain additional off-duty coverage insurance policy for all his 

workers as per clause no. 24 herein under. 

13. STATUTORY REQUIREMENTS 
 The contractor shall be solely responsible for any accident caused to his workers 

and should adhere to all rules / regulations as per labour laws of Government 
and other statutory laws as applicable. 

 The contractor should register himself under the Contract Labour Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The 
E.C. Policy copy should be submitted to the GIPCL before commencement of the 
work and Labour License should be obtained within one week from the date of 
issue of form-V. Contractor should apply for Form-V immediately after receipt of 
LOI. A copy of Labour License shall be submitted to GIPCL, HR & A Department.  

 Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

 The Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory 
Act, Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, 
Provident Fund Act, All Labour Laws Act in respect of employees engaged  by  
him for  the  work  and   shall have to maintain necessary records. In case any 
amount becomes due to be payable by him to his employees or to the 
Government under the above rules, regulation, Acts, GIPCL reserves the right to 
recover the same from the running bill of the contract.  

 Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

 Records as per the provisions of various statutory Acts will have to be 
maintained by the contractor and submitted as and when required. 
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 All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
 

A. COMPLIANCE OF LABOUR LAWS 

           
1. The contractor shall at his own cost comply with the provision of labor laws, rules, 

orders and notifications whether central or state or local as applicable to him or to this 

contract from time to time.  These Acts/Rules include without limitation of the 

followings. 

2.  Contractor shall be solely responsible and shall fully comply with all the provisions of 

all the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor 

(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, 

Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute 

Act 1947, Employee Compensation Act 1923, Payment of Gratuity 1972, Interstate 

Migrant Workmen Act 1979, Equal Remuneration Act with Rules, Order and 

Notifications issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to 
the contractor from time to time for performing the contract job. 
 

3.1 The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus, 

Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen 

facilities and other statutory privileges and facilities to his personnel as per 

law/rules/regulations and orders of the Central Government, State Government, Local 

Authorities or other authorities as are in force from time to time.  All employees of the 

Contractor shall be employee of the Contractor.  

3.2 The contractor shall have a valid license obtained from Licensing Authority under the 

Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the 

contract covering all his employees working at SLPP site and furnish the same failing 

which GIPCL may terminate the contract at its sole discretion. 

3.3.  The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees Provident & 
Miscellaneous Provisions Act, 1972 and remit contributions in respect of the employees 
employed by him at SLPP Site to the P.F office concerned every month failing which 
GIPCL will recover from the outstanding payment to the contractor from GIPCL.PF code 
of Gujarat region should be taken. 

3.4.  The Contractor shall maintain all records/registers required to be maintained by him 

under various labor laws mentioned above and produce the same before the Statutory 

Authorities whenever required.     
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3.5 The Contractor shall also submit periodical reports / returns to the various statutory 

authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees 

Provident Fund Act etc.  Under intimation to HR&Admn.Dept. 

3.6  The Contractor shall not pay less than the Minimum Wages notified by the Government 

from time to time to his employees of corresponding categories. 

3.7.  The Contractor shall be responsible for payment of overtime wages to his workmen, if 

any, in case they are required to work beyond  the prescribed hours under law as per 

applicable rates. 

3.8 The contractor shall take Employee Compensation Insurance Policy for all his 
employees working at SLPP.  The contractor shall indemnify the company against any 
liability due to any work injury or accident to any of its employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains any injury or 

disablement due to an accident arising out of and in the course of his employment, 

provide necessary medical treatment and pay compensation as applicable, required 

under the Employee Compensation Act, 1923. 

3.10  If any of the persons engaged by the Contractor misbehave with any of the officials 

or the Company or commit any misconduct with regard to the property of the Company 

or suffer from any serious communicable disease, the Contractor shall replace them 

immediately. 

3.11  The Contractor shall not engage / employ persons below the age of 18 years.  

Employment of women shall be strictly according to applicable laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / parties 
being a principal employer on any account whatsoever in relation to their employment 
with the contractor.  The Security deposit will be released to the contractor at the end 
of the contractual tenure subject to an undertaking by the contractor that in the event 
any of his workmen or the heirs of workmen puts up a claim for recovery of money due 
to him from the contractor before the appropriate authority under the I.D.Act 1947 or 
under any other labor laws or for compensation under the Employee Compensation 
Act, 1923 and the appropriate authority has given a direction for making payment the 
contractor will meet the same or indemnify GIPCL if in the event GIPCL pays it as 
Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed date within the 
period specified under the applicable Law, in presence of representative of the 
company.  He will submit a true copy of wage sheet, attendance register and P.F. 
remitted challan along with ECR copy on monthly basis to HR&A dept. for verification 
and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as safety shoes, 
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of his 
workmen as per applicable laws. 
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4. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labor laws of Government and 
other statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The E.C. 
Policy copy should be submitted to the GIPCL before commencement of the work 
and Labor License should be obtained within one week from the date of issue of 
form-V. Contractor should apply for Form-V immediately after receipt of LOI. A copy 
of Labour License shall be submitted to GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, All Labor Laws Act in respect of employees engaged  by  him for  the  work  and   
shall have to maintain necessary records. In case any amount becomes due to be 
payable by him to his employees or to the Government under the above rules, 
regulation, Acts, GIPCL reserves the right to recover the same from the running bill 
of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

9. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 

amendment/alteration/Notifications or addition to the existing Law or a new 

statute shall automatically and immediately become applicable. 

 

 

B. LEGAL ASPECTS  
1. Contractor shall maintain all register required under the Labour Laws & any other 

applicable laws and make the payment as per the Minimum Wages Act to the 
workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 
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3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, 
from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability 
not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  

11. PAYMENT OF WAGES 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 

enforced from time framed by the government such as Factory Act, Employee 

Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 

Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of 

employees engaged by him for the work and shall have to maintain necessary 

records. In case any amount becomes due to be payable by him to his employees or 

to the Government under the above rules, regulation, Acts. 

12.      ACCIDENT TO WORKMEN 

Contractor shall be fully responsible for injury or death of any of your or third party 

workmen due  to any act omission / indiscretion  on your part while 

undertaking the work and contractor shall fully abide by the statutory requirements 

of the employee's compensation act. GIPCL shall not be liable for any compensation 

due to accident, death or injury to any of contractor’s workmen or any third party 

due to negligence, act or omission on your part. 

13. LIGHTING 

 Arrangement for lighting at the work spot has to be made by the contractor. He has 
to arrange all lighting equipment such as power cable, hand lamps. The contractor 
has to take prior approval for taking electrical power supply. The contractor should 
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keep hand lamps of 24Volt for confined space and sufficient quantity of 240 Volt and 
halogen lamp. for other area ensuring safety at work place  

 Electrician/supervisor should ensure that the cable connection is not in loose 
condition, which may cause any damage or failure to the machine/manpower. Pin 
sockets of IS standards should be used for all connections. For any accident take 
place & any damage to the equipment and/or injury to human due to carelessness in 
loose connection, contractors will be held responsible & liable for any 
recovery/actions.  
 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 

The contractor shall depute qualified and adequate resources in night 

shift/Sunday/holidays to complete the job in schedule time. 

15. SAFETY ASPECT 

 Contractor shall observe all the safety and security rules and regulation of the GIPCL 

which are at present in force and which may come into force during the pendency of 

the contract. Any violation of any rules and regulations will entail immediate 

termination of the contract. 

 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be 

submitted to safety Deptt. Safety Deptt. will check the certificates and if found okay, 

then only materials will be allowed to enter inside the plant. Material inward gate 

pass will be made only after certification from Safety Deptt. Security Deptt. will 

inform to Safety Deptt., as & when such tools and tackles brought at the gate for 

making entry in the maintenance site. 

The contractor has to submit the list of required safety gears along with safety 

equipments available with him to safety Deptt. Safety Deptt will check for quantity 

and quality of the safety gears and then allowed permission of work. Poor quality 

material will not be allowed to take inside the Plant. If quantity of required safety 

equipments is not satisfactory, contractor will not be allowed to carry out the work 

using such safety gears inside the Plant for the work.   

16. GENERAL SAFETY CLAUSES : 

1. The Contractor shall observe and comply, with regard to his workmen working at the 

SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding 

the safety standards to be adopted while operating within the SLPP Plant & Mines 

premises and the Contractor shall brief them regarding the same and use of the 

Personal Protective Equipment (‘PPE’).  
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3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 

workmen immediately on execution of the work and the contractor shall ensure that 

his workmen wears the protective equipments at all times during the work 

operation. Brand name for safety shoe & safety helmet shall be suggested by safety 

representative of SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 

full body safety uniform and belts, safety net etc. shall be issued and used as per the 

job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will 

procure safety shoes & safety helmet from a reputed company with at least 12 

months’ guarantee and shall produce the guarantee certificate and IS standard 

certificate to the safety department. Contractor should purchase safety shoes of 

reputed brands. Safety shoes will be issued every year. IS certificate and guarantee 

certificate must be obtained from the vendor and submitted to the Safety 

department. Safety shoes should be heat, water, oil and chemical resistant, having 

an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 

per work requirement. Contractor should ensure that their workers are wearing 

Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they 

are at work throughout the contract period. The contractor has to maintain the PPE 

issue register with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 

Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 

and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 

required quality, GIPCL will issue the required PPEs to contract workers and back 

charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 

with the statutory requirements and certificate in form no. 10 as per rule 60 of 

Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 

submitted every year before using such tools and tackles. In case of purchase of new 

lifting tools and tackles, form no. 10 as per the said rules shall be submitted before 

they are taken into use. All lifting tools and tackles shall be of reputed make having 

International manufacturing standard and shall be maintained in proper and 

workable condition.  

10.  The Contractor shall nominate one Safety Officer with required qualification for 

supervising the daily job/ shutdown jobs for observing and maintaining the safety 

aspects at site. He is solely responsible for any safety measures during maintenance 

work. He has to ensure that all the workmen working at site are equipped with 

essential PPE’s and proper safety arrangement is made at the SLPP site.  
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11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 

D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 

inspection with all above statutory test certificate before using at site for any work. 

They should use all tools and tackles only after certification by GIPCL 

representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 

full body harness safety belt, ladders and crawling boards shall be used to prevent 

accident. Further, during working on height, contractor should arrange proper 

scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc. 

Advice and instructions of engineer in charge/ safety in charge shall be strictly 

complied with in this regard. All necessary safety precautions shall be taken by the 

contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 

torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 

the cylinders at the work at height area. Gas cylinders shall be transferred through 

gas cylinder trolley only with cylinder cap and stored up right (vertical) position 

only. All gas cylinders shall be hydro tested / certified as per gas cylinder rules 

2004. Gas cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 

as per Government approved RTO guidelines. All Vehicles must be parked in Parking 

space designated by GIPCL. If any vehicle is found inside the plant premises other 

than the parking area such vehicles shall be handed over to Security dept. and their 

entry shall be cancelled for movement inside the plant premises with immediate 

effect.  

15. All electrical equipment shall be in good condition and free from any defect. 

Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 

may be checked by the electrical engineer of the contractors regularly, every six 

month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire 

blankets to prevent falling and spreading of sparks and hot material on and around 

the work area. Contractor will procure and use such items. ELCB / RCCB shall be 

provided with rating of 9-30 milli ampere on welding machine and all portable 

power tools.  

17.  The contractor shall fill – up Incident notification form (S-I), Incident Investigation 

form (S-II) and near miss report within time limit as specified in forms, if any 

accident, Incident, near miss occurred while working at SLPP site.  
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18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 

above) should appoint / nominate one qualified safety officer and he shall be 

responsible for addressing all the safety related aspects of execution of contract jobs 

and he will in close co ordination with safety officer of SLPP and attend all safety 

related meeting such as safety committee, on job safety training etc. Where the 

contractual man power is less than 50, the site incharge of the contractor will act as 

a safety officer and he will perform all the duties of safety officer as mentioned 

above.  

19. No loose connection / joints allowed in electrical cables during performance of any 

kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   

      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain 

the principles behind safety practice. If the contract workmen fail to comply with 

safety standards as per category A, B & C below, penalty shall be levied on the 

contractor as per the table mentioned below: 

 

Category  
 

    
Classification  

 

 

Examples / Cases  
 

 

Penalty  
 

     A PPEs 

Related  

 

Working without 

helmet, shoes, safety 

belt, gloves etc.  
 

Rs. 100 /- per 

instant.  

 

 

    B  

WI Related  

Failure to adhere to HSE 

guidelines/plans, careless 

attitude in material 

handling,  

 

 Rs. 500 /- 
per instant.  
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Machine being used with 

damaged machine guard, 

unsafe electrical work - 

workout plug 

top/improper electrical 

joints/cables lying on 

ground, electrical 

equipment working 

without proper earthing, 

machine being used 

without machine guard, 

Welding machine without 

ELCB / RCCB of proper 

rating, Gas cylinder 

without test certificate, 

Cylinder cap, NRV / Flash 

back arrester, Cylinder 

trolley etc. 

 

 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 

 

 Continuous 
unsafe acts 
will 
disqualify 
the 
contractor 
from further 
participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices 

at height more than 3 

meters 

Working without permit 

or non-compliance with 

permit conditions like hot 

work, height work etc. as 

applicable, lifting tools 

and tackles being used 

without third party 

inspection certificates in 

form no. 9/10 as per 

Factory Act – 1948 etc.. 

C  

Unsafe 

Practices  
 

Breach of safe practices 

by a particular person 

repeatedly for three 

times. 
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Suspend the entry 

gate pass for one 

week.  

 

 After two 

suspensions his 

gate pass will be 

cancelled. 
 

 

Penalty so levied against the contractors and company employees will be used during the 

observation of National Safety Day. 

17. REJECTION OF WORK: 

If, as a result of inspection, examination or testing, the GIPCL’s 

Representative/Engineer decides that any materials, work or workmanship is 

defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 

GIPCL’s Representative may reject such plant, materials, work or workmanship and 

shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 

shall then promptly make good the defect and ensure that the rejected item 

complies with the Contract. If Contractor failed to rectify the rejected work or 

workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount 

against rejected work or Workmanship. CONTRACTOR shall not entitle for any claim 

or release of hold payment until rectify the defect up to satisfactory of GIPCL. If 

Contractor failed to rectify any such defective work or workmanship, GIPCL reserve 

the right to rectify at risk and cost of the CONTRACTOR and deducted by the GIPCL 

from any amount due, or to become due, to the CONTRACTOR’s dues. 

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 

workmanship to be retested, the tests shall be repeated under the same terms and 

conditions. If such rejection  and retesting cause the GIPCL additional costs for the 

traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 

such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 

deducted by the GIPCL from any amount due, or to become due, to the 

CONTRACTOR. 
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18. GENERAL TERMS AND CONDITIONS: 
1. All tools & tackles, labours, equipments, vehicles, tractors, etc… to execute the 

contract are in the scope of the contractor. The contractor should ensure that tools& 
equipments are in healthy condition. 

2. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

3. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

4. Contractor shall depute Location/Package wise full time independent experienced 
site-in-charge and two nos. of independent site supervisors (each at Phase-1 Boilers 
and Phase-2 Boilers) at site. They shall co-ordinate with GIPCL engineer and shall 
bear overall responsibility of contract including joint measurement, billing etc. Such 
person shall function from site office of contractor at SLPP.  

5. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. Safety 
supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. The work shall not be allowed without 
deploying safety supervisor and a penalty equal to Rs. 1,000/- per day absent of 
safety supervisor shall be levied from Contractor. 

6. Contractor shall strictly follow the existing work permit system of the GIPCL and 
any future revisions.  

7. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge before 
start the work. 

8. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case 
of delay of work without any valid reason, the GIPCL reserves the rights to carry out 
the work by deploying other agencies at the risk & cost of contractor with additional 
15% overhead charges. 

9. The scope against each activity mention in annexureB1,B2,B3 also cover receipt / 
transfer spare material from ware house, renewal of PTW on daily basis against 
work , removal of any scrap generated out of work executed as per instruction and 
procedure suggested by engineer incharge. 

10. Contractor shall mobilize the resources as per need within the period of four hours. 
If the contractor fails to mobilize sufficient resources to complete the job in time, 
GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 15% overhead charges. 

11. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 

12. The prices / item rates quoted shall remain firm till completion of the contract and 
any agreed extensions thereafter and shall not be subject to any escalation (only 5% 
escalation in the item rate will be considered for second year), idle charges for labor, 
machinery, overhead expenses etc… due to any reason whatsoever. No price 
escalation / idle charges shall be entertained due to delay in work on unavailability 
of work front, non-issue of work permit, holding of work permit for any reason, 
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unavailability of contractor’s supervisor, unavailability of contractor’s safety 
supervisor, violation of safety rules, unsafe actby any of contractor’s worker, 
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-charge 
or any other reason whatsoever. 

13. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but 
not limited to approved quality safety shoes& safety helmets, standard dust masks, 
safety goggles, etc… as required and shall use exclusively under this contract for all 
the time during working at specified locations failing which, the Engineer-in-charge 
may hold the work and will take necessary action including penalty as decided. If 
the contractor repeatedly violates safety rules/regulations (more than three 
successive incidents), Engineer-in-charge may take necessary action against the 
contractor, including appropriate financial penalty (Maximum of Rs. 1,000/- per 
incident per man-day and as per clause no.12) and/or termination of contract. 

14. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

15. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall ensure 
that sufficient manpower is deployed for the same. 

16. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to 
work), work instruction, Return of permit. 

17. The contractor has to submit daily reports showing work carried out with details of 
available manpower, resources etc. 

18. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

19. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006. If your organization 
is registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a 
copy of your registration certificate.   

20. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

21. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards.  
Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 
 

19. CONTRACTOR’S SUPERVISION 
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The contractor shall, during the whole time the work is in progress, employ a 

qualified experienced site-in-charge of the works with adequate experience in 

handing of jobs of this nature and with the prior approval of the GIPCL / ENGINEER. 

Such in-charge shall be constantly in attendance at the site during working hours. 

During CONTRACTOR’S supervisory engineer absence during working hours, if 

unavoidable, and also beyond working hours, when it may be necessary to give 

directions, orders may be given by the ENGINEER / GIPCL and shall be received and 

obeyed by the CONTRACTOR’S superintendent or Foreman who may have charge of 

the particular part of the work in reference to which orders are given. If requested 

to do so, the ENGINEER /GIPCL shall confirm such orders in writing. Any directions, 

instructions or notices given by the ENGINEER / GIPCL to him, shall be deemed to 

have been given to the CONTRACTOR. The representative of the CONTRACTOR shall 

have all necessary powers to receive materials from the GIPCL, issue valid receipts 

for the same, engage labour or purchase materials and proceed with the work as 

required for speedy execution. 

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 

should be withdrawn from the work without due notice being given to the GIPCL / 

ENGINEER; further no such withdrawals shall be made if in the opinion of the GIPCL 

/ ENGINEER such  withdrawals will jeopardize the required pace of progress / 

successful completion of  the work. 

The CONTRACTOR shall employ in or about execution of the work only such persons 

as area careful, skilled and experienced in their respective trades, and the GIPCL 

shall be at liberty to object to and require the CONTRACTOR to remove any person 

employed by the CONTRACTOR in or about execution of works who in the opinion of 

the ENGINEER misconducts himself or is incompetent or negligent in the proper 

performance of his duties and all such persons shall not again be employed upon the 

works without the prior permission of the GIPCL. 

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 

employ any employee of the other party except by mutual consent. 

 

 

20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 

CLEAN-UP. 

All loose materials, wastage, packing materials, cut pieces or other matter of an 

offensive nature shall not be deposited on the surface, but shall at once be carted 
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away by the CONTRACTOR to some pit or place provided by him away from the site 

of work and approved by local authorities. 

As a part of the work included in this contract, the CONTRACTOR shall completely 

remove and satisfactorily dispose of all temporary works to the extent directed. He 

shall tear down and dispose of all temporary works, shall remove or grade, to the 

extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish 

resulting from the operations under this contract and shall do all work necessary to 

restore the territory embraced within the site of his operations to at least as good 

order and conditions as at the beginning of the work under this contract. 

21. FACILITIES TO BE PROVIDED BY GIPCL 

A. The Company shall provide the following facilities to the Contractor at the site:  
a. Electricity & water at nearest available one point. Further distribution to be 

done by contractor at their cost.  
b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township 

at discretion of GIPCL if available.  
c. Workshop facility as available at site only.  However contractor may visit the 

workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

d. Site office shall be provided at site. 
e. First aid facilities as available on chargeable basis.  
Apart from the above, no other facilities shall be provided by GIPCL.  

B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 

operations at the plant site.  

22. WORK MEASUREMENT/CERTIFICATION 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

d. Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor. 
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23. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES OR 

BEYOND THE COURSE OF EMPLOYMENT 

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 

sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the 

accident taking place anywhere outside the Company premises or at any place when 

the workman is not in course of his employment. 

24.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 

incurring the penalty in the event of the subsistence of Force Majeure conditions. 

If a Force Majeure situation arises, the affected Party shall promptly notify the other 

Party in writing of such conditions and the performance shall be suspended as per 

mutual agreement. 

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 

of the Party and not foreseeable by the Party and shall include events of floods, 

explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 

restrictions, terrorism, government actions and provided always that such acts 

result in the impossibility of the further performance of the contract. 

25  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ 
purported performance/ non-performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any 

direction or order is issued by court at any point of time the contractor shall comply 

with and implement such direction or order whether passed at the time of award of 

contract or during the pendency of contract. Further, the Contractor shall indemnify 

the GIPCL against all consequences arising and affecting GIPCL owing to the 

compliance of the orders by the Contractor. 

 

26. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 

Courts at Surat shall have jurisdiction regarding the same. 
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27. Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Condition of Contract, then unless a 

different intention appears, the provision of the Special Conditions of Contract shall 

prevail to the extent of such repugnancy of variance. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 47 of 118 
 

SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 
ESP Description Unit 3 & 4-PH-II,  

Make: BHEL 
Unit 1 & 2-PH-I,             Make: 

BHEL 
Type of ESP 2xFAA-7x45(45) -132-135-2 2xFAA-7x45(45) -126-135-2 
No of passes 2 2 

Number of fields per 
pass 

08 including 01 dummy field 
(First) 

07 including 01 dummy field 
(Last) 

Pitch between Two 
Collecting Electrode  

400 mm 300 mm 

No of rows for CE 34 per field each row 6 plates
  

43 per field each row 6 plates. 

No of rows for EE 33 rows per field, each row 
54(18x3) electrodes. 

42 rows per field, each row 
54(18x3) electrodes. 

Total No. Of fields 14 in each unit,28 in Phase-2 12 in each unit,14 in Phase-1 
Scope broadly covered in four parts: 

Clause No. Work Description UOM 

Clause A1.1 Supply of internals for Replacement of all working 
internals-Phase-1 

Lot for 3 
Field 

Clause A1.2 Supply of internals for Replacement of all working 
internals- Phase-2 

Lot for 6 
Field 

Clause A1.3 Supply of all required spares  for revival of dummy field 
including TR set and Panel with all mechanical/ 
electrical/electronic spares and their accessories in U3 

Lot for 2 
Field 

Clause 
A2.11 

Execution of erection and commissioning for Replacement 
of all working internals- Phase1- First Field   

Per field 

Clause 
A2.12 

Execution of erection and commissioning for Replacement 
of all working internals- Phase1- Second field onwards    

Per field 

Clause 
A2.21 

Execution of erection and commissioning for Replacement 
of all working internals- Phase2- First Field   

Per field 

Clause 
A2.22 

Execution of erection and commissioning for Replacement 
of all working internals- Phase2- Second field onwards    

Per field 

Clause A 
2.3 

Execution of installation of all all required spares  for 
revival of dummy field including TR set and Panel with all 
mechanical/ electrical/electronics spares and their 
accessories in U3 along with commissioning  

per Two 
Field  

Clause B1.1 Mobilization and minimum prescribed maintenance 
activity-Phase-1 

Per unit 

Clause B1.2 Mobilization and minimum prescribed maintenance 
activity-Phase-2 

Per unit 

Clause B2.0 Overhauling/Repair / Replacement/ servicing-service 
clause wise for both phase-1 & 2 

Service 
clause wise 
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** In case partial field replacement is to be carried out than billing will be governed by 

“Partial Field replacement billing schedule 

Price Schedule : To be read along with “ Detail scope of work” 

Clause. 
No.  UOM Qty.  Part  

Estimate Unit 
rate before             
T & D per 

UOM 

Total  net 
Estimate 

before      T 
& D 

For Section 
in SOR base 
estimation   

 

Clause 
A1.1 

Lot for 3 
Field 1 

Part 1 / 
Section 1 

Supply 

10558306.7 10558307 

40528392.7 

Quote 1 for Section 1 
on Base Estimation 

4,05,28,392.7 as 
percentage +X or – Y 

% on Base 
Estimation 

Clause 
A1.2 

Lot for 6 
Field 1 16733808.1 16733808 

Clause 
A1.3 

Lot for 2 
Field 1 13236277.9 13236278 

Clause 
A2.11 

Per field 
2 

Part 2 / 
Section 2 
Execution 

2095336.28 4190673 

23812031.9 

 
 
 

Quote 1 for Section 1 
on Base Estimation 

2,38,12,031.9 as 
percentage +X or – Y 

% on Base 
Estimation 

Clause 
A2.12 

Per field 
1 1280344.28 1280344 

Clause 
A2.21 

Per field 
2 1971154.59 3942309 

Clause 
A2.22 

Per field 
4 1156162.59 4624650 

Clause  
A 2.3 

per Two 
Field  1 5757711.86 5757712 

Clause 
B1.1 

Per unit 
2 346086.35 692172.7 

Clause 
B1.2 

Per unit 
2 304083.02 608166 

Clause 
B2.0 

Service 
clause 
wise   2716004.89 2716005 

          64340425    
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Quoting Mechanism ( Price Bid, Through Gipcl.nprocure.com website-Online Only) 

SECTION for 

Quote& Net 

Estimation 

To Be quote by 

vendor online 

Only 

Profit/ Service 

charge 

Total  gross Estimate including +X/-Y % profit/Service 

charge   on estimation and before GST  

Total combine 

scope of work’s 

net estimation 

4,05,28,392.7 

 

 (+X or –Y 

Percentage on 

Net Estimation 

of section 1) 
Calculated (Net Price of Section 1) 

Total combine 

scope of work’s 

net estimation 

2,38,12,031.9 

 

(+X or –Y 

Percentage on 

Net Estimation 

of section 2) 

Calculated (Net Price of Section 2) 

Total Combine Quote value Section-1 & 

Section2 (Net Price of Section 1+Net Price of 

Section 2) Calculated (Net Price-before e-reverse auction) 
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Detail Scope of work 
Supply of internals 

Part-1.3/ Clause A1.3 

Supply of spares dummy Field revival of Unit#3’s & Unit#4’s first fields [Total 4Nos] 

Schedule of Fields: 

Unit #4: Field 1A & 1B 

 Supply of spare to GIPCL site: Vendor will supply all internals spare parts required 

for replacement of the field as mentioned in the “ScheduleA1.3“given below. 

Supply of spare also including transportation from their works to GIPCL as per 

standard and safe transportation procedure without any damage/bend. 

 inspections need to carry out by GIPCL engineer in charge at contractor`s workshop. 

Contractor need to intimate progress of production at each stage of process to 

GIPCL. GIPCL will depute their representative for inspection. 

 Joint Inspection at site after receipt of spare: Joint inspection of spares received at 

site will be carried out and if any parts observed defective will be rejected. 

 PMI will be conducted at random after receiving the material at GIPCL site through 

external agency and result of the same shall remain binding to both. 

 GIPCL reserves the right to get the material verified through government approved 

laboratory and result of the same whall remain binding to the contractor. 

 Internal`s shifting within plant: Will be in the scope of contractor. 
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Schedule A1.3 [Scope of Supply], Refer along with schedule 1.11 [ Tentative list of spare] and Electrical 
supply schedule 1.1E 

Sr. 
No. 

System 
Description 

Material Description 

Actual 
Require

ment   
per Field 

Actual 
requirement 

for 2 field  
UOM 

A MECHANICAL SYSTEM       
A1 Emitting electrode system: 1 2 Set 
A11 

Emitting 
electrode system: 

Emitting electrode main  frame 1 2 Set 
A12 Emitting electrode sub frame 1 2 Set 
A13 Emitting Electrodes  1 2 Set 

A14 
Support insulators and surrounding 
Accessories  

1 2 Set 

A15 

Suspension rod along with support 
insulator & his electrical heater, screen 
tube , supporting flange , supporting 
bracket,  locking washer, adjustment 
screw with rope and other CAF sealing 
membrane  

1 2 Set 

A16 
Insulator Housing with closing cap , 
MHD  , heaters  

1 2 Set 

A17 

TR set with all surrounding structure, 
wheels, HV duct , fasteners, CU tubing  
,other accessories as per electrical 
scope of work  

1 2 Set 

A2 
Collecting 

electrode system: 

Collecting electrode ,suspension frame 
for  collecting electrodes, U clamps, 
shock bars, shock bar angle ,U clamp 
guide, connecting strips , box beam , 
washer plates , fasteners , shock pad , 
shock bar guide along with attachment 
and ridge support   

1 2 Set 

A3 Rapping system: 

Rapping shaft, sleeve, hammers 
,fasteners , plain bearing/ fixed bearing 
, bearing support , seams , pin wheel, 
thrust bearing, vertical shaft bearing, 
set rings, ERM/CRM gear motor , 
pinion , coupling , clutch, shaft end 
connection , carbon bush , structure 
like bracket assemblies, bearing’s 
cantilever support and required 
support along with all connected 
accessories like Shaft heater ,ER 
housing 

1 2 Set 
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B ELECTRICAL SYSTEM: 1 2 Set 

B1 

Refer Annexure 
1.1E 

3-Phase-High voltage transformer 
rectifier (HVR) with electronic 
controller (EC) with relevant 
auxiliaries  

1 2 Set 

B2 
Auxiliary control panel (ACP) with 
relevant auxiliaries 

1 2 Set 

B3 
Disconnecting switch with relevant 
auxiliaries 

1 2 Set 

Vendor should consider all required spare for filling dummy field of BHEL make ESP as a 

part of supply package will be in the scope of vendor.  

The total scope of supply of spare is to deliver all required spare (with highest quality)  to 

fill dummy field of BHEL make ESP hence Interested vendor shall visit the site invariably 

to understand the scope in detail, view drawings and the clarify the matter if required 

prior submitting the bid. 

Bidder should quote service charge as a percentage of estimation considering total actual 

required spare to fill dummy field of BHEL make ESP and submit the bill of material in 

blank format schedule tagged as “Actual Bill of material “given in annexure section of 

tender document without price during technical bid. 

Schedule 1.11 : Tentative list of spare required for dummy field revival 
Sr. 
No.  

Material Description Per Field 
2 

Field 
1 Collecting electrodes Carton steel 1.25 mm thick 204 408 

2 U clamp 510 1020 

3 M12 X 50 ,with 2 washer, 1 spring washer & nut 204 408 

4 M12 X 40,with 2 washer, 1 spring washer & nut 408 816 

5 Washer plate 8 x 70 x 100 816 1632 

6 Emitting Electrodes 1782 3564 

7 SHOCK BAR WITH SHOCK PAD & FASTENERS 34 68 

8 Shaft end  1 2 

9 Shaft 1 1 2 

10 Shaft 2 1 2 

11 Shaft 3 1 2 

12 Sleeve tube 3 6 

13 CRM outer arm 34 68 

14 Inner arm 34 68 

15 HT HEX BOLT,M16X100MM  34 68 

16 Plain Bearings 8 16 

17 Set ring 4 8 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 53 of 118 
 

Sr. 
No.  

Material Description Per Field 
2 

Field 

18 Shaft end Top 1 2 

19 Shaft-1 (Top) 1 2 

20 Shaft-2 (Middle) 1 2 

21 Shaft-3 (Bottom) 1 2 

22 Pin wheel -1 2 4 

23 Pin wheel -2 2 4 

24 Bearing V shaft 5 10 

25 Thrust bearing 1 2 

26 Shaft 1 1 2 

27 Shaft 2 1 2 

28 Shaft 3 1 2 

29 Sleeve tube 2 4 

30 ERM outer arm 42 84 

31 Inner arm 42 84 

32 HT HEX BOLT,M16X100MM  42 84 

33 Plain Bearings 12 24 

34 Set ring 4 8 

35 Screen tube EERM 1 2 

36 Screen tube Support Insulator 4 8 

37 Shaft insulator 1 2 

38 Support Insulator 4 8 

39 Shock bar guide -Rapp side (Set) 1 2 

40 Shock bar guide -Rapp side (Set) 1 2 

41 Suspension frame CE 34 68 

42 Emitting Electrodes frame/sub frame 1 2 

43 Suspension rod surrounding relevant accessories  4 8 

44 
Stretching tool for EE /J bolts, support insulator set. 
spanner 

In Sufficient 
quantity  

45 
All required parts but not mention in table above like 
structure, box beam, bracket assembly, bearing 
support CERM EERM, diagonal stay, staircase etc.. 

1 lot 2lot 

46 
Electrical package  Refer Schedule 

1.1E 

47 
Other Required parts which are not mentioned in list 
above but actually required for healthy working of 
ESP field.  

In Sufficient 
quantity 

M/s GIPCL have made a genuine attempt to furnish the detail pertaining to required 

spares for dummy field revival to the extent possible. Schedule 1.11 should not be 

treated as exhaustive list. While quoting, party shall taken in to consideration supply 
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of all required spare for  filling dummy field of BHEL make ESP as a part of supply 

package . 

Schedule 1.1E Estimate for procurement of Electrical Items for one no. ESP dummy fields: 
SR. 
No. Item required Qty 

1 

Three Phase High Voltage Rectifier transformer oil filled with rectifier stack 
and complete assembly (This TR set may be switchable to 2nd field`s 
mechanical system in case of outage of 1st field) 1 no. 

2 Field controller BAPCON panel - BHEL Ranipet make or equivalent  1 no. 

3 

415V LT module at LT MCC 368A, C&S make along with supply of outgoing 
bus bar and incoming bus contacts from vertical dropper for getting three 
phase supply 1 Set 

4 
Armoured LT XLPE insulated AL Cable between LT MCC & BAPCON panel - 3 - 
3CX150 150m 

5 

Armoured LT XLPE insulated Cable between BAPCON panel & rectifier 
transformer -  
(1) 3 - 3CX150 - 3*150m AL cable (XLPE Insulated) 
(2) 1 - 12CX2.5 Copper cable (PVC Insulated) 
(3) 1 - 4CX1.5 SCREENED COPPER CONTROL CABLE (PVC Insulated) 
(4) 1- 4C X 1.5 CU SCREENED CABLE FOR SERIAL COMMUNICATION (PVC 
Insulated) 1 Lot 

6 

Armoured LT PVC insulated Copper Cable requirement 
(1) ACP to HH JB - 3CX10  
(2) HH JB to heater - 2CX4 
(3) heater to heater - 2CX4 
(4) ACP TO CERM JB -2-3C X 2.5 
(5)JB TO SSPB OF CERM - 2-3C X 2.5 
(6) ACP TO EERM JB -2-3C X 2.5 
(7)JB TO SSPB OF EERM - 2-3C X 2.5 
(4) JB for hopper thermostat to hopper thermostat - 3CX2.5 
(5) ACP to shaft insulator heater JB - 3CX2.5 
(6) shaft insulator heater JB to heater and heater to heater - 2CX2.5 
(7) ACP to support insulator heater JB - 3CX16 
(8) support insulator heater JB to support insulator heater - 2CX2.5 
(9) ALI JB to ash level indicator - 3CX2.5 
(10) ACP to ALI JB - 7CX2.5 
(11) ACP TO EC PANEL FOR ALI HIGH TRIP -3C X 2.5 
(12)ACP TO RCP FOR CERM -1-3CX2.5 
(13) ACP TO RCP FOR EERM -1-3CX2.5 
(14) ACP TO RCP FOR CERM ON/OFF FEEDBACK --  4C X 1.5 SQ. MM SC. CU 
CABLE 
(15)ACP TO RCP FOR EERM ON/OFF FEEDBACK --  4C X 1.5 SQ. MM SC. CU 
CABLE 1 Lot 

7 Heating element for shaft insulator (total 3 nos.) of Escorts make along with 1 set 
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Heater JB 

8 
Heating element for support insulator (total 3 nos.) of Escorts make along 
with Heater JB 1 set 

9 Thermostat (total 04 nos.) of Siemens make along with JB 1 set 

10 

Geared motor for collecting rapping: PBL make Geared motor 0.33HP, 1.1 
RPM, 73B-32.1K-D71K4-A-B3, 0.26KW, Bharat Bijlee make, FL Amp 0.9, 1370 
RPM with gear box 1 

11 

Geared motor for emitting rapping: PBL make Geared motor 0.33HP, 0.26KW, 
Bharat Bijlee make, FL Amp 0.9, 1370 RPM with gear box, 1st Pair H.A. 25 
degree vertical mounting, Gear Box - 0.33HP, 2.5 RPM 1 

12 ALI high indication 1 no. 
13 ALI low indication 1 no. 
14 Supply of necessary earthing material (25X3 GI flat and 50X6 GI flat) 1 Lot 

15 

RAPCON programming in existing RAPCON along with supply of any 
control cards, contactors, switches, fuses etc. (everything should be 
compatible with existing installation) 1  

16 
Supply of various cable trays size 300mm, 150mm, 100mm along with 
cable tray GI supports 

1 Lot As per 
site 

requirement 

  P.T.O for Notes   
Notes  
* Cable length given is tentative. Bidder to visit our site for physical verification 
before quote 
* New items like field transformer, BAPCON panel, LT module, ERM/CRM, Heating 
Elements etc. should be strictly as per existing make by default unless specifically 
given in tender specification. 
* Bidder to submit their single phase and three phase electrical power requirement 
required during execution of contract at site. Please note that we have 415V three 
phase three wire systems. 
* We have certain permanent lighting system for ESP areas. Over and above any 
necessary illumination if required at site shall be in Bidder scope. 
* All power cables to be supplied shall be XLPE insulated. Before cable procurement, 
technical data sheet of cables to be supplied shall be submitted to GIPCL for approval 
purpose. Likewise, before procurement of other electrical items also, technical data 
sheet and vendor details shall be submitted to GIPCL for approval purpose. 
* Drawings submitted should be part of tender document. 
* Cable should be supplied as per GIPCL approved vendor list only. 
*3-Phase Transformer and controller of supply package must be of following make : 

 Hind Rectifier  T&R ABB Vadodara 

 BHEL  M/s Kraft power con   

However vendor should submit performance certificate for similar application (of 
ESP) from any customer as a part of technical bid for both 3 phase-transformer as 
well as controller. 
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Technical specification for collecting electrode FOR ESP TYPE FAA-6 X 45 (45)-132-135-
2: 

(1) Nominal height of Collecting electrode plate: 13560mm 
(2) Nominal width of collecting electrode : 750 mm 
(3) Material: Carton steel Grade-A As per latest BHEL standard for collecting 
electrode for Carton steel 
(4) Collecting electrode thickness: 1.20 mm (+/- 0.02)                                                                                
(5) Cross sectional shape for collecting electrode as given in Section N-N: 

 

 
 

Technical specification for Emitting electrode FOR ESP TYPE FAA-6 X 45 (45)-132-
135-2: 

 
(1) Emitting electrode type: Spiral with hooks 
(2) Emitting electrode size: 2.7 mm dia. 
(3) Emitting electrode material: 904 L  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 57 of 118 
 

 

 

Clause-A1.1 & A1.2: 

Supply: Supply of spares for replacement of all/partial working internals ESP Fields 

of Unit 1 to 4. 

Part 1.1 Supply of spares for additional field replacement of all or partial working 
internals ESP Fields of Unit 1 &2 (PH1) as per detail scope of work. 
Part 1.2 Supply of spares for field replacement of all or partial working internals ESP 
Fields of Unit 3 &4 (PH2) as per detail scope of work.. 
 
Schedule of Fields: 

 

Phase#1: Unit #1 & 2: 3 Fields (Tentative) Part 1.1 / Clause A1.1 

 

Phase#2: Unit #3 & 4: 6 Fields (Tentative) Part 1.2 / Clause A1.2 

 

 Supply of spare to GIPCL site: Vendor will supply all internals spare parts required for 

replacement of the field as mentioned in the “Schedule A1.1 & Schedule A1.2” given 

below. Supply of spare also including transportation from their works to GIPCL as per 

standard and safe transportation procedure without any damage/bend. 

 

 inspections need to carry out by GIPCL engineer in charge at contractor`s workshop. 

Contractor need to intimate progress of production at each stage of process to GIPCL. 

GIPCL will depute their representative for inspection. 

 

 Joint Inspection at site after receipt of spare: Joint inspection of spares received at site 

will be carried out and if any parts observed defective will be rejected. 

 
 

 Internal`s shifting within plant: Will be in the scope of contractor. 
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Schedule: A1.1 

Serial 
No. 

Item Code Description of parts Per 
field 

UOM No 
of 
field 

Quanity SOR 
rates 

Final sub 
Total  

1 710802038 Collecting electrodes 
Carton steel, Corton 
steel (1.2 mm) Grade-A 

258 No. 3 774 10173.97 7874653 

2 710801032 U clamp 430 No. 3 1290 17.44 22497.6 

3 710801039 Washer plate 8 x 70 x 
100  

1032 No. 3 3096 33.22 102849.1 

4.1 150105020  HT 10.9 Fastener : 
150105020:M12 X 50 
,with 2 washer, 1 spring 
washer ,2 Teflon washer 
& nut 

258 No. 3 774 23.34 18065.16 

4.2 150105019 HT 10.9Fastner:1 
50105019 M12 X 
40,with 2 washer, 1 
spring washer , 2 Teflon 
washer& nut 

516 No. 3 1548 21.74 33653.52 

5 710117001 Emitting Electrodes 2268 No. 3 6804 347.16 2362077 

6 710117002 Support Insulator 4 No. 3 6 24085.31 144511.9 

                10558307 

Technical specification for collecting electrode FOR ESP TYPE FAA-6 X 45 (45)-132-
135-2: 

(1) Nominal height of Collecting electrode plate : 13560 mm 
(2) Nominal width of collecting electrode : 750 mm 
(3) Material: Carton steel Type-A As per latest BHEL standard for collecting 
electrode 
(4) Collecting electrode thickness: 1.2 mm  (+/- 0.02)                                                                                                                                                              
(5) Cross sectional shape for collecting electrode as given in Section N-N: 
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Technical specification for Emitting electrode FOR ESP TYPE FAA-6 X 45 (45)-132-
135-2: 

(1) Emitting electrode type: Spiral with hooks 
(2) Emitting electrode size: 2.7 mm dia. 
(3) Emitting electrode material: 904 L  
 

Schedule A1.2  

Serial 
No. 

Item Code Description of parts 
Per 

field 

No 
of 

field 
Quanity SOR rates 

Final sub 
Total  

1 710802038 
Collecting electrodes 
Carton steel, Corton 
steel (1.2 mm) Type-A 

204 6 1224 10173.97 12452939 

2 710801032 U clamp 340 6 2040 17.44 35577.6 

3 710801039 
Washer plate 8 x 70 x 
100  

816 6 4896 33.22 162645.1 

4.1 150105020 

 HT 10.9 Fastner : 
150105020:M12 X 50 
,with 2 washer, 1 
spring washer ,2 
taflon washer & nut 

204 6 1224 23.34 28568.16 

4.2 150105019 

HT 10.9 
Fastner:150105019 
M12 X 40,with 2 
washer, 1 spring 
washer , 2 taflon 
washe& nut 

408 6 2448 21.74 53219.52 

5 710117001 Emitting Electrodes 1782 6 10692 347.16 3711835 

6 710117002 Support Insulator 4 6 12 24085.31 289023.7 
              16733808 
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Technical specification for collecting electrode FOR ESP TYPE FAA-6 X 45 (45)-126-135-
2: 

(1) Nominal height of Collecting electrode plate : 13560 mm 
(2) Nominal width of collecting electrode : 750 mm 
(3) Material: Carton steel Grade-A -As per latest BHEL standard for collecting 
electrode for Carton steel  
(4) Collecting electrode thickness: 1.2 mm   (+/- 0.02)                                                                                                                                                             
(5) Cross sectional shape for collecting electrode as given in Section N-N: 

 
 

Technical specification for Emitting electrode FOR ESP TYPE FAA-6 X 45 (45)-126-
135-2: 

 
(1) Emitting electrode type: Spiral with hooks 
(2) Emitting electrode size: 2.7 mm dia. 
(3) Emitting electrode material: 904 L  
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Execution of Work 

Part-A2.3: 

Execution of dummy field revival of Unit#4’s first fields [Total 2Nos.] 

Execution of Mechanical / electrical / civil work including mobilization 

Execution of dummy field revival fields in Unit 3 & 4 

: Mobilization of Resources for Unit 3 & 4 ESP Overhauling Work: 

 Mobilize the necessary manpower (include Skilled/unskilled workmen , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles etc to carry 

out the ESP field replacement work in unit 4 separately  . It include mobilization of all 

materials (except specified free issue materials by GIPCL), consumables, Special tools for 

ESP Field Alignment (I.e. J Bolts , Support insulator nut spanner, Emitting Electrode 

stretching tool…. ) equipments, tools & tackles, machineries(includes Welding machine, Gas 

cutting set , Cutting torch, Heating torch) safety parts/sub part of manpower & materials, 

standard industrial safety PPEs. It also consisting skilled supervisor, skilled technicians, 

skilled riggers, Welders, gas cutters and helper in sufficient quantity to carry out the work. 

Mobilizations of resources also include telescopic crane (of suitable load bearing capacity, 

suitable boom length and suitable radius as per site requirement, if required), crane, pulley 

block, Winch machine. The route for travelling of crane within plant should be predefined 

and corrective action to clear the path will be carry out before mobilization of plant will be 

in the scope of contractor. 

ESP FIELD REVIVAL WORK :  
The work should be divided in two activities  
(1) Pre-Shut down activities including (1a) Pre execution/shutdown visit 
(2) Shut down activity 
(1) Pre-Shut down activities including Pre execution/shutdown visit:  
It broadly includes arrangement for replacement of collecting electrode of ESP fields. For 
this you have to remove the top shed of ESP, removal of top cover plate of ESP 
penthouse. Making and arrangement for material handling i.e. making derrick for 
inserting new plates on ESP top roof, shifting of new collecting electrode (CE) to place, 
from where vertical shifting of bundle of CE initiated. Shifting of CE from ground to ESP 
roof plate, stacking CE to roof properly. Fixing of U clamp on CE plates. It also includes 
preparation of CE straightening frame for verification if required. Contractor should 
specify the minimum time required to carry out pre shutdown activity with necessary 
tools and tackles along with techno commercial bid without price bid. Contractor must 
send their site representative / site in-charge /site supervisor for Pre 
execution/shutdown site visit before shutdown to assist preparation work at site.   
 (2) Shutdown activity: 
 Ensure the mechanical and electrical isolation of surrounding ESP fields. 

 Open all manhole door and earth all the surrounding fields 
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 Carry out the water washing as per Clause A 

 Inspect casing of dummy field including funnel/funnel corner for any leakage / air 

 ingress and submit detail report after inspection of casing through mail clearly 

 mention the leakage detail. 

 Assist  pressurising test to identify leakage of casing also 

 Cut the ESP top roof plate (both layer) as per requirement of appropriate size. 

Following system / sub system need to be install as a part of scope of work for execution 

for field revival, All part required to execute below mention work will under scope of 

section 1.1 explained above  

Mechanical systems :  

Emitting electrode system: 

The most essential part of precipitator is emitting electrode system. This is supported by 
four insulators. The frames for holding the emitting electrodes are located centrally 
between collecting electrode curtains. The entire discharge frames are welded to form a 
rigid box like structure as shown in Figure-2. The emitting electrodes are kept taut 
between the frames as shown in Figure 1.  
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Vendor need to supply ,Erect, position, alignment and welding/bolting/fixing/clamping 

emitting electrode frame work system as shown in figure above  with standard erection 

procedure and gap/distance or other quality parameter or critical dimension considering 

operation and or erection of ESP will be maintain as per standard practice 

Fig 1 
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Collecting electrode system: 
The collecting plates are made of 1.20-mm carton steel Grade-A and shaped in one piece by 
roll forming. The collecting electrode has unique profile designed to give rigidity and to 
contain the dust in a quiescent zone free from re – entertainment. The 400-mm collecting 
plates are provided with hooks to their top edge for suspension. The hooks engage in the 
slots of the supporting angles. 750 mm collecting electrodes are provided with slots, which 
are engaged on the hooks welded on the suspension angles. All the collecting plates in a 
row are held in position by a shock bar at the bottom. The shock bars are spaced by guides. 
 Supply,Erect, position, alignment and welding/bolting/fixing/clamping collecting 
electrode suspension angles, collecting electrodes, U clamps, shock bars, shock bar angle ,U 
clamp guide, connecting strips , box beam , washer plates , fasteners , shock pad , shock bar 
guide along with attachment and ridge support  with standard erection procedure and 
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gap/distance or other quality parameter or critical dimension considering operation and or 
erection of ESP will be maintain as per standard practice. 
 

Rapping system: 
Rapping systems are provided for collecting and emitting electrodes. Geared motors drive 
these rappers. The hammers are positioned at an angular displacement of 210 degree / 195 
degree for collecting rapping mechanisms of 300 mm pitch / 400 mm pitch respectively. 
For the emitting electrode the same is positioned at 240 degree. The rapping system 
employs tumbling hammers, which are mounted on a horizontal shaft. As the shaft rotates 
slowly the hammers tumble on to the shock bar/shock beam which transmits the blow to 
the electrodes. One complete revolution of the rapping shaft will clean the entire field. The 
rapper programmer decides the frequency of rapping. Rapping frequency chart is given in 
this manual. The tumbling hammer disposition and the periodicity of rapping are selected 
in such a way that less than 2 % of the collecting area is rapped at any instance. This avoids 
re-entertainment of dust and puffing at the stack. The rapping shaft of emitting electrode 
system is electrically isolated from the geared motor drive by a shaft insulator. The space 
around the shaft insulator is continuously heated to avoid condensation.  
 
Supply, erect , position , alignment  and welding/bolting/fixing/clamping Rapping shaft, 
sleeve, hammers ,fasteners , plain bearing/ fixed bearing , bearing support , seams , pin 
wheel, thrust bearing, vertical shaft bearing, set rings, ERM/CRM gear motor , pinion , 
coupling , clutch, shaft end connection , carbon bush , structure like bracket assemblies, 
bearing’s cantilever support and required support along with all connected accessories   
with standard erection procedure and gap/distance or other quality parameter or critical 
dimension considering operation and or erection of ESP will be maintain as per standard 
practice. 
 
Insulator housing: 
The support insulators, supporting the emitting electrode system are housed in insulator 
housing. The HV DC connection is taken through a bushing insulator mounted on the 
insulator-housing wall. 
In order to avoid the condensation on the support insulators, each insulator is provided 
with 
one electrical heating element. Heating elements of one pass are controlled by one 
Thermostat.  
 
Erect , position , alignment  and welding/bolting/fixing/clamping parts mention in drawing 
below with standard erection procedure and gap/distance or other quality parameter or 
critical dimension considering operation and or erection of ESP will be maintain as per 
standard practice. 
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Also for all four support insulator erect, position , alignment  and 
welding/bolting/fixing/clamping support insulator with duct along with auxiliaries like 
supporting flange , supporting bracket, screen tube, locking washer, adjustment screw with 
rope and other CAF sealing membrane parts  and suspension rod along with other all other 
accessories, round door , seal door with interlock to be erect and commission with 
standard erection procedure and gap/distance or other quality parameter or critical 
dimension considering operation and/or erection of ESP will be maintain as per standard 
practice. 

 
 
 

 

 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 67 of 118 
 

 

 Install collecting electrode suspension frame supplied against Clause No. 1A/1.1 

 and weld the same as per standard ESP erection procedure. 

 Check and verify the pitch of affected collecting electrode suspension frame  (hook 
to hook).If found defected, rectify the same. 
 Erect scaffolding in both the hopper of field for approaching the shock bar,  shock 

bar guide. If required for replacement of internals.. (Scaffolding material  will be in the 

scope of contractor) Size of hopper is 6.8m x 6.6m at top and  0.4m x 0.4m of 

conical shape and height is 8 m. 

 Erect , position , alignment  and welding/bolting/fixing/clamping /Install  collecting 

 shaft, inner arms, outer arms plain bearing & fix bearing,   

 Erect , position , alignment  and welding/bolting/fixing/clamping /Install    emitting 

 electrode horizontal shaft (at two elevation), inner arms, outer  arms plain 

 bearing & fix bearing,  

 Erect , position , alignment  and welding/bolting/fixing/clamping /Install    emitting 

 electrode vertical shaft arrangement, pin wheel-1, pin wheel-2  ,bearings,   thrust 

bearings, screen tube , shaft insulator , grip coupling ,carbon  bush. 

  Erect , position , alignment  and welding/bolting/fixing/clamping /Install Check 

 the emitting electrode frame/sub frame.  

 Put the new collecting plates in position. Fit new shock bar. Fix the   collecting 

 plates in each row in U clamp. Tighten the fasteners between shock bar & 

 collecting plate by Torque wrench and tag weld its nut with bolts. 

 Fix the new emitting electrode only by stretching tool.  

 After complete installation of emitting electrode & collecting plate do  alignment of 

field for gap. Ensure that the gap between collecting plate and  emitting electrode 

for each row should be equal to critical dimension allowed  by Go/No go gauge. 

 Erect, position, alignment and welding/bolting/fixing/clamping /Install shaft 

 insulators & support insulators. The lifting tool required for support insulator 

 removal is in Contractor’s scope. 

 Joint inspection carried out for checking gap between CE & EE at all points of  field. If 

defect observed regarding critical gap between CE & EE, will be  rectifying 

immediately. External casing plate inspection also need to be carry  out by contractor 

and if external casing plate found defective for air ingress it  need to be point out 

immediately . 

 Contractor shall cover combine guarantee for material of spare supplied, 

 execution of field erection & commissioning all eight fields. 

Install TR set with all surrounding structure, wheels, HV duct , fasteners, CU tubing  

,other accessories as per electrical scope of work along with other accessories supplied 

by contractor against Clause No. 1A/ Schedule 1.1 as following. 
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ELECTRICAL SYSTEM: 
1. High voltage transformer rectifier (HVR) with electronic controller (EC) 
The transformer-rectifier supplies the power for particulate charging and collection. The 
basic function of the EC is to feed the precipitator with maximum power input under 
constant current regulation. Should there be any flash over between collecting and emitting 
electrodes, the EC will sense the flash over and quickly react by bringing the input voltage 
to zero and blocking it for a specific period. After the ionized gases are cleared and the 
dielectric strength restored, the control will quickly bring back the power to a preset value 
and raise it to the original non-sparking level. Thus the EC ensures adequate power input to 
the precipitator while reckoning the electrical disturbances within the precipitator. 
Regulated AC power from EC is fed to the primary of the transformer, which is stepped up 
and rectified to give a full wave power output. The transformer-rectifier is mounted on roof 
of the precipitator while the EC is located in an air-conditioned control room. 
Supply, erect , position , alignment  and welding/bolting/fixing/clamping above mentioned 
parts with standard erection procedure and gap/distance or other quality parameter or 
critical dimension considering operation and or erection of ESP will be maintain as per 
standard practice described above. 
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2 Auxiliary control panel (ACP) 
The ACP controls the power supply to the EP auxiliary viz. rapping motors and heating 
elements Dampers, etc. The complete ACP is of modular type with individual modules for 
each feeder. Each module houses the power and control circuits with meters, push buttons, 
switches and indicating lamps. 
Following are the modules for the outgoing feeders. 

 Hopper heaters for each field 
 Support insulator heaters 
 Collecting electrode-rapping motor for each field. 
 Emitting electrode-rapping motor for each field. 

The program control circuit for the sequence and timing of operating for rapping motors is 
controlled by RAPCON. For continuous operation of the rapping motors, provision is 
available in all rapping motor modules to operate the rapping motor either in AUTO or 
MANUAL. Thermal overload relay is provided for overload protection to the rapping 
motors. Local pushbuttons are available for tripping the motors to meet the exigencies and 
for maintenance purposes. Ammeters with selector switches to indicate line currents of 
heating element feeders are provided. Indicating lamps are provided for ‘main supply on’, 
‘rapping motor on’, ‘off’ and ‘trip‘, space heater on’, and ‘control supply on’. 
 
Supply, erect , position , alignment  and welding/bolting/fixing/clamping above mentioned 
parts with standard erection procedure and gap/distance or other quality parameter or 
critical dimension considering operation and or erection of ESP will be maintain as per 
standard practice described above. 
 
3 Disconnecting switch 
Each field is provided with one disconnecting switch for isolation of emitting system from 
the associated transformer. In the ON position the emitting system is connected to the 
transformer and in the OFF position the emitting system is grounded.  
 
Supply, erect , position , alignment  and welding/bolting/fixing/clamping above mentioned 
parts with standard erection procedure and gap/distance or other quality parameter or 
critical dimension considering operation and or erection of ESP will be maintain as per 
standard practice described above. 
 
Also  ensure following in connection with electrical auxiliaries   
 

Disconnecting switches  
Ensure that: 
 Insulators are healthy, clean and rigid. 
 HV bus terminals and earth connections inside are tight. 
 Operation of moving blade with HV and earth contacts is smooth and proper. 
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 Copper cable between moving arm and insulator head is properly connected. Each 
disconnecting switch   is provided with a danger plate and two external earth 
connections to earth grid. 

 Doors are closed tightly. 
 Interlocks provided at doors and handles are working properly. 
Insulator housings  
Ensure that: 
 Insulators are clean, healthy and rigid. 
 Copper tubes are straight, tight and have sufficient electrical clearance with respect 

earth  and other components such as thermostats and heating elements etc. 
 Heating elements are properly fixed. 
 Earthing is proper. 
 Screw legs and nuts for placement of alignment jigs are welded. 
 Doors are closed tightly. 
 Interlocks are working properly. 

 Each insulator housing is provided with a danger plate and two external earth 
connections to earth grid. 
 tor housing is insulated with thermal insulation. 

High voltage bus ducts  
Ensure that: 

 Flanged joints are provided with gaskets and eathing cables. 
 Copper tubes are straight and tightly connected. 

Heating elements  
Ensure that: 

 IR value is above 2M Ohm. ( use 500 V Megger only) 
 Continuity is ascertained. 
 Cables are terminated properly with crimped lugs and glands and terminal box 

cover is watertight. 
 Cable armor and earth points are connected to the earth. 

Thermostats ( If required): 

Ensure that 
 Cables are terminated properly. 
 Cover is watertight. 
 Setting of thermostat is 120° C for hopper heaters and 1400 C for support insulator 

heaters. 
 Contact continuity is verified. 
 Interconnect start/stop of new heater with existing thermo stat feedback.  

Cables and accessories 
Ensure that: 

 Cables are connected with correct tag numbers, ferrules, colour-coding etc. as per 
the relevant cable schedule/instruction/direction and are terminated properly. 

 Cables are laid and supported properly. 
 Continuity and IR value are verified. 

Auxiliary control panel  
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Ensure that: 
 All components are verified with the bill of materials. 
  
 

closing the relevant switches and contactors). 
 Contactors relays and lamps are functioning properly. 
 RAPCON is working. 
 Direction of rotation of geared motors corresponds to that of rapping shafts 

Contractor shall cover combine guarantee for material of spare supplied, execution of 

field erection & commissioning all eight fields. 

 

 

 

 

 Close all manhole door opened earlier. 

 Normalize the ESP top roof. 

 Complete weld the welding joint by E 7018 A1 grade electrode. 
 Welding is to be done by certified welders or approved welder by GIPCL only.  
 As verification of quality of welding, DP test need to be carry out for 5% of  length 
of weld randomly. If found unsatisfactory corrective action need  to  be  taken 
 by contractor. DP kit to be arrange by contractor   
 Replacement of manhole door’s rope of CRM, ERM, penthouse & hopper. 

 Remove the foreign material  accumulated in hopper after rectification work 

 Clean the area. Remove the scrap & transfer it to scrap yard as per  instructions 

 of E-I/C. 

 Assist for Field charge test / Air load test & ensure that all the fields develop 

required  Voltage & ampere after repair/replacement / rectification. 

Procedure for AIR LOAD TEST : 
Air load test is an important commissioning activity. This test gives the diagnosis of the 
following: 

 Proper erection and alignment of EP internals as well as the healthiness of attended 
renovated field. 

 Presence of any left out debries/hanging pieces, which may limit the voltage or 
short the electrodes. 

 Healthiness of insulators. 
 Healthiness of transformers and electronic controllers. 

 
(i) Preparations 
 Remove all temporary earth connections made with discharge rods. 
 Close all insulator housing, disconnecting switch and inspection doors adopting the 

interlock sequence and return the key to the electronic controller. 
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 Check the IR value of individual fields using 1 KV megger. Meggering shall be done 
between earth and emitting system at disconnecting switch keeping the moving blade 
in between the two fixed contacts  

(ii) Procedure: 
 Make supply available to ACPs and ECs. Ensure switching on of all heaters 4 hrs. prior to 

taking up of air load test. 
 Switch on all rapping motors on continuous mode. 
 Keep Intermittent Charge Ratio =1:1 and Im=100% in BAPCON. 
 Switch on EC and slowly raise the current by increasing Is. Note the meter readings 
 for each interval of 50 mA. Raise up to rated current. Look for flashover if any and 

record. 
 The rapping motors are to be changed to intermittent rapping mode after taking the 

voltage & current readings. 
 Keep all the fields energised for a period of 8 hours. 
 Switch off the ECs, ACPs and LT board. 
 If the fields are properly erected and aligned, they can be loaded up to the rated current 

without sparks. 
 

 Normalize the top shed of ESP. Fastener and other related auxiliaries like nut / 

 graphite washer will be in the scope of contractor including supply also. 

 Following spares compulsory need to be replaced in field replacement. 

Scope of electrical work part for one no. new field:- 
 

 Erection of field rectifier transformer, all heaters, ALI, BAPCON panel etc. 
 Erection of LT module of 368A in existing LT MSB panel of C&S make 
 Erection of cable tray as per site requirement 
 Cable laying from LT MSB to BAPCON panel, BAPCON panel to transformer, RAPCON 

panel to Auxiliary control panel, Transformer to BAPCON panel, Auxiliary control 
panel to respective field location of motors, heaters and ALI etc. All required cabling 
for erection of complete field is required to be done. 

 Earthing job of rectifier transformer, local earthing of heaters, ALI, ERM/CRM etc. 
 Testing of ERM/CRM for winding resistance and megger as per instruction of 

Engineer I/C 
 Testing of all heaters for megger and resistance as per instruction of Engineer I/C 
 Testing of all cables laid for megger value as per instruction of Engineer I/C 
 Oil filtration activity to be carried out for rectifier transformer till required 

parameters of oil achieved like BDV and moisture content in ppm (minimum 5-6 
cycles of filtration is required) as per instruction of Engineer I/C 

 Oil leakages in rectifier transformer if any shall also be attended by way of 
replacement of gasket 

 Testing of rectifier transformer for megger, winding resistance, tan delta value as 
per instruction of Engineer I/C 

 Protection checking of rectifier transformer as per instruction of Engineer I/C 
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 Testing of BAPCON panel as per instruction of Engineer I/C 
 Programming of RAPCON for additional motors (ERM/CRM) added in dummy field 
 Open circuit test of field transformer 
 Short circuit test of field transformer 
 Establishing existing communication link between ESP BAPCON/RAPCON and 

control room computer i.e existing IOS system to be normalized 
 

Note : Vendor should supply additional spare in sufficient quantity to allow damage 

of spare during transportation , missing of spare during handling ( like 

fasteners, U clamps, washer plates, Emitting electrode   in to consideration and 

record the same during supply, the balance spare parts remain after complete 

execution will be return to contractor / vendor [Not consider packing material] 

with record of additional quantity return.      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 74 of 118 
 

 

EXECUTION 

Part-A2.11/A2.12/A2.21/A2.22 

Part A2.11/2.12:  Execution for replacement of all/partial working internals ESP Fields 

of Unit 1 [Billing clause A2.11 for first field replacement and B2.12- for additional field 

replacement will be applicable for per  Field replacement for all working internal 

replacement as given in  scope of work.  

Part A2.21/2.22:  Execution for replacement of all/partial working internals ESP Fields 

of Unit 3 & 4 [Billing clause A2.21 for first field replacement and A2.22- for additional 

field replacement will be applicable for per Field replacement for all working internal 

replacement as given in scope of work. 

In case partial replacement carried out, following table will govern for billing: 

Partial Field replacement Billing schedule :  

In Phase-2 Billing Remarks 

If 9  or less than 9 row 
replacement carried out 

33 % of Clause A2.22 for exact 9 row 
replacement. Propositional if less that 9 row 

Other parts is need 
to be 
install/replace as 
per actual scope of 
work. Scope of 
work will remain 
same as A2.22 

If greater than 9 but equal or 
less that 17 row 

58 % of A2.22 for exact 17 row replacement. 
Propositional if less that 17 row  to 10 row 

If greater than 17 but equal or 
less that 26 row 

90 % of A2.22 for exact 26 row replacement. 
Propositional if less that 26 row to 18 

If greater than 26  but equal 
or less that 34 row 

100 % of A2.22 for exact 34 row replacement. 
Propositional if less that 34 row to 27 

 

 

 

 

 

 

 

 

In Phase-1 Billing Remarks 

If 11  or less than 11 row 
replacement carried out 

33 % of A2.12 for exact11 row replacement. 
Propositional if less that 11 row 

Other parts is 
need to be 
install/replace as 
per actual scope 
of work Scope of 
work will remain 
same as A2.21 

If greater than 11 but equal or 
less that 21 row 

58 % of  A2.12 for exact 21 row replacement. 
Propositional if less that 21 row  to 12 row 

If greater than 21 but equal or 
less that 33 row 

90 % of  A2.12 for exact 33 row replacement. 
Propositional if less that 33 row to 22 

If greater than 33  but equal or 
less that 43 row 

100 % of  A2.12 for exact 43 row replacement. 
Propositional if less that 43 row to 34 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 75 of 118 
 

Execution of  replacement fields in Unit 3 & 4 (Clause A2.21/A2.22) & Unit 1 & 2 

(Clause A2.11/A1.12) 

: Mobilization of Resources for Unit 3 & 4  & Unit 1 & 2 ESP: 

 Mobilize the necessary manpower (include Skilled/unskilled workmen , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles etc to carry 

out the ESP field replacement work in Unit 1,2,3 & 4 separately  . It include mobilization of 

all materials (except specified free issue materials by GIPCL), consumables, Special tools for 

ESP Field Alignment (I.e. J Bolts , Support insulator nut spanner, Emitting Electrode 

stretching tool, penta house fastener remover , fastener) equipments, tools & tackles, 

machineries(includes Welding machine, Gas cutting set , Cutting torch, Heating torch) 

safety parts/sub part of manpower & materials, standard industrial safety PPEs. It also 

consisting skilled supervisor, skilled technicians, skilled riggers, Welders, gas cutters and 

helper in sufficient quantity to carry out the work. Mobilizations of resources also include 

telescopic crane (of suitable load bearing capacity, suitable boom length and suitable radius 

as per site requirement, if required), crane, pulley blocks, Winch machines. The route for 

travelling of crane within plant should be predefined and corrective action to clear the path 

will be carry out before mobilization of plant will be in the scope of contractor. 

 

ESP FIELD INTERNALS REPLACEMENT WORK :  
 
The work should be divided in two activities  
(1) Pre-Shut down activities including (1a) Pre execution/shutdown visit 
(2) Shut down activity 
 
 
(1) Pre-Shut down activities including Pre execution/shutdown visit:  
It broadly includes arrangement for replacement of collecting electrode of ESP fields. For 
this you have to remove the top shed of ESP, removal of top cover plate of ESP 
penthouse. Making and arrangement for material handling i.e. making derrick for lifting 
old plates and inserting new plates on ESP top roof, shifting of new collecting electrode 
(CE) to place, from where vertical shifting of bundle of CE initiated. Shifting of CE from 
ground to ESP roof plate, stacking CE to roof properly. Fixing of U clamp on CE plates. It 
also includes preparation of CE straightening frame for verification if required. 
Contractor should specify the minimum time required to carry out pre shutdown activity 
with necessary tools and tackles along with techno commercial bid without price bid 
Annexure K. Contractor must send their site representative / site in-charge /site 
supervisor for Pre execution/shutdown site visit before shutdown to assist preparation 
work at site.   
 (2) Shutdown activity: 
 Ensure the mechanical and electrical isolation of ESP fields. 

 Open all manhole door and earth all the fields 

 Carry out the water washing as per Clause No. 3B 
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 Cut the ESP top roof plate (both layer) as per requirement of appropriate size. 

 Remove T/R set, ERM gearbox if required. 

 Check and verify the pitch of affected collecting electrode suspension frame  (hook 
to hook).If found defected, rectify the same. 
 Remove all emitting electrode from the fields and shift removed EE to scrap  yard 

immediately. 

 Remove all collecting electrode from the fields and shift removed CE to scrap  yard. 

  Inspect the shock bar against any defect and replace/repair it if required. 

  Inspect the shock bar guide against any defect and replace/repair it if  required. 

 Erect scaffolding in both the hopper of field for approaching the shock bar,  shock 

bar guide. If required for replacement of internals.. (Scaffolding material  will be in the 

scope of contractor) Size of hopper is 6.8m x 6.6m at top and  0.4m x 0.4m of 

conical shape and height is 8 m. 

 Check collecting shaft, inner arms, outer arms plain bearing & fix bearing, 

 Repair/ replace the damaged parts if required (in case of replacement ,it will  be 

carried out  against separate execution/billing Clause A to Y whichever  applicable.) 

 Check emitting electrode horizontal shaft (at two elevation), inner arms, outer 

 arms plain bearing & fix bearing, Repair/ replace the damaged parts if 

 required (in case of replacement required, it will carried out against separate 

 execution/billing Clause A to Y whichever applicable. 

 Check emitting electrode vertical shaft arrangement, pin wheel-1, pin wheel-2 

 ,bearings,  thrust bearings, screen tube , shaft insulator , grip coupling ,carbon 

 bush,  Repair/ replace the damaged parts if required (in case of replacement 

 required, it will carried out against separate execution /Clause A to Y whichever 

applicable.) 

 Check the emitting electrode frame/sub frame & repair the damages if any 

 Put the new collecting plates in position. Fit the existing or new shock bar. Fix the  

 collecting  plates in each row in U clamp. Tighten the fasteners between shock 

 bar & collecting plate by Torque wrench and tag weld its nut with bolts. 

 Fix the new emitting electrode only by stretching tool.  

 After complete replacement of emitting electrode & collecting plate do 

 alignment of field for gap. Ensure that the gap between collecting plate and 

 emitting electrode for each row should be equal to critical dimension allowed 

 by Go/No go gauge. 

 Clean the shaft insulators & support insulators. Replace; if required. The lifting 

 tools required for support insulator removal is in Contractor’s scope. 

 Joint inspection carried out for checking gap between CE & EE at all points of  field. If 

 defect observed regarding critical gap between CE & EE, will be  rectifying 

immediately. External casing plate inspection also need to be carry  out by contractor 
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and if external casing plate found defective for air ingress it  need to be attend 

immediately against billing/service clause given in part4.3. 

 Contractor shall cover combine guarantee for material of spare supplied, 

 execution of field erection & commissioning all eight fields. 

 Close all manhole door opened earlier. 

 Normalize the ESP top roof. 

 Complete weld the welding joint by E 7018 A1 grade electrode. 
 Welding is to be done by certified welders or approved welder by GIPCL only.  
 As verification of quality of welding, DP test need to be carry out for 5% of  length 
of weld randomly. If found unsatisfactory corrective action need  to  be  taken 
 by contractor. DP kit to be arrange by contractor   
 Replacement of manhole door’s rope of CRM, ERM, penthouse & hopper. 

 Remove the foreign material  accumulated in hopper after rectification work 

 Clean the area. Remove the scrap & transfer it to scrap yard as per  instructions 

 of E-I/C. 

 Assist for Field test charge & Ensure that all the fields develop required 

 Voltage & ampere after repair/replacement / rectification. 

 Normalize the top shed of ESP. Fastener and other related auxiliaries like nut / 

 graphite washer will be in the scope of contractor including supply also. 

 Following spares compulsory need to be replaced in field replacement. 

 

 Schedule 2.2 [For Phase#2], Per Field compulsory replacement  

SR No. Description of parts GIPCL Mat. Code For 1 field 

1 Collecting electrodes Carton 

steel (1.25 mm Carton steel) 710802038 204 

2 U clamp 710801032 340 

3 Washer plate 8 x 70 x 100 710801039 816 

4 Fastener 4.1 & 4.2 150105020 & 19 204 &408 

5 Emitting Electrodes 710117001 1782 

Condition based replacement Part .2.2 

6 Support Insulator 710117002 4* 

7 Shock bar - 34* 

8 Pent house fasteners and 

related accessories  As per actual work-compulsory supply 

*If Required 
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 Following spares compulsory need to be replaced in field replacement. 

 Schedule 3.2 [For Phase#1], Per Field compulsory replacement.  

SR No. Description of parts GIPCL Mat. Code For 1 field 

1 Collecting electrodes Carton 

steel (1.25 mm Carton steel) 710802038 258 

2 U clamp 710801032 430 

3 Washer plate 8 x 70 x 100 710801039 1032 

4 Fastener 4.1 & 4.2 150105020 & 19 258 &516 

5 Emitting Electrodes 710117001 2268 

Condition based replacement Part .2.2 

6 Support Insulator 710117002 4* 

7 Shock bar - 43* 

8 Pent house fasteners and 

related accessories  As per actual work-compulsory supply 

*If Required 

 

 Electrical scope of work 

For Geared motors: Ensure that  
 Correct lubrication oil level is maintained (level to be 50% of the viewing  glass). 
 Cables are terminated properly with crimped lugs and glands and terminal box 
 covers are watertight.  
 Cable armor and two earth points of motor are earthed.  
 Winding resistance across RY, YB and BR phase is equal.  
 IR value of windings should be above 2Mohm. 
 Trail run of geared motor systems. 
For Transformer unit and Electronic controllers: 
 Check IR value of transformer from primary to earth. It should not be less than 
 50Mohm at 30 degree centigrade. 
 Check IR value of transformer from secondary to the earth after removing 
 connection to positive bushing and shorting positive and negative terminals. It 
 should not be less than 750Mohm at 30 degree centigrade. 
 Reconnect earth connections to the positive bushing. 
 Check oil level and top up if found necessary. Oil will be provided by GIPCL.  
 Check condition of silica gel in breather and reactivate if found necessary. 
 Carry out no load test by applying rated primary voltage. Note the no load 
 current. This voltage should be applied for at least 10 minutes in which time  the 
input current should not rise nor there be any unusual noise.  
For disconnecting switches: Ensure that 
 Insulators are healthy, clean and rigid. 
 HV bus terminals and earth connections inside are tight. 
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 Operation of moving blade with HV and earth contacts is smooth and proper. 
 Copper cable between moving arm and insulator head is properly connected.  Each 
disconnecting switch is provided with danger plate and two external  earth 
connections to earth grid. 
For Insulator housings: Ensure that 
 Insulators are clean, healthy and rigid. 
 Copper tubes are straight, tight and have sufficient electrical clearance with 
 respect to earth and other components such as thermostats and heating 
 elements etc. 
 Heating elements are properly fixed. 
 Earthling is proper. 
 Each insulator housing is provided with danger plate and two external earth 
 connections to earth grid. 
 Insulator housing is insulated with thermal insulation. 
For high voltage bus ducts: Ensure that 
 Flanged joints are provided with gaskets and earthing cables. 
 Copper tubes are straight and tightly connected. 
For Heating Elements: Ensure that 
 IR value is above 2Mohm (use 500V megger only). 
 Continuity is ascertained. 
 Cables are terminated properly with crimped lugs and glands and terminal box 
 cover is watertight. 
 Cable armor and earth points are connected to the earth. 
For Thermostats: Ensure that 
 Cables are terminated properly. 
 Cover is watertight. 
 Setting of thermostat is 120 degree centigrade for hopper heaters and 140  degree 
centigrade for support insulator heaters. 
 Contact continuity is verified. 
- Supply of electrical spares if any shall be in GIPCL scope. 
- Removal of all electrical items related to field. Bidder to remove all such items 
 safely without any damage to these items. 
- Checking and testing of electrical items as per above check list  
- Re-installation of all electrical items related to field after proper checking.  Bidder 
to re-install all such items safely without any damage to these items. 
- Supervision of all electrical activities under Bidder’s qualified & well  experienced 
electrical supervisor 
- GIPCL will provide single phase power supply points in ESP area as per 
 requirement. All temporary light fittings required for proper illumination in ESP 
 field replacement activity are in Bidder’s scope. Bidder to provide list of 
 locations where there is a requirement of power supply at-least 15 days in 
 advance before commencement of work. 

 

CLAUSE B / Part B: 
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Part B: Mobilization (including minimum maintenance) and Overhauling of fields of Unit 1 
to 4.  
Part B1.1: Mobilization and prescribed minimum maintenance activity for overhauling of 
PH 2 Units 
Part B1.2: Mobilization and prescribed minimum maintenance activity for overhauling of 
PH 1 Units 
Part B2.0: Overhauling of all fields [As per schedule 4] on the basis of per service clause 
over and above prescribed minimum maintenance activity [ Clause 1 to 25] 
Service Clauses: 

Sr. No. Item Description UOM Quantity Quantity Final Unit 
rate  

Final 
Price 

1 Clause 1:lump sum 
price for complete  

washing and cleaning 
of total internals 

U1,2,3 &4 

No. 3 4 48511.04 194044.2 

2 Clause 2: Replacement 
of new Emitting 

electrode 

No. 450 900 86.93 78237 

3 Clause 3:Whole field 
realignment from top 

support insulator 

No. 4 8 48511.04 388088.3 

4 Clause 4: Replacement 
of shock pad 

No. 320 600 194.24 116544 

5 Clause 5:Replacement 
of shock bar or Shock 

bar angle 

No. 45 90 1293.12 116380.8 

6 Clause 6: Repair of 
shock bar guide 
rapping or non 

rapping side 

No. 3 8 3880.72 31045.76 

7 Clause 
7:Replacement/Re-
erection detached of 

shock bar guide 
rapping or non 

rapping side 

No. 4 4 11642.16 46568.64 

8 Clause 8:Scapholding 
in per M3 

M3 750 2000 194.24 388480 

9 Clause 9: Replacement 
of clamp bolt 

No. 600 600 48.9 29340 
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10 Clause 
10:Replacement of 
screen tubes (Shaft 

insulator) 

No. 3 10 1941.04 19410.4 

11 Clause 11: 
Replacement of screen 

tubes (Support 
insulator) 

No. 3 3 1941.04 5823.12 

12 Clause 
12:Replacement of 

plain / fixed bearing of 
horizontal shafts & 

thrust bearing, 
support bearing of 

vertical shaft 

No. 210 420 484.92 203666.4 

13 Clause 
13:Replacement of 
emitting rapping 

horizontal shafts or 
vertical shafts or Gas 

distribution or 
collecting rapping 

shaft complete 
assembly including 
plain bearing/fixed 

bearing inner& outer 
arms. (If partially 

replaced proportional 
length to be consider) 

No. 3 5 19404.96 97024.8 

14 Clause 14:Identify 
defected hammers 

(inner arms & outer 
arms) and 

repair/replace of 
hammers. 

Set 375 600 194.24 116544 

15 Clause 15:Identify 
defected outer and 
repair/replace of 

outer arm 

No. 225 350 145.34 50869 

16 Clause 16:Identify 
defect and 

Servicing/replacement 
of Pinion wheel set 

arrangement 

Set 6 6 2425.96 14555.76 

17 Clause 17:Removing No. 40 60 1164.08 69844.8 
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(through MHD) of full 
length Collecting 

electrode from the 
fields individuals 

18 Clause 18:Removing 
(through roof) of full 

length Collecting 
electrodes row (1 row 
= 6 CE ) from the fields 
Including Removal of 

EE 
 

No. 15 25 6403.12 160078 

19 Clause 19:Installation 
(through roof) of full 

length Collecting 
electrodes row (1 row 
= 6 CE ) from the fields 
including installation 

of EE 

Row 10 20 8732.64 174652.8 

20 Clause 20:Collecting 
electrode 

straightening 

No. 78 100 436.02 43602 

21 Clause 
21:Replacement of E.E. 

sub frame 36 x 54 
square tube (1 No. = 

3.2 M Long) 

No. 22 50 1941.04 97052 

22 Clause 22:identify 
defect and 

replacement of 
Support insulator 

No. 10 16 9702.48 155239.7 

23 Clause 23:identify 
defect and 

replacement of shaft 
insulator 

No. 5 5 1941.04 9705.2 

24 Clause 24:U clamp 
correction of CE (only 

re-clamping) 

No. 225 300 194.24 58272 

25 Clause 25:ESP heater's 
Electrical testing & 
replacement work 

Per 
Heater 

375 375 135.83 50936.25 

                 2716005 
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 Quoted2/section 2 ___X2/Y2___ % will be applicable to clause no. A2.11, A2.12, A2.21 , A2.22 , 
A2.3,B 1.1 , B 1.2 & B 2.0          ( Clause No 1 to 25) 

 

Note: Spare for below mention work [ Part-B] will be provided by GIPCL. 

Clause No. B1.1 Mobilization and prescribed minimum maintenance activity for 

overhauling of PH 2 Units [Billing Clause: B1.1 

 Mobilize the necessary manpower (include Skill/un skill lab our , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles etc to 

carry out the ESP work in Unit 3 & 4 separately  for each two time for each unit 

overhauling. It include mobilization of all materials (except specified free issue 

materials by GIPCL), consumables, Special tools for ESP Field Alignment (I.e. J Bolts , 

Support insulator nut spanner, Emitting Electrode stretching tool…. ) fuel, 

equipments, tools & tackles, machineries(includes Welding machine, Gas cutting set , 

Cutting torch, Heating torch) safety parts/sub part of manpower & materials, 

standard industrial safety PPEs. Manpower also includes an Execution supervisor, 

who has having expertise in ESP to supervise the all work day & night. Also 

consisting skilled supervisor, skilled technicians, skilled riggers, Welders, gas cutters 

and helper in sufficient quantity. 

Clause No. B1.2 Mobilization and prescribed minimum maintenance activity for 

overhauling of PH 1 Units [Billing Clause: B1.2] 

 Mobilize the necessary manpower (include Skill/un skill lab our , Execution 

supervisors, Store in charge, site in charge) along with necessary tools ,tackles etc to 

carry out the ESP work in Unit 1 & 2 separately  for each two time for each unit 

overhauling. It include mobilization of all materials (except specified free issue 

materials by GIPCL), consumables, Special tools for ESP Field Alignment (I.e. J Bolts , 

Support insulator nut spanner, Emitting Electrode stretching tool…. ) fuel, 

equipments, tools & tackles, machineries(includes Welding machine, Gas cutting set , 

Cutting torch, Heating torch) safety parts/sub part of manpower & materials, 

standard industrial safety PPEs. Manpower also includes an Execution supervisor, 

who has having expertise in ESP to supervise the all work day & night. Also 

consisting skilled supervisor, skilled technicians, skilled riggers, Welders, gas cutters 

and helper in sufficient quantity. If required/instructed scaffolding need to be erect 

for opening and closing of Hopper MHD 

Prescribed Minimum Maintenance cover under Clause B1.1 or B1.2, whatever applicable 

as per Phase in which work carried out: 
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 Check collecting shaft, inner arms, outer arms plain bearing & fix bearing, Repair/ 

 replace the damaged parts if required (in case of replacement ,it will be carried out  

 `against separate execution/billing Clause 1 to 25 whichever applicable.) 

 Check emitting electrode horizontal shaft (at two elevation), inner arms, outer 

 arms  plain bearing & fix bearing, Repair/ replace the damaged parts if 

 required (in case of  replacement required, it will carried out against separate 

 execution/billing Clause 1.    to 25 whichever applicable. 

 Check emitting electrode vertical shaft arrangement, pin wheel-1, pin wheel-2 

 ,bearings,  thrust bearings, screen tube , shaft insulator , grip coupling ,carbon 

 bush,   Repair/ replace the damaged parts if required (in case of replacement 

 required, it will  carried out against separate execution  Clause 1 to 25 

whichever applicable.) 

 

Service Clauses: 
Note : Spare for below mention work[ Part-B2] will be provided by GIPCL. 

Billing clause for below mention activity is as given in “Schedule B” 

Clause 1: washing of all the field of ESP in unit no 1, 2, 3 & 4 ESP:  

 Ensure the mechanical and electrical isolation of ESP field. Open all manholes and 
earth all the fields locally. There are 08/07 (including 01 dummy field) fields and two 
pass in ESP. It includes complete water washing of all ESP field internally, GD screen, 
inlet funnel & outlet funnel, collecting electrode, emitting electrode. The water 
washing includes cleaning of ash from collecting plate, emitting electrodes, support 
beams, structures & hoppers of the field. For this all the manholes of ESP i.e. 
collecting rapping manholes, emitting rapping manhole, hopper manhole, penthouse 
manhole, and GD rapper manhole are to be opened. GIPCL will only indicate water 
point from near bye location. Hose pipe, other connection & Nozzles required for 
water washing and piping from water point end to application end should be arrange 
by Contractor. Cleaning of shaft and support insulators are also included. Close all 
manhole door opened  earlier after completion of repairing/replacement. 
 

Clause 2:  Replacement of  Emitting electrodes:  

 Check the stiffness of emitting electrode (EE) spring at top, middle & bottom 

elevation in each field randomly. Remove defective emitting electrodes and fixing 

new electrode in place. The stretching & fixing of electrodes has to be done through 

stretching device which has to be arranged by contractor. If case EE is removed but 

new electrode not fitted in place of removed EE, 40 % of execution considered for 

billing. 

Clause 3: Field Re-alignment from top support insulator: After inspection of field 

internal as given in, On visual inspection and critical dimension measurement if we 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 85 of 118 
 

found that whole EE frame is miss-align with reference to CE frame. Same is need to 

be rectify by adjusting support insulator locking nut situated at top at all four corner 

of the field in support insulator assembly. All special tools (J bolts, spanners etc.) 

required for this correction is in the scope of contractor. The skilled & execution 

supervise needs to be supervising whole process of re-alignment and submit initial & 

final reading of all critical dimensions. 

Clause 4:  Repair/replacement of shock pad: 

 Identify damaged / mis-aligned shock pad. In case of replacement Remove bolts and 

washers of shock pad and install new shock pad, Tack welding of nut with bolts is to 

be done and align the same .In case of mis-alignment only rectify defect and re-align 

shock pad with respective hammer. 

Clause 5: Repair/replacement of shock bar or Shock bar angle  

  Shock bar/angle need to be identifying for repair/replace if found bend and/or 

damage during initial inspection. In case of heavily damage existing shock bar needs 

to detach from collecting electrodes. Remove existing shock bar from inspection 

door. Replace existing shock bar with new one and connect new shock bar with 

existing collecting electrode. In case of slight bending of shock bar, it needs to repair 

by heating, cutting & welding. Maintain critical allowed gap between affected two 

rows of CE/EE. Measure vertical clearance between the shock bar and guide 

assembly and carry out necessary modifications to maintain the required gap. Ensure 

for every hammers hitting position with respective shock bar/pad position correctly. 

 Clause 6: repair of shock bar guide rapping or non rapping side. 

 Check that all the shock bar guides are aligned with shock bar. If found misaligned, 

correct it. If correction is not possible, replace the same. If required provide ‘U’ clamp 

and ensure that shock bars are being guiding properly. If shock bar is detach from 

any end out of two end, It needs to again weld it with casing. 

 Check that shock bar angle are aligned and maintaining pitch between shock bar, if 

not found in order , correct it either by cutting some length of shock bar angle or and 

some spool of shock bar angle. If wear-out it needs to replace by new one. 

 

Clause 7: replace of shock bar guide rapping or non rapping side. 

 Check that all the shock bar guides are aligned with shock bar. If found misaligned, 

correct it. If correction is not possible, replace the same with standard procedure. 
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Clause 8: Scaffolding in Hopper for attending any defect. 

 Many times, to replace/repair of shock bar guide/shock bar/shock bar angle 

scapholding needs to be erect inside the ESP hoppers. Scapholding material is under 

the scope of contractor. Erections of scapholding involves, sending scapholding 

material through hopper manhole door and install scapholding as per requirement of 

technician through standard practice of erection of scapholding. Scapholding 

Material resource to be arranged by contractor. Billing shall be done on the basis of 

Meter x Meter x Meter  of scapholding erected. 

 Note : Above clause is only applicable for activity covers under clause of Part 3 only [ 

Clause 3B to 3Z] 

Clause 9: Repair/Replacement of clamp bolt : 

 Remove hammer’s clamp bolts if found damaged. Tack welding is to be done after 

replacement. If bolts are found not damaged, confirm tack welding if not tack weld 

the same. Replace shock bar/Collecting electrode connected clamp bolt and tack 

weld it if found defected.  

Clause 10: Repair / replacement of screen tubes (Shaft insulator) 

 During Initial field inspection, If Screen tube arrangement found damage/worn-out. 

We need to replace whole assembly of Screen tube as per standard working 

procedure. It involve removal of Screen tube safely without damaging other parts  by 

cutting /grousing, Install new assembly in place and fix them.  

Clause 11: Repair / replacement of screen tubes (Support insulator)  

 During Initial field inspection, If Screen tube arrangement found damage/worn-out. 

We need to replace whole assembly of Screen tube as per standard working 

procedure. It involve removal of Screen tube safely without damaging other parts  by 

cutting /grousing, Install new assembly in place and fix them  

Clause 12: Repair / replacement of plain / fixed bearing of horizontal shafts & thrust 

bearing, support bearing of vertical shaft  

   This includes checking and replacement of bearing bracket if found damaged. After 

replacement of bearing brackets, tighten its bolts and apply grease on both sides of   

bearing portion. 

 Clause 13:  Replacement of emitting rapping horizontal shafts or vertical shafts or 

Gas distribution or collecting rapping shaft complete assembly including plain 
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bearing/fixed bearing inner& outer arms. (If partially replaced proportional 

length to be consider)  

 The complete emitting/collecting electrode rapping mechanism including all its 

bearings, inner arms, outer arms, bearing assembly of plain bearing are to be 

thoroughly inspected. Necessary repairing, modification and tack welding of clamp 

bolts and fixing of missing fasteners are to be done as per the instruction of Engineer 

In/Charge (EIC). Both the shaft (horizontal & vertical) straightness is to be checked. 

Check alignment of pin wheel arrangement, made it aligned, if not, aligned properly. 

Replace the pin wheel if required (as per clause C16)., taking out of damaged 

complete shaft assembly from position and replacement by new shaft assembly, 

replacement and alignment of the shaft part as per dimension along with the plain 

bearing, inner arm, outer arm etc. This includes joining & setting of shaft parts and 

fitting of new hammers with tack welding of clamp bolts. Check the freeness of shaft 

and all hammers and correct it. 

Clause 14: Repair/replacement of defective hammers (inner arms & outer arms)  

 The job involves checking of hammer for play in bush and Pin looseness, removal of 

damage hammer by gas cutting,  positioning of new hammer with full tightening 

of nuts after fitting of washer and checking of hammers for freeness and aligning 

with respect to the shock bar/pad. Checking of hammer bolts for erosion and repairs 

or replace it if required. Rapping shaft rotation to be checked and ensure for every 

hammers hitting position with respective shock bar position correctly. 

Clause 15: Repair/replacement of outer and repair/replace of outer arm: 

 The job involves checking of outer arm for play in bush and Pin looseness at joint, 

removal of damage outer arm by gas cutting, positioning of new outer arm with full 

tightening of nuts after fitting of washer and checking of hammers for freeness and 

aligning with respect to the shock bar/pad. Checking of hammer bolts for erosion 

and repairs or replace it if required (Against clause No.C9) Rapping shaft rotation to 

be checked and ensure for every hammers hitting position with respective shock bar 

position correctly 

Clause 16: Servicing/replacement of Pinion wheel set arrangement:  

 During Initial field inspection, If Pinion wheel arrangement found damage/worn-out. 

We need to replace whole assembly of pinion wheel as per standard procedure. It 

involve removal of Both wheel safely without damaging main shafts by cutting 

/grousing, Install new assembly in place and fix them. 
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Clause 17: Removing (through MHD) of full length Collecting electrode from the 

fields against damage. 

 Check all collecting plate for detachment from shock  bar at bottom portion. If 

collecting plate is found badly damaged at bottom & it cannot be  locked then 

as per instructions/Joint inspection of E- I/C, remove the complete collecting plates 

by cutting. Before cutting, ensure that collecting plate is secured in U clamp at top. If 

required, erect the scaffolding. Remaining collecting plates of that row should be 

properly locked with shock bar as per instructions of Engineer In-charge. Removal of 

individual collecting electrode from the field through MHD also includes removal/re-

installation of affected Emitting electrode. 

 CE need to be replaced, which were already identified U4, 8A Rapping side first CE 

for each 34 rows(approximately). 

Clause 18: Removing (through roof) of full length Collecting electrodes  row (1 row 

=6CE) from the fields including Removal of EE. 

 During joint inspection of field internals, if any bundle of rows (or part of row) of 

collecting electrode found damage then as per instruction of engineer in charge 

following work need to be carry out. 

 Cut outer roof of suitable size and remove insulation from top of inner plate. 
 Then cut inner roof of suitable size for removal of row of collecting electrode. 
 Install proper/customize lifting arrangement for removal of bundle of CEs. 
 Detach affected CEs from shock bar. 
 Remove the bundle of CEs from the field and place it to nearby roof area for a while. 
 If instructed by GIPCL Engineer In/charge install new collecting electrode to the 

place from where CEs were removed. (Separate billing/service clause applicable is 
Clause No. C19 for installation) 

 Attach new CEs to the shock bar and verify freeness of the same.(in case of re- 
installation) otherwise take corrective action for remaining shock bar. 

 Check and verify the pitch of affected collecting electrode suspension frame (hook 
to hook).If found defected, rectify the same. 

 On completion of installation (if instructed) maintain the standard pitch of CE to CE 
and then CE to EE. 

 Normalize inner & outer roof back initial condition and apply insulation in between. 
 Complete weld the welding joint by E 7018 A1 grade electrode. 
 Welding is to be done by certified welders or approved welder by GIPCL only.  
 As verification of quality of welding, DP test need to be carry out for 5% of length of 

weld. If found unsatisfactory corrective action need to be taken by contractor. DP 
kit to be arrange by contractor  

 Removal of row of collecting electrode from the field through roof also includes 
removal/re-installation of affected Emitting electrodes.  
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 Remove all scrap generated(old CEs etc…) out of work executed. 
 In case partial removal for any row. Payment will be given Proportionally per CE. 

 
Clause 19: Installation (through roof) of full length Collecting electrodes row   
 (1 row = 6 CE) from the fields including installation of EE 
 During joint inspection of field internals, if any bundle of rows (or part of row) of 

collecting electrode need installation then as per instruction of engineer in charge 

following work need to be carry out. 

 Cut outer roof of suitable size and remove insulation from top of inner plate. 
 Then cut inner roof of suitable size for installation of row of collecting electrode. 
 Install proper/customize inserting arrangement for installation of bundle of CEs. 
 Transfer the bundle of CEs from the ground and place it to nearby roof area for a 

while. 
 Install new collecting electrode to the place identified during inspection.  
 Attach new CEs to the shock bar and verify freeness of the same.  
 Check and verify the pitch of affected collecting electrode suspension frame (hook to 

hook).If found defected, rectify the same. 
 Normalize inner & outer roof back initial condition 
 Complete weld the welding joint by E 7018 A1 grade electrode. 
 Welding is to be done by certified welders or approved welder by GIPCL only.  
 As verification of quality of welding, DP test need to be carry out for 5% of length of 

weld. If found unsatisfactory corrective action need to be taken by contractor. DP kit 
to be arrange by contractor  

 On completion of installation maintain the standard pitch of CE to CE and then CE to 
EE. 

 Installation of row of collecting electrode from the field through MHD also includes 
removal/re-installation of affected Emitting electrodes.    

 Remove all scrap generated out of work executed.  

Clause 20: Collecting electrode straightening: 

 During joint inspection of field internals, if any individual CEs were found bend, then 

these collecting electrode need to be rectify and collecting electrode need to be as 

possible as straight after correction. The special tools & tackles(if) required for 

correction need to be arrange by vendor. As bend of one collecting electrode in the 

field is affect the performance of the field. Post correction inspection carried out 

jointly. 

Clause 21: Replacement of E.E. sub frame 36 x 54 square tube (1 No. = 3.2 M Long) 

 During joint inspection of field internals, if any Emitting electrode subs frame found 

damage. It needs to replace that existing frame with new frame and following work 

need to be carried out. 
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 Vendor need to remove affected EE from the existing frame. 

 Remove existing frame from CRM MHD. 

 Install new Frame, align it properly with remaining part of the sub frame and finally 

weld it. 

 Re-install all EE in the sub frame again. 

 Remove all scrap generated out of work executed.   

Clause 22: Identify defect and replacement of Support insulator: 

 Support insulator (if found   damage) is to be replaced by a new one. The job involves 

checking of the cracked insulator, replacement of support insulator gasket if 

required; while replacement the suspension bolts gaps are to be maintained. Carry 

out alignment of the field by ‘J’ bolts if required. An arrangement ‘J’ bolts is to be done 

by the contractor. Complete checking and cleaning of insulator housing with bushing. 

Clause 23: Identify defect and replacement of Shaft insulator: 

 If shaft insulator found damaged, replace it. Remove gear box assembly. Clean shaft 

insulator’s surrounding area by clothes. Remove damaged insulator. Clean shaft 

insulator end by emery paper and insert new insulator and refit its locking pin. 

Check the alignment with emitting rapping shaft end. 

Clause 24: U clamp correction of CE (only re-clamping)  

 During joint inspection of field internals, if any collecting electrode dis-locates from 

U clamp, same need to re locked to respective clamp. 

Clause 25: ESP heater's Electrical testing & replacement work: 

 During Joint inspection of field internal, If instructed by GIPCL Engineer in charge for 

heater's Electrical testing & replacement work then execute work as per instruction 

of  GIPCL Engineer in charge. 

FINISHING WORK [Part of Minimum Prescribed Maintenance work] :   

  After completion of all above work, normalize local earthlings of all the fields. Box up 

the all manhole door using new ropes & check for no air ingress. Remove the foreign 

material, ash, etc accumulated in hopper after rectification work. Assist for Field test 

charge & ensure that all the fields develop required Voltage & ampere after 

inspection / rectification. Credit all remained/balance spares to ware house. Remove 

all the scrap generated like collecting plates, emitting electrodes, bolts, nuts, 

ropes….etc. to scrap yard as per the instruction of engineer in charge. Clean the total 

area of ESP where work is carried out. 
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 Other relevant Condition: 

 Transportation of all material required to repair/replace the ESP field internal from 
GIPCL ware house to respective site is in the scope of contractor (To & Fro) 

 After joint inspection of each field, Work should only start after due clearance from 
GIPCL Engineer In charge for each field separately. 

 Submit intermittently work progress/field internal inspection report /issued spare 
consumption report/man power resource report/tools tackles report time to time. 
Submit final inspection micro level & macro level report unit wise/station wise. 

 Air load test: After completion of all repairing / replacement work all field of unit 
pass wise charged. At the time of charging all fields to be set at charge ratio 1 and all 
field need to generate maximum possible Secondary Voltage (KV) @ maximum/rated 
Secondery current (mA) with minimum spark per minute. Air may charge through 
respective  pass by running ID fan to check conformity of low spark with air charge. If 
maximum Secondary current not reached due to sparking. Field need to re inspect 
and corrective action need to be taken by contractor. 

 Guarantee covers both execution work man ship & quality of spares supplied by 
vendor in combine.  

 

CONTRACT PERIOD , MOBILIZATION PERIOD & TIME SCHEDULE FOR COMPLETION 
OF WORK 
 Contract period: 18 Month from the date of placement of WO. 
 Time schedule for completion of job is as below: 
 For Unit-1 ,2, 3 ,4: 15 to 25 Days for each unit tentatively  
For each unit from the date of handing over of work front from GIPCL.  

 The pre shut down activity period is excluded from this. 
 The basic considerations and the essence of the ‘Contract’ shall be the strict 

adherence to the time schedule for performing the specified ‘Works’. The entire 
works (except the pre shutdown activity) as specified in scope of work shall be 
completed as above. 

 The work shall be carried out continuously round the clock with 2x12 hours shift 
working. Separate gangs shall be engaged in each shift without engaging the same 
manpower including site supervisor. 

 In case of delay in executing the contract by contractor, GIPCL reserves the right to 
engage another contractor and complete the balance job at the risk and cost of the 
contractor.  

 Phase 1 : Unit 1 & 2 : Annual AOH will be planned tentatively in May 2018 
simultaneously  and separate manpower for each unit shall be arranged.  

 Phase 2 : Unit 3 & 4 : Annual AOH will be plan after Phase-1 AOH 
 The said work shall be carried out in Unit 1,2,3 & 4 boiler during annual overhaul 

planned tentatively in the month of May  to  Sept 2018. Here monsoon will be 
commenced from last week of june and last up to October 1st week. The average 
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rain fall is around 40 inch and maximum up to 100 inch. Partly shall plan their 
resources accordingly to execute the work in time bound period. 
    

MOBILIZATION INTIMATION/PERIOD:  

 Intimation will be given through mail& call regarding date of shutdown before 15 
days for each unit. The pre shutdown activity, pre shutdown/execution site visit  
and mobilization of resources should be initiated based on date of intimation 

1. GENERAL INSTRUCTIONS 
 

1.1 The Bidders who are interested in participating in the tender must read and comply 
with the instructions and the terms and conditions contained in the tender 
documents.  

1.2 The bids shall be filled in by the tendered clearly, neatly and accurately. Any 
alteration, erasures or over-writing would be liable to make the tender invalid unless 
the same is neatly carried out and attested over the full signature of tenderer. The 
decision of the Company to interpret the information and rates filled in by the 
tenderer shall be final and binding on the bidder. 

1.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, site 
conditions, safety and health aspects and norms to be observed, etc. while submitting 
their bids so that no ambiguity arises in these respects subsequent to submission of 
the Bids. 

1.4 Before quoting the rates, the Bidder should go through the specifications, scope of 
work etc. and get himself fully conversant with them. The bid should include cost of 
mobilization and cost to adhere to all safety norms as described in the tender. No 
relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of bid on account of mobilization or Safety costs. 

1.5 Bidder has to quote for both Phase I & Phase II. Bids received for only one phase shall 
not be considered.  However, GIPCL reserves the rights to allot all the four units’ work 
to a single bidder or GIPCL may split the contract between two parties, phase-1 and 
phase-2 work separately as it may deem appropriate. In case of splitting of the 
contract between two parties, the L2 bidder shall match the rate with L1 bidder.  

1.6 Bidder has to submit all the information and details required in the  bid document. 
Failure to furnish all the information as per required bid documents or submission of 
a bid containing deviations from the contractual terms and conditions, specifications 
and requirements shall be rejected. 

1.7 The bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and bids submitted thereafter shall not be accepted and considered.  

1.8 The tender documents shall not be transferable. 
1.9 The Bidders are expected to examine all instructions, forms, terms and specifications 

in the bid documents and to get fully acquainted themselves with all the conditions 
and matters which may affect the subject matter of the work/tender or the cost 
thereof. If any Bidder finds any discrepancies or omissions in the specifications and 
documents or any doubt in true meaning or interpretation of any part, he shall seek 
necessary clarifications in writing or during pre bid meeting if required. 
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1.10 Conditional offers shall not be considered and liable to be rejected. 
1.11 The Company reserves the right to extend the deadlines for submission of the bids by 

giving amendments.  
1.12 A Pre Bid meeting will be organized by the Company before the last date & time for 

submission of bids at GIPCL - SLPP. Bidders or his authorized representative should 
attend the pre-bid meeting. Bidders may seek any clarifications from the Company on 
their written request regarding the tender document.     

1.13 During evaluation of bids the Company may, at its discretion ask the bidder (s) for 
clarification of their bid. The request for clarification and the response shall be in 
writing and no change in prices or substance of the bid shall be sought, offered or 
permitted. 

1.14 The Company reserves the right to amend/ modify the bidding documents at any time 
prior to the deadline for submission of bids, either at its own discretion or in response 
to the clarification requested by a prospective Bidder. In such case, the Company may 
in its discretion extend the deadline for submission of bids in order to facilitate the 
prospective Bidders for incorporating the effect of the amendment in their bids. 

1.15 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective bids, to attend meetings or conferences, if any, 
including any pre award discussion with the successful Bidder, technical and other 
presentations, etc. and the Company shall not be liable for any expense thereof.  

1.16 If the successful Bidder is a joint venture, formed of two or more companies, the 
bidder along with the partners shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract. 

1.17 Timely and satisfactory completion of the work and strict adherence to the allotted 
time frames for jobs shall be the essence of the contract. 

1.18 The Company reserves the right to qualify/disqualify any applicant without assigning 
any reason.  

1.19 The Bidder shall be disqualified if any untrue statement or misrepresentation is made 
in the bid forms, attachments and other supporting documents submitted by the 
Bidder. 

 
 

2. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  

(i) Electricity & water at nearest available one point. Further distribution to be done by 

contractor at their cost.  

(ii) Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township at 

discretion of GIPCL if available.  

(iii) Workshop facility as available at site only.  However contractor may visit the 

workshop to ensure the existing facility. For the facilities other than available, 

contractor has to carry out the job outside at their own cost.  
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(iv) Site office shall be provided at site. 

(v) First aid facilities as available on chargeable basis.  

Apart from the above, no other facilities shall be provided by GIPCL.     

B.  Items/services to be provided by GIPCL free of cost.  

(i) Spares for overhauling schedule 4.3 / Part 4 Clause A to Z 

The Contractor has to collect above items from GIPCL stores/warehouse and shifting 

arrangement has to be made by Contractor at his own cost. Contractor shall give report/ 

reconciliation of the issue of materials drawn.    

3. TERMS OF PAYMENT 
 

A. Conditions of Payment: 
The contractor shall raise the invoice in duplicate every month in respect of the 
work performed or completed during the month along with the documents as 
hereinafter provided. On receipt of the invoice complete in all respects and with all 
the said documents, the payment in respect of the same shall be made within 21 
days of such receipt of a complete invoice as per the following terms of payment  

(1) FOR SUPPLY OF ESP SPARE MATERIAL 
 80 % payment within 21 days from the date of receipt of material & invoice along 

with test   certificate of material on pro rata basis. 
 Balance 20% will be released within 30 days after completion of installation work in 

each unit. Payment shall be made unit wise/ pass Wise as per commissioning of 
spare on pro rata basis.  

 5% of balance 20% payment before tax may be hold till site will not cleared in all 
respect post completion of work unit wise. 

(2) FOR ERECTION/OVERHAULING OF ESP SPARE MATERIAL 
(i) 100% payment against the work executed duly certified by GIPCL and after date of 

submission of invoice. 
 5% of payment from each execution clause/bill applicable unit wise payment before 

tax may be hold till site will not cleared in all respect post completion of work unit 
wise. 

(ii) GST shall be paid along with bills after fulfilment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to be 

furnished only once). 
(b) Citing the GST Registration no. And the date of issue of registration certificate 

on invoices. 
(c) Claim of GST amount with percentage (%) separately shown on the invoices. 
(d) The contractor shall be required to submit the proof of payment of service tax 

of previous month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company. 
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(e) The Bidder shall inform the Owner in the event its registration certificate is 
cancelled or discontinued for whatsoever reason. 

(iii) Contractor shall submit two copies of bill with attached joint protocol(2 copy) 
signed by engineer in charge, Contractor can raise bill after completion of work of 
each unit`s annual overhauling separately. Completion of work includes removal 
scrap from site.  

(iv) The Contractor shall include all his claims in the Final Bill submitted by him and 
accordingly the final bill submitted by the Contractor shall be deemed to be 
inclusive of all and whatsoever the claims that the Contractor may have from GIPCL. 
The Contractor shall not be entitled to claim any amounts which are not mentioned 
in the Final Bill and the Contractor shall be deemed to have waived any claims not 
mentioned in the Final Bill and shall not be entitled to recover the same from GIPCL 
subsequent to the submission of the Final Bill on any account and GIPCL shall stand 
absolved of all its liabilities in respect of any such claims not raised by the 
Contractor in his Final Bill.   

 
B. Validity and Uniformity of Rates 

The rates shall be valid for a period of one year or the Contract Period and shall 
remain unaltered during the entire Contract Period. 
Item rates quoted, shall include cost of all consumables,( except free issue materials 
by GIPCL) labour, supervision, tools & tackles, transport and any such other costs 
excluding statutory taxes as are not specifically mentioned herein, but may be 
incurred by the contractor for the satisfactory and timely completion of the work 

 

C. Deductions from Contract Price 
All costs, charges or expenses payable by the Contractor under the terms of the 
contract or as per the applicable laws, in respect of which he makes default in 
payment, shall be the liability of the Contractor. Such amount or due may be paid by 
the Company and the Company shall be entitled to recover the same from the 
Contractor by deducting the said amounts from the Contractor’s monthly RA bills. 

  

4. Scope of the Party: 
 

   All tools and tackles to execute the contract are in the scope of the contractor.  The 

contractor should ensure that tools are in healthy & working condition.  

 All consumable items i.e. cloth, cotton waste, kerosene, gases (Oxygen, D/A, Argon), 

welding electrode, grinding and cutting wheels, emery papers, Lighting appliances  

etc. would be in the scope of the contractor. 

 All safety / PPEs required at site during the work are to be arranged by contractor.  
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 The contractor to provide necessary facilities including accommodation of their 

labour at their cost. 

 The Contractor has to collect Spares from GIPCL stores/warehouse and shifting 

arrangement has to be made by Contractor at his own cost. 

 The contractor has to arrange hydra and tractor for lifting/shifting the heavy items 
on their own. M/S. GIPCL will provide hydra and tractor on chargeable basis 
subject to availability. 

 Canteen facilities shall be provided on chargeable basis as per company policy.  
Apart from the above,  

No other facilities shall be provided by GIPCL. The contractor shall have to provide 

necessary facilities including accommodation of their labour at their cost. 

 

5. OTHER CONDITIONS 
a. Timely completion of all jobs and works shall be the essence of this Contract. 

Contractor should closely monitor each activities such annual shutdown jobs and 
complete the jobs as per the time given by and under the supervision of the 
Engineer-In-charge and shall ensure that sufficient manpower is deployed for the 
same. 

b. The contractor has to complete the work as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to 
work), work instruction, Return of permit and successful trial run.  

c. The contractor has to submit daily reports showing work carried out spare parts/ 
consumables etc. replaced. 

d. The contractor has to do quality job. GIPCL shall not compromise in quality. In 
case of poor quality of work the contractor may be asked to rework the job at free 
of cost. 

e. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006. If your organization 
is registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a 
copy of your registration certificate.   

 The Bidder shall provide details of registration along with  copy of the 
registration certificate issued by the District  Industries Centre/Department of 
Industries, etc of the  respective State Government. It is to be noted that large 
 scale industries and trading firms have been excluded from the purview of 
 the Act. 

f. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 97 of 118 
 

standards.  Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in 
accordance with them 
 
 

6. DEFECT LIABILITY PERIOD 
 
The Contractor shall stand guarantee for any defect found in the works done within 
a period of 12 months from the date of work and shall re-do or repair and replace 
the same free of cost to demonstrate the performance of the works carried out.  
 

7.  INTERPRETATION CLAUSE 
 

In case of any dispute with regard to the interpretation of any of the provisions of 
this document or to the due performance in accordance with the contract terms, 
the decision of AGM (SLPP), GIPCL will be final and binding. 
 

8. PENALTY AND RECOVERY 
a. In the event  of undue delay in performance or the performance is unsatisfactory 

causing damage to the plant and property of GIPCL, then in such a case, GIPCL 
(Engineer-In-Charge) shall be entitled to levy a penalty on the Contractor at the 
rate of 1.5 times of the item rate upto a maximum of 10% of the total contract 
value. The said penalty amount may be recovered either from the monthly bills or 
the SD. 

b. However, the total amount of penalty recoverable from the Contractor shall be 
restricted to 10% of the contract value. 

c. In addition to and without prejudice to the above, GIPCL shall also have the right 
to get the affected work completed by a third party or agency at the risk and cost 
of the Contractor along with 15% supervision charges and the Contractor shall be 
liable for payment of any differential amount in the contract price. 

d. Any damage caused to the equipment or machinery on account of the negligence 
on the part of the Contractor or due to any other reasons attributable to the 
Contractor, shall be recovered by the Owner/GIPCL from the Contractor. 

e. The ascertainment of the cause of the damage shall be done by the AGM (SLPP) 
and his decision in this regard shall be final & binding to the contractor. 

f. The decision of the Engineer-In-Charge as regard the amount of damages to be 
recovered from the Contractor shall be final.  

 The aforesaid amounts of penalty and damages shall be recoverable from the 

 monthly bills of the Contractor or the SD. If the amount of damages recoverable 

 from the Contractor exceeds the bills and SD amount, then the Contractor shall 

 become liable to pay the same to GIPCL and GIPCL shall be entitled to initiate 

 appropriate proceedings against the Contractor for the same. 
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9. WORK MEASUREMENT/CERTIFICATION 
 

(i) The work to be performed being of a specialised nature, the  contractor should be 
fully conversant with modern practices and should be able to carry out 
maintenance works independently of large thermal power plant`s ESP. The 
contractor shall therefore be required to engage qualified/ experienced personnel 
to undertake the work specifications as specified in scope of work. 

(ii) Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

(iii) The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill payment 
shall be released based on the certified reports of the works. 

(iv) Inspection of work will be done by Engineer in Charge or his authorised 
representative. If the work is not found satisfactory engineer in charge reserves the 
right to take suitable action. 

10. MEASUREMENT & DAILY REPORTS 
The measurement will be as per specified in respective item description. 

11.1 Contractor should maintain one computer/Laptop,Camera ,printer and 
 internet  connection for keeping daily records and maintain the data. 
 Contractor  must  provide separate site e mail ID to M/s GIPCL  for 
day to day site  communication and instruction. 

11.2 The Contractor shall be required to furnish satisfactory job status  report 
 to GIPCL. The submission of report should be on daily basis in 
 physical form  and soft form/pdf . 

11.3 Inspection of work will be done by Engineer in Charge or his authorized 
 representative. If the work is not found satisfactory engineer in charge 
 reserves the right to take suitable action and shall be binding to the 
 contractor. 

11.4 Contractor should maintain proper documentation for all activities 
 against  execution of contract as per instruction of engineer in-charge 
 and submit  report in prescribed / pre define format (like material 
 issued  report AOH  planning, as and when required by GIPCL 
 Engineer  in charge.    

Wherever any dispute regarding mode of measurement arise, the decision of the 

Engineer-in-charge shall be final and binding to the contractor. 
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SECTION-E 

Price Annexure: 

Price Schedule : To be read along with “ Detail scope of work” 

Claus
e. No.  UOM Qty.  Part  

Estimate 
Unit rate 

before             
T & D per 

UOM 

Total  net 
Estimate 

before      
T & D 

For 
Section in 
SOR base 

estimation   

 

Claus
e A1.1 

Lot for 
3 Field 1 

Part 1 / 
Section 1 

Supply 

10558306.7 10558307 

40528392.
7 

Quote 1 for 
Section 1 on Base 

Estimation 
4,05,28,392.7 as 
percentage +X or 

– Y % on Base 
Estimation 

Claus
e A1.2 

Lot for 
6 Field 1 16733808.1 16733808 

Claus
e A1.3 

Lot for 
2 Field 

1 13236277.9 13236278 
Claus
e 
A2.11 

Per 
field 

2 

Part 2 / 
Section 2 
Executio

n 

2095336.28 4190673 

23812031.
9 

 
 
 

Quote 1 for 
Section 1 on Base 

Estimation 
2,38,12,031.9 as 
percentage +X or 

– Y % on Base 
Estimation 

Claus
e 
A2.12 

Per 
field 

1 1280344.28 1280344 
Claus
e 
A2.21 

Per 
field 

2 1971154.59 3942309 
Claus
e 
A2.22 

Per 
field 

4 1156162.59 4624650 
Clause  
A 2.3 

per 
Two 
Field  1 5757711.86 5757712 

Clause 
B1.1 

Per 
unit 2 346086.35 692172.7 

Clause 
B1.2 

Per 
unit 2 304083.02 608166 

Clause 
B2.0 

Service 
clause 
wise   2716004.89 2716005 

          64340425    
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Quoting Mechanism (Price Bid, Through Gipcl.nprocure.com website-Online Only) 

SECTION for 
Quote& Net 
Estimation 

To Be quote by 

vendor online 
Only 

Profit/ Service 
charge 

Total  gross Estimate including +X/-Y % 
profit/Service charge   on estimation and before 

GST  

Total combine 
scope of work’s 
net estimation 
4,05,28,392.7 

 

 (+X or –Y 
Percentage on Net 

Estimation of 
section 1) 

Calculated (Net Price of Section 1) 
 

Total combine 
scope of work’s 
net estimation 
2,38,12,031.9 

 

(+X or –Y 
Percentage on Net 

Estimation of 
section 2) 

Calculated (Net Price of Section 2) 

Total Combine Quote value Section-1 & 
Section-2                                                                  

(Net Price of Section 1+Net Price of Section 2) Calculated (Net Price-before e-reverse auction) 
 
 
 

1. Price Bid shall be submitted only in soft form through 
https://gipcl.nprocure.com 
Note: Estimated rates includes cost of all manpower, equipments, 
vehicles, consumables, tools & tackles, transportation, Safety and 
statutory compliance, mobilization, Contingency expenditure  and 
supervision charges , transit policy  etc….. 

2. GST shall be paid extra at actual as per prevailing rates as declared by Central 
Government on submission of documentary evidence. 

3. Bidder shall   quote both Quote section compulsory [ Quote 1 ,2 for Section 1 & 
Section 2 ] 

4. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated 
Value. ___Yi___%age below the estimated value OR___Xi___%age above the 
estimated value for all 2 quote/sections (I = 1,2) 
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QUOTE SECTIONs:  
 
SECTION-1: Supply Section  
 

Section 1 / Quote 1: Base Estimated rates = 4, 05, 28,392.7 

 We have quoted ____X1_____% above the estimated rates as service charge  or 
We have quoted ____Y1_____% below the estimated rates as service charge 

 Quoted ___X1/Y1___ % will be applicable to each supplied part`s unit estimated rate 
on (estimated rates) clause mention in Price Annexure  
 

SECTION-2: Execution Section  
 

Section 2 / Quote 2: Base Estimated rates = 2, 38, 12, 031.9 

 We have quoted ____X2_____% above the estimated rates as service charge.  or 
We have quoted ____Y2_____% below the estimated rates as service charge.  

 Quoted ___X2/Y2___ % will be applicable to each activity`s unit estimated rate on 
(estimated rates) clause mention in Price Annexure  

 
After Considering quoted ___X/Y___ % on their Base Estimated rates, net estimation 
will be derive by applying ( Adding / deducting )% quoted by vendor on respective 
section  

 
Net Price = Base Estimated rates + Quoted %+ Xi /- Yi of [Base Estimated rates]  

 For section 2: Price & rates quoted above shall include cost of all consumables 
(except free issue materials by GIPCL) labor, supervision, tools and tackles, 
transport etc. and such other cost are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the work 
except service charge & GST..  

 The GST shall be paid extra at actual, Any changes in rate of the statutory levy or 
imposition of new levy shall be paid extra.  

 For section 1: supply item rates are estimated considering all the cost which may 
incur by supplier / vendor/contractor  ex GIPCL with all taxes , duties , freight , 
transit insurance and such other cost which are not specifically mentioned herein 
but may require to incur to the contractor for the maintaining highest quality of 
material supply except service charge & GST. 

 The GST shall be paid extra at actual; Any changes in rate of the statutory levy or 
imposition of new levy shall be paid extra.  
Gross Price = Net Price(after e-Reverse Auction) + 18 % (GST) on [Net Price- 
after e-Reverse Auction]  
 
5. The quantities shown in the price Bid are approximate for the contract period 

and may vary as per job requirement. 
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6. The Bidder shall fill the Bid documents with utmost care in consonance with 
the instructions contained in the Bid documents. 

7. Rate quoted by contractor shall be valid for 180 calendar days from the last 
date of submission of bids.  

8. Lowest Three (3) eligible Bidders or 50% out of total eligible Bidders 
(rounded to the next higher whole number), whichever is higher, shall be 
invited for participation in e-Reverse Auction.  

9. To participate in e-Reverse Auction, bidders have to create e-Auction 
USER ID on www.auction.nprocure.com and it is mandatory to submit the 
same along with physical Technical-Commercial Bid; so that the bidder 
shall be allowed to participate the e-Reverse Auction  

10. Decrement value and duration for the e-Reverse Auction shall be informed to 
the qualified Bidders before start of e-Reverse Auction. The L1 Bidder`s “Net 
Price-before e-reverse auction” shall be put up for starting e-Reverse Auction. 
e-Reverse auction shall be for reducing the Percentage (%) of “Net Price-
before e-reverse auction (of L1 bidder as mention above) as given in the Price 
Bid Annexure and the Bidders shall have to reduce Percentage (%) of “Net 
Price-before e-reverse auction(of L1 bidder as mention above) in decrement 
of value as decided before start of e-Reverse Auction.  

11. After e-Reverse Auction process, L1 Bidder shall be decided on the Percentage 
(%) of “Net Price-before e-reverse auction for entire Scope of Work.  
 

 
COMPANY SEAL        SIGNATURE ……………….…  
         NAME ……………..……….…  
         DESIGNATION …………….…..  
         COMPANY ………………..….…  
         DATE ………………… 
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SECTION-F 
   LIST OF ANNEXURES & FORMS 

1.0                     ANNEXURE-F  
 

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE    
(To be Stamped in accordance with Stamp Act) 

Ref: …………………….   Bank Guarantee No…………….   

      Date ………………. 

Bank Guarantee Cover period from ………………..    to  ………………..  

To 

M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 

At & Post Nani NaroliTaluka Mangrol  

Dist. Surat Gujarat-394 110. 

Dear Sir, 

In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to 
as the Purchaser which expression shall unless repugnant to the context/or meaning 
thereof include its successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. (hereinafter referred to 
as the “CONTRACTOR” which expression shall unless repugnant to the context or meaning 
thereof include its successors, administrators, executors and assigns) a Order by issue of 
Purchaser’s Letter of Intent No…………….……….dated………………….and same having been 
unequivocally accepted by the CONTRACTOR dated ……………..valued at …………………..for 
(scope of order) ……………………………………and the contractor having agreed to provide a 
Order Performance  Guarantee for the faithful performance of the entire order including for 
the quality of the materials and/or workmanship, successful commissioning and 
satisfactory performance of the equipments/system and satisfactory services rendered 
during the guarantee/warrantee period of ……... Months under the said LOI/Order 
equivalent to…...*…... (Percent) of the said value of the order to the purchaser 

(Name & address of Bank) ………………………………………………………….. 

having its Head Office at ……………………………………………… (hereinafter referred to as the 
“Bank” which expression shall unless repugnant to the context or meaning thereof, include 
its successors, administrators, executors, assigns) do hereby irrevocably guarantee and 
undertake to pay the Purchaser, on written demand any and all moneys payable by the 
CONTRACTOR to the extent of  (in figures) ………………………………………………….. (in words) 
…………………………… as aforesaid at any time up to (days/months/year) 
……………………………………….. without any demur, reservations, contest, recourse or  

(1) 
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protest and/or without any reference to the CONTRACTOR.  Any such demand made by the  

Purchaser on the bank shall be conclusive and binding notwithstanding any difference 
between the Purchaser and CONTRACTOR of any dispute pending before any Court, 
Tribunal, Arbitrator or any other Authority.                                                                                          

It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank if 
GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE stating 
only that the default has been committed by the contractor, thus far and no further.  The 
bank undertakes not to revoke this guarantee during its currency without previous written 
consent of the purchaser and continue to be enforceable till the Purchaser discharges this 
guarantee. 

The Purchaser shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
Order by the CONTRACTOR.  The Purchaser shall have the fullest liberty, without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them or 
of any right which they might have against the CONTRACTOR, and to exercise the same at 
any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied in the Order between the Purchaser and the CONTRACTOR or any 
other course of or remedy or security available to the Purchaser.  The Bank shall not be 
released of its obligations under these presents by any exercise by the Purchaser of its 
liberty with reference to the matter aforesaid or any of them or by reason or any other acts 
of omission or commission on the part of the Purchaser or any other indulgence shown by 
the Purchaser or by any other matter or thing whatsoever which under law would, but for 
this provision, have the effect of relieving the Bank.  The Bank also agrees that the 
Purchaser at its option shall be entitled to enforce this Guarantee against the Bank as a 
principal debtor, in the first instance without proceeding against the CONTRACTOR and  
notwithstanding any security or other guarantee that the Purchaser may have in relation to 
the CONTRACTOR’s liabilities. 

Notwithstanding anything contained herein above our liability under this Guarantee is 
restricted to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is lodged 
with us before expiry  date, the Bank will be discharged from its liabilities under this 
Guarantee.  This Guarantee shall be extended from time to time for such period or period as 
may be desired by the ……………………..…….. on whose behalf this guarantee has been given. 
Dates this……………..………….day of ……………………….20…… 
at ………………………………………..   Signature 

Banker’s rubber stamp: 
Name 
Designation with 
Bank stamp: 
Attorney as per power of 
Attorney No. 
Dated: 
(2) 
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2.0 ANNEXURE-G 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 

(To be stamped in accordance with Stamp Act) 

Ref …………………..    Bank Guarantee No…………… 

       Date ………………………………. 

Guarantee cover period: From ………………..…….To ……………………….. 

To 

M/s. Gujarat Industries Power Company Limited 

At & Post – Nani Naroli Taluka: Mangro lDist.Surat-394 110 

Dear Sirs, 

In accordance with your “Invitation for Bids” under your Specification 

No………………………………..……………………Dated…………………………… 

M/s……………………………….………………………………………. having its Registered/Head office 

at…… ………… …………… ……… …………… ………  

(Herein after called the Bidder) wish to participate in the said Bid for 

……………………………………………………………………………………………… 

As an irrevocable bank Guarantee against Bid guarantee for an amount of 

Rs…………………………….. valid for one (1) year from ………………………. is required to be 

submitted by the Bidder as a condition precedent for participation in the said Bid, which 

amount is liable to be forfeited on the happening of any contingencies mentioned in the Bid 

Documents. 

We, the …………………………………………………………… Bank at …………….., having our Head Office 

at (local address) ………………………………………………………………………….. Guarantee and 

undertake to pay immediately on written demand by Gujarat Industries Power Company 

Limited (hereinafter called the “Purchaser”) (In figures) 

……………………………………………………………………………… (In words) 

……………………………….………. without any reservation, protest, demur and recourse.  Any 

such demand made by said “Purchaser” shall be conclusive and binding on us irrespective 

of any dispute or difference raised by the Bidder.  It shall be conclusive and enough for 

enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank Guarantee 

stating only that the default has been committed by the Bidder, thus far and no further.   

     (1)      Contd….2 
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(2) 

 

This Guarantee shall be irrevocable and shall remain valid up to 

……………………………………………………………… if any further extension of this guarantee is 

required, the same shall be extended to such required period on receiving instructions 

from …………………………….. on whose behalf the guarantee is issued. 

 

In witness there of Bank, through its authorized Officer, has set its hand and stamp on this 

………………………………….. day of ……………………………….20 …………… at 

………………………………………. 

 

       ………………………… 

                (Signature)  

       …………………………. 

                    (Name) 

 

       Designation with Bank  

Stamp: 

 

   

       Attorney as per Power of   

       Attorney No. 

 

       Dated ……………………………. 
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3.0 ANNEXURE-H 
PERFORMA CERTIFICATE 

(No claim, No arbitration) 
To, 
Addl. General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
Dear Sir, 

Subject:__________________________________________________________ 
Ref: Work Order No.:_____________________________________Dated____________ 

We hereby confirm with free consent as under:- 

1. The measurements certified in final bill is full and final. We accept all the certified 
measurements and no claim related to the measurement is left. 

2. The payment certified in that or above referred LoI / contract is full and final. We 
accept this, and no claim related to payment is left. 

3. The rates of the LoI / contract and its amendments are firm till completion of contract 
and extension period. We shall not claim any escalation against these rates. 

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 
not resort to arbitration. 

5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

The above confirmation will come into effect as soon as payment from final bill after due 

recoveries will be received by us. 

For, M/S.______________________ 

Signature, Stamp and date. 
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4.0 ANNEXU0RE- I[ To be fill and submit as a part of bid-1,Techno commercial bid] 
Eligibility criteria for ESP Material Supply and Erection & commissioning. 

Sr. 
No. 

Clause Description 
Yes 
/No 

Detail of 
evidence 

List of 
Supporting 
document 
attached or 
pdf file name 

1 
5.1 Bidder has to submit all the credentials and minimum 
three number performances certificates/supporting 
documents from other customers.       

2 

5.2 In case of those Bidders, who are having only 
manufacturing back ground or execution of field erection 
back ground of ESP at least for last three years, they should 
have joint venture/ consortium arrangement with 
executing party in case of manufacturer & visa versa. (Proof 
to be attached).       

3 
5.3 Leader of consortium shall submit agreement on 100 
Rs. stamp paper for joint venture / consortium agreement 
for participation in contract.         

4 5.4Bidder shall have executed at least        

4.1 
 One orders each of Single Combined order (Supply and 

execution) value to the tune of Rs.386 Lakh during last 
three years (2017-18, 2016-1, and 2015-16) of        

OR OR       

4.2 
 Two orders each of Single Combined order (Supply and 

execution) value to the tune of Rs.257 Lakh during last 
three years (2017-18, 2016-17 and 2015-16) of       

OR OR 
   

4.3 
 Three orders each of Single Combined order (Supply 

and execution) value to the tune of Rs.193 Lakh during 
last three years (2017-18, 2016-17 and 2015-16 ) of       

 

Similar nature of work for Execution of ESP Field 
Replacement, supply for ESP internals (like Collecting 
Electrodes, Emitting Electrodes etc…) & overhauling and 
shall enclose proof of the same. 

   COMPANY SEAL   
SIGNATURE   ……………….…............... 
NAME     ……………................................  
DESIGNATION …………….…............ 
COMPANY ………………..….…..........  
DATE ……………………….…............... 
 



ESP TENDER GIPCL SLPP 2018-19 
 

Page 109 of 118 
 

Sr. 
No. 

Clause Description 
Yes 
/No 

Detail of 
evidence 

List of 
Supporting 
document 
attached or 
pdf file name 

5 

5.5Bidder shall have annual turnover of Rs. 193 Lakh for 
last three years (2016-17 , 2015-16 ,2014-15)   individually 
as a manufacture/Execution of field erection & 
commissioning or joint consortium.       

6 
5.6 The net worth of the bidder as on 31.03.2017 should be 
positive as evidenced from audited accounts.        

7 
5.7 Sub letting of work is subject to approval of GIPCL. In 
case of subletting the contract, contractor should furnish 
minimum four resourceful vendor list for approval.        

8 

5.8 Tender shall be submitted by the same party. 
Directly   authorization of their dealer or co-partner for bid 
submission is not allowed, any tie up for    executing the 
work with sub-contractor /Dealer/ co-partner shall be 
done only after approval from the GIPCL after submission 
of bid in line with above conditions.        

9 
5.9 Bidder should give guarantee for their material quality 
and application quality jointly in line with tender document 
conditions.        

10  

5.10 Bidder shall furnish annual audited financial 
statement (duly verified by the chartered accountant) of 
the company for the last three years to demonstrate the 
financial soundness of the company. The balance sheet 
must be in the name of the company who is purchasing the 
tender document. Any type of MOU for this purpose will 
not be entertained.        

11 

5.11 Bidder shall depute one expert qualified and 
experienced site in charge to co-ordinate the work and 
three qualified supervisory engineers for site work. Party 
to submit all engineers Bio-Data for our approval and 
GIPCL will allow after verification of their experience and 
skill in ESP work.        

12 
5.12 Bidder should possess valid PF Number. Bidder not 
enclosing proof of the same shall be rejected.        

 

COMPANY SEAL   
SIGNATURE   ……………….…............... 
NAME     ……………................................  
DESIGNATION …………….…............ 
COMPANY ………………..….…..........  
DATE ……………………….…...............       
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Sr. 
No. 

Clause Description 
Yes 
/No 

Detail of 
evidence 

List of 
Supporting 
document 
attached or 
pdf file name 

13 
5.13 Bidder should enclose P.F. code allotment letter along 
with Labour Licenses and W.C. Policy copies of previous 
order       

14 
5.14 The bidder has to submit PAN of the firm. Copy of the 
same to be submitted.        

15 
5.15 Bidder has to submit GSTIN registration number. Copy 
of same should be submitted.       

16 

5.16 The Bidders are also required to prove their prudent 
behavior and fulfillment of all the legal and contractual 
commitments, without any past or ongoing dispute / 
litigation / legal recourse with their present Principal 
Company / Owners. Bidder should also submit undertaking 
as attached in Annexure          

17 

5.17 Vendor should submit performance certificate for 
similar application (of ESP) from any customer as a part of 
technical bid for both 3 phase-transformer as well as 
controller. 

   COMPANY SEAL   
         SIGNATURE   ……………….… 
         NAME     …………….. 
         DESIGNATION …………….….. 
         COMPANY ………………..….…  
         DATE ……………………….….. 
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5.0 Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

Contractor / Authorized Representative’s  

Signature, Company’s / Organization’s Seal & Date  

6.0  Form-B  
List of Tools & Tackles to be submitted with physical documents - 

 
Sr. No. Description Nos.  Status 

    

    

    

    

    

    

Contractor / Authorized Representative’s  

Signature, Company’s / Organization’s Seal & Date  
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7.0 ANNEXURE –J[ To be fill and submit as a part of bid-1,Techno commercial bid] 
 

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL SPECIFICATIONS 
 
All the deviations from the general and technical specifications shall be filled by BIDDER 
clause by clause in this schedule. 

 
Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     
     
     
     
     
     
     
     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER’s General/ Technical Conditions of this enquiry. The bidder further confirms that 
in the events any other data and information presented in the BIDDER’s proposal and 
accompanying documents are at variance with specific requirements laid out in the 
OWNER’s General /Technical Specifications, then the latter shall govern and will be binding 
on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
             
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE ……………………….….. 
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8.0 Annexure-K  [ Format for execution plan for execution clause-Pre shutdown 
activity as well shutdown activity schedule] [ To be fill and submit as a part of 
bid-1,Techno commercial bid] 

 
Pre shutdown activity 

Mobilization of resources Mobilization before ______No. day before 
shutdown 

  
1. Mobilization of crane/Vertical 
shifting arrangement 

_______No. Of days before date of shutdown 

2. Mobilization of Manpower _______No. Of days before date of shutdown 
Detail of manpower Nos. 
2A : site in charge  
2B : supervisors  
2C : Technician  
2D :  
2E :  
2F:   
3. Mobilization of Other applicable  
resources 

 

3A:  
3B:  
Execution schedule :  

Shutdown Activity Planning (Plan From zero Day*) 
Like cooling / Execution of Field 
Repl. 

 
 

Box up of ESP   
Add line If required  
Supply schedule  

Material detail with qty Planning for supply (Plan for Day 0**) 
Supply Description Day from LOI 

Collecting Electrode Lot 1 of X qty.  
Add line If required  

*0 Day: Date of hand over of unit for execution of AOH 
**0 Day: Date of WO/LOI for supply of material 
COMPANY SEAL    SIGNATURE   ……………….… 
      NAME     ……………..……….… 
      DESIGNATION …………….….. 
      COMPANY ………………..….… 
      DATE ……………………….….. 
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Price Schedule : To be read along with “ Detail scope of work” 

Claus
e. No.  UOM Qty.  Part  

Estimate 
Unit rate 

before             
T & D per 

UOM 

Total  net 
Estimate 

before      
T & D 

For 
Section in 
SOR base 

estimation   

 

Claus
e A1.1 

Lot for 
3 Field 1 

Part 1 / 
Section 1 

Supply 

10558306.
7 10558307 

40528392.
7 

Quote 1 for Section 
1 on Base 

Estimation 
4,05,28,392.7 as 

percentage +X or – 
Y % on Base 
Estimation 

Claus
e A1.2 

Lot for 
6 Field 1 

16733808.
1 16733808 

Claus
e A1.3 

Lot for 
2 Field 

1 
13236277.

9 13236278 

Claus
e 
A2.11 

Per 
field 

2 

Part 2 / 
Section 2 
Execution 

2095336.2
8 4190673 

23812031.
9 

 
 
 

Quote 1 for Section 
2 on Base 

Estimation 
2,38,12,031.9 as 

percentage +X or – 
Y % on Base 
Estimation 

Claus
e 
A2.12 

Per 
field 

1 
1280344.2

8 1280344 
Claus
e 
A2.21 

Per 
field 

2 
1971154.5

9 3942309 
Claus
e 
A2.22 

Per 
field 

4 
1156162.5

9 4624650 

Clause  
A 2.3 

per 
Two 
Field  1 

5757711.8
6 5757712 

Clause 
B1.1 

Per 
unit 2 346086.35 692172.7 

Clause 
B1.2 

Per 
unit 2 304083.02 608166 

Clause 
B2.0 

Service 
clause 
wise   

2716004.8
9 2716005 

          64340425    

Note 1 : Vendor need to quote for all section separately (in terms of Percentage of estimate of 
respective section Below, equal or above) through n procure website only  
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Note: 

Section 1 / Quote 1: Estimated rates = 4, 05, 28,392.7  

 We have quoted ____X1_____% above the estimated rates as service charge.  or 
We have quoted ____Y1_____% below the estimated rates as service charge.  

Section 2 / Quote 2: Estimated rates = 2, 38, 12,031.9 

 We have quoted ____X2_____% above the estimated rates as service charge.  or 
We have quoted ____Y2_____% below the estimated rates as service charge.  

 Final Quoted  value including GST = ({ 4,05,28,392.7 x [1+ (+X1/-Y1%)/100] + 
2,38,12,031.9x [1+(+X2/-Y2%)/100]  }  + e-Reverse Auction  ) + 18 % GST    

 Price & rates quoted above shall include cost of all consumables (except free issue materials 
by GIPCL) labor, supervision, tools and tackles, transport etc. and such other cost are not 
specifically mentioned herein but will be incurred by the contractor for the satisfactory and 
timely completion of the work.  

 Only for section 1& 2, The GST shall be paid extra at actual, if applicable. Rate of service tax to 
be clearly mentioned. Any changes in rate of the statutory levy or imposition of new levy 
shall be paid extra. The bidder shall clearly mention whether they attract any service tax or 
not in techno-commercial bid itself.  

 For section 1 : Estimated supply rate will be considering all the cost incurred to supplier / 
vendor/contractor  ex GIPCL with  freight , transit insurance and such other cost are not 
specifically mentioned herein but will be incurred by the contractor for the maintaining 
highest quality of material supply except service charge. 

 Rate quoted by contractor shall be valid for 180 calendar days from the last date of 
submission of bids. 
 

 COMPANY SEAL   SIGNATURE   ……………….… 
      NAME     ……………..……….… 
      DESIGNATION …………….….. 
      COMPANY ………………..….… 
      DATE ………………… 
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9.0 ANNEXURE –P : Actual Bill of material [ To be fill and submit as a part of bid-
1,Techno commercial bid]  

Item 
Code Description of spare UOM 

Actual 
Reqm. /               
1 field 

Actual 
Reqm./             
2field 

OEM/ 
Manufa
cturere 

1           

2           

3           

4           

5           

6           

7           

8           

9           

10           

11           

12           

13           

14           

15           

16           

17           

18           

19           

20           

21           

22           

 
Add line If required 
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10.0 ANNEXURE-Q 
 

ANNEXURE- Q1 
(To be submitted on Company’s Letter Head) 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm, agree and undertake that all the Statutory and  Safety Laws and 
Regulations of the applicable Authority/ies shall be strictly followed for all types of 
works at the site during the period of the Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and 
undertake that there has not been any major Safety Violation and any single Fatal 
Accident during the execution of the contract/contracts awarded to me during the 
period of preceding Three years. 

 
Signed and Stamped by the 

Authorized Signatory  
Of the Bidder  

 

 
ANNEXURE- Q2  

(To be submitted on Company’s Letter Head) 
Declaration for Contractual Disputes/ Litigations 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm that I/We have not been engaged in any Industrial Dispute(S) or have 
invoked legal recourse e.g. Arbitration and/or litigation against any Govt, of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations for the last Five (05) years. There are no 
ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL.  
 
 
I/We also confirm that M/s  …………….. ……. Have not been Blacklisted/ deregistered 
/  listed under stop Deal by any Govt, of Gujarat Undertakings / Depts. / Authorities 
and Govt. of Gujarat supported companies / undertakings / organizations , including 
GIPCL for the last Five (05) years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false 
statement in this regard shall amont to disqualification of the Bid being submitted 
herein.    

    Signed and Stamped by the Authorized Signatory  
Of the Bidder  
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ANNEXURE- S 
(To be submitted on Company’s Letter Head) 

 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and  Safety Laws and Regulations of the 
applicable Authority/ies shall be strictly followed for all types of works at the site during 
the period of the Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake that 
there has not been any major Safety Violation and any single Fatal Accident during the 
execution of the contracts awarded  to me covering the scope and area of work of this 
Tender during the period of preceding Three years. 
 

 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder \ 
 

 

 
 

 
 
 

 


