
E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual rate contract for erection & commissioning of above 
ground MS/GI piping along with supply & application of paints on pipes & pipe supports, structures etc for 
miscellaneous jobs of BOP area. 

BID No.: SLPP/Mech/BOP/Piping ARC/2020-21 
 

1 
 

 
GUJARAT INDUSTRIES POWER COMPANY LIMITED 

(4 X 125 MW, SURAT LIGNITE POWER PLANT) 
 
 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 
 
4X125MW Surat Lignite Power Plant: Annual rate contract for erection & commissioning 
of above ground MS/GI piping, Valve erections along with supply & application of paints 
on pipes & pipe supports, structures etc for miscellaneous jobs of BOP area. 
 

 
 BID No.: SLPP/Mech/BOP/Piping ARC/2020-21 

 
 

 

 
 
 
 
 



E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual rate contract for erection & commissioning of above 
ground MS/GI piping along with supply & application of paints on pipes & pipe supports, structures etc for 
miscellaneous jobs of BOP area. 

BID No.: SLPP/Mech/BOP/Piping ARC/2020-21 
 

2 
 

 
INDEX 

 

Sr. No. PARTICULARS 
PAGE NO. 

From To 

(1) NOTICE INVITING TENDER (NIT) 3 3 

    

(2) SECTION – A (Instructions to Bidders) 4 20 

  
   

(3) 
SECTION– B  
(Instructions to Bidders for online tendering) 

21 21 

  
   

(4) SECTION – C (General Conditions of Contract) 22 38 

  
   

(5) SECTION – D (Special Conditions of Contract) 39 43 

  
   

(6) SECTION – E (Schedule of Quantities& Rates) 44 46 

  
   

(7) SECTION – F (Annexure and Forms) 47 54 

 
NOTE:  All the Bidders should study entire Tender documents carefully & may carry out 

Plant visit before quoting & submitting their online Bid to understand scope of 
work and its importance.  

 
 
 
 
 
  



E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual rate contract for erection & commissioning of above 
ground MS/GI piping along with supply & application of paints on pipes & pipe supports, structures etc for 
miscellaneous jobs of BOP area. 

BID No.: SLPP/Mech/BOP/Piping ARC/2020-21 
 

3 
 

NOTICE INVITING TENDER (NIT) 

Name of work 4X125MW Surat Lignite Power Plant: Annual rate contract for 
erection & commissioning of above ground MS/GI piping, Valve 
erections along with supply & application of paints on pipes & pipe 
supports, structures etc for miscellaneous jobs of BOP area

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: Mangrol, 
Dist.: Surat - 394110 (Gujarat).

Quantity The successful Bidder will be awarded this contract involving total 
quantities of various items as mentioned against item descriptions 
in BOQs.

Contract period 01 years.

EMD Rs 17,000.00 by RTGS or Demand Draft payable at SBI, Nani 
Naroli or Bank Guarantee in favor of GIPCL from approved Banks 
mentioned in this tender in subsequent clauses. 

Cost of tender document / 
tender fee 

Rs. 2000. 00 by RTGS only in favor of GIPCL payable at SBI, 
Nani Naroli. 

Availability of online e-
Tender document 

On web site http://etender.gipcl.com/ from 29.05.2020 

Last date of online 
submission of offer 

19.06.2020 up to 17:30 hrs. on website: http://etender.gipcl.com 

Submission of EMD and 
other supporting 
documents for technical 
Bid in physical form. 

On or before last date of online bid submission during office hours 
at office of Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 

 
NOTES: 
1. Amendment / corrigendum of the tender document, forms, schedules, etc. may be done 

any time by the GIPCL during the period of publication of tender in the website. The 
Bidders are required to visit the website regularly till the last date & time of Bid 
submission. 

2.  GIPCL reserves the right to reject any or all the tenders or split the work among the 
Bidders without assigning any reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well. 

4. The conditional tender will not be entertained and shall be liable for rejection. 
5. The Bidders are required to submit their Bids online only through the website 

www.gipcl.com 
6. The EMD, Tender fee & other supporting documents are to be submitted in physical 

form only at the following address:- 
  General Manager (SLPP) 

Gujarat Industries Power Company Limited 
  Surat Lignite Power Plant 
  At Village: Nani Naroli, 
  Taluka: Mangrol, Dist.: Surat - 394110, Gujarat. 
  Phone: (02629) 261063-72, E-Mail: bjbhatt@gipcl.com 
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

1. PLANT SYNOPSIS 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL), is 
a Premier Power Utility in the State of Gujarat with an installed capacity of 1084.4 MW. GIPCL 
has Commissioned total capacity of 274.4 MW of Renewable Capacity comprising of 112.4 MW 
Wind and 162 MW of Solar Power Projects as on date in its portfolio. The company is presently 
executing 100 MW Solar PV project at the Raghanesda Solar Park, Dist. Banaskantha, Gujarat 
awarded under the Competitive Bidding route to the Company 

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is located at 
Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its 
own captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is based 
on Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, where Lignite is 
burnt along with Lime Stone in the Combustor of the Boiler. 
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on 
Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is 
part of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is 
around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is District Road. The 
nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is 
approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
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The Company intends to award annual rate contract for erection & commissioning of above 
ground MS/GI piping, Valve erections along with supply & application of paints on pipe & 
pipe supports, structures etc. for miscellaneous jobs of BOP areas and is therefore inviting 
tenders online through GIPCL e-tender portal from experienced & resourceful contractors. 

 
2. SCOPE OF WORK 

 
A.  Erection & Commissioning of MS/GI above ground Piping for Fire hydrant, 

Service water, Cooling water, Instrument Air, Service air etc. 
 
 Erection & commissioning of above ground MS/GI pipe lines of fire hydrant, service 

water, cooling water, instrument air & service air etc. including fire hydrant posts, water 
monitors, fire hose reels, isolation valves, NRVs & pipe supports at suitable distance as 
per the direction of Engineer-in-charge. All hydrant system pipes are MS black / GI ERW 
pipe. 150 NB pipe & below confirm to IS: 1239, Part-II (Heavy grade). 200 NB pipe & 
above are as per IS: 3589. 

 In case of underground modification work, connecting newly erected above ground pipe 
lines with existing underground piping system at various locations of plant premises as 
well as outside of plant premises with isolation valves wherever required. 

 Supplying & applying one coat of minimum 40 micron DFT High Build ZP Primer and two 
coats of high gloss synthetic enamel with suitable color code, each coat of minimum 25 
micron DFT. Supply of primer & paints shall be under scope of contractor. Paint & Primer 
make shall be Asian, Nerolac or Berger only 

 Scope of work also includes loading, unloading transporting & shifting of material from 
warehouse.  

 All materials like pipes, fittings, gaskets and structural steel will be supplied by GIPCL.  
 While welding GI pipes with MS fittings, welding electrodes shall be at par for GI piping 

work. 
 Areas are to be covered under fire spray system are boiler bunker floors, New PCH, New 

SCH, old PCH, old SCH etc. which are at elevation of 40 meter height & all lignite 
conveyor galleries which are at elevation of 30-40 meter height. 

 The erection of spray system is to be executed in a highly lignite dusty environment & fire 
prone areas. Hence, utmost care shall be taken to complete the work without any fire 
accidents. 

 Party has to depute sufficient manpower to complete the job within time frame as per 
instruction of EIC. 

 Scope of work also includes dismantling of old piping system from the pipe rack by 
cutting for re-use. The dismantled pipes shall be removed from location & to be stored at 
proper location as per direction of Engineer in charge. 

 Contractor has to take care of all safety aspects during cutting and welding operation, to 
avoid any fire accident/incident. Contactor has to start the work after issuing HOT work 
permit by concern engineer in charge.   

 Issuing of material from GIPCL stores and transportation to work place and proper 
stacking at workplace. 

 Shifting of all scrap from site to scrap yard after completion of jobs. 
 Total piping quantities described under contract are for one year. Party will be called as & 

when required based on material availability. Prior intimation will be given to party for 
gang mobilization for piping work. 
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 Scope of work area shall be from ELHS mine to river water pump houses (Patna & 
Bodhan) 

 The quantities mentioned in tender are approximate & may change without any variation 
in unit rate quoted. However, payment shall be made as per actual joint measurement & 
protocol.  

B. Erection of 750 NB MS pipe line for raw water inlet to clarifier 
 

 Erection of above ground MS 750 NB pipe line on civil pedestal supports. Civil support 
will be provided by GIPCL. However, in case civil pedestal support not available, party 
has to make temporally gunny bag supports. Empty gunny bags & sand shall be arranged 
by GIPCL.  

 Connecting newly erected above ground pipe lines with existing underground piping 
system at two locations. JCB machine required for excavation will be arranged by GIPCL.  

 Any unskilled manpower required for manual excavation shall be under scope of bidder. 
Separate manpower supply rate shall be paid to vendor as per price schedule for manual 
excavation whenever required. 

 Two manholes of 600 NB shall be provided as per direction of EIC. 
 Pipe MOC shall be as per IS 2062 FE 410 GR A, Schedule: STD 40s. Welding electrodes 

shall be at par for such piping work. 
 

 TIME PERIOD: Being critical nature job, pipe line hook up & commissioning is to be 
completed within given time. Party has to depute sufficient manpower to work  round the 
clock to complete the job within 4 days. Party has to put all efforts to complete the job 
within 4 days from date of issue of permit. In case of delay, penalty of Rs. 10,000.00 shall 
be imposed. 

 
C. Erection of 1600 mm butterfly valve for CW Pump-2 Phase-II 

 
 Loading, unloading, transporting & shifting of 1600 mm butterfly valve from warehouse to 

Phase-II CW Pump House. 
 Cutting and removal of pipe spool from existing 1600 mm MS discharge pipe of CW 

Pump-2 by cutting torch, weld edge preparation & welding of 2 nos 1600 mm slip on 
flanges & erection of 1600 mm butterfly valve.  

 For flange welding, root welding from inside & outside plus filler welding as per instruction 
of Engineer-in charge shall be carried out. Any miscellaneous work required for valve 
erection shall be under scope of contractor. 

 
 Time Period: Being critical nature job, this specific job has to be completed in the given 

time bound manner. Party has to depute separate gangs to work round the clock and 
complete the job within 7 days. Party has to put all efforts to complete the job within 
7days from the date of issue of permit. In case of delay, penalty of Rs. 10,000.00 per day 
shall be imposed.  

 
D. Supply & application of paints 

 
Surface preparation and application of paint on pipes & supports with one coat of primer 
and two coats of enamel paint as guided by Engineer in charge. 
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The paint shall be applied after proper cleaning of the structural element by wire brush 
and cotton wastes. The cleaning to be done to the satisfaction of the Engineer In-charge. 
Supply of paint shall be in the contractor scope. The specification for paint shall be as 
per following. 
 
Synthetic enamel - One coat of minimum 40 micron DFT High Build ZP Primer and two 
coats of High Gloss Synthetic Enamel paint, each coat of minimum 25 micron DFT of 
approved colour shade on pipe & supports including preparation of surface by 
thoroughly cleaning of oil, dirt, dust, rust & scale by wire brushing, power tool cleaning, 
mechanical scrapers, etc. Paint & Primer make shall be Asian, Nerolac or Berger only. 

 
3. GENERAL INSTRUCTIONS 
The Bidders who are interested in participating in the tender must read and comply with the 
instructions and the Terms &Conditions contained in the tender documents.  

 
The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any alteration, erasures 
or overwriting shall be liable to make the tender invalid unless the same is neatly carried out and 
attested over the full signature of Bidder. The decision of the Company to interpret the 
information and rates filled in by the Bidder shall be final and binding on the Bidder. 

 
The Bidders are requested to make themselves fully conversant with the General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications, Site conditions, Safety & 
Health Aspects and Norms to be observed etc. before submitting their bids so that no ambiguity 
arises in these respects subsequent to submission of the Bids. 

 
Before quoting the rates, the Bidder should go through the specifications, scope of work etc. 
and get himself fully conversant with them. The Bid should include cost of mobilization and cost 
to adhere to all Safety Norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of Bid on account of 
mobilization or Safety costs. 
 
Bidder has to submit all the information as per required Bid document. Failure to furnish all the 
information as per required Bid documents or submission of a Bid containing deviations from the 
contractual terms and conditions, specifications and requirements, shall be rejected. 

 
The Bids shall be submitted within the time frames set out in the Notice Inviting Tender (‘NIT’) 
and Bids submitted thereafter shall not be accepted and considered. The tender documents 
shall not be transferable. 
 
The Bidders are expected to examine all instructions, forms, terms & specifications in the Bid 
documents and to get fully acquainted themselves with all the conditions and matters which may 
affect the subject matter of the work/tender or the cost thereof. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or any doubt in true meaning or 
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interpretation of any part, he shall seek necessary clarifications in writing if required. Conditional 
offers shall not be considered and liable to be rejected. The Company reserves the right to 
extend the deadlines for submission of the Bids by giving amendments.  
 
During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for clarification 
of their Bid. The request for clarification and the response shall be in writing and no change in 
prices or substance of the Bid shall be sought, offered or permitted. 
 
The Company reserves the right to amend/ modify the Bidding documents at any time prior to 
the deadline for submission of Bids, either at its own discretion or in response to the clarification 
requested by a prospective Bidder. In such case, the Company may in its discretion extend the 
deadline for submission of Bids in order to facilitate the prospective Bidders for incorporating the 
effect of the amendment in their Bids. 
The Bidders shall bear all costs and expenses associated with the preparation and submission 
of their respective Bids, to attend meetings or conferences, if any, including any pre award 
discussion with the successful Bidder, technical and other presentations etc. and the Company 
shall not be liable for any expense thereof.  
If the successful Bidder is a joint venture, formed of two or more companies, the Bidder along 
with the partners shall accept joint and several responsibilities and liabilities for all obligations 
under the Contract. Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract. 
 
The Company reserves the right to qualify/disqualify any applicant without assigning any 
reason. The Bidder shall be disqualified if any untrue statement or misrepresentation is made in 
the Bid forms, attachments and other supporting documents submitted by the Bidder. 
 

4. PLANT VISIT 
The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after downloading the tender 
copy from website: http://etender.gipcl.com/ to study the actual working conditions, before 
submitting their offer. The Bidders shall examine the site of works and its surroundings and see 
for himself that may be necessary for preparing the Bid and entering into a contract. All costs 
and liabilities arising out of the site visit shall be at Bidder’s account. 
 
The submission of tender by a contractor implies that he has read these instructions, conditions 
of the contract etc. and has himself aware of the scope, nature of works & specifications of the 
works to be done. GIPCL will not, therefore after acceptance of contractor’s rate, pay any extra 
charges for any other reason in case the contractor is found later on to have misjudged the site 
conditions. 

 
Any error in description or quantity or omission in the contract document shall not vitiate the 
contract or release the contractor from executing the work comprised in the contract according 
to scope of works, magnitude of the works, requirement of materials, equipment, tools& tackles, 
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labour, etc. Contractor has to complete the work in accordance with the contract documents 
irrespective of any defects, omissions or errors that may be found in the contract documents. 
The Bidder is deemed to have examined and understood the tender document, obtained his 
own information in all matters whatsoever that may affect the works to be carried out especially 
mentioned or works which may have to be carried out to fulfill his contractual obligation within 
the scheduled rates and to have satisfied himself to the sufficiency for his offer. 
  
BIDDER shall inspect the site, examine and obtain all information required and satisfy himself 
regarding matters such as access to site, communication, transport, working condition including 
constraint of work place, confined area, quantum of dusting, running equipment, importance of 
work, round the clock working conditions, safety requirements, right of way, the type and 
number of equipment and facilities required for the satisfactory completion of work, the quantity 
of various items of the  work, the availability of local labour, availability and rates of material, 
local working conditions, uncertainties of weather, obstructions and hindrances that may arise, 
etc which may affect the work or cost thereof, before submission of his Bid.  Ignorance of site 
conditions shall not be accepted by the GIPCL as basis for any claim for compensation.  The 
submission of a Bid by the BIDDER will be construed as evidence that such an examination was 
made. Any later claims / disputes in regard to rates quoted shall not be entertained or 
considered by the GIPCL. 
 
The rates quoted by BIDDER shall be based on his own knowledge and judgment of the 
conditions and hazards involved and shall not be based on any representations of the Engineer. 
 

5. ELIGIBILITY CRITERIA 
The following criteria shall be adopted for qualifying the Bidders for further proceeding. 
 

 Bidder should possess minimum Three years of experience out of last five years 
ending last day of the month previous to the one in which tender is invited, in similar 
nature of jobs of erection & commissioning of above ground MS pipe line and should 
enclose proof of the same. Party must furnish copy of one work order for having 
experience for erection & commissioning of minimum pipe size of 300NB during last five 
years. Bidder shall submit necessary evidence for the same like attested copies of work 
orders along with work completion certificates from clients. The work completion 
certificate shall comprise of Order value & Executed value. Bidders should have 
executed the work directly. The work executed as a sub-contractor or subletting agency 
shall not be taken in to consideration. 
 

 Bidder should produce evidence of having experience of successfully completed similar 
works as defined hereunder during last three years out of last five years ending last 
day of the month previous to the one in which tender is invited, satisfactory progress of 
ongoing works etc. secured from clients along with certified copies of documentary 
evidence preferably photo copies of work experience. The experience should be either 
of the following: 
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a. One similar completed work each costing not less than the amount equal to Rs. 

8.67 Lakh without GST. 
OR 

b. Two similar completed works each costing not less than the amount equal to 
Rs. 5.78 Lakh without GST. 

OR 
c. Three similar completed works each costing not less than the amount equal to 

Rs. 4.33 Lakh without GST. 
 

Bidder should have average annual turnover of Rs. 4.33 lakh or more for last three 
financial years (i.e. FY: 2016-17, FY: 2017-18 & FY: 2018-19). Bidder shall furnish 
annual audited financial statement duly certified by qualified Chartered Accountant being 
a member of ICAI for the last three financial years to demonstrate the financial 
healthiness of the company. The balance Sheet must be in the name of the company. 
Any type of MOU for this purpose will not be entertained. 

Note:  
1. In case, the annual turnover is less than the statutory guideline which does not require 

audit, the bidder shall submit the turnover certificate from Chartered Accountant. 
2. The Net worth at the end of the last financial year (2018-19) duly certified by qualified 

Chartered Accountant being a member of ICAI should be positive. Bidder should 
specifically mention fulfilling of above criteria in his offer along with details of work orders 
& work completion certificates issued by clients. 

3. Contractor shall have to submit satisfactory work completion certificate from the client. 
Experience as a sub-contractor will not be allowed and Price Bid of such Bidders will be 
rejected. 

4. Tender fee: Rs. 2,000.00 tender fee shall be accompanied in form of Demand Draft. 
5. EMD of Rs. 17,000.00 shall be accompanied in the form of DD or Bank Guarantee given 

by Bank. 
6. Bidder should have separate Employees Provident Fund code number towards 

registration of firm with RPF commissioner. 
7. Attested copies of relevant documents duly signed & seal on each & every page shall be 

submitted. The above documents will be analyzed and after satisfaction, the Price Bid 
will be open. GIPCL may verify the documents, experience certificates issued by 
concern authority. After opening of technical Bid, if any required attested documents 
found missing in the Technical Bid submitted by the Bidder, the tender inviting authority 
may inform to that Bidder only once by E-mail to submit the missing required documents 
within stipulated time limit. If Bidder/Bidders fail to submit within stipulated time, their Bid 
will be declared technically disqualified and no further correspondence will be 
entertained. 

8. Bidder shall furnish annual audited financial statement duly certified by qualified 
Chartered Accountant being a member of ICAI for the last three financial years (i.e 2018-
19, 2017-18, 2016-17) to demonstrate the financial healthiness of the company. The 
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balance Sheet must be in the name of the company. Any type of MOU for this purpose 
will not be entertained. 

9. The Bidder has to submit INCOME TAX Permanent Account Number (PAN), GST no. of 
the firm. Copies of the same shall be submitted. 

10. Bidder has to submit copy of GST registration number issued by the GST authority. 
11. Citing GIPCL GST no. (I.e. 24AAACG7277Q1Z0) along with Bidder GST registration no. 

and the date of issue of registration certificate on invoices. 
 

5.3    ADDITIONAL PRE QUALIFICATION CRITERIA 
5.3.1  If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court Case(s) or 

Arbitration(s), either completed or under progress during last five (5) years or Black 
Listed / Deregistered / Stopped or banned from dealing in the past by any Govt, of 
Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations, Bid of that party will be liable to be rejected. Bidder agrees 
and undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. (Annexure-N, Form attached.) 

 
5.3.2 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of Safety 

Laws and Regulations” (Annexure-M, Form attached.) 
 
a. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found during the 

preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder agrees 
and undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. 

 
b. If any of the details submitted in the prescribed Annexure / Form to the Bid is/are found 

to be false, incorrect at any time in future, then the Contract awarded to that Bidder / 
Contractor shall be liable to be terminated forthwith without any notice / correspondence 
and Bidder agrees and undertakes to accept decision of GIPCL in this regards as final 
and binding on the Bidder without any demur and that no further correspondence shall 
be done in this regard at any stage. Further, Performance / Security Deposit will also be 
liable to be forfeited. Any dues to GIPCL from the Bidder / Contractor shall be recovered 
from the pending bills or any other dues payable to the Bidder / Contractor, if any or 
otherwise through any other recourse available under the Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of work orders & 
work completion certificates etc… as a proof with EMD &Tender Fee and also provide the 
requisite details online for meeting the prequalification requirements. GIPCL will verify 
the experience, performance, capability & strength of Bidders, independently for 
executing the job. GIPCL may visit the site & consult the owner of the industry/property 
where similar job is executed by the Bidder. GIPCL reserves the right to 
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accept/cancel/reject any/all Bids without assigning any reason thereof. The tenders of 
qualified Bidder/Bidders shall only be considered for further evaluation. 
 

6. LANGUAGE OF BID 
The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the Company, shall be written in the English language. Any 
printed literature furnished by the Bidder, written in another language shall be accompanied by 
an English translation for the purpose of interpretation of the Bid. 
 

7. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE 
7.1 An EMD of Rs. 17,000.00 and Non refundable Tender fee Rs. 2,000/- (Rupees Two 

Thousand only) shall accompany with Bid.  
7.2 The EMD shall be in the form of RTGS or Demand Draft payable at SBI, Nani Naroli or 

Bank Guarantee in favor of Gujarat Industries Power Co. Ltd. as per following details: 
 Bank        Payable at: 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

7.3  The Tender fee shall be in the form RTGS only as per following details: 
1. Name of account holder: Gujarat Industries Power Co. Ltd. 
2. A/c. No. : 33514692834 
3. Name of Bank : State Bank of India 
4. Address of Bank: Utility Building, Nani Naroli, Taluka Mangrol, Dist. Surat. Pin 

394 110 
5. IFSC code : SBIN0013423 
6. MICR code : 394002513 

7.4 The EMD, in alternative, may be submitted in the form of irrevocable Bank Guarantee in 
favor of Gujarat Industries Power Company Limited from any Nationalized Bank 
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak 
Mahindra bank, Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING 
Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik 
Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The Mehsana 
Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd as per Performa of BG 
enclosed with this e-tender under Section-F. 

7.5 In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days 
after the due date for submission of the bid. 

7.6 The EMD of the successful bidder will be returned after payment of required Security 
Deposit or deposit of required Performance Bank Guarantee by successful bidder. 

7.7 The earnest money deposit paid in the form of demand draft will be refunded to the 
unsuccessful BIDDER as soon as the tender is finalized. 

7.8 Any bid not accompanied with EMD and Tender fee will be rejected.   
7.9 No interest shall be payable on EMD. 
7.10 The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or (ii) 

withdraws his tender before the validity date of the tender. 
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7.11 An EMD of unsuccessful bidders will be release after award of work order to successful 
L1 bidders.  
 

8. SCHEDULE OF EMD & TENDER FEE 

EMD, Tender fee and 
other documents dully 
signed to be submitted in 
physical form on or 
before due date of 
closing of the tender 

Address for Submission:
GM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluko – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) Fax : (02629) 261073 / 261074 

 

9. SUBMISSION OF BIDS 
A: MODE OF SUBMISSION 
(a) The bids shall be submitted online at www.etender.gipcl.com within the dates specified in 

the NIT along with the details of tender fees, EMD in two parts as under: 
(b) Pre qualification and Techno-commercial Bid without price. 
(c) Price Bid. 
Note: Tender fee and EMD shall be submitted in physical form with clearly mentioned BID No.: 
SLPP/Mech/BOP/Piping ARC/2020-21 for “Annual rate contract for erection & commissioning of 
above ground MS/GI piping along with supply & application of paints on pipes & pipe supports, 
structures etc for miscellaneous jobs of BOP area.” 
 
(a) Pre qualification and Techno-commercial Bid without price: 
The tender document duly signed in all pages without price bid along with Techno- commercial 
deviations, if any, shall accompany the bid. The following Information shall be provided in the 
techno commercial bid: 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-J) Technical as well as commercial, if any. 
3. Qualification & experience of Supervisors/Engineers. 
 
The following supporting documents shall also be submitted along with EMD & Tender Fee in 
physical form: 
1. The tender documents dully signed in all pages without price bid along with techno-

commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial statements i.e. profit 

and loss account and balance sheet duly certified by a practicing CA will be required. 
7. P.F Number and Allotment Letter. 
8. PAN Number. 
9. GST registration number/certificate copy. 
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(b) Price Bid: 
1. Item rates are given in Annexure-A. The bidder has to furnish the price bid through GIPCL 

E-Tendering System at www.gipcl.com in soft form only; no physical bid document is 
acceptable. Price quoted shall be inclusive of cost of all manpower, consumables, tools 
and tackles, transportation, safety and statutory compliance, mobilization and 
demobilization etc. GST shall be quoted separately. 

2. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated Value OR 
_____%age below the estimated value OR______%age above the estimated value in 
online price bid.” 

3. After considering quoted % on Base Estimated rates, total quoted amount will be derive by 
applying (Adding / deducting) % quoted by vendor. 

 
Total quoted price = Base Estimated rates + Quoted % (+ /- or equal on Base 
Estimated rates) 

 
4. Prorata reduction will be applied in the quoted rates for all the items of SOR of all 

packages. 
5. The Bidder shall fill the Bid documents with utmost care in consonance with the 

instructions contained in the Bid documents. 
6. GST shall be paid at actual as per prevailing rates as declared by Central Government on 

submission of documentary evidence. 
 
B: METHOD OF TENDERING/SIGNATURE ON BIDS 
(i) The Bid must contain the postal address like name, residence and place of business of the 

person or persons submitting the Bid and must be signed and sealed by the Bidder with 
his usual signature. The name of all persons signing the documents shall also be typed or 
printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all partners and 
be signed with the partnership name, followed by the signature and designation of one of 
the authorised partners or other authorised representative(s). A certified copy of the power 
of attorney authorizing such partner or representative shall also be submitted. 

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or other person or 
persons authorised to Bid on behalf of such Corporation/Company. A certified copy of the 
board resolution/power of attorney authorizing such partner or representative shall also be 
submitted. 

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the firm. 
(v) Erasures or other changes in the Bid Documents shall be initialed by the person signing 

the Bid. 
(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
10. MODIFICATION AND WITHDRAWAL OF BIDS 
a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for submission 

of bids. 
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b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of Bids and 

the expiration of the period of bid validity. 
 
11. POLICY FOR BIDS UNDER CONSIDERATION 
a. Bid shall be deemed to be under consideration immediately after opening of the bid and till 

official intimation of award/rejection made by the Company to the Bidders. 
b. While the Bids are under consideration, Bidders and / or their representative or other 

interested parties are advised to refrain from contacting by any means, the Company. The 
Engineer, if necessary, will obtain clarifications on the Bids by requesting for such 
information from any or all the Bidders, in writing as may be necessary. The Bidder will not 
be permitted to change the price or substance of the Bid after the Bid has been opened. 

 
12. EFFECT AND VALIDITY OF THE BID 
a. The Bid should be kept valid for acceptance for a period of one hundred and eighty (180) 

calendar days from the last date of submission of Bids. 
b. The submission of any Bid along with the required documents and specifications shall 

constitute an agreement that the Bidder shall have no cause of action or claim, against the 
Company for rejection of his Bid. The Company shall always be at liberty to reject or 
accept any Bid or Bids at his sole discretion and any action will not be called into question 
and the Bidder shall have no claim in that regard against the GIPCL. 

 
13. OPENING OF BIDS 
13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may be, in 

presence of Bidder's representatives whenever such a procedure has been specified. 
Otherwise the tender will be opened by the authorized officers of GIPCL. 

 
13.2 Preliminary Examination: 
13.2.1   The Company will examine the Bids for any computational errors, for sureties furnished 

by bidder, for authentication of documents submitted and completeness of the Bids. 
13.2.2 Arithmetical errors will be rectified on the following basis: 
(a) If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 
will be corrected & will be binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of total prices, 
the sum of total prices shall prevail and the Total Bid Amount will be corrected & will 
be binding to the bidders. 
 

14. EVALUATION & COMPARISON OF BIDS 
14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest 

evaluated Bid in conformity with the specifications of the tender documents. 
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14.2 The Technical Bids will be examined for minor matters regarding qualification of bids. 
Subsequent to correspondence with the respective bidders, the decision of Tender 
Committee will be final. 

14.3 All responses to requests for clarifications shall be in writing and shall be presented to the 
Company through e-mail or in a sealed envelope on or before the given date requested by 
the Company. If the Technical clarifications sought by the Company do not reach the 
Company on or before due date, the Bid will be rejected. 

14.4 The comparison of all the Bids shall be carried out with reference to the scope of work as 
per the technical specification. Any deviation/omission shall be evaluated at highest 
quoted price of the deviation/omission quoted by any of the Bidder. In case a separate 
price (for omission) is not given by any other Bidder, a reasonable price of the same shall 
be taken & the same shall be binding to the Bidders. 

14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The loading 
shall be carried out at an interest rate of 2% above PLR of SBI. 

14.6 A Bid to be substantially responsive shall be one which on evaluation confirms to all the 
terms, conditions and specifications of the Bid documents without any material deviation or 
reservation. 

14.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance of the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the Bid documents, 

GIPCL’s right or the Bidder’s obligations, under the contract, or 
(c) Whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 
 
15. RIGHT OF REJECTION OF TENDERS 
15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process and 

reject all Bids at any time prior to award of contract, without thereby incurring any liability 
to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders 
regarding the same. 

15.2 Any Tender without EMD and Tender fee will be treated as non responsive and shall be 
rejected at the outset & no further correspondence shall be entertained regarding this. 

15.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if such 
Bidder has quoted an abnormally low rate in the Bid document/price Bid. 
 

16. SCHEDULE OF DEVIATION 
Whenever bidder deviates from the specifications the same shall be listed out in the 
“Schedule of Deviation” attached as ANNEXURE-J to these specifications. Only those 
deviations, which are listed in this Annexure, shall be considered. Anywhere indicated 
elsewhere will be rejected. 
 

17. AWARD OF CONTRACT 
17.1 GIPCL will award the contract to that bidder whose quotation has been determined to be 

substantially responsive and evaluated as the lowest quotation in conformity with the 
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requirements of the specifications and documents contained herein, provided further that 
the bidder is determined and evaluated to be qualified to perform the contract satisfactorily. 

17.2 The successful bidder shall be intimated of his selection through the Letter of Intent or 
Letter of Award/ Work Order which shall be sent to him through e-mail, courier, fax or 
registered mail. 

 
18. CONTRACT PERIOD 
18.1 The contract will be for a period of 1 year from the date of issue of the Work Order 

(‘Contract Period’). 
18.2 GIPCL reserves the right to extend the Contract Period up to 3 months on the same rates 

and terms and conditions without any price escalation and entering into any new contract. 
 
19 ASSIGNMENT AND SUB-LETTING 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the contract to 
any other party or agency without written permission of GIPCL. 
 
20 CONTRACTOR’S OBLIGATIONS 
A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
(i) The Contractor shall deploy suitably qualified and sufficient manpower for timely & 

satisfactorily execution of the works under the contract. 
(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower 

separately to properly complete the job in given/scheduled time. 
(iii) The Contractor shall depute its own workmen/labor with proper identification to enter the 

plant premises after ensuring that the jobs are scheduled. 
(iv) At the time of deploying manpower, the Contractor shall strictly comply all the applicable 

labor laws/Acts norms including but not restricted to the age of the workers, women 
workers and shall also ensure that a police verification and security check for all the 
workmen/labor engaged at the GIPCL site is done and necessary documents regarding 
the same shall be submitted to the GIPCL’s authorized representative/officer-in-charge. 
Any default in complying with the same or any misrepresentation regarding compliance of 
the same shall compel GIPCL to initiate appropriate civil or criminal proceedings regarding 
the same. 

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots, a uniform and other 
necessary PPEs for properly undertaking the operations involved under this contract. 
Following are also to be issued:  
a) Safety shoes 
b) Goggles / face shield. 
c) Ear plug / Ear muff. 
d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand gloves 

(vi) Contractor shall nominate /authorize senior experienced person in writing as site in charge 
to co-ordinate with GIPCL engineer and who shall bear overall responsibility for 
performance of the contract. Such person shall remain always available at site or site 



E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual rate contract for erection & commissioning of above 
ground MS/GI piping along with supply & application of paints on pipes & pipe supports, structures etc for 
miscellaneous jobs of BOP area. 

BID No.: SLPP/Mech/BOP/Piping ARC/2020-21 
 

18 
 

office allotted to the contractor at SLPP site. Contractor has to submit the authority letter 
and documentary proof for the same. 

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s Engineer In - 
Charge for daily entrusted job. They have to maintain daily records dully signed for the 
works carried out and duly certified by Engineer-In-Charge. The Contractor in co-
ordination with the Engineer-In-Charge shall ensure the availability of adequate manpower 
to carry out the job satisfactorily on a daily basis. As per the instruction of Engineer-In-
Charge they have to allot the work and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources accordingly. 

(ix) During emergency or similar situations the Contractor shall be required to mobilize 
resources as per need within the period of 04 hours as directed by GIPCL. If the contractor 
fails to mobilize sufficient manpower to complete the job in time, GIPCL will execute the 
job through other agency at the risk and cost of the contractor with 15% supervision 
charges the same will be recovered from the Contractor’s bill. 

(x) During working in high risk area like hot lines of steam/ water/ oil the workman must wear 
a suitable safety apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail. 

(xi) During unit overhauling, the contractor has to enhance the site manpower as per the 
requirement to ensure the timely completion of work (During overhauling period quantum 
of work increases substantially). For this, enhanced work shall be completed by deploying 
additional manpower with separate supervisor. Payment will be made on item rate basis 
only. The work during the overhauling period is to be carried out round the clock. 
Contractor should mobilize sufficient number of manpower and execute the work in all 
shifts with independent manpower. Contractor should not continue the same manpower for 
more than 12 hours.   

 
B: TOOLS & TACKLES    

 All tools and tackles required to execute the contract are in the scope of the contractor. 
The contractor should ensure that tools and tackles are in healthy & working condition. 
All consumable items would be in the scope of the contractor. 

 
Note: If work is suffered due to want of sufficient manpower, tools & tackles, vehicles, 
equipments and/or required consumables then 25% of the total job cost will be levied as 
a penalty for each and every instance. 

 
(i) For proper execution of the work as per the scope, the contractor is required to maintain 

sufficient quantity of tools & tackles with tractors & hydraulic trolleys in good working 
condition at site as per day to day work load and emergency situations to complete the 
work in stipulated time. 

(ii) In case of breakdown of equipment, the contractor should work round the clock for 
putting back the area in service immediately within minimum time. In case of any 
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emergency arising during night hours the contractor should be in a position to mobilize 
the manpower immediately within minimum time. 

(iii) Arrangement for lighting at the work spot has to be made by the contractor. He has to 
arrange all lighting equipment such as power cable, hand lamps. The contractor has to 
take prior approval for taking electrical power supply. The contractor should keep hand 
lamps of 24Volt for confined space and sufficient quantity of 240 Volt and halogen lamp 
for other area ensuring safety at work place. Pin sockets of IS standards should be used 
for all connections. For any accident take place & any damage to the equipment and/or 
injury to human due to carelessness in loose connection, contractors will be held 
responsible & liable for any recovery/actions. 

 
21 CLARIFICATION OF BIDDING DOCUMENTS 
If any Bidder requires  any further information or clarification in  the Bidding Documents, may 
notify the Company  before one week of last date of submission of online Bid, in writing or by E-
mail at the GIPCL's mailing address bjbhatt@gipcl.com as indicated in the 'Invitation to Bids'.  
The GIPCL's response (including an explanation of the query) will be sent in writing or by E-mail 
to all prospective Bidders who have received the Bidding Documents. 
 
22 TIME SCHEDULE 
The basic considerations and the essence of the 'Contract' shall be the strict adherence to the 
time schedule for performing the specified 'Works'. 
 
23 UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATION 
The Bidder is required to carefully examine the specifications and documents, all the conditions 
and matters work wise & cost wise. If any Bidder finds any discrepancies or omissions in the 
specifications and documents or is in doubt for any meaning of any part, he shall request in 
writing for an interpretation/ clarification to the GIPCL. All such interpretations and clarifications 
shall form a part of the Bid documents.  
 
24 PAYMENTS 
All the payments against the work order shall be in Indian currency and payable through cheque 
only within 30 days after submission of invoice along with all required documents. 
 
25 POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
a. The schedule of rates shall be read in conjunction with Instructions to Bidders, General 

conditions of contract, Special conditions of contract and Technical specifications. 
b. The quantities given in the schedule of rates are estimated and will be made as per actual 

work carried out as per the rates of work order. 
c. The method of measurement of completed work for payment shall be in accordance with 

the method of measurement specified in the tender. 
d. No separate amount shall be payable for use of auxiliary equipment incidental to or in day 

to day operation in the course of fulfillment of contractual obligation of the supplier. 
 
Note: Interested bidders are requested to submit the online tender at least two days in advance 

from the due date set for on line submission of bid in order to avoid non participation of e-
tender due to probable technical problem in e-tender system. 
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26 QUANTITIES 
The quantities specified are estimated and for tendering purpose only. Payment will be made, 
based on Unit wise completion of total job as certified by Engineer-in-charge of GIPCL. 
 
Quantities of individual items may be revised during the course of contract period based on site 
requirement. Contractor shall not be entitled for any compensation on ground of such alteration 
in scope of work. GIPCL reserves the right to operate or increase/decrease quantities in each 
item or omit any item included in Schedule of Quantity at his discretion. Contractor shall have no 
claim, whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be carried out the 
whole/part of the work as specified in the tender, the ENGINEER-in-charge shall inform the fact 
for thereof to the CONTRACTOR and contractor shall have no claim for any payment or 
compensation whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence of the full 
amount of the work not having been carried out nor shall he have any claim for compensation 
by reason of any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated.(to be reviewed with legal 
and to be incorporated in special conditions only) 
 
 

************************
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 

 
1. Tender   documents   are   avai lable   only   in   electronic   format.     

Bidders   can download free of cost from the web site - 
http://etender.gipcl.com/.  
 

2. Al l   Bids  (technical  and  price  Bid)  should be submitted  onl ine through  
the website  http://etender.gipcl.com/  only. No  physical  submission  of  
price and  technical  Bid  wil l   be  entertained  as  i t   should  be  furnished  
onl ine  only. Also no fax, e-mail,  letters wil l  be entertained for the same.  

 
3. Following   should be   submitted ‘off- l ine’   in sealed covers 

separately during dates & t ime set in NIT at our off ice at Vi l lage: Nani 
Narol i , Taluka: Mangrol, Dist.:  Surat - 394 110, Gujarat. 
 [1] Tender Fee [2] Supporting Documents for Technical Bid. 

 
4. Bidders who wish to participate f irst t ime in onl ine tenders wil l  have to 

register their f irm at GIPCL-SLPP by applying for registrat ion through 
vendor registrat ion option available in the website - 
http://etender.gipcl.com/ at least before f ive working days from the due 
date set for onl ine bid part icipation. GIPCL wil l  not be held responsible in 
case of late submission for vendor registrat ion. Bidders shall  f i l l  the online 
vendor registrat ion form and submit i t  onl ine. GIPCL wil l  create vendor 
code which wil l  be used as user ID for onl ine part icipation in GIPCL’s 
tenders. Both vendor code (user ID) and password wil l  be generated 
automatical ly and wil l  be sent by auto generated e-mail to Bidder’s off icial 
e-mail account as provided by Bidder in vendor registrat ion form.  

 
*********** 
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SECTION-C 

GENERAL CONDITIONS OF CONTRACT 
 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
As a Contract Security, the successful Bidder, to whom the work is awarded, shall be required 
to furnish a Performance Bank Guarantee (PBG)/Contract security deposit in favour of Gujarat 
Industries Power Company Limited for guarantee amount at ten percent (10%) of the “Contract 
Price” excluding taxes from any Nationalized Bank including Public Sector bank-IDBI Ltd or 
AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, Ratnakar Bank, IndusInd Bank, 
Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative 
Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, 
The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd in the format 
attached in SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in 
accordance with the terms and conditions specified in these documents and specifications. 
Contract security deposit shall be submitted strictly within twenty one days from the date of LoI 
or work order, whichever is earlier. The guarantee shall be valid up to retention period of twelve 
months from the contract completion date. The Guarantee amount shall be payable to the 
Company in Bidder's home currency without any condition whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Retention Period’ after completion of 
contract and on fulfilling contractual obligations throughout the retention period. However, any 
delay in submission of initial SD will result in equivalent late release of entire SD after guarantee 
period. 
 
2. RECOVERY CLAUSE 
(i) In case of any damage of equipment/machinery due to negligence of contractor or any 

other reasons attributed to contractor the decision of Engineer-in-charge regarding the 
amount of recovery shall be final and binding subject to a maximum of 10% of contract 
value. Recovery will be affected from the monthly bills and/or security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) within the time 
frame given in work order and as per day to day instructions by Engineer-in-charge, 
GIPCL shall get the work done by third party at the risk & cost of the contractor with 15% 
additional overhead charges of GIPCL. 

 
3. DEDUCTIONS FROM CONTRACT PRICE 
All costs, charges or expenses that GIPCL may have paid, for which, under the contract the 
contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such claims 
within 15 days of claim failing which the same shall be deducted from the bills of contractor. 
 
4. TERMINATION OF CONTRACT BY GIPCL  
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Contractor shall be responsible to complete the jobs within agreed time schedule and in case 
contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit and / or 
whatsoever for expenses incurred to complete the job with additional 15% overhead charges. 
In case if contractor’s services are not found satisfactory with respect to mobilization, time 
bound completion of work, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has 
right to terminate the contract at any time by giving  him 15 days advance notice without 
assigning any reason and will make the alternate arrangement at the risk & cost of contractor. 
 
GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving 15 
days advance notice to the contractor if any of the following events occur – 
1. Contractor is adjudged as insolvent. 
2. Contractor has abandoned the contract. 
3. Contractor fails to proceed with the work with due diligence as per requirements of the 

contract. 
4. Contractor has neglected or failed persistently to observe or perform any of the acts, matters 

or things, which as per the contract are to be observed and performed by the contractor. 
5. Contractor repetitively violating the safety norms for more than three incidents. 
6. Any major contradiction of applicable labour laws. 
7. Any major deviations from contractual terms and conditions including quality of job. 
8. GIPCL reserves the right to cancel/short close the contract during the contract period by 

giving one month notice without assigning any reason. 

 
5. FAILURE & TERMINATION 
If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER requiring 
compliance, with such further drawings  and / or the GIPCL /ENGINEER instructions fails within 
seven days to comply with the same, the GIPCL /ENGINEER may employ and pay other 
agencies to execute any such work whatsoever as may be necessary to give effect thereto and 
all costs incurred in connection therewith shall be recoverable from the CONTRACTOR by the 
GIPCL on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him from any 
money due or to become due to the CONTRACTOR. 
 
If the contractor fails to execute the work or fails to mobilize the resources and equipments as 
per directions of GIPCL / ENGINEER within the time frame given and/or violating the GIPCL’s 
safety rules & regulations, ENGINEER/ GIPCL shall get the work done by third party at the risk 
& cost of the CONTRACTOR with additional 15% overhead charges of GIPCL and all costs 
incurred in connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
/ENGINEER as a debt or may be deducted by him from any money due or to become due to the 
CONTRACTOR. 
 
In case if contractor’s services are not found satisfactory with respect to mobilization, time 
bound material evacuation, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has 
rights to terminate the contract at any time by giving you 15 days advance notice without 
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assigning any reason and will make the alternate arrangement at cost and risk of the 
Contractor. 
 
6. SETTLEMENT OF DISPUTES 
a. Any disputes or difference of opinion between parties arising out of the contract to the 

extent possible shall be settled amicably between the parties. If amicable settlement 
cannot be reached all the disputed issues shall be resolved through arbitration before a 
Sole Arbitrator appointed by Managing Director, GIPCL according to the provisions of The 
Arbitration & Conciliation Act, 1996. The place of arbitration shall be at Surat/Vadodara or 
any other place within state of Gujarat as may be mutually agreed by the parties in 
consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 25/- Lac, a 
person having a position equivalent to a Retired District Judge shall be appointed; for the 
claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac, the same shall be referred to a 
Retired High Court Judge and for a claim exceeding Rs. 100/- Lac, the same shall be 
referred to a Retired Supreme Court Judge. 

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in writing or 
unless the matter in such work cannot possibly be continued unless the decision of the 
Arbitration proceedings is obtained. 

 
7. INTERPRETATION OF CLAUSE 
In case of disputes as regards interpretation of any of the clauses or specification, the decision 
of General Manager (SLPP) - GIPCL will be final and binding on the contractor. 
 
8. EMPLOYEE’S COMPENSATION INSURANCE 
Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff 
applicable under the Employee Compensation Act 1923 or any amendment thereof as also 
insurance cover for third party liability. The contractor shall keep the GIPCL indemnified from all 
liabilities arising out of his action in pursuance of this contract. The E. C. Policy should be 
obtained from Surat Jurisdiction and shall be assigned to GIPCL. EC policy should cover the 
specified contract period. Contractor shall also obtain additional off-duty coverage insurance 
policy for all his workers.. 
 
9. STATUTORY REQUIREMENTS 
 
a.  COMPLIANCE OF LABOUR LAWS   

   
1. The contractor shall at his own cost comply with the provision of labor laws, rules, orders 

and notifications whether central or state or local as applicable to him or to this contract 
from time to time. These Acts/Rules include without limitation of the followings. 

2. Contractor shall be solely responsible and shall fully comply with all the provisions of all 
the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor 
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(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, 
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act 
1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant 
Workmen Act 1979, Equal Remuneration Act with Rules, Order and Notifications 
issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to 
the contractor from time to time for performing the contract job. 

4. The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus, 
Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen 
facilities and other statutory privileges and facilities to his personnel as per 
law/rules/regulations and orders of the Central Government, State Government, Local 
Authorities or other authorities as are in force from time to time.  All employees of the 
Contractor shall be employee of the Contractor.  

5. The contractor shall have a valid license obtained from Licensing Authority under the 
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract 
covering all his employees working at SLPP site and furnish the same failing which 
GIPCL may terminate the contract at its sole discretion. 

6. The Contractor shall at the time of execution of the contract have a EPF Code Number 
obtained from the Authorities concerned under the Employees Provident & 
Miscellaneous Provisions Act, 1972 and remit contributions in respect of the employees 
employed by him at SLPP Site to the P.F office concerned every month failing which 
GIPCL will recover from the outstanding payment to the contractor from GIPCL.PF code 
of Gujarat region should be taken. 

7. The Contractor shall maintain all records/registers required to be maintained by him 
under various labor laws mentioned above and produce the same before the Statutory 
Authorities whenever required. 

8. The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees 
Provident Fund Act etc.  Under intimation to HR&Admn. Dept. 

9. The Contractor shall not pay less than the Minimum Wages notified by the Government 
from time to time to his employees of corresponding categories. 

10. The Contractor shall be responsible for payment of overtime wages to his workmen, if 
any, in case they are required to work beyond the prescribed hours under law as per 
applicable rates. 

11. The contractor shall take Workmen Compensation Insurance Policy for all his employees 
working at SLPP.  The contractor shall indemnify the company against any liability due 
to any work injury or accident to any of its employees. 

12. The Contractor shall in the event any of his workmen / employee sustains any injury or 
disablement due to an accident arising out of and in the course of his employment, 
provide necessary medical treatment and pay compensation as applicable, required 
under the Workmen’s Compensation Act, 1923. 

13. If any of the persons engaged by the Contractor misbehave with any of the officials or 
the Company or commit any misconduct with regard to the property of the Company or 
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suffer from any serious communicable disease, the Contractor shall replace them 
immediately. 

14. The Contractor shall not engage / employ persons below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

15. GIPCL will have right to deduct and disburse the claims of the individual / parties being a 
principal employer on any account whatsoever in relation to their employment with the 
contractor.  The Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that in the event any of his 
workmen or the heirs of workmen puts up a claim for recovery of money due to him from 
the contractor before the appropriate authority under the I.D.Act 1947 or under any other 
labor laws or for compensation under the Workmen’s Compensation Act, 1923 and the 
appropriate authority has given a direction for making payment the contractor will meet 
the same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 

16. The contractor shall make payment of wages to his employees on fixed date within the 
period specified under the applicable Law, in presence of representative of the company.  
He will submit a true copy of wage sheet, attendance register and P.F. remitted challans 
on monthly basis to HR&A dept. for verification and record. 

17. The Contractor shall provide Safety items / kits to his employees such as safety shoes, 
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law. 

18. The contractor shall conduct pre-induction and periodic medical checkup of his workmen 
as per applicable laws. 

19. The contractor shall be solely responsible for any accident caused to his workers and 
should adhere to all rules / regulations as per labor laws of Government and other 
statutory laws as applicable. 

20. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of commencement of 
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be 
submitted to the GIPCL before commencement of the work and Labor License should be 
obtained within one week from the date of issue of form-V. Contractor should apply for 
Form-V immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department. 

21. Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme. 

22. The Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, 
All Labor Laws Act in respect of employees engaged  by  him for  the  work  and   shall 
have to maintain necessary records. In case any amount becomes due to be payable by 
him to his employees or to the Government under the above rules, regulation, Acts, 
GIPCL reserves the right to recover the same from the running bill of the contract.  

23. Documentary evidence of deposit of PF paid shall have to be produced by the contractor 
along with the next bill. 
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24. Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required. 

25. All employees of contractor should maintain due discipline and respect local sentiments. 
GIPCL reserves the right to direct the contractor to remove any such person who does 
not comply with it. 

The list is indicative in nature and not an exhaustive one. Any amendment / alteration / 
Notifications or addition to the existing Law or a new statute shall automatically and immediately 
become applicable. 

b. LEGAL ASPECTS 
1. Contractor shall maintain all register required under the Labour Laws and make the 

payment as per the Minimum Wages Act to the workers employed by him. 
2. Contractor shall obtain requisite license to carry out this contract under the provisions of 

Contract Labour Act, 1970 and maintain necessary records and registers under the said 
Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, from 
the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within the 
premises of the GIPCL and carry match box / lighter or any other explosive and /or 
inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws 
etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein the 
nature of job to be performed by him and fix time for which the concerned labourers are 
likely to be deployed. Contractor shall also issue a temporary identity card specifying the 
period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any liability not 
fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the 
manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, GIPCL 
shall get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced 
from time framed by the government such as Factory Act, Employee Compensation Act, 
payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, Payment of Bonus Act, 
Labor Law Act, maternity benefit act in respect of employees engaged by him for the work and 
shall have to maintain necessary records. In case any amount becomes due to be payable by 
him to his employees or to the Government under the above rules, regulation, Acts. 
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11. ACCIDENT TO WORKMEN 
Contractor shall be fully responsible for injury or death of any of your or third party workmen due 
to any act omission / indiscretion  on your part while undertaking the work and contractor shall 
fully abide by the statutory requirements of the employee's compensation act. GIPCL shall not 
be liable for any compensation due to accident, death or injury to any of contractor’s workmen 
or any third party due to negligence, act or omission on your part. 

 
12. LIGHTING 
General area lighting will be provided by GIPCL. However works area specific lighting will be 
arranged by Contractor. 
 
13. WORKING HOURS 
Normal working hours shall be 08:30 Hr to 17:30 Hr. The contractor shall not be allowed for 
dismantling and erection after 17:30 Hr without permission of EIC. 

 
14. SAFETY ASPECT 
Contractor shall observe all the safety and security rules and regulation of the GIPCL which are 
at present in force and which may come into force during the pendency of the contract. Any 
violation of any rules and regulations will entail immediate termination of the contract. 
  
When contractor moves his lifting tools and tackles to the plant area, required test certificates as 
per the Factory Act 1948 and the state factories rules has to be submitted to safety Dept. Safety 
Dept. Will check the certificates and if found okay, then only materials will be allowed to enter 
inside the plant. Material inward gate pass will be made only after certification from Safety Dept. 
Security Dept. will inform to Safety Dept., as & when such tools and tackles brought at the gate 
for making entry in the maintenance site. 
 
The contractor has to submit the list of required safety gears along with safety equipments 
available with him to safety Deptt. Safety Deptt will check for quantity and quality of the safety 
gears and then allowed permission of work. Poor quality material will not be allowed to take 
inside the Plant. If quantity of required safety equipments is not satisfactory, contractor will not 
be allowed to carry out the work using such safety gears inside the Plant for the work. 
 
15. GENERAL SAFETY CLAUSES : 
1. The Contractor shall observe and comply, with regard to his workmen working at the SLPP 

site, the safety norms as per the safety operating standards. 
2. The Contractor shall ensure that his workmen are informed and trained regarding the 

safety standards to be adopted while operating within the SLPP Plant & Mines premises 
and the Contractor shall brief them regarding the same and use of the Personal Protective 
Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that his 
workmen wears the protective equipments at all times during the work operation. Brand 
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name for safety shoe & safety helmet shall be suggested by safety representative of SLPP 
site. 

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, full 
body safety uniform and belts, safety net etc. shall be issued and used as per the job 
requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will procure 
safety shoes & safety helmet from a reputed company with at least 12 months’ guarantee 
and shall produce the guarantee certificate and IS standard certificate to the safety 
department. Contractor should purchase safety shoes of reputed brands. Safety shoes will 
be issued every year. IS certificate and guarantee certificate must be obtained from the 
vendor and submitted to the Safety department. Safety shoes should be heat, water, oil 
and chemical resistant, having an anti-slippery sole of 15298- 2002 make. 

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as per 
work requirement. Contractor should ensure that their workers are wearing Safety helmet, 
safety shoes, dust mask, goggles, ear plug etc. at all times when they are at work 
throughout the contract period. The contractor has to maintain the PPE issue registers 
with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately. 

7. The contractor shall be responsible for providing first aid or emergency medical help and 
treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 
quality, GIPCL will issue the required PPEs to contract workers and back charge the same 
with 25% overhead charges of GIPCL.  

9. All lifting tools and tackles shall be duly certified by competent person in conformity with 
the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat Factories 
Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted every year 
before using such tools and tackles. In case of purchase of new lifting tools and tackles, 
form no. 10 as per the said rules shall be submitted before they are taken into use. All 
lifting tools and tackles shall be of reputed make having International manufacturing 
standard and shall be maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for supervising 
the daily job/ shutdown jobs for observing and maintaining the safety aspects at site. He is 
solely responsible for any safety measures during maintenance work. He has to ensure 
that all the workmen working at site are equipped with essential PPE’s and proper safety 
arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 
inspection with all above statutory test certificate before using at site for any work. They 
should use all tools and tackles only after certification by GIPCL representative/safety 
officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full body 
harness safety belt, ladders and crawling boards shall be used to prevent accident. 
Further, during working on height, contractor should arrange proper scaffolding of still 
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pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of 
engineer in charge/ safety in charge shall be strictly complied with in this regard. All 
necessary safety precautions shall be taken by the contractor to prevent accident and 
personnel injuries while working on height. 

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, on 
DA cylinders and on O2 cylinder. Cylinder caps also required for handling the cylinders at 
the work at height area. Gas cylinders shall be transferred through gas cylinder trolley only 
with cylinder cap and stored up right (vertical) position only. All gas cylinders shall be 
hydro tested / certified as per gas cylinder rules 2004. Gas cylinders shall be stored, 
handled as per gas cylinder rules 2004. 

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as 
per Government approved RTO guidelines. All Vehicles must be parked in Parking space 
designated by GIPCL. If any vehicle is found inside the plant premises other than the 
parking area such vehicles shall be handed over to Security dept. and their entry shall be 
cancelled for movement inside the plant premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical tools 
& equipments i.e. welding machine, grinding and drill machine etc. may be checked by the 
electrical engineer of the contractors regularly, every six month at least and report to be 
submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to 
prevent falling and spreading of sparks and hot material on and around the work area. 
Contractor will procure and use such items. ELCB / RCCB shall be provided with rating of 
9-30 milli amperes on welding machine and all portable power tools. 

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form (S-
II) and near miss report within time limit as specified in forms, if any accident, Incident, 
near miss occurred while working at SLPP site. 

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and above) 
should appoint / nominate one qualified safety officer and he shall be responsible for 
addressing all the safety related aspects of execution of contract jobs and he will in close co 
ordination with safety officer of SLPP and attend all safety related meeting such as safety 
committee, on job safety training etc. Where the contractual man power is less than 50, the 
site in-charge of the contractor will act as a safety officer and he will perform all the duties of 
safety officer as mentioned above. 

19. No loose connection / joints allowed in electrical cables during performance of any kind of 
job.  

20. Safety shoes to be issued to female employees also. 
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required as 

per RTO guidelines. 
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety training 

like tool-box talk etc. and submit a record of such training in safety dept, respective dept and 
HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed by the 
HOD / Safety department from time to time. 
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24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / Guidelines as 

per practices. The list provided below is an indicative list to explain the principles behind 
safety practice. If the contract workmen fail to comply with safety standards as per category 
A, B & C below, penalty shall be levied on the contractor as per the table mentioned below: 

 
Category 

 

Classification Examples / Cases Penalty 

A 
PPEs 
Related  

Working without helmet, 
shoes, safety belt, gloves 
etc.  

Rs. 100 /- per 
instant.  

 

B 

 
 
 
 
 
 
 
WI Related  

 

 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - workout 
plug top/improper electrical 
joints/cables lying on ground, 
electrical equipment working 
without proper earthing, 
machine being used without 
machine guard, Welding 
machine without ELCB / RCCB 
of proper rating, Gas cylinder 
without test certificate, Cylinder 
cap, NRV / Flash back arrester, 
Cylinder trolley etc. 

 
 Rs. 500 /- per 

instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP. 

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or non-
compliance with permit 
conditions like hot work, height 
work etc. as applicable, lifting 
tools and tackles being used 
without third party inspection 
certificates in form no. 9/10 as 
per Factory Act – 1948 etc.. 
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C 
Unsafe 
Practices  

 

Breach of safe practices by a 
particular person repeatedly for 
three times. 

Suspend the entry 
gate pass for one 
week.  After two 
suspensions his 
gate pass will be 
cancelled. 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 
The contractor, workmen following good safety practices in their work area continuously 
will be rewarded / honored on National safety day. 
16. REJECTION OF WORK: 
If, as a result of inspection, examination or testing, the GIPCL’s Representative/Engineer 
decides that any materials, work or workmanship is defective or otherwise not in accordance 
with the Contract, the GIPCL/Engineer/ GIPCL’s Representative may reject such plant, 
materials, work or workmanship and shall notify the CONTRACTOR promptly, stating his 
reasons. The CONTRACTOR shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount against rejected 
work or Workmanship. CONTRACTOR shall not entitle for any claim or release of hold payment 
until rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify any such 
defective work or workmanship, GIPCL reserve the right to rectify at risk and cost of the 
CONTRACTOR and deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR’s dues. 
  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or workmanship to 
be retested, the tests shall be repeated under the same terms and conditions. If such rejection  
and retesting cause the GIPCL additional costs for the traveling and lodging costs of 
GIPCL/Engineer’s personal for attending the retest, such costs shall be recoverable from the 
CONTRACTOR by the GIPCL and may be deducted by the GIPCL from any amount due, or to 
become due, to the CONTRACTOR. 

 
17. GENERAL TERMS AND CONDITIONS: 
a. All tools & tackles, labour, equipments, scaffolding along with materials, vehicles, tractors, 

Hydra etc… to execute the contract are in the scope of the contractor. The contractor 
should ensure that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor for 
defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take suitable 
action. 

d. Contractor shall depute Location/Package wise full time independent experienced site-in-
charge. He shall co-ordinate with GIPCL engineer and shall bear overall responsibility of 
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contract including joint measurement, billing etc. Such person shall function from site office 
of contractor at SLPP. 

e. Contractor shall also nominate one safety supervisor at site and shall submit nomination of 
safety supervisor in writing before commencement of contract. Safety supervisor shall 
arrange small safety talk on every day morning or whenever required with all workers 
working under this contract. He shall coordinate with concern department’s Engineer-in-
charge on daily basis and report daily observations, tool-box talk records etc. The work 
shall not be allowed without deploying safety supervisor and a penalty equal to Rs. 1,000/- 
per day absent of safety supervisor shall be levied from Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any future 
revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor has to 
submit labor license and PF account number to the Engineer-in-charge before start the 
work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case of 
delay of work without any valid reason, the GIPCL reserves the rights to carry out the work 
by deploying other agencies at the risk & cost of contractor with additional 15% overhead 
charges. 

i. Contractor shall mobilize the resources as per need within the period of four hours. If the 
contractor fails to mobilize sufficient resources to complete the job in time, GIPCL will 
execute the job through other agency at the risk and cost of the contractor with additional 
15% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract within 
seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and any 
agreed extensions thereafter and shall not be subject to any escalation,  idle charges for 
labor, machinery, overhead expenses etc… due to any reason whatsoever. No price 
escalation / idle charges shall be entertained due to delay in work on unavailability of work 
front, non-issue of work permit, holding of work permit for any reason, unavailability of 
contractor’s supervisor, unavailability of contractor’s safety supervisor, violation of safety 
rules, unsafe act by any of contractor’s worker, negligence & ignorance of safety & quality 
instructions of GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not 
limited to approved quality safety shoes& safety helmets, standard dust masks, safety 
goggles, etc… as required and shall use exclusively under this contract for all the time 
during working at specified locations failing which, the Engineer-in-charge may hold the 
work and will take necessary action including penalty as decided. If the contractor 
repeatedly violates safety rules/regulations (more than three successive incidents), 
Engineer-in-charge may take necessary action against the contractor, including 
appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-day and as per 
clause no.12) and/or termination of contract. 
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m. One or more jobs may be required to be done simultaneously and contractor shall mobilize 
additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. Contractor 
should closely monitor each activities and complete the jobs as per the time given by and 
under the supervision of the Engineer-In-charge and shall ensure that sufficient manpower 
is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to work), 
work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor on 
instruction from GIPCL and payment shall be made to the contractor on respective item 
rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 2006. 
The Bidder shall confirm whether your organization is registered under the Micro, Small 
and Medium Enterprises Development Act, 2006. If your organization is registered under 
the Act, please specify the category i.e., Micro Enterprise, Small Enterprise or Medium 
Enterprise under which it is registered and kindly attach a copy of your registration 
certificate. 

s. The Bidder shall provide details of registration along with copy of the registration certificate 
issued by the District Industries Centre/Department of Industries, etc of the respective 
State Government. It is to be noted that large scale industries and trading firms have been 
excluded from the purview of the Act. 

t. In case contractor manpower has to sit idle due to non availability of work front, isolation 
problems, operation constraint etc, no idle charge shall be provided during executing the 
jobs. 

u. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards.  
Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 

The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs of 
this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be 
constantly in attendance at the site during working hours. During CONTRACTOR’S 
supervisory engineer absence during working hours, if unavoidable, and also beyond 
working hours, when it may be necessary to give directions, orders may be given by the 
ENGINEER / GIPCL and shall be received and obeyed by the CONTRACTOR’S 
superintendent or Foreman who may have charge of the particular part of the work in 
reference to which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
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confirm such orders in writing. Any directions, instructions or notices given by the 
ENGINEER / GIPCL to him, shall be deemed to have been given to the CONTRACTOR. 
The representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or purchase 
materials and proceed with the work as required for speedy execution. 

 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour should 
be withdrawn from the work without due notice being given to the GIPCL / ENGINEER; 
further no such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER 
such  withdrawals will jeopardize the required pace of progress / successful completion of  
the work. 

 
The CONTRACTOR shall employ in or about execution of the work only such persons as 
area careful, skilled and experienced in their respective trades, and the GIPCL shall be at 
liberty to object to and require the CONTRACTOR to remove any person employed by the 
CONTRACTOR in or about execution of works who in the opinion of the ENGINEER 
misconducts himself or is incompetent or negligent in the proper performance of his duties 
and all such persons shall not again be employed upon the works without the prior 
permission of the GIPCL. 

 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ 
any employee of the other party except by mutual consent. 

 
19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND CLEAN-

UP. 
All loose materials, wastage, packing materials, cut pieces or other matter of an offensive nature 
shall not be deposited on the surface, but shall at once be carted away by the CONTRACTOR 
to some pit or place provided by him away from the site of work and approved by local 
authorities. 
 
As a part of the work included in this contract, the CONTRACTOR shall completely remove and 
satisfactorily dispose of all temporary works to the extent directed. He shall tear down and 
dispose of all temporary works, shall remove or grade, to the extent directed, all plant and 
equipment, shall satisfactorily dispose off all rubbish resulting from the operations under this 
contract and shall do all work necessary to restore the territory embraced within the site of his 
operations to at least as good order and conditions as at the beginning of the work under this 
contract. 

 
20. FACILITIES TO BE PROVIDED BY GIPCL 
A. The Company shall provide the following facilities to the Contractor at the site:  
a. Electricity & water at nearest available one point. Further distribution to be done by 

contractor at their cost.  
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b. Hydra/tractor for lifting, shifting & erection of pipes/valves subject to availability free of 
cost. 

c. JCB machine required for excavation free of cost. 
d. Quarter(s) for supervisor/ engineers only on chargeable basis in GIPCL’s township at 

discretion of GIPCL if available. 
e. Industrial Canteen facility on chargeable basis for workmen. 
f. Workshop facility as available at site only.  However contractor may visit the workshop to 

ensure the existing facility. For the facilities other than available, contractor has to carry 
out the job outside at their own cost.  

g. First aid facilities as available on chargeable basis.  
 
Apart from the above, no other facilities shall be provided by GIPCL to execute the contract. 
 
B. GIPCL shall also conduct an orientation program appraising the workmen regarding  
            Safety norms and measures to be observed during work operations at the plant site. 
 
21. PENALTY AND RECOVERY 

a. In the event of undue delay in completion jobs, party has to clarify the reasons. In case 
of delay penalty of Rs. 1000.00 per day delayed shall be imposed. 

b. Reasons for delay beyond control of party shall not be considered for any penalty. 
c. If performance of work found unsatisfactory or causing damage to the plant and 

property of GIPCL, then in such a case, GIPCL (Engineer-In-Charge) shall be entitled 
to levy a penalty on the Contractor at the rate of 1.5 times of the item rate upto a 
maximum of 10% of the total contract value. The said penalty amount may be 
recovered either from the monthly bills or the SD. 

d. However, the total amount of penalty recoverable from the Contractor shall be 
restricted to 10% of the contract value. 

e. In addition to and without prejudice to the above, GIPCL shall also have the right to get 
the affected work completed by a third party or agency at the risk and cost of the 
Contractor along with 15% supervision charges and the Contractor shall be liable for 
payment of any differential amount in the contract price. 

f. Any damage caused to the equipment or machinery on account of the negligence on 
the part of the Contractor or due to any other reasons attributable to the Contractor, 
shall be recovered by the Owner/GIPCL from the Contractor. 

g. The ascertainment of the cause of the damage shall be done by the GM (SLPP) and 
his decision in this regard shall be final & binding to the contractor. 

h. The decision of the Engineer-In-Charge as regard the amount of damages to be 
recovered from the Contractor shall be final.  

 
The aforesaid amounts of penalty and damages shall be recoverable from the  monthly bills 
of the Contractor or the SD. If the amount of damages recoverable  from the Contractor 
exceeds the bills and SD amount, then the Contractor shall  become liable to pay the 
same to GIPCL and GIPCL shall be entitled to initiate  appropriate proceedings against the 
Contractor for the same. 
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22. WORK MEASUREMENT/CERTIFICATION 
a. The work to be performed being a specialized nature, the contractor should be fully 

conversant with modern practices and should be able to carry out works independently of 
large thermal power plant. The contractor shall therefore be required to engage qualified/ 
experienced personnel to undertake the work as per specifications and requirement. 
 

b. Contractor should maintain one computer with printer for keeping daily records and 
maintain the data. 

 
c. The Contractor shall be required to furnish satisfactory job completion report to GIPCL. 

The submission of report should be on daily basis, the monthly bill payment shall be 
released based on the certified reports of the works. 

 
d. Inspection of work will be done by Engineer in Charge or his authorised representative. If 

the work is not found satisfactory engineer in charge reserves the right to take suitable 
action and shall be binding to the contractor. 

 
23. PUBLIC HOLIDAYS 

The Contractor shall be responsible for giving benefit to all his employees, employed in 
whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in advance and due 
communication thereof shall be made to the Management. 
 
24. BENEFIT PAYABLE IN CASE OF ACCIDENT OUTSIDE PREMISES OR NOT 

DURING THE COURSE OF EMPLOYMENT: (OFF DUTY COVERAGE) 
The contractor shall provide off-duty insurance coverage (Medical + Death Benefit) sum of Rs. 
one Lac (Nagrik Suraksha Policy or Equivalent) to all its workmen deployed at GIPCL-SLPP site 
for the accident taking place outside the Company premises anywhere in any capacity and in 
whatsoever may be the manner. Premium amount would be around Rs.95/- plus GST per 
person per year. 

 The Contractor shall be responsible for payment of overtime wages to his workmen, if any, 
in case they are required to work beyond the prescribed hours under the applicable law as 
per applicable rates. 

 The Contractor shall not engage workmen below the age of 18 years.  Employment of 
women shall be strictly according to applicable laws. 

 The contractor shall conduct pre-employment medical check-up and periodic medical 
check-up of his workmen employed by him as per applicable laws. 

 The list is indicative in nature and not an exhaustive one. Any amendment / alteration / 
Notifications or addition to the existing Law or a new statute shall automatically and 
immediately become applicable. 

25. FORCE MAJEURE 
The performance of the obligations herein contemplated may be suspended without incurring 
the penalty in the event of the subsistence of Force Majeure conditions. 



E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual rate contract for erection & commissioning of above 
ground MS/GI piping along with supply & application of paints on pipes & pipe supports, structures etc for 
miscellaneous jobs of BOP area. 

BID No.: SLPP/Mech/BOP/Piping ARC/2020-21 
 

38 
 

 
If a Force Majeure situation arises, the affected Party shall promptly notify the other Party in 
writing of such conditions and the performance shall be suspended as per mutual agreement. 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of the Party 
and not foreseeable by the Party and shall include events of floods, explosions, riots, wars, 
hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism, government 
actions and provided always that such acts result in the impossibility of the further performance 
of the contract. 

 
26. INDEMNITY 
The Contractor shall indemnify and keep harmless GIPCL from and against all actions, 
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which may 
be brought against or suffered by GIPCL which it may sustain, pay or incur as a result of or in 
connection with the performance/ purported performance/ non-performance of the contract by 
the Contractor. 
 
In case, in any litigation pertaining to labour employed through contractor if any direction or 
order is issued by court at any point of time the contractor shall comply with and implement such 
direction or order whether passed at the time of award of contract or during the pendency of 
contract. Further, the Contractor shall indemnify the GIPCL against all consequences arising 
and affecting GIPCL owing to the compliance of the orders by the Contractor. 
 
27. GOVERNING LAW AND JURISDICTION 

This tender document and contract shall be governed by the laws of India and the Courts at 
Surat shall have jurisdiction regarding the same. 
 
Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Condition of Contract, then unless a different intention appears, the 
provision of the Special Conditions of Contract shall prevail to the extent of such repugnancy of 
variance. 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

  
1 SCOPE OF CONTRACTOR 
 All tools & tackles, labour, equipments, scaffolding, halogen lights, vehicles etc… to 

execute the contract are in the scope of the contractor. The contractor should ensure for 
healthiness/working conditions of tools, tackles & vehicles. 

 Any unskilled manpower required for manual excavation shall be under scope of 
contractor. 

 All consumable items like primer, paints, cotton waste, kerosene, gas, diesel, lubricants, 
etc will be in the scope of the contractor. 

 All safety/PPEs required during work at site are to be arranged by the contractor. 
 The Contractor shall have to provide necessary facilities including accommodation for their 

labor at their own cost. 
 Contractor has to depute their full time experienced overall site-in-charge for work 

execution as per specification and for day to day work planning & coordination with 
respective department’s Engineer-in-charge for day to day job record, statutory & legal 
compliance records, etc… 

 
3. DEFECT LIABILITY PERIOD 
The defect liability period shall be twelve months from date of completion of respective works. 
All defects arising during defect liability period must be rectified by the successful bidder free of 
cost.  
 
4. MOBILIZATION PERIOD 
Party shall mobilize all resources, tools & tackles to site within two days after intimation given by 
GIPCL via mail. The planning schedule for piping & valve erection work will be intimated in 
advance.  
 
5. TO REMEDY DEFECTIVE WORK  
If the work or any portion thereof shall be damaged in any way excepting by the acts of the 
GIPCL, or if defects not readily detected by proper inspection shall develop before the final 
completion and acceptance of the whole work, the CONTRACTOR shall forthwith make good, 
without compensation, such damage or defects in a manner satisfactory to the ENGINEER / 
GIPCL.  In no case shall defective or imperfect work be retained even if contractor followed all 
technical specifications. GIPCL will not compromise for quality of materials, works & 
workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause notwithstanding the 
passing by the GIPCL of any certificate, final or otherwise or the passing of any accounts. 
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6. DAILY DIARY AND PROGRESS REPORT : 
A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will supply all 
detailed information every day at 9:00 hours for the day preceding and the diary will be jointly 
signed by the ENGINEER and the CONTRACTOR’S representatives, every day in token of its 
correctness.  A works instruction book, serially numbered will also be kept in the ENGINEER’S 
office and all day to day instructions will be given in that book.  The CONTRACTOR’S 
representative shall report every day to see these instructions and sign them at the bottom in 
token of his having seen them. 
 
The CONTRACTOR shall supply all information regarding procurement of materials and 
progress of work, as is required by the ENGINEER for compiling the weekly progress reports. 
This information shall be supplied by 9:00 hours on every Monday, for the preceding week. 

 
7. PRICE & RATES 
The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of all labor, 
supervision, cost of safety supervisor, shifting, transportation, loading, unloading, equipment, all 
tools & tackles, safety equipments & PPEs, Royalties, Rents, GST, Stamp Duties, Central or 
State Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work Contract 
Tax, VAT, Octroi duty and / or any other  duty / tax levied by the Central, State Government or 
other Public bodies etc…and such other costs that are not specifically mentioned herein but will 
be incurred by the contractor for the satisfactory and timely completion of the work. The quoted 
rates shall be deemed to include for everything mentioned in the specification, all leads & lifts, 
contractor’s overheads & profits for due performance of the work under this contract and such 
other costs that are not specifically mentioned herein but will be incurred by the contractor for 
the satisfactory and timely completion of the work. The rates shall also include cost for 
mobilization / demobilization of manpower, equipments, materials, etc...  
 
The rates shall be firm for entire contract period and also during extension, if required and shall 
not be subject to any escalation in prices, idle charges for labor, machinery, overhead expenses 
etc. No price escalation / idle charges shall be due to any reason whatsoever. 
 
The prices / item rates quoted by Bidder shall remain firm till completion of the contract period 
and any agreed extensions thereafter and shall not be subject to any other escalation, idle 
charges for labor, machinery, overhead expenses etc. No price escalation / idle charges shall 
be payable due to delay in work by contractor or due to non-availability of work front by GIPCL 
or any reason whatsoever. 

The price/rate quoted by CONTRACTOR shall be considering mobilization of all required 
manpower, tools & tackles, materials, Scaffolding, equipment for timely and satisfactory 
completion of all scope of work.   
 
8. CONTRACT PERIOD 
Contract period will be one year from the date of issue of the work order. However, the contract 
period may be extended looking into the exigency or unavoidable circumstances causing delay 
in the jobs.  
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GIPCL reserves the right to extend the Contract Period up to 3 months on the same rates and 
terms and conditions without any price escalation and entering into any new contract.  
 
9. TERMS OF PAYMENT  
(i) 100% of bill along with taxes shall be released against the work executed duly certified by 

GIPCL E-I-C. Income Tax (IT) will be deducted at source from monthly RA bills as per the 
rules in force. 

(ii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to be 

furnished only once). 
(b) Citing GIPCL GST no. (I.e. 24AAACG7277Q1Z0) along with Bidder GST registration 

no. and the date of issue of registration certificate on invoices. Claim of GST amount 
with percentage (%) separately shown on the invoices. 

(c) The contractor shall be required to submit the proof of payment of GST of previous 
month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company. 

(d) The Bidder shall inform the Owner in the event of its registration certificate is 
cancelled or discontinued for whatsoever reason. 

(iii) The contractor along with Bill shall submit copy of P.F. Challan, Xerox copies of wages 
register of previous month, Xerox copies of attendance sheet of respective month & copy 
of ECR statement indicating the employee and employer's P.F contribution of previous 
month with respect of employees employed by him for the contract at GIPCL site. 

(iv) The Contractor shall include all his claims in the Final Bill submitted by him and 
accordingly the final bill submitted by the Contractor shall be deemed to be inclusive of all 
and whatsoever the claims that the Contractor may have from GIPCL. The Contractor 
shall not be entitled to claim any amounts which are not mentioned in the Final Bill and the 
Contractor shall be deemed to have waived any claims not mentioned in the Final Bill and 
shall not be entitled to recover the same from GIPCL subsequent to the submission of the 
Final Bill on any account and GIPCL shall stand absolved of all its liabilities in respect of 
any such claims not raised by the Contractor in his Final Bill. 

 
Validity and Uniformity of Rates 
The rates shall be valid for Contract Period and shall remain unaltered during the Contract 
Period. 
 
10. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
Contractor shall submit following documents to the Engineer-in-charge for verification purpose 
of the bill:- 
(i) Measurement sheet along with joint record of work done in the form of joint inspection 
report duly signed by authorized representative of contractor and GIPCL Engineer. The bill will 
not be entertained without submission of above documents. 
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11. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
Contractor shall submit bill of work carried out along with following documents. 
(i) Copy of statutory compliance like labour license, wages payment register, EC Policy, PF 

paid Challan with ECR, etc… along wage certificate pertaining to respective bill period. 
(ii) Notarized Indemnity Bond as per Performa, in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa, after releasing final bill payment. Bill 

submitted without any of the above documents shall not be processed for payment. 
 

12. MOBILIZATION AND EXECUTION 
a) Contractor shall mobilize the resources at site within 07 days from the time the intimation 

given by GIPCL. 
b) Contractor shall provide required separate & independent site supervisors who will be 

responsible for supervision and execution of job in specified time with respect to quality, 
specifications, site preparations, safety, co ordination with GIPCL, issue of work permits,         
joint measurements, etc... The supervisors shall coordinate with the Engineer-in-charge of 
GIPCL for proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to time, hence 
contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him for the work at 
his own cost. 

 
13. QUANTITY OF WORK  
The estimated quantities of work required to be carried out by the contractor are as given in the 
Section-E (Schedule of Quantity). Estimated qty. may vary according to the exigencies of work 
at site. However, the rates quoted by Bidder shall remain firm irrespective of any variation in 
estimated quantities. Contractors shall engage required nos. of labors along with required tools 
& tackles as per work load and emergency situations throughout the contract period to perform 
his contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract period, GIPCL 
reserve the rights to increase the quantities or contract amount for successful completion of 
entire contract period. Contractor shall responsible to complete the particular job up to entire 
satisfaction of Engineer-in-charge. The rates remain firm & unchanged till completion of the 
contract and any agreed extensions thereafter and shall not be subject to any escalation, idle 
charges for labor, machinery, overhead expenses etc… for any reason whatsoever. The 
quantum of work of individual item may be up to any extent depending upon requirement. 
However, rate remains unchanged. Under this contract, contractor has to execute all work as 
per the Plant requirement. 
 
14. GENERAL CONDITIONS OF CONTRACT 
General Conditions of Contract (Section-C) and detail specification prepared by the company 
will be applicable for this contract. The same is enclosed herewith. Bidders are advised to go 
through the same.  
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Where any portion of the general conditions of contract is repugnant to or at variance with any 
provisions of the special conditions of contract, then unless a different intention appears, the 
provision of the special conditions of contract shall prevail to the extent of such repugnancy of 
variance. 

***************************************** 

Annexure A 
Schedule of Quantities & Rates 

 
Sr. 
No 

Description of work Qty. UOM Unit rate in 
Rs.  

Total Amount, 
Rs. 

1 Erection & commissioning of MS pipe line 
750NB for Raw water piping to clarifier 
(100 meter) 

3000 inch 
dia-

meter 

70.50 211500.00

2 Erection & commissioning of MS/GI/CS 
pipe line 100NB/125NB for hydrant 
system (1500 meter) 

6000 inch 
dia-

meter 

51.70 310200.00

3 Erection & commissioning of MS/GI pipe 
line up to 25NB for hydrant system.(400 
meter) 

400 Inch dia 
meter 

112.80 45120.00

4 Erection & commissioning of MS/GI pipe 
line 50NB/65NB for hydrant system (150 
meter) 

300 Inch dia 
meter 

112.80 33840.00

5 Erection & commissioning of MS/GI pipe 
line 80NB for hydrant system (150 meter) 

450 inch 
dia-

meter 

75.20 33840.00

6 Erection & commissioning of MS/GI pipe 
line 150NB for hydrant system (400 
meter) 

2400 Inch-
dia-

meter 

51.70 124080.00

7 Erection & commissioning of MS/GI pipe 
line 200NB for hydrant system (150 
meter) 

1200 inch 
dia-

meter 

51.70 62040.00

8 Erection & commissioning of MS pipe line 
250NB/300NB for hydrant system (150 
meter) 

1800 Inch 
dia-

meter 

47.00 84600.00

9 Erection & commissioning of MS pipe line 
400N/450NB for CCW system (25 meter) 

450 inch 
dia-

meter 

56.40 25380.00

10 Erection & commissioning of MS pipe line 
600NB for cooling tower riser (25 meter) 

600 inch 
dia-

meter 

56.40 33840.00

11 Erection of ball valve 15/25/32NB. 10 Nos 658.00 6580.00

12 Erection of ball valve 40/50NB. 5 Nos 658.00 3290.00

13 Erection of gate valve 80NB. 10 Nos 658.00 6580.00

14 Erection of 63NB fire hydrant landing 
valve or hose reel 

30 Nos 940.00 28200.00

15 Erection of  Gate valve  100NB 10 Nos 940.00 9400.00
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16 Erection of  Gate valve 150NB  10 Nos 940.00 9400.00

17 Erection of  Gate valve  200NB to 300NB 5 Nos 940.00 4700.00

18 Erection of  Butterfly valve  400NB to 
450NB 

2 Nos 1880.00 3760.00

19 Erection of  Butterfly valve  600NB 4 Nos 3760.00 15040.00

20 Erection of  Butterfly valve  1600NB with 
flanges 

1 Nos 94810.00 94810.00

21 Fabrication of MS miter bend up to 50NB  5 Nos 282.00 1410.00

22 Fabrication of MS miter bend up to 80NB  5 Nos 470.00 2350.00

23 Fabrication of MS miter bend 100NB 20 Nos 940.00 18800.00

24 Fabrication of MS miter bend 150NB 12 Nos 940.00 11280.00

25 Fabrication of MS miter bend 200/250NB 6 Nos 940.00 5640.00

26 Fabrication of MS miter bend 300/350NB 2 Nos 1410.00 2820.00

27 Fabrication of MS miter bend 400NB to 
450NB 

2 Nos 1410.00 2820.00

28 Fabrication of MS miter bend 600NB  2 Nos 1880.00 3760.00

29 Fabrication of MS miter bend 750NB  4 Nos 2350.00 9400.00

30 Dismantling of 100/150NB MS pipe from 
pipe rack by cutting & storing at one 
location 

250 meter 117.50 29375.00

31 Dismantling of 200/250NB MS pipe from 
pipe rack by cutting & storing at one 
location  

200 meter 188.00 37600.00

32 Erection & commissioning of SS pipe line 
100NB/150NB for.(50 meter) 

200 Inch-
dia- 

meter 

112.80 22560.00

33 Providing and applying one coat of 
minimum 40 micron DFT High Build ZP 
Primer and two coats of High Gloss 
Synthetic Enamel paint, each coat of 
minimum  25 micron DFT of approved 
colour shade on pipe supports & pipe 
structural steel including surface 
preparation.  

200 M2 131.16 26232.00

34 Providing and applying one coat of 
minimum 40 micron DFT High Build ZP 
Primer and two coats of High Gloss 
Synthetic Enamel paint, each coat of 
minimum  25 micron DFT of approved 
colour shade on MS/CS pipe lines 
including surface preparation.  

800 M2 128.67 102936.00

35 Supply of unskilled manpower for manual 
excavation along with tools. (1manday=1 
unskilled labour for 8hrs.) 

70 Man-
day 

323.76 22663.20

36 Total Amount  in Rs. 1445846.20

37 GST @ 18%  260252.32

38 Grand Total 1706098.52
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Price Bid Format 
 

Sr. 
No. 

Description Scheduled Amount 
without GST (Rs.) 

% Service 
charge (To be 

quoted by 
bidder) 

Quoted 
Amount 

with Service 
charge (Rs.)

(A) (B) (C) (D) (E) = (C) + 
((C)x(D%))  

1 

SERVICE CHARGE 
IN % (+/- %) ON ALL 
THE UNIT RATES OF 
THE PRICE 
SCHEDULES FOR  
PIPING ARC (TOTAL 
ESTIMATED COST 
IS  Rs. 14,45,846.20 
EXCLUDING GST)   

14,45,846.20 
Above / 
Equal / 
Below 

 
 

Note: -  
 
1. The rates shall include all labour cost, equipments, supervision, consumables, 

tools, tackles; GST shall be paid extra at actual. 
 

2. Prices shall be quoted through online only.  Hard copy of price   bid shall not be 
considered / accepted. 

 
3. Evaluation of tender will be done on gross total quoted amount with GST. 
 
NAME OF TENDERER   
SEAL & SIGNATURE OF 
TENDERER  

NAME OF AUTHORISED 
PERSON  

ADDRESS  
PHONE NO.        FAX No.

MOBILE NO.            Email ID
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SECTION-F 
LIST OF ANNEXURES& FORMS 

1.0 ANNEXURE-B 
PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE    

(To be stamped in accordance with Stamp Act) 
Ref: …………………….   Bank Guarantee No……………. 

      Date ………………. 
Bank Guarantee Cover period from ………to……. 

To 
M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist. Surat,  Gujarat-394 110. 
 
Dear Sir, 
In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to as the 
Purchaser which expression shall unless repugnant to the context/or meaning thereof include its 
successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. (hereinafter 
referred to as the “CONTRACTOR” which expression shall unless repugnant to the context or 
meaning thereof include its successors, administrators, executors and assigns) a Order by issue 
of Purchaser’s Letter of Intent No…………….……….dated………………….and same having 
been unequivocally accepted by the CONTRACTOR dated ……………..valued at 
…………………..for (scope of order) ……………………………………and the contractor having 
agreed to provide a Order Performance  Guarantee for the faithful performance of the entire 
order including for the quality of the materials and/or workmanship, successful commissioning 
and satisfactory performance of the equipments/system and satisfactory services rendered 
during the guarantee/warrantee period of ……... Months under the said LOI/Order equivalent 
to…...*…... (Percent) of the said value of the order to the purchaser 

(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter referred to as the 
“Bank” which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors, assigns) do hereby irrevocably guarantee and undertake 
to pay the Purchaser, on written demand any and all moneys payable by the CONTRACTOR to 
the extent of  (in figures) ………………………………………………….. (in words) 
…………………………… as aforesaid at any time up to (days/months/year) 

……………………………………….. without any demur, reservations, contest, recourse or 
protest and/or without any reference to the CONTRACTOR.  Any such demand made by the 
Purchaser on the bank shall be conclusive and binding notwithstanding any difference between 
the Purchaser and CONTRACTOR of any dispute pending before any Court, Tribunal, Arbitrator 
or any other Authority.  
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 (2) 
It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the bank if 
GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE 
stating only that the default has been committed by the contractor, thus far and no further.  The 
bank undertakes not to revoke this guarantee during its currency without previous written 
consent of the purchaser and continue to be enforceable till the Purchaser discharges this 
guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the Order by the 
CONTRACTOR.  The Purchaser shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the CONTRACTOR, and to exercise the same at any time in any manner, 
and either to enforce or to forbear to enforce any covenants, contained or implied in the Order 
between the Purchaser and the CONTRACTOR or any other course of or remedy or security 
available to the Purchaser.  The Bank shall not be released of its obligations under these 
presents by any exercise by the Purchaser of its liberty with reference to the matter aforesaid or 
any of them or by reason or any other acts of omission or commission on the part of the 
Purchaser or any other indulgence shown by the Purchaser or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  
The Bank also agrees that the Purchaser at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
CONTRACTOR and  notwithstanding any security or other guarantee that the Purchaser may 
have in relation to the CONTRACTOR’s liabilities. 
 
Notwithstanding anything contained herein above our liability under this Guarantee is restricted 
to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is lodged 
with us before expiry  date, the Bank will be discharged from its liabilities under this Guarantee.  
This Guarantee shall be extended from time to time for such period or period as may be desired 
by the ……………………..…….. on whose behalf this guarantee has been given. 
 
Dates this……………..………….day of ……………………….20……at ………………. 
 

……………………….. 
Signature 

 
Banker’s rubber stamp: 
Name 
Designation with Bank stamp: 
Attorney as per power of Attorney No. 
 
Dated: 
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2.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 
(To be stamped in accordance with Stamp Act) 

 
Ref …………………..    Bank Guarantee No…………… 
      Date ………………………………. 

Guarantee cover period: From ……….To……… 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 
Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its Registered/Head 
office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid for 180days from ………………………. is required to be 
submitted by the Bidder as a condition precedent for participation in the said Bid, which amount 
is liable to be forfeited on the happening of any contingencies mentioned in the Bid Documents. 
 
We, the …………………………………………………………… Bank at …………….., having our 
Head Office at (local address) ………………………………………………………………………….. 
Guarantee and undertake to pay immediately on written demand by Gujarat Industries Power 
Company Limited (hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In words) 
……………………………….………. without any reservation, protest, demur and recourse.  Any 
such demand made by said “Purchaser” shall be conclusive and binding on us irrespective of 
any dispute or difference raised by the Bidder.  It shall be conclusive and enough for 
enforcement of Bank Guarantee on the Bank if Purchaser invokes the Bank Guarantee stating 
only that the default has been committed by the Bidder, thus far and no further.   
 

Contd….2 
(2) 
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This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this guarantee 
is required, the same shall be extended to such required period on receiving instructions from 
…………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on this 
………………………………….. day of ……………………………….20 …………… at 
………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                   (Name) 
 

Designation with Bank Stamp: 
 
   
       Attorney as per Power of Attorney No. 
 
       Dated ……………………………. 
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4.0   ANNEXURE-D 
PERFORMA CERTIFICATE 

(No claim, No arbitration) 
To, 
Addl. General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

Subject:__________________________________________________________ 
Ref: Work Order No.: _____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill are full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept this, 

and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not 

resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified in 

the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the works 

for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all requirements 
of the P.F. Act. We have maintained all records necessary as per the statutory 
requirements. We hereby indemnify GIPCL from any disputes arising in future related to 
payment of labours, Provident Fund, etc.. and confirm that all liabilities of settlements of 
disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 

For, M/S.______________________ 
Signature, Stamp and date. 
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14.0 ANNEXURE-J 
SCHEDULE OF DEVIATION FROM GENERAL SPECIFICATION. 

All deviation from the General condition and Technical specification shall be filled by the BIDDER 
clause in this schedule. 

 

SECTION 
CLAUSE 

NO. 
AS PER TENDER 

DOCUMENT 
DEVIATION 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
The BIDDER here by certifies that the above mentioned points are the only deviations from the 
Owner’s General condition of this enquiry. The Bidder further confirms that in the events any 
other data and information presented in the Bidder’s proposal and accompanying documents 
are at variance with the specific requirements laid out in the Owner’s General specifications, 
then the latter shall govern and will be binding on the BIDDER for the quoted price. 
 
COMPANY SEAL     SIGNATURE     ………………… 
       NAME                ………………… 
       DESIGNATION ………………… 
       COMPANY        …………………. 
       DATE                ………………….. 
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5.  Form-A 
 

List of qualifying staff to be submitted with physical documents 
 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  

 
Note: Form-A of Bid without price shall be submitted with Part-I 

 
6. Form-B 

 
List of Tools & Tackles to be submitted with physical documents 

 
Sr. No. Description Nos. Status 

    

    

    

    

    

    

 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  

 
 

Note: Form-B of Bid without price shall be submitted with Part-I 
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ANNEXURE- M 
(To be submitted on Company’s Letter Head) 

 
Declaration Cum Undertaking for Safety Laws and Regulations Compliance  

 
I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm, agree and undertake that all the Statutory and  Safety Laws and Regulations of the 
applicable Authority/ies shall be strictly followed for all types of works at the site during the 
period of the Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake that 
there has not been any major Safety Violation and any single Fatal Accident during the 
execution of the contract/contracts awarded to me during the period of preceding Three years. 

 
Signed and Stamped by the 

Authorized Signatory  
Of the Bidder  

 

ANNEXURE- N 
(To be submitted on Company’s Letter Head) 

 
Declaration for Contractual Disputes/ Litigations 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm that I/We have not been engaged in any Industrial Dispute(S) or have invoked legal 
recourse e.g. Arbitration and/or litigation against any Govt, of Gujarat Undertakings / Depts. / 
Authorities and Govt. of Gujarat supported companies / undertakings / organizations for the last 
Five (05) years. There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat 
Undertakings / GoG supported Companies, including GIPCL.  
 
 
I/We also confirm that M/s  …………….. ……. Have not been Blacklisted/ deregistered /  listed 
under stop Deal by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations , including GIPCL for the last Five (05) 
years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein. 
           

     Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  


