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NOTICE INVITING TENDER (NIT) 
 

TENDER NO.: SLPP/MECH/BOP/ARC/Structural work/2020-21 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I & IV: 
Annual Rate Contract for Dismantling, Fabrication & 
Erection of structures, platforms & miscellaneous jobs 
for Unit -1 to 4 Turbine & BOP areas. 

Place of work 4X125MW, Surat Lignite Power Plant, Village: Nani 
Naroli, Taluka: Mangrol, Dist.: Surat- 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities as mentioned against item 
descriptions in BOQs. 

Contract period One year 

EMD Rs.15,000/- by RTGS or Demand Draft payable at SBI, 
Nani Naroli or Bank Guarantee in favor of GIPCL from 
approved Banks mentioned in this tender in 
subsequent clauses.

Cost of tender document / tender 
fee 

Rs. 2,000/- (including applicable GST), non refundable, 
by RTGS only in favor of GIPCL payable at SBI, Nani 
Naroli. 

Pre Bid meeting  Not applicable. 

Availability of online e-Tender 
document 

 On website: http://etender.gipcl.com from 29.05.2020 

Last date of online submission of 
bid. 

19.06.2020 Up to 17:30 hrs. on website: 
http://etender.gipcl.com/ 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

On or before last date of online bid submission during 
office hours at Surat Lignite Power Plant, Nani Naroli, 
Dist. Surat. 

 
NOTES: 
1. Amendment / corrigendum of the tender document, forms, schedules, etc may be 

done any time by the GIPCL during the period of publication of tender in the 
website. The Bidders are required to visit the website regularly till the last date & 
time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. The Bidders are required to submit their Bids online only through the website 
http://etender.gipcl.com/ 

5. The EMD & other supporting documents are to be submitted in physical form only 
at the following address:- 

           
General Manager (SLPP) 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluko: Mangrol, 
 Dist.: Surat-394 110, Gujarat. 
 Phone: (02629) 261063-72.  E-Mail: bjbhatt@gipcl.com 
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SECTION-A 

INSTRUCTIONS TO BIDDERS 
1. PLANT SYNOPSIS 

 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 1084.4 MW. GIPCL has Commissioned total capacity of 199.4MW of 
Renewable Capacity comprising of 112.4 MW Wind and 87 MW of Solar Power Projects 
as on date in its portfolio. The Company has successfully commissioned 75 MW Solar 
Power Project at Gujarat Solar Park, Village Charanka, Dist.: Patan, Gujarat in a phased 
manner on 4th June, 2019. The company is presently executing 100 MW Solar PV project 
at the Raghanesda Solar Park, Dist. Banaskantha, Gujarat awarded under the 
Competitive Bidding route to the Company 

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is located at 
Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating 
its own captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant 
is based on Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, 
where Lignite is burnt along with Lime Stone in the Combustor of the Boiler. 
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which 
are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 KM, out of 
which 27 KM is part of the National & State Highway and balance 5 KM is District Road. 
From Kim, SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 
5 KM is District Road. The nearest Broad Gauge Railway Line is at Kim, which is around 
21 KM from the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for 
SLPP is as under. 
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The Company intends to award work contract for “Annual Rate Contract for Dismantling, 
Fabrication & Erection of still platforms, structures & other miscellaneous jobs for U1 to 
U4 turbine & BOP areas” and is therefore inviting online open tender through GIPCL e-
tender from experienced & resourceful contractors. 
 
2. SCOPE OF WORK 
 
A. For Fabrication & Erection: 

1. Shifting of structural steel like M.S plate, angles, channels, beam etc from ware house 
to inside or outside different locations of plant. 

2. Erection of scaffolding with hand railing, if required.  

3. Fabrication and erection of platform/ladder with necessary structural support, hand 
railing and toe guard. All sharp edges should be perfectly ground. 

4. Any miscellaneous erection, fabrication and dismantling related works required at the 
time of actual execution of work. 

5. Contractor has to take care of all safety aspects during cutting and welding operation, 
to avoid any fire accident/incident. Contactor has to start the work after issuing HOT 
work permit by concern engineer in charge.   

6. Surface preparation and application of paint on platforms/structures with one coat of 
primer and two coats of enamel or epoxy paint as guided by Engineer in charge 
(including supply of paint). 

7. The paint shall be applied after proper cleaning of the structural element by wire brush 
and cotton wastes. The cleaning to be done to the satisfaction of the Engineer In-
charge. 

 
B. For Erection of hand railing with toe guard:  
 
Detailing, fabrication and erection of hand railing.   A MTR of Hand railing includes pipe 
using 25 NB, 32 NB or 40NB G.I Pipes (B & C-class) with two horizontal rails one at 500 
mm and another at 1200 mm above the base level with vertical pipes at 1000 mm 
including provision of all accessories like necessary bends, ties, junctions, sockets, 
including all operations such as cutting, straightening, alignment, grinding, welding, fixing 
in line  and level at all elevation as per specification & drawing and also including a toe 
protection MS plate of 85 x 8, shall be provided for all hand railing including painting of 
toe plate with one coat of primer and two coats of enamel paint and touching with enamel 
paint after erection etc, as directed by Engineer in charge (including supply of paint) . 

 
3.  CONTRACTOR SCOPE 
 

1. Shifting of structural steel like M.S plate, angles, channels, beam etc from ware house 
to inside or outside at different locations of plant. 

2. Shifting of all scarps from site to scrap yard after completion of jobs. 

3. All different kinds of Tools and Tackles, Scaffolding, Chain Pulley Blocks, Winch, 
Ropes, Welding Machine and Welding Electrodes, Cut – Rods, Gas cutting set, Gas- 
cutting cylinders and other necessary equipments etc. as well as consumables like 
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cleaning agent, cotton waste, kerosene, diesel, lubricants etc. required for the 
execution of the job will have to be arranged and managed by contractor on his own.  

4. Scaffolding materials like pipe, jallies, and clamps are under scope of contractor. 

5. All safety / PPEs required during work at site are be arranged by contractor. 

6. Supply and application of paint shall be in the contractor scope.  

The specification for paint shall be as per following for two type of paint requirement. 

a. Anti corrosive (Epoxy)– Providing and applying one coat of minimum 90 micron 
DFT High Build self priming epoxy primer (Composition: Modified epoxy, cured with 
polyamidoamine) and two coats of Acrylic Polyurethane glossy finish paint 
(Composition: Acrylic resin with urethane hardener, cured with aliphatic 
isocyanides), each coat of minimum  30 micron DFT of approved colour shade on 
structural steel including preparation of surface by thoroughly cleaning of oil, dirt, 
dust, rust & scale by wire brushing, power tool cleaning, mechanical scrapers, etc. 
Paint & Primer make shall be Asian, Nerolac or Berger only  

b. Synthetic enamel - One coat of minimum 40 micron DFT High Build ZP Primer 
and two coats of High Gloss Synthetic Enamel paint, each coat of minimum 25 
micron DFT of approved colour shade on structural steel including preparation of 
surface by thoroughly cleaning of oil, dirt, dust, rust & scale by wire brushing, 
power tool cleaning, mechanical scrapers, etc. Paint & Primer make shall be Asian, 
Nerolac or Berger only 

7. Party has to complete the assigned job as per the direction of Engineer in charge and 
within given time. 

8. All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

4. GIPCL SCOPE 

4.1 GIPCL will provide materials like, M.S. angle, channel, I-beam, plate, pipe, flat bar, toe 
guard, gratings etc. for all the structural jobs. 

4.2 Electric power shall be given at one point only by GIPCL, further extension of        
power supply to be arranged by party on their own. 

4.3 Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township at 
discretion of GIPCL if available.  

4.4 Workshop facility as available at site only.  However contractor may visit the workshop 
to ensure the existing facility. For the facilities other than available, contractor has to 
carry out the job outside at their own cost.  

4.5 Site office will be provided at site. 

4.6 For lifting & shifting of heavy items, hydra & tractor will be provided by GIPCL free of 
cost base on availability. 

4.7 First aid facilities as available on chargeable basis.  

 

5. GENERAL INSTRUCTIONS 

5.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms &Conditions contained in the tender 
documents.  
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5.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid unless 
the same is neatly carried out and attested over the full signature of Bidder. The 
decision of the Company to interpret the information and rates filled in by the 
Bidder shall be final and binding on the Bidder. 

5.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
Site conditions, Safety &Health Aspects and Norms to be observed etc. before 
submitting their bids so that no ambiguity arises in these respects subsequent to 
submission of the Bids. 

5.4 Before quoting the rates, the Bidder should go through the specifications, scope of 
work etc. and get himself fully conversant with them. The Bid should include cost 
of mobilization and cost to adhere to all Safety Norms as described in the tender. 
No relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of Bid on account of mobilization or Safety costs. 

5.5 Bidder has to submit all the information as per required Bid document. Failure to 
furnish all the information as per required Bid documents or submission of a Bid 
containing deviations from the contractual terms and conditions, specifications 
and requirements, shall be rejected. 

5.6 The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

5.7 The tender documents shall not be transferable. 
5.8 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves with all 
the conditions and matters which may affect the subject matter of the work/tender 
or the cost thereof. If any Bidder finds any discrepancies or omissions in the 
specifications and documents or any doubt in true meaning or interpretation of any 
part, he shall seek necessary clarifications in writing or during Pre-Bid meeting if 
required. 

5.9 Conditional offers shall not be considered and liable to be rejected. 
5.10 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
5.11 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for 

clarification of their Bid. The request for clarification and the response shall be in 
writing and no change in prices or substance of the Bid shall be sought, offered or 
permitted. 

5.12 The Company reserves the right to amend/ modify the Bidding documents at any 
time prior to the deadline for submission of Bids, either at its own discretion or in 
response to the clarification requested by a prospective Bidder. In such case, the 
Company may in its discretion extend the deadline for submission of Bids in order 
to facilitate the prospective Bidders for incorporating the effect of the amendment 
in their Bids. 

5.13 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend meetings or conferences, if any, 
including any pre award discussion with the successful Bidder, technical and other 
presentations etc. and the Company shall not be liable for any expense thereof.  

5.14 If the successful Bidder is a joint venture, formed of two or more companies, the 
Bidder along with the partners shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract. 

5.15 Timely and satisfactory completion of the work and strict adherence to the allotted 
time frames for jobs shall be the essence of the contract. 

5.16 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  
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5.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the Bid forms, attachments and other supporting documents submitted by 
the Bidder. 

 
6. PLANT VISIT 
 

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after 
downloading the tender copy from website: http://etender.gipcl.com/ to study the 
actual working conditions, before submitting their offer. The Bidders shall examine 
the site of works and its surroundings and see for himself that may be necessary 
for preparing the Bid and entering into a contract. All costs and liabilities arising 
out of the site visit shall be at Bidder’s account. 
 
The submission of tender by a contractor implies that he has read these 
instructions, conditions of the contract etc. and has himself aware of the scope, 
nature of works & specifications of the works to be done. GIPCL will not, therefore 
after acceptance of contractor’s rate, pay any extra charges for any other reason 
in case the contractor is found later on to have misjudged the site conditions. 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools& tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
The Bidder is deemed to have examined and understood the tender document, 
obtained his own information in all matters whatsoever that may affect the works 
to be carried out especially mentioned or works which may have to be carried out 
to fulfill his contractual obligation within the scheduled rates and to have satisfied 
himself to the sufficiency for his offer. 

  
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself regarding matters such as access to site, communication, 
transport, working condition including constraint of work place, confined area, 
quantum of dusting, running equipment, importance of work, round the clock 
working conditions, safety requirements, the type and number of equipment and 
facilities required for the satisfactory completion of work, the quantity of various 
items of the  work, the availability of local labour, availability and rates of material, 
local working conditions, uncertainties of weather, obstructions and hindrances 
that may arise, etc which may affect the work or cost thereof, before submission of 
his Bid.  Ignorance of site conditions shall not be accepted by the GIPCL as basis 
for any claim for compensation.  The submission of a Bid by the BIDDER will be 
construed as evidence that such an examination was made. Any later claims / 
disputes in regard to rates quoted shall not be entertained or considered by the 
GIPCL. 
The rates quoted by BIDDER shall be based on his own knowledge and judgment 
of the conditions and hazards involved and shall not be based on any 
representations of the Engineer. 
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7. ELIGIBILITY CRITERIA 
The following criteria shall be adopted for qualifying the Bidders for further 
proceeding. 
 

7.1 Bidder should possess minimum three years of experience out of last five years 
ending last day of the month previous to the one in which tender is invited in 
similar nature of jobs of dismantling, fabrication & erection of structural steel 
works. Bidder shall submit necessary evidence for the same like attested copies 
of work orders along with work completion certificates from clients. The work 
completion certificate shall comprise of Order value & Executed value. Bidders 
should have executed the work directly. The work executed as a sub-contractor or 
subletting agency shall not be taken in to consideration. 

7.2 Bidder should produce evidence of having successfully completed similar works 
as defined hereunder during last Three years out of last five years ending last day 
of the month previous to the one in which tender is invited, satisfactory progress of 
ongoing works etc. secured from clients along with certified copies of 
documentary evidence preferably photo copies of work experience. 
The experience should be either of the following: 

 
a. One similar completed work each costing not less than the amount equal to 

Rs. 7.52 Lakh without GST. 
OR 

b. Two similar completed works each costing not less than the amount equal to 
Rs. 5.01 Lakh without GST. 

OR 
c. Three similar completed works each costing not less than the amount equal to 

Rs. 3.76 Lakh without GST. 
 

7.3 Bidder should have average annual turnover more than or at least Rs. 3.76 Lakh 
without GST for last three financial years (i.e 2019-20, 2018-19 and 2017-18). 
Bidder shall furnish annual audited financial statement duly certified by a qualified 
Chartered Accountant, who should be a member of the Institute of Chartered 
Accountants of India for the last three financial years (i.e. 2019-20, 2018-19 and 
2017-18) to demonstrate the financial healthiness of the company. The balance 
Sheet must be in the name of the company. Any type of MOU for this purpose will 
not be entertained. 

7.4 In case, the average annual turnover is less than the statutory guideline which 
does not require audit, the bidder shall submit the turnover certificate from 
qualified Chartered Accountant, who should be a member of the Institute of 
Chartered Accountants of India. 
 

7.5 The Net worth at the end of the last financial year (2019-2020) to be certified by a 
qualified Chartered Accountant, who should be a member of the Institute of 
Chartered Accountants of India, should be positive.  Bidder should specifically 
mention fulfilling of above criteria in his offer along with details of work orders & 
work completion certificates issued by clients. 
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7.6 Contractor shall have to submit satisfactory work completion certificate from the 
client. Experience as a sub-contractor will not be allowed and Price Bid of such 
Bidders will be rejected. 

 
7.7 Bidder should have Employees Provident Fund code number towards registration 

of firm with RPF commissioner. 
 
7.8 Attested copies of relevant documents duly signed & seal on each & every page 

shall be submitted. The above documents will be analyzed and after satisfaction, 
the Price Bid will be open. GIPCL may verify the documents, experience 
certificates issued by concern authority. After opening of technical Bid, if any 
required attested documents found missing in the Technical Bid submitted by the 
Bidder, the tender inviting authority may inform to that Bidder only once by E-mail 
to submit the missing required documents within stipulated time limit. If 
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared 
technically disqualified and no further correspondence will be entertained. 

 
7.9 Bidder shall furnish annual audited financial statement duly certified by qualified 

Chartered Accountant, who should be a member of the Institute of Chartered 
Accountants of India for the last three financial years (i.e 2019-20, 2018-19 and 
2017-18) to demonstrate the financial healthiness of the company. The balance 
Sheet must be in the name of the company. Any type of MOU for this purpose will 
not be entertained. 

 
7.10 If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court 

Case(s) or Arbitration(s), either completed or under progress during last five (5) 
years or Black Listed / Deregistered / Stopped or banned from dealing in the past 
by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations, Bid of that party will be liable 
to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. (Annexure-N, Form 
attached.) 
 

7.11 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” (Annexure-M, Form attached.) 

 
7.12 If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found during 

the preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and that no further correspondence shall 
be done in this regard at any stage. 

 
7.13 If any of the details submitted in the prescribed Annexure / Form to the Bid is/are 

found to be false, incorrect at any time in future, then the Contract awarded to that 
Bidder / Contractor shall be liable to be terminated forthwith without any notice / 
correspondence and Bidder agrees and undertakes to accept decision of GIPCL 
in this regards as final and binding on the Bidder without any demur and that no 
further correspondence shall be done in this regard at any stage. Further, 
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Performance / Security Deposit will also be liable to be forfeited. Any dues to 
GIPCL from the Bidder / Contractor shall be recovered from the pending bills or 
any other dues payable to the Bidder / Contractor, if any or otherwise through any 
other recourse available under the Laws. 

 
The Bidder shall submit all the evidences, documents, attested copies of work 
orders & work completion certificates etc… as a proof with EMD &Tender Fee and 
also provide the requisite details online for meeting the prequalification 
requirements. GIPCL will verify the experience, performance, capability & strength 
of Bidders, independently for executing the job. GIPCL may visit the site & consult 
the owner of the industry/property where similar job is executed by the Bidder. 
GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning 
any reason thereof. The tenders of qualified Bidder/Bidders shall only be 
considered for further evaluation. 
 

8. LANGUAGE OF BID 
 
The Bid prepared by the Bidder, and all correspondence and documents relating 
to the Bid exchanged by the Bidder and the Company, shall be written in the 
English language. Any printed literature furnished by the Bidder, written in another 
language shall be accompanied by an English translation for the purpose of 
interpretation of the Bid. 
 

9. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE  
     

9.1. An EMD of Rs. 15,000.00 and Non refundable Tender fee Rs. 2,000/- 
(including applicable GST) shall accompany with Bid.  
 

9.2. For EMD to be paid by RTGS, please see details immediately below as 
applicable for tender fees to be paid by RTGS. 

 
9.3  The Tender fee of Rs. 2000.00 (including applicable GST), non refundable, shall 

be in the form RTGS only as per following details: 
1. Name of account holder: Gujarat Industries Power Co. Ltd. 
2. A/c. No. : 33514692834 
3. Name of Bank : State Bank of India 
4. Address of Bank: Utility Building, Nani Naroli, Taluka Mangrol, Dist. 

Surat. Pin 394 110 
5. IFSC code : SBIN0013423 
6. MICR code : 394002513 

 
9.4 The EMD, in alternative, may be submitted in the form of irrevocable Bank 

Guarantee in favor of Gujarat Industries Power Company Limited from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC 
Bank, ICICI Bank or Kotak Mahindra bank, Ratnakar Bank, IndusInd Bank, 
Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial 
Co-operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad 
Mercantile Co-operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, 
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Nutan Nagrik Sahakari Bank Ltd as per Performa of BG enclosed with this e-
tender under Section-F. 
 

9.5 In case EMD is paid in the form of BG, the same shall be valid for a period of 
180 days after the due date  for submission of the bid  

  
9.6 The EMD of the successful bidder will be returned after payment of required 

Security Deposit or deposit of required PBG. 
 

9.7 The deposit of unsuccessful bidder will be refunded as soon as the tender is 
finalized. 

 
9.8 Any bid not accompanied with EMD and Tender fee will be rejected.   

 
9.9 No interest shall be payable on EMD. 

 
The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance 
or (ii) withdraws his tender before the validity date of the tender 

 
10. SUBMISSION OF BIDS 

 
The bids shall be submitted online at www.etender.gipcl.com within the dates specified in 
the NIT along with the details of tender fees, EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 
Note: Tender fee and EMD shall be submitted in physical form with clearly mentioned BID 
No.: SLPP/MECH/BOP/Structural work/ARC/2020-21for “Annual Rate Contract for 
Dismantling, Fabrication, Erection of platforms, structures & miscellaneous jobs for Unit - 
1 to 4 Turbine & BOP areas.” 
 
(a) Pre qualification and Techno-commercial Bid without price: 
The tender document duly signed in all pages without price bid along with Techno- 
commercial deviations, if any, shall accompany the bid. The following Information shall be 
provided in the techno commercial bid: 
 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-J) Technical as well as commercial, if any. 
3. Qualification & experience of Supervisors/Engineers. 
 
The following supporting documents shall also be submitted along with EMD & Tender 
Fee in physical form: 
 
1. The tender documents dully signed in all pages without price bid along with techno-

commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
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5. Details of present work order (if any) 
6. Turn over for the last three years, (i.e 2019-20, 2018-19 and 2017-18). Bidder shall 

furnish annual audited financial statement duly certified by a qualified Chartered 
Accountant, who should be a member of the Institute of Chartered Accountants of 
India for the last three financial years (i.e. 2019-20, 2018-19 and 2017-18) to 
demonstrate the financial healthiness of the company. The balance Sheet must be in 
the name of the company. Any type of MOU for this purpose will not be entertained. 

7. P.F Number and Allotment Letter. 
8. PAN Number. 
9. GST registration number/certificate copy. 

 
(b) Price Bid: 
1. Item rates are given in Annexure-A. The bidder has to furnish the price bid through 

GIPCL E-Tendering System at www.gipcl.com in soft form only; no physical bid 
document is acceptable. Price quoted shall be inclusive of cost of all manpower, 
consumables, tools and tackles, transportation, safety and statutory compliance, 
mobilization and demobilization etc. GST shall be quoted separately. 

2. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated Value 
OR _____%age below the estimated value OR______%age above the estimated 
value in online price bid.” 

3. After considering quoted % on Base Estimated rates, total quoted amount will be 
derived by applying (Adding / deducting) % quoted by vendor. 

 
Total quoted price = Base Estimated rates + Quoted % (+ /- or equal on Base 
Estimated rates) 

 
4. Prorata reduction will be applied in the quoted rates for all the items of SOR of all 

packages. 
5. The Bidder shall fill the bid documents with utmost care in consonance with the 

instructions contained in the bid documents. 
6. GST shall be paid at actual as per prevailing rates as declared by Central 

Government on submission of documentary evidence. 
 
11. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 
 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
 

c. No Bid shall be withdrawn in the interval between the deadline for submission 
of Bids and the expiration of the period of bid validity. 

 
12. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of 
the bid and till official intimation of award/rejection made by the Company to 
the Bidders.  
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b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, 
the Company. The Engineer, if necessary, will obtain clarifications on the Bids 
by requesting for such information from any or all the Bidders, in writing as 
may be necessary. The Bidder will not be permitted to change the price or 
substance of the Bid after the Bid has been opened. 

 
13. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no 
cause of action or claim, against the company for rejection of his bid. The 
company shall always be at liberty to reject or accept any Bid or Bids at his 
sole discretion and any action will not be called into question and the Bidder 
shall have no claim in that regard against the GIPCL. 

 
14. OPENING OF BIDS 

 
14.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 

may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 
 

14.2 Preliminary Examination: 
 

14.2.1The Company will examine the Bids for any computational errors, for 
sureties furnished by bidder, for authentication of documents submitted 
and completeness of the Bids. 

 
14.2.2 Arithmetical errors will be rectified on the following basis:  

(a) If there is a discrepancy between the unit price and the total price that 
is obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price will be corrected & will be binding to the 
bidders 

(b) If there is a discrepancy between the total bid amount and the sum of 
total prices, the sum of total prices shall prevail and the total bid 
amount will be corrected & will be binding to the bidders. 
 

15. EVALUATION & COMPARISON OF BIDS 
 

15.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

15.2 The Technical Bids will be examined for minor matters regarding 
qualification of bids. Subsequent to correspondence with the respective 
bidders, the decision of Tender Committee will be final. 
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15.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or 
before due date, the Bid will be rejected. 

15.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission 
shall be evaluated at highest quoted price of the deviation/omission quoted 
by any of the Bidder. In case a separate price (for omission) is not given by 
any other Bidder, a reasonable price of the same shall be taken & the same 
shall be binding to the Bidders. 

15.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

15.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

15.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance 

of the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with 

the Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of 
other Bidders presenting substantially responsive Bids. 

 
16. RIGHT OF REJECTION OF TENDERS 
 

16.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 

16.2 Any Tender without EMD and Tender fee will be treated as non responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

16.3 GIPCL reserves the right to debar any Bidder from participation in future 
Bids if such Bidder has quoted an abnormally low rate in the Bid 
document/price Bid. 

 
17. AWARD OF CONTRACT 
 

17.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

17.2 The successful bidder shall be intimated of his selection through the Letter of 
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail. 
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18. CONTRACT PERIOD 
 
18.1 The contract will be for a period of one year from the date of issue of the work 

order. 
18.2 GIPCL reserves the right to extend the Contract Period up to 3 months on the 

same rates and terms and conditions without any price escalation and entering 
into any new contract.  

 
19. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 
20. CONTRACTOR’S OBLIGATIONS 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 

(i) The Contractor shall deploy suitably qualified and sufficient manpower for 
timely & satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labor with proper identification 
to enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labor laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and 
security check for all the workmen/labor engaged at the GIPCL site is done 
and necessary documents regarding the same shall be submitted to the 
GIPCL’s authorized representative/officer-in-charge. Any default in complying 
with the same or any misrepresentation regarding compliance of the same 
shall compel GIPCL to initiate appropriate civil or criminal proceedings 
regarding the same.  

(v) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots, a 
uniform and other necessary PPEs for properly undertaking the operations 
involved under this contract. Following are also to be issued:  
a) Safety shoes 
b) Goggles / face shield. 
c) Ear plug / Ear muff. 
d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical 

hand gloves 
(vi) Contractor shall nominate /authorize senior experienced person in writing as 

site in charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain 
always available at site or site office allotted to the contractor at SLPP site. 
Contractor has to submit the authority letter and documentary proof for the 
same.  

(vii) The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s 
Engineer In - Charge for daily entrusted job. They have to maintain daily 
records dully signed for the works carried out and duly certified by Engineer-
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In-Charge. The Contractor in co-ordination with the Engineer-In-Charge shall 
ensure the availability of adequate manpower to carry out the job satisfactorily 
on a daily basis. As per the instruction of Engineer-In-Charge they have to 
allot the work and execute the same in specified time limit. 

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly. 

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 hours as directed by 
GIPCL. If the contractor fails to mobilize sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 15% supervision charges& the same will be 
recovered from the Contractor’s bill. 

 
   B: TOOLS & TACKLES:            

(i) All tools and tackles required to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools and tackles are in healthy 
& working condition. All consumable items would be in the scope of the 
contractor. 

Note: If work is suffered due to want of sufficient manpower, tools 
& tackles, vehicles, equipments and/or required consumables 
then 25% of the total job cost will be levied as a penalty for each 
and every instance. 

(ii) For proper execution of the work as per the scope, the contractor is required 
to maintain sufficient quantity of tools & tackles with tractors & hydraulic 
trolleys in good working condition at site as per day to day work load and 
emergency situations to complete the work in stipulated time. 

(iii) Arrangement for lighting at the work spot has to be made by the contractor. 
He has to arrange all lighting equipment such as power cable, hand lamps. 
The contractor has to take prior approval for taking electrical power supply. 
The contractor should keep hand lamps of 24Volt for confined space and 
sufficient quantity of 240 Volt and halogen lamp for other area ensuring safety 
at work place  

(iv) Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human 
due to carelessness in loose connection, contractors will be held responsible 
& liable for any recovery/actions. 

 
21. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission 
of online Bid, in writing or by E-mail at the GIPCL's mailing address 
opsharma@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's 
response (including an explanation of the query) will be sent in writing or by E-mail 
to all prospective Bidders who have received the Bidding Documents. 
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22. TIME SCHEDULE  
  

The basic considerations and the essence of the 'Contract' shall be the strict 
adherence to the time schedule for performing the specified 'Works'. 

 
23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATION 
 

The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ 
clarification to the GIPCL. 

  
All such interpretations and clarifications shall form a part of the Bid documents.  

 
24. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque only. 

 
25. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment 
will be made, based on actual work done as certified by Engineer-in-charge of 
GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation 
on ground of such alteration in scope of work. GIPCL reserves the right to operate 
or increase/decrease quantities in each item or omit any item included in 
Schedule of Quantity at his discretion. Contractor shall have no claim, 
whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-
in-charge shall inform the fact for thereof to the CONTRACTOR and contractor 
shall have no claim for any payment or compensation whatsoever on account of 
any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of the full amount of the 
work not having been carried out nor shall he have any claim for compensation by 
reason of any change having been made in the original specifications and 
instructions which shall involve any curtailment of the work as originally 
contemplated.(to be reviewed with legal and to be incorporated in special 
conditions only) 

 
 
 

******************* 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 
  

1. Tender   documents   are   available   only   in   electronic   format.     
Bidders   can download free of cost from the web site - 
http://etender.gipcl.com/.  
 

2. All   Bids  (technical  and  price  Bid)  should be submitted  onl ine 
through  the website  http://etender.gipcl.com/  only. No  physical  
submission  of  price and  technical  Bid  wil l   be  entertained  as  i t   
should  be  furnished  online  only. Also no fax, e-mail,  letters wil l  be 
entertained for the same.  

 
3. Following   should be   submitted ‘off- l ine’   in sealed covers 

separately during dates & t ime set in NIT at our off ice at Vil lage: 
Nani Narol i,  Taluka: Mangrol, Dist.:  Surat - 394 110, Gujarat. 
 [1] Support ing Documents for Technical Bid. 
 [2] Tender Fee 
 [3] EMD 

 
4. Bidders who wish to part icipate f irst t ime in online tenders wil l  have 

to register their f irm at GIPCL-SLPP by applying for registration 
through vendor registrat ion option available in the website - 
http://etender.gipcl.com/ at least before f ive working days from the 
due date set for onl ine bid part icipation. GIPCL wil l not be held 
responsible in case of late submission for vendor registrat ion. 
Bidders shall  f i l l  the online vendor registration form and submit i t  
onl ine. GIPCL wil l  create vendor code which wil l be used as user ID 
for onl ine part icipation in GIPCL’s tenders. Both vendor code (user 
ID) and password wil l  be generated automatically and wil l be sent by 
auto generated e-mail to Bidder’s off icial e-mail account as provided 
by Bidder in vendor registrat ion form.  
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security, the successful Bidder, to whom the work is awarded, shall 
be required to furnish a Performance Bank Guarantee (PBG)/Contract security 
deposit in favour of Gujarat Industries Power Company Limited for guarantee 
amount at 10% percent of the “Contract Price” including GST from any 
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC 
Bank, ICICI Bank or Kotak Mahindra bank, Ratnakar Bank, IndusInd Bank, Karur 
Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-
operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile 
Co-operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik 
Sahakari Bank Ltd in the format attached in Annexure-B, and it shall guarantee 
the faithful performance of the 'Contract' in accordance with the terms and 
conditions specified in these documents and specifications. Contract security 
deposit shall be submitted strictly within twenty one days from the date of LoI or 
work order, whichever is earlier. The guarantee shall be valid up to retention 
period of six months from the contract completion date. The Guarantee amount 
shall be payable to the Company in Bidder's home currency without any condition 
whatsoever. 
 
The Performance Bank Guarantee (initial security deposit) & retention money 
(Cash Security deposit) will be returned to the Vendor/Contractor without any 
interest at the end of the ‘Retention Period' after completion of contract and on 
fulfilling contractual obligations throughout the retention period. However, any 
delay in submission of initial SD will result in equivalent late release of entire SD 
after guarantee period. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of contractor or 
any other reasons attributed to contractor the decision of Engineer-in-charge 
regarding the amount of recovery shall be final and binding subject to a maximum 
of 10% of contract value. Recovery will be affected from the monthly bills and/or 
retention money/security deposit. 

 
(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) within 

the time frame given in work order and as per day to day instructions by Engineer-
in-charge, GIPCL shall get the work done by third party at the risk & cost of the 
contractor with 15% additional overhead charges of GIPCL. 

 
3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT 

 
 The contractor shall not assign or sub-let any part of the contract to any other 

party or agency without written permission from GIPCL. 
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4. DEDUCTIONS FROM CONTRACT PRICE 
 

 All costs, charges or expenses that GIPCL may have paid, for which, under the 
contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim failing which the same shall be 
deducted from the bills of contractor. 

 
5. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job 
with additional 15% overhead charges. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound completion of work, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has right to terminate the contract at any time by 
giving  him 15 days advance notice without assigning any reason and will make 
the alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed 
and performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including 

quality of job. 
 
GIPCL reserves the right to cancel/short close the contract during the contract 
period by giving one month notice without assigning any reason. 
 

6. FAILURE & TERMINATION 
 
 If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 
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 If the contractor fails to execute the work or fails to mobilize the resources and 
equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 15% overhead charges of GIPCL and all costs incurred in connection 
therewith shall be recoverable from the CONTRACTOR by the GIPCL 
/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 

 
In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound material evacuation, workmanship & safety (OHSAS 
policy of GIPCL) then GIPCL has rights to terminate the contract at any time by 
giving you 15 days advance notice without assigning any reason and will make 
the alternate arrangement at cost and risk of the Contractor. 
 

7. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the 
contract to the extent possible shall be settled amicably between the parties. If 
amicable settlement cannot be reached all the disputed issues shall be 
resolved through arbitration before a Sole Arbitrator appointed by Managing 
Director, GIPCL according to the provisions of The Arbitration & Conciliation 
Act, 1996. The place of arbitration shall be at Surat/Vadodara or any other 
place within state of Gujarat as may be mutually agreed by the parties in 
consultation with the tribunal. 

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 
25/- Lac, a person having a position equivalent to a Retired District Judge shall 
be appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac, 
the same shall be referred to a Retired High Court Judge and for a claim 
exceeding Rs. 100/- Lac, the same shall be referred to a Retired Supreme 
Court Judge.  

c. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof 
in writing or unless the matter in such work cannot possibly be continued 
unless the decision of the Arbitration proceedings is obtained. 

 
8. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of General Manager (SLPP) - GIPCL will be final and binding on the 
contractor. 

 
9. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep 
the GIPCL indemnified from all liabilities arising out of his action in pursuance of 
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this contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall 
be assigned to GIPCL. EC policy should cover the specified contract period. 

  
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 35 herein under. 

 
10. STATUTORY REQUIREMENTS 

 
a.  COMPLIANCE OF LABOUR LAWS 

           
1. The contractor shall at his own cost comply with the provision of labor laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time.  These Acts/Rules include without limitation of the 
followings. 

2.  Contractor shall be solely responsible and shall fully comply with all the provisions 
of all the labor laws applicable such as the Minimum Wages Act, 1948, Contract 
Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of 
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act 
with Rules, Order and Notifications issued/made there under from time to time. 

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future 
applicable to the contractor from time to time for performing the contract job. 
3.1 The Contractor shall provide and be responsible for payment of Wages, 

Salaries, Bonus, Social charges, Insurance, Food, Accommodation, 
Transport, Medical and Canteen facilities and other statutory privileges and 
facilities to his personnel as per law/rules/regulations and orders of the 
Central Government, State Government, Local Authorities or other 
authorities as are in force from time to time.  All employees of the 
Contractor shall be employee of the Contractor.  

3.2  The contractor shall have a valid license obtained from Licensing Authority 
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of 
execution of the contract covering all his employees working at SLPP site 
and furnish the same failing which GIPCL may terminate the contract at its 
sole discretion. 

3.3. The Contractor shall at the time of execution of the contract have a EPF 
Code Number obtained from the Authorities concerned under the 
Employees Provident & Miscellaneous Provisions Act, 1972 and remit 
contributions in respect of the employees employed by him at SLPP Site to 
the P.F office concerned every month failing which GIPCL will recover from 
the outstanding payment to the contractor from GIPCL.PF code of Gujarat 
region should be taken. 

3.4.   The Contractor shall maintain all records/registers required to be 
maintained by him under various labor laws mentioned above and produce 
the same before the Statutory Authorities whenever required.     

3.5  The Contractor shall also submit periodical reports / returns to the various 
statutory authorities such as the Contract Labour (Regulation & Abolition) 
Act-1970, Employees Provident Fund Act etc.  Under intimation to HR& 
Admin. Dept. 
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3.6   The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding 
categories. 

3.7.   The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond  the prescribed 
hours under law as per applicable rates. 

3.8 The contractor shall take Workmen Compensation Insurance Policy for all 
his employees working at SLPP.  The contractor shall indemnify the 
company against any liability due to any work injury or accident to any of 
its employees. 

3.9 The Contractor shall in the event any of his workmen / employee sustains 
any injury or disablement due to an accident arising out of and in the 
course of his employment, provide necessary medical treatment and pay 
compensation as applicable, required under the Workmen’s Compensation 
Act, 1923. 

3.10  If any of the persons engaged by the Contractor misbehave with any of the 
officials or the Company or commit any misconduct with regard to the 
property of the Company or suffer from any serious communicable 
disease, the Contractor shall replace them immediately. 

3.11  The Contractor shall not engage / employ persons below the age of 18 
years.  Employment of women shall be strictly according to applicable 
laws. 

3.12 GIPCL will have right to deduct and disburse the claims of the individual / 
parties being a principal employer on any account whatsoever in relation to 
their employment with the contractor.  The Security deposit will be 
released to the contractor at the end of the contractual tenure subject to an 
undertaking by the contractor that in the event any of his workmen or the 
heirs of workmen puts up a claim for recovery of money due to him from 
the contractor before the appropriate authority under the I.D.Act 1947 or 
under any other labor laws or for compensation under the Workmen’s 
Compensation Act, 1923 and the appropriate authority has given a 
direction for making payment the contractor will meet the same or 
indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 

3.13 The contractor shall make payment of wages to his employees on fixed 
date within the period specified under the applicable Law, in presence of 
representative of the company.  He will submit a true copy of wage sheet, 
attendance register and P.F. remitted challans on monthly basis to HR&A 
dept. for verification and record. 

3.14 The Contractor shall provide Safety items / kits to his employees such as 
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, 
required under the law. 

3.15 The contractor shall conduct pre-induction and periodic medical checkup of 
his workmen as per applicable laws. 

4. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labor laws of Government and 
other statutory laws as applicable. 

5. The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
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registration certificate and should possess the same from the date of 
commencement of work, failing which the contract is liable to be cancelled. The 
E.C. Policy copy should be submitted to the GIPCL before commencement of the 
work and Labor License should be obtained within one week from the date of 
issue of form-V. Contractor should apply for Form-V immediately after receipt of 
LOI. A copy of Labour License shall be submitted to GIPCL, HR & A Department.  

6. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme. 

7. The Contractor shall be responsible for compliance of all statutory rules, 
regulation, act enforced from time framed by the government such as Factory Act, 
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, 
Provident Fund Act, All Labor Laws Act in respect of employees engaged  by  him 
for  the  work  and   shall have to maintain necessary records. In case any amount 
becomes due to be payable by him to his employees or to the Government under 
the above rules, regulation, Acts, GIPCL reserves the right to recover the same 
from the running bill of the contract.  

8. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill. 

9. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required. 

10. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it. 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable. 

 
b. LEGAL ASPECTS  

1. Contractor shall maintain all register required under the Labour Laws and make 
the payment as per the Minimum Wages Act to the workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect 
to Employees Provident Fund and Employee Compensation Act within one week 
time, from the date of award of this contract. 

4. Contractor’s employees, agent or sub-agent shall not smoke or light anything 
within the premises of the GIPCL and carry match box / lighter or any other 
explosive and /or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating 
therein the nature of job to be performed by him and fix time for which the 
concerned labourers are likely to be deployed. Contractor shall also issue a 
temporary identity card specifying the period for which the labourer has been 
deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any 
liability not fulfilled. 
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8. Contractor shall indemnify GIPCL from any liabilities arising out of the 
employment of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
11. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident 
Fund Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect 
of employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees 
or to the Government under the above rules, regulation, Acts. 

 
12.      ACCIDENT TO WORKMEN 
 

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on your part while undertaking 
the work and contractor shall fully abide by the statutory requirements of the 
employee's compensation act. GIPCL shall not be liable for any compensation 
due to accident, death or injury to any of contractor’s workmen or any third party 
due to negligence, act or omission on your part. 

 
13. LIGHTING 
 

Necessary illumination at works area will be provided by GIPCL. However, work 
specific lighting should be arranged by contractor. 
 

14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found 
okay, then only materials will be allowed to enter inside the plant. Material inward 
gate pass will be made only after certification from Safety Deptt. Security Deptt. 
will inform to Safety Deptt., as & when such tools and tackles brought at the gate 
for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Deptt. Safety Deptt will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipments is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work.  
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15. GENERAL SAFETY CLAUSES  
 

1. The Contractor shall observe and comply, with regard to his workmen working at 
the SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding 
the safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure 
that his workmen wears the protective equipments at all times during the work 
operation. Brand name for safety shoe & safety helmet shall be suggested by 
safety representative of SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum 
boots, full body safety uniform and belts, safety net etc. shall be issued and used 
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. 
Contractor will procure safety shoes & safety helmet from a reputed company with 
at least 12 months’ guarantee and shall produce the guarantee certificate and IS 
standard certificate to the safety department. Contractor should purchase safety 
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and 
guarantee certificate must be obtained from the vendor and submitted to the 
Safety department. Safety shoes should be heat, water, oil and chemical resistant, 
having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs 
as per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when 
they are at work throughout the contract period. The contractor has to maintain 
the PPE issue registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the 
same. Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical 
help and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 
submitted every year before using such tools and tackles. In case of purchase of 
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted 
before they are taken into use. All lifting tools and tackles shall be of reputed 
make having International manufacturing standard and shall be maintained in 
proper and workable condition.  

10.  The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during 
maintenance work. He has to ensure that all the workmen working at site are 
equipped with essential PPE’s and proper safety arrangement is made at the 
SLPP site.  
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11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 
full body harness safety belt, ladders and crawling boards shall be used to prevent 
accident. Further, during working on height, contractor should arrange proper 
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc. 
Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by 
the contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for 
handling the cylinders at the work at height area. Gas cylinders shall be 
transferred through gas cylinder trolley only with cylinder cap and stored up right 
(vertical) position only. All gas cylinders shall be hydro tested / certified as per gas 
cylinder rules 2004. Gas cylinders shall be stored, handled as per gas cylinder 
rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be 
tested as per Government approved RTO guidelines. All Vehicles must be parked 
in Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to 
Security dept. and their entry shall be cancelled for movement inside the plant 
premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire 
blankets to prevent falling and spreading of sparks and hot material on and 
around the work area. Contractor will procure and use such items. ELCB / RCCB 
shall be provided with rating of 9-30 milli ampere on welding machine and all 
portable power tools.  

17.  The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract 
jobs and he will in close co ordination with safety officer of SLPP and attend all 
safety related meeting such as safety committee, on job safety training etc. Where 
the contractual man power is less than 50, the site incharge of the contractor will 
act as a safety officer and he will perform all the duties of safety officer as 
mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
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21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 
required as per RTO guidelines.   

22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 
training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain 
the principles behind safety practice. If the contract workmen fail to comply with 
safety standards as per category A, B & C below, penalty shall be levied on the 
contractor as per the table mentioned below: 

 
 

Category  
 

  
Classification  

 

 
Examples / Cases  

 
Penalty  

 

     A PPEs 
Related  
 

Working without 
helmet, shoes, safety 
belt, gloves etc.  

 

Rs. 100 /- per 
instant.  

 
 

    B  
WI Related  

 

 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material 
handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without 
machine guard, Welding 
machine without ELCB / 
RCCB of proper rating, 
Gas cylinder without test 
certificate, Cylinder cap, 
NRV / Flash back arrester, 
Cylinder trolley etc. 

 
 Rs. 500 /- per 

instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP. 

  

Unsafe working practices 
at height more than 3 
meters 
Working without permit or 
non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factory Act – 1948 
etc.. 
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C  
Unsafe 
Practices  

 

Breach of safe practices by 
a particular person 
repeatedly for three times. 

 
Suspend the entry 
gate pass for one 
week.  

 
 

� After two 
suspensions his 
gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 

The contractor, workmen following good safety practices in their 
work area continuously will be rewarded / honored on National 
safety day. 
 
16. REJECTION OF WORK 
 

If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship 
and shall notify the CONTRACTOR promptly, stating his reasons. The 
CONTRACTOR shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. If Contractor failed to rectify the rejected 
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold 
amount against rejected work or Workmanship. CONTRACTOR shall not entitle 
for any claim or release of hold payment until rectify the defect up to satisfactory 
of GIPCL. If Contractor failed to rectify any such defective work or workmanship, 
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR and 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR’s dues. 

  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms 
and conditions. If such rejection  and retesting cause the GIPCL additional costs 
for the traveling and lodging costs of GIPCL/Engineer’s personal for attending the 
retest, such costs shall be recoverable from the CONTRACTOR by the GIPCL 
and may be deducted by the GIPCL from any amount due, or to become due, to 
the CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS 
 

a. All tools & tackles, labors, equipments, vehicles, tractors, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure that tools 
& equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 
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c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge at site. 
He shall co-ordinate with GIPCL engineer and shall bear overall responsibility of 
contract including joint measurement, billing etc. Such person shall function from 
site office of contractor at SLPP.  

e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or 
whenever required with all workers working under this contract. He shall 
coordinate with concern department’s Engineer-in-charge on daily basis and 
report daily observations, tool-box talk records etc. The work shall not be allowed 
without deploying safety supervisor and a penalty equal to Rs. 1,000/- per day 
absent of safety supervisor shall be levied from Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and 
any future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge 
before start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 15% overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of four 
hours. If the contractor fails to mobilize sufficient resources to complete the job in 
time, GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 15% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of 
contract within seven days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and 
idle charges for labor, machinery, overhead expenses etc… due to any reason 
whatsoever. No price escalation / idle charges shall be entertained due to delay in 
work on unavailability of work front, non-issue of work permit, holding of work 
permit for any reason, unavailability of contractor’s supervisor, unavailability of 
contractor’s safety supervisor, violation of safety rules, unsafe actby any of 
contractor’s worker, negligence & ignorance of safety & quality instructions of 
GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to 
avoid hazards. Contractor shall arrange all standard adequate healthy safety 
PPEs like but not limited to approved quality safety shoes& safety helmets, 
standard dust masks, safety goggles, etc… as required and shall use exclusively 
under this contract for all the time during working at specified locations failing 
which, the Engineer-in-charge may hold the work and will take necessary action 
including penalty as decided. If the contractor repeatedly violates safety 
rules/regulations (more than three successive incidents), Engineer-in-charge may 
take necessary action against the contractor, including appropriate financial 
penalty (Maximum of Rs. 1,000/- per incident per man-day and as per clause 
no.12) and/or termination of contract. 
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m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall 
ensure that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 
2, 2006. The Bidder shall confirm whether your organization is registered under 
the Micro, Small and Medium Enterprises Development Act, 2006. If your 
organization is registered under the Act, please specify the category i.e., Micro 
Enterprise, Small Enterprise or Medium Enterprise under which it is registered and 
kindly attach a copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards.  Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in 
accordance with them. 
 

18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or 
Foreman who may have charge of the particular part of the work in reference to 
which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
confirm such orders in writing. Any directions, instructions or notices given by the 
ENGINEER / GIPCL to him, shall be deemed to have been given to the 
CONTRACTOR. The representative of the CONTRACTOR shall have all 
necessary powers to receive materials from the GIPCL, issue valid receipts for the 
same, engage labour or purchase materials and proceed with the work as 
required for speedy execution. 
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None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and 
the GIPCL shall be at liberty to object to and require the CONTRACTOR to 
remove any person employed by the CONTRACTOR in or about execution of 
works who in the opinion of the ENGINEER misconducts himself or is incompetent 
or negligent in the proper performance of his duties and all such persons shall not 
again be employed upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire 
or employ any employee of the other party except by mutual consent. 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the 
site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall 
completely remove and satisfactorily dispose of all temporary works to the extent 
directed. He shall tear down and dispose of all temporary works, shall remove or 
grade, to the extent directed, all plant and equipment, shall satisfactorily dispose 
off all rubbish resulting from the operations under this contract and shall do all 
work necessary to restore the territory embraced within the site of his operations 
to at least as good order and conditions as at the beginning of the work under this 
contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the 
site:  

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township 
at discretion of GIPCL if available.  

c. For lifting & shifting of heavy items, hydra shall be provided by GIPCL free 
of cost. 

d. Workshop facility as available at site only.  However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

e. First aid facilities as available on chargeable basis.  
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Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
21. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 

PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 
 

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for 
the accident taking place anywhere outside the Company premises or at any 
place when the workman is not in course of his employment. 
 

22.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended 
without incurring the penalty in the event of the subsistence of Force Majeure 
conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the 
other Party in writing of such conditions and the performance shall be suspended 
as per mutual agreement. 
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the 
control of the Party and not foreseeable by the Party and shall include events of 
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God, 
quarantine restrictions, terrorism, government actions and provided always that 
such acts result in the impossibility of the further performance of the contract. 

 
23.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ 
purported performance/ non-performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall 
comply with and implement such direction or order whether passed at the time of 
award of contract or during the pendency of contract. Further, the Contractor shall 
indemnify the GIPCL against all consequences arising and affecting GIPCL owing 
to the compliance of the orders by the Contractor. 
 

24. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
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25. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract 
shall prevail to the extent of such repugnancy of variance. 

 
26.  OTHER TERMS AND CONDITION OF THE CONTRACT 
 

1. All tools, tackles & scaffolding materials required to execute the 
contract are in the scope of the contractor. The contractor should 
ensure that tools are in healthy condition. All consumable items i.e. 
cotton, kerosene oil, wire brushes, gases (Oxygen, D/A, Argon) and 
welding electrode would be in the scope of the contractor. 

2. Provision of scaffolding for required work will be in the scope of the 
contractor. The scaffolding shall be with pipes, clamps & metallic jallies 

3. The welding electrode should be approved by GIPCL prior to use after 
award of contract. If any equipments or part are found damaged due to 
negligence / fault of contractor, the cost of such damages shall be 
recovered from the contractors bill. 

4. Electrodes shall be of D&H, ESAB, Adani, Orelincon, and L&T only. 
Other than this subjects to GIPCL approval. 

5. The successful bidder shall nominate / authorize a person in writing as 
Site in charge to coordinate with GIPCL engineer and should bear 
overall responsibility of contract. Such person shall function from site 
office of contractor as SLPP. The decision of the Engineer in charge 
shall be final and binding on the contractor for defining the terms and 
condition included in this contract. 

6. Inspection of work may be done at any time by engineer in charge or 
his authorized representative, if the work is not found satisfactory, 
engineers in charge reserves the right to take suitable action. 

7. Arrangement for lighting at the work spot has to be made by the 
Contractor. He has to arrange all lighting equipments such as power 
cable, hand lamps. The contractor has to take prior approval for taking 
electrical power supply. 

8. The welder deployed for welding of joints must have valid certificate 
and also should pass the welding test conducted by GIPCL before start 
of work.   

9. The supervisor deployed by the successful bidder     should be qualified 
& capable to handle the labour & job successfully. He should co-
ordinate with GIPCL engineer in cordial & polite manner. 

10. The successful bidder has to do quality job. GIPCL shall not 
compromise in quality. In case of poor quality of work the contractor 
may be asked to rework the job. 

11. The successful bidder has to take group insurance policy for their 
workmen. The contractor has to submit / labour license and PF account 
no. to the E-I-C before start the work. 

12. The entire scrape generated should be disposed off to the scrap yard or 
any other designated place as instructed by E-I-C. 
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13. If at any time, it is found that the manpower deployed by the successful 
bidder is not sufficient and they are not in a position to deploy required 
manpower due to any reason, GIPCL shall have the option to deploy 
the workman or make alternative arrangement at the risk and cost of 
the successful bidder. 

15. Defect liability period: The defect liability period will be twelve months 
from the completion of the servicing/repairing of EOT cranes. All 
defects occurring in attended job during defect liability period must be 
rectified by the successful bidder free of cost.  

16.    GIPCL reserves the right to accept, reject or cancel the tender without 
assigning any reasons whatsoever 

 
************************** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1 DEFECT LIABILITY PERIOD 

 
The defect liability period shall be six months from date of completion of respective 
works. All defects arising during defect liability period must be rectified by the 
successful bidder free of cost.  
 
2. MOBILIZATION PERIOD 

 
Party shall mobilize all resources, tools & tackles to site within 7days after intimation 
given by GIPCL via mail. The planning schedule shall be intimated in advance.  
 
3. TO REMEDY DEFECTIVE WORK  

 
If the work or any portion thereof shall be damaged in any way excepting by the acts of 
the GIPCL, or if defects not readily detected by proper inspection shall develop before the 
final completion and acceptance of the whole work, the CONTRACTOR shall forthwith 
make good, without compensation, such damage or defects in a manner satisfactory to 
the ENGINEER / GIPCL.  In no case shall defective or imperfect work be retained even if 
contractor followed all technical specifications. GIPCL will not compromise for quality of 
materials, works & workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or the 
passing of any accounts. 

 
4. DAILY DIARY AND PROGRESS REPORT 

 
A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will 
supply all detailed information every day at 9:00 hours for the day preceding and the diary 
will be jointly signed by the ENGINEER and the CONTRACTOR’S representatives, every 
day in token of its correctness.  A works instruction book, serially numbered will also be 
kept in the ENGINEER’S office and all day to day instructions will be given in that book.  
The CONTRACTOR’S representative shall report every day to see these instructions and 
sign them at the bottom in token of his having seen them. 
The CONTRACTOR shall supply all information regarding procurement of materials and 
progress of work, as is required by the ENGINEER for compiling the weekly progress 
reports. This information shall be supplied by 9:00 hours on every Monday, for the 
preceding week. 

 
5. PRICE & RATES 

 
The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of all 
labor, supervision, cost of safety supervisor, shifting, transportation, loading, unloading, 
equipment, all tools & tackles, safety equipments & PPEs, Royalties, Rents, GST, Stamp 
Duties, Central or State Government or Local body or Municipal Taxes or Duties, Turn 
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over Tax, Work Contract Tax, VAT, Octroi duty and / or any other  duty / tax levied by the 
Central, State Government or other Public bodies etc…and such other costs that are not 
specifically mentioned herein but will be incurred by the contractor for the satisfactory and 
timely completion of the work. The quoted rates shall be deemed to include for everything 
mentioned in the specification, all leads & lifts, contractor’s overheads & profits for due 
performance of the work under this contract and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The rates shall also include cost for mobilization / demobilization 
of manpower, equipments, materials, etc...  
 
The rates shall be firm for entire contract period and also during extension, if required and 
shall not be subject to any escalation in prices, idle charges for labor, machinery, 
overhead expenses etc. No price escalation / idle charges shall be due to any reason 
whatsoever. 
 

 The prices / item rates quoted by Bidder shall remain firm till completion of the contract 
period and any agreed extensions thereafter and shall not be subject to any other 
escalation, idle charges for labor, machinery, overhead expenses etc. No price escalation 
/ idle charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever. 

 
 The price/rate quoted by CONTRACTOR shall be considering mobilization of all required 

manpower, tools & tackles, materials, Scaffolding, equipment for timely and satisfactory 
completion of all scope of work.   

 
6. CONTRACT PERIOD 

 
Contract period will be one year from the date of issue of the work order.  
 
GIPCL reserves the right to extend the Contract Period up to 3 months on the same rates 
and terms and conditions without any price escalation and entering into any new contract.  
 
7. SPARES 

 
All spares like M.S plate, chequred plate, angles, channels, beam, railing pipes, gratings 
etc. required for structural jobs shall be provided by GIPCL as free issued items. 
 
9. TERMS OF PAYMENT 

  
The contractor shall raise the invoice in duplicate after completion of work with the work 
completion protocol. On receipt of the invoice complete in all respects, the payment shall 
be made within 21 days of such receipt of a complete invoice as per the following terms 
of payment: 

(i) 100% of bill along with 100% taxes shall be released against the work executed 
duly certified by concerned GIPCL officer. Income Tax (IT) will be deducted at as 
per the rules in force. 

(ii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority (to be 

furnished only once). 
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(b) Citing the GST Registration no. and the date of issue of registration certificate on 
invoices. 

(c) Claim of GST amount with percentage (%) separately shown on the invoices. 
 
Validity and Uniformity of Rates 
The rates shall be valid for Contract Period and shall remain unaltered during the 
Contract Period. 
 
10. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 

 
Contractor shall submit following documents to the Engineer-in-charge for verification 
purpose of the bill:- 
(i) Measurement sheet along with joint record of work done in the form of joint 
inspection report duly signed by authorized representative of contractor and GIPCL 
Engineer. 
 
The bill will not be entertained without submission of above documents. 
 
11. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 

 
Contractor shall submit bill of work carried out along with following documents. 
(i) Copy of statutory compliance like labour license, wages payment register, EC 

Policy, PF paid Challan with ECR, etc… along wage certificate pertaining to 
respective bill period. 

(ii) Notarized Indemnity Bond as per Performa, in case of Final bill. 
(iii) No claim - No arbitration certificate as per proforma along with final bill payment. Bill 

submitted without any of the above documents shall not be processed for payment. 
 
12. MOBILIZATION AND EXECUTION 

 
a) The contract is purely as & when required basis. Intimation will be given to party for 

mobilization after availability of quantum of works, materials & work fronts. However, 
in case of outages/emergency, party has to mobilize required Gang/tools & tackles 
within 24 hrs from our intimation 

 
.b) Contractor shall provide required separate & independent site supervisors who will 

be responsible for supervision and execution of job in specified time with respect to 
quality, specifications, site preparations, safety, co ordination with GIPCL, issue of 
work permits,         joint measurements, etc... The supervisors shall coordinate with 
the Engineer-in-charge of GIPCL for proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to time, 
hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him for the 
work at his own cost. 
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13. QUANTITY OF WORK  
 

The estimated quantities of work required to be carried out by the contractor are as given 
in the Section-E (Schedule of Quantity). Estimated qty. may vary according to the 
exigencies of work at site. However, the rates quoted by Bidder shall remain firm 
irrespective of any variation in estimated quantities. Contractors shall engage required 
nos. of labors along with required tools & tackles as per work load and emergency 
situations throughout the contract period to perform his contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract period, GIPCL 
reserve the rights to increase the quantities or contract amount for successful completion 
of entire contract period. Contractor shall responsible to complete the particular job up to 
entire satisfaction of Engineer-in-charge. The rates remain firm & unchanged till 
completion of the contract and any agreed extensions thereafter and shall not be subject 
to any escalation, idle charges for labor, machinery, overhead expenses etc… for any 
reason whatsoever. The quantum of work of individual item may be up to any extent 
depending upon requirement. However, rate remains unchanged. Under this contract, 
contractor has to execute all work as per the Plant requirement. 
 
14. GENERAL CONDITIONS OF CONTRACT 

 
General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders are 
advised to go through the same. 
 
Where any portion of the general conditions of contract is repugnant to or at variance with 
any provisions of the special conditions of contract, then unless a different intention 
appears, the provision of the special conditions of contract shall prevail to the extent of 
such repugnancy of variance. 
 
 
 

***************************************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual Rate Contract for Dismantling, Fabrication,  
Erection of platforms, structures & miscellaneous jobs for Unit - 1 to 4 Turbine & BOP areas. 

 
BID No.: SLPP/MECH/BOP/ARC/Structural work/2020-21 

 

Page 41 of 50 
 

SECTION-E 
 

Schedule of Quantities & Rates 
 
 

Annexure A 
 

Sr. 
No. 

Description of Work Qty UOM Unit rate, 
Rs. 
without 
GST. 

Total Amount 
in Rs. without 
GST. 

1 Fabrication & erection of MS structure 
and other miscellanies work followed 
by application of epoxy paint as per 
scope of work of tender. 
 

12 MT 16753.65 201043.80

2 Fabrication & erection of MS structure 
and other miscellanies work followed 
by application of synthetic enamel 
paint as per scope of work of tender. 
 

48 MT 16355.09 785044.32

3 Dismantling of structures & shifting 
old scrap to scrap yard. 

20 MT 5239.01 104780.20

4 Erection of hand railing with toe guard 
as per scope of work of tender. 
 

300 RMT 544.94 163482.00

Sub total  1254350.32

GST at 18% 225783.06

Total with 18% GST, Rs. 1480133.38
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Price Bid Format 

 
Sr. No. Description Scheduled Amount 

without GST (Rs.) 
% Service 

charge (To be 
quoted by 

bidder) 

Quoted 
Amount 

with 
Service 
charge 
(Rs.) 

(A) (B) (C) (D) (E) = (C) 
+ 

((C)x(D%
))  

1 

SERVICE CHARGE IN % 
(+/- %) ON ALL THE UNIT 
RATES OF THE PRICE 
SCHEDULES FOR  
STRUCTURAL ARC 
(TOTAL ESTIMATED 
COST IS  Rs. 
12,54,350.32 WITHOUT 
GST)   

12,54,350.32 
Above / 
Equal / 
Below 

 
Note: -  

i. The rates shall include all labour cost, equipments, supervision, consumables, tools, 
tackles; GST shall be paid extra at actual. 

ii. Prices shall be quoted through online only.   
iii. Evaluation of tender will be done on gross total quoted amount with GST. 

NAME OF TENDERER 
   
SEAL & SIGNATURE OF 
TENDERER 
   

NAME OF AUTHORISED 
PERSON 
   
ADDRESS 
   
PHONE NO.      
   FAX No. 
MOBILE NO.       
      Email ID 
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SECTION-F 
 

A LIST OF ANNEXURES & FORMS 
 

1.0 ANNEXURE-B 
PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE    

(To be stamped in accordance with Stamp Act) 
Ref: …………………….   Bank Guarantee No……………. 
        
      Date ………………. 
Bank Guarantee Cover period from ………………..    to  ………………..  
 
To 
M/s. GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist. Surat, Gujarat-394 110. 
 
Dear Sir, 
In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to 
as the Purchaser which expression shall unless repugnant to the context/or meaning 
thereof include its successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                        
at                                 (address) ……………………………………………………. 
(hereinafter referred to as the “CONTRACTOR” which expression shall unless repugnant 
to the context or meaning thereof include its successors, administrators, executors and 
assigns) a Order by issue of Purchaser’s Letter of Intent 
No…………….……….dated………………….and same having been unequivocally 
accepted by the CONTRACTOR dated ……………..valued at …………………..for (scope 
of order) ……………………………………and the contractor having agreed to provide a 
Order Performance  Guarantee for the faithful performance of the entire order including 
for the quality of the materials and/or workmanship, successful commissioning and 
satisfactory performance of the equipments/system and satisfactory services rendered 
during the guarantee/warrantee period of ……... Months under the said LOI/Order 
equivalent to…...*…... (Percent) of the said value of the order to the purchaser 
(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter referred to 
as the “Bank” which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors, assigns) do hereby irrevocably 
guarantee and undertake to pay the Purchaser, on written demand any and all moneys 
payable by the CONTRACTOR to the extent of  (in figures) 
………………………………………………….. (in words) …………………………… as 

aforesaid at any time up to (days/months/year) ……………………………………….. 
without any demur, reservations, contest, recourse or protest and/or without any 
reference to the CONTRACTOR.  Any such demand made by the Purchaser on the bank 
shall be conclusive and binding notwithstanding any difference between the Purchaser 
and CONTRACTOR of any dispute pending before any Court, Tribunal, Arbitrator or any 
other Authority.  
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 (2) 
It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the 
bank if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK 
GUARANTEE stating only that the default has been committed by the contractor, thus far 
and no further.  The bank undertakes not to revoke this guarantee during its currency 
without previous written consent of the purchaser and continue to be enforceable till the 
Purchaser discharges this guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee from time to time to extend the time for performance of the 
Order by the CONTRACTOR.  The Purchaser shall have the fullest liberty, without 
affecting this guarantee, to postpone from time to time the exercise of any powers vested 
in them or of any right which they might have against the CONTRACTOR, and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied in the Order between the Purchaser and the 
CONTRACTOR or any other course of or remedy or security available to the Purchaser.  
The Bank shall not be released of its obligations under these presents by any exercise by 
the Purchaser of its liberty with reference to the matter aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of the Purchaser or any 
other indulgence shown by the Purchaser or by any other matter or thing whatsoever 
which under law would, but for this provision, have the effect of relieving the Bank.  The 
Bank also agrees that the Purchaser at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the CONTRACTOR and  notwithstanding any security or other guarantee that the 
Purchaser may have in relation to the CONTRACTOR’s liabilities. 
 
Notwithstanding anything contained herein above our liability under this Guarantee is 
restricted to Rs……………………….. and it shall remain in force up to the including 
…………………….unless a written demand to enforce any claim under this Guarantee is 
lodged with us before expiry  date, the Bank will be discharged from its liabilities under 
this Guarantee.  This Guarantee shall be extended from time to time for such period or 
period as may be desired by the ……………………..…….. on whose behalf this 
guarantee has been given. 
 
Dates this……………..………….day of ……………………….20……at ………………. 
 

……………………….. 
Signature 

 
Banker’s rubber stamp: 
 
Name 
Designation with Bank stamp: 
Attorney as per power of Attorney No. 
Dated: 
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2.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EMD 
(To be stamped in accordance with Stamp Act) 

 
Ref …………………..    Bank Guarantee No…………… 
 
      Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 
Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its 
Registered/Head office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid 180days from ………………………. is required to be 
submitted by the Bidder as a condition precedent for participation in the said Bid, which 
amount is liable to be forfeited on the happening of any contingencies mentioned in the 
Bid Documents. 
 
We, the …………………………………………………………… Bank at …………….., having 
our Head Office at (local address) 
………………………………………………………………………….. Guarantee and 
undertake to pay immediately on written demand by Gujarat Industries Power Company 
Limited (hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In 
words) ……………………………….………. without any reservation, protest, demur and 
recourse.  Any such demand made by said “Purchaser” shall be conclusive and binding 
on us irrespective of any dispute or difference raised by the Bidder.  It shall be conclusive 
and enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the 
Bank Guarantee stating only that the default has been committed by the Bidder, thus far 
and no further.   
 

Contd….2 
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(2) 
 
This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from …………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on 
this ………………………………….. day of ……………………………….20 …………… at 
………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                   (Name) 
 

Designation with Bank Stamp: 
 
   

           Attorney as per Power of Attorney No. 
 
       Dated ……………………………. 
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3.0   ANNEXURE-C 
PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
Addl. General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 
 
Ref: Work Order No.: _____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill are full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We 

accept this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we 

will not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items 

certified in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in 
future related to payment of labours, Provident Fund, etc.. and confirm that all 
liabilities of settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
Signature, Stamp and date. 
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4. ANNEXURE-D 

 

SCHEDULE OF DEVIATION FROM GENERAL SPECIFICATION. 
 
All deviation from the General condition and Technical specification shall be filled by the 
BIDDER clause in this schedule. 

SECTION 
CLAUSE 

NO. 
AS PER TENDER 

DOCUMENT 
DEVIATION 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
The BIDDER here by certifies that the above mentioned points are the only deviations 
from the Owner’s General condition of this enquiry. The Bidder further confirms that in the 
events any other data and information presented in the Bidder’s proposal and 
accompanying documents are at variance with the specific requirements laid out in the 
Owner’s General specifications, then the latter shall govern and will be binding on the 
BIDDER for the quoted price. 
 
 
COMPANY SEAL     SIGNATURE     ………………… 
 
 
       NAME                ………………… 
    
       DESIGNATION ………………… 
 
       COMPANY        …………………. 
 
       DATE                ………………….. 
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5.  Form-A 
 

List of qualifying staff to be submitted with physical documents 
 

Sr. No. Name of Supervisor Qualification Experience 
    
    
    
    
    
    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  

 
 

Note: Form-A of Bid without price shall be submitted with Part-I 
 

6. Form-B 
 

List of Tools & Tackles to be submitted with physical documents 
 

Sr. No. Description Nos. Status 
    
    
    
    
    
    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  

 
 

Note: Form-B of Bid without price shall be submitted with Part-I 
 
 
 
 
 
 

 
 



E-Tender for “4 X 125 MW Surat Lignite Power Plant; Annual Rate Contract for Dismantling, Fabrication,  
Erection of platforms, structures & miscellaneous jobs for Unit - 1 to 4 Turbine & BOP areas. 

 
BID No.: SLPP/MECH/BOP/ARC/Structural work/2020-21 

 

Page 50 of 50 
 

ANNEXURE- M 
(To be submitted on Company’s Letter Head) 

 
Declaration Cum Undertaking for Safety Laws and Regulations Compliance  

 

I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm, agree and undertake that all the Statutory and  Safety Laws and Regulations of 
the applicable Authority/ies shall be strictly followed for all types of works at the site 
during the period of the Contract, if awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake 
that there has not been any major Safety Violation and any single Fatal Accident during 
the execution of the contract/contracts awarded to me during the period of preceding 
Three years. 

 
Signed and Stamped by the 

Authorized Signatory  
Of the Bidder  

 

 
ANNEXURE- N 

(To be submitted on Company’s Letter Head) 
 

Declaration for Contractual Disputes/ Litigations 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby 
confirm that I/We have not been engaged in any Industrial Dispute(S) or have invoked 
legal recourse e.g. Arbitration and/or litigation against any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last Five (05) years. There are no ongoing/pending legal matter(s) 
with any of the Govt. of Gujarat Undertakings / GoG supported Companies, including 
GIPCL.  
 
 
I/We also confirm that M/s …………….. ……. Have not been Blacklisted/ deregistered /  
listed under stop Deal by any Govt, of Gujarat Undertakings / Depts. / Authorities and 
Govt. of Gujarat supported companies / undertakings / organizations , including GIPCL 
for the last Five (05) years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement 
in this regard shall amount to disqualification of the Bid being submitted herein. 
           

Signed and Stamped by the 
Authorized Signatory Of the 
Bidder 

 


