
GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 
AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 

(GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

  
 

 
TENDER DOCUMENTS FOR; 
 

“Surat Lignite Power Plant - 4X125 MW, Unit # I to IV:  
 

“Lifting of Super heater coils and removal of hard deposit from 26 nos (13 

nos. assemblies) existing super heater coils and removal of hard deposit scale 

from remaining 30 nos. of super heater coils in in-situ condition in Unit-2 

CFBC Boiler”. 
 

 
Bid No.: SLPP/BOILER/U#2/SH-III COIL 

 
 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF CONTRACT 
 
 
 
 
 
 
 

 



TENDER NOTICE (NIT) 
 

TENDER NO. :  SLPP/BOILER/U#2/SH-III COIL  

 
Tender for “Lifting of Super heater coils and removal of hard deposit from 26 nos 
(13 nos. assemblies) existing super heater coils and removal of hard deposit 
scale from remaining 30 nos. of super heater coils in in-situ condition in Unit-2 
CFBC Boiler”. 
 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, 
Taluka: Mangrol, Dist.: Surat (Gujarat). 

Quantity The successful lowest bidder will be awarded this 
contract, involving total quantities of various items. 

Period of Contract Six Months from the date of issue of work order. 

EMD  
Rs.18,000.00/-(Rupees Eighteen Thousand Only) by 
Demand Draft payable at Mosali (Surat) or 
Motamiya-Mangrol or Nani Naroli or Surat. In case of 
Bank Guarantee, the BG shall be in favour of GIPCL 
from approved Banks mentioned in this tender. 

Tender fee 2950.00 favour to GIPCL SBI, Nani Naroli  

Alternatively, The EMD & Tender Fee may also be 
submitted through RTGS/online 

Availability of online Tender 
document 

On website: http://gipcl.com & 
http://etender.gipcl.com 

Downloading of online tender 
document from websites 

 26.01.2021 to 01.02.2021 up to 17:30 Hours. 

Last date of online 
submission of offer 

  01.02.2021 up to 17:30 hrs. on website- 
http://etender.gipcl.com 

Submission of EMD, Tender 
fee and other supporting 
documents for prequalification 
bid in physical form  

On or before 01.02.2021 up to 17:30 hrs during office 
hours at office of Surat Lignite Power Plant, Nani 
Naroli, Dist. Surat. 

 
NOTES: 
1. Amendment / corrigendum of the tender document, the forms, schedules etc. 

may be done any time by the GIPCL during the period of publication of tender in 
the website. The bidders are required to visit the website regularly till the last 
date of bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders or split the work among 
the bidders without assigning any reason thereof. 

http://gipcl.com/


3. The bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document.  The conditional tender will not be entertained 
and shall be liable for outright rejection. 

4. The bidders are required to submit their bids online through the website 
http://etender.gipcl.com 

5. The EMD, Tender fee & other documents to be submitted in physical form as 
mentioned above would be deposited at the following address:- 

 
 Shri N. K. Singh 

General Manager - SLPP 
GUJARAT INDUSTRIES POWER COMPANY LTD. 
(Surat Lignite Power Plant) 
At & Post: Nani Naroli, 
Ta.: Mangrol, Dist.: Surat, 
Pin – 394 112 (Gujarat) 
Phone: EPABX (02629) 261063 to 261072 
Fax No.: 02629-261080 
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 

1.  PLANT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL), 
is a Premier Power Utility in the State of Gujarat with an installed capacity of 1084.4 MW 
comprising of various conventional and renewable projects.  
 
GIPCL commissioned its first power project ; a 145 MW gas based combined cycle power plant 
in 1992 at Vadodara. It expanded its capacity 165 MW Naptha and gas based Combined Cycle 
Power Plant at Vadodara in 1997. GIPCL has commissioned 1MWp Distributed Solar Power 
Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, 
Taluka Mangrol, Dist.: Surat.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at Village: 
Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its own 
captive Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is based on 
Circulating Fluidized Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt 
along with Lime Stone in the Combustor of the Boiler.  
 
It commissioned 5 MW solar power station at SLPP in 2012. Also, GIPCL has commissioned 
1MWp Distributed Solar Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: 
Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.  
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in 2017 as well as a 75 MW 
Solar Power Project in 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan. GIPCL has 
also successfully commissioned 112.4 MW wind farms at different location of Gujarat.  
 
GIPCL is presently executing a 100 MW Solar PV project at the Raghanesda Solar Park, 
Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on 
Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is 
part of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is 
around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is District Road. 
The nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat 
is approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
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The Company intends to award Contract for “Lifting of Super heater coils and removal 
of hard deposit from 26 nos (13 nos. assemblies) existing super heater coils and 
removal of hard deposit scale from remaining 30 nos. of super heater coils in in-situ 
condition in Unit-2 CFBC Boiler” and is therefore inviting open e-tenders online through 
GIPCL e-tender portal from experienced & resourceful contractors. 
 
 

2. SCOPE OF WORK 
 

Brief description of Backpass arrangement and Super heater coil location: 
 
Backpass consist of Final super heater coils, Final Re-heater  
(FRH) coils and low temperature super heater (LTSH) coils with steam cool wall and 
hanger tubes. Final super heater (qty: 56nos.coils) is top most bundle located at 
elevation 39 meter and coils are hanging on hanger tubes. Below the super heater 
coils bundle FRH coils (Qty: 56 nos coils, Weight: Approx.90 MT) and LTSH coils (Qty: 
110 Nos. coils, Weight: approx.150 MT) are accommodated.    
 
Refer 1) Boiler Cross section Drawing No: 00-521-92057 
          2) Final super heater coil Drawing No: 1-11-248-80-174 

 
 
Final Super heater: 
Final super heater module consists of total 28 nos. of assembly. 01nos. assembly has 
02 nos. of coils with hanger tube. Total 56 nos. of final super heater coils in one boiler. 
Inlet and outlet header of final super heater coils are located one side (Front side of 
Backpass) 
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 Detail of super heater coils assembly:- 
 

01 No. assembly has 02 nos. of coils and 01 nos hanger tube. 
Specification of Super heater coils: 
MOC: SA 213 T91,  
Size: D 38.1 X 5.6, 
One coil consist: 04 tubes loops 

 
 Detail of Hanger tube:- 

 
01 Nos. Super heater coil assembly has 01nos. hanger tube with MOC: SA 213 
T12 Size: D 38.1 X 7.11 

 

 Major scope of work under this contract covers mainly TWO parts: 
 
Part 01: Lifting of existing 13 Nos. assemblies/26 nos. coils in from its position and removal of 

hard scale deposited on coils by hand scrapping or hydro-jetting method or any suitable method. 

After completion of coils cleaning. Coil shall be re-installed in original position in aligned 

condition and HP weld joint to be carried out as per MOC mentioned in coil drawings. 

 

Part 02: After lifting of coils as above in part (01), will create space of @approx.540 mm. 

Necessary preparation to be made to entre inside the coils cavity of Bundles by Contractor to 

remove the Hard deposited scale by Manual scrapping or Hydro Jetting in remaining coils i.e 30 

coils in situ condition.  

Cleaning of all Coils will be verified by GIPCL Engineer in-charge. 

 
Details scope of work is as mentioned below: 
   
1. Mobilization to Site: 

 
Mobilization of required skilled and specialized manpower with tools & tackles to 
site to take care of shutdown activities and post shutdown activities. If required, 
party to mobilize suitable capacity winch/ crane for dismantling and erection of coils 
to speed up the work. Party mobilize sufficient quantity of tools & tackles such as 
chain pulley blocks, Winch machine, wire rope, scaffolding material, welding and 
cutting machines, Pre and post heat treatment machine & recorder and other tools 
& tackles for completing the work. 
 
For cleaning of coils party to mobilize cleaning tools like Scrapper, Emery paper, 
Hydrojet machine, High pressure twin jet machine /sand blasting 
machine/vibrator/rammer or any suitable specialized equipment etc. for completing 
the work. 

 
2. Activities before removing the existing coils: 

 
i. Fabrication of temporary beams/support for supporting of Final Re-heater and 

low temperature super heater coils (LTSH coils) which are hanging with 
hanger tube coils below the super heater coils in backpass. Temporary 
structure will be issue by GIPCL from Store or specified location. Shifting of 
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structure material from store /specified location will be in the scope of 
contractor. 

ii. Removal and re-installation of Buck-stay and any structure etc. to facilitate the 
work. 

iii. Erection of external lifting arrangement and scaffolding work.  
iv. Installation of lifting arrangement for existing super heater coils for cleaning. 
v. Removal of insulation from inlet header, outlet header, steam cool wall and 

preparation for dismantling & erection of coils.   
vi. Required quantity of welding machines sets / gas cutting machines sets shall 

be connected in position.  
vii. Party to submit the all necessary certificate (form no.10 etc.) regarding chain 

pulley block, winch, wire rope, crane etc. and to take all safety measures to 
avoid accidents. 

 
3. Shutdown Major Activities: 

 
3(a)  Lifting of existing  Super heater coils and hard scale removal: 
 
i. Temporary supports for supporting final Re-heater (FRH) and low temperature 

super heater coils (LTSH coils) which are hanging with hanger tube coils 
below the super heater coils in backpass before lifting of super heater coils. 

ii. Lifting of 26 nos. of existing coils in the bunch of 02 coils/01nos. assembly at 
alternate locations of total super heater coils as per GIPCL-EIC. 
Coil to be cut at coil inlet header, outlet header and at hanger tubes by 
grinding machine. Seal plate and steam cool wall to be cut as per requirement 
to remove coils. Coil assembly to be lift in single piece.  

iii. After removing the existing 02 coils/01 assembly at 01 location. 
Cleaning/removal of hard scale of existing coils to be carried out with 
specialized cleaning tools etc by contractor. 

iv. Also, In nearby area  adjacent to lifted coils hard deposited scale clean and 
tube surface cleaning inside the bundle insitu condition.  

v. After cleaning the coils Lifted coils re-installation & alignment in a firm and 
secure position to carry out root welding by argon gas. Alignment should be 
carried out as per drawings. Considering the MOC: SA 213 T91 necessary 
purging gas and its arrangement is in the scope of contractor. Welding of coils 
with loose tube of inlet header and outlet header and hanger tube shall be 
carried out after alignment of coils. 

 
Same activity shall be repeat for other 13 locations across the super heater 
coils. Total 13 locations:13 X 2 = 26 coils/13 assembly lifting and hard scale 
removal from existing coils and remaining 30 nos. coils cleaning in situ 
condition without removing the coils from its position. 

 
vi. Air flushing, alignments, edge preparation by grinding, Fit-up the coil tube with 

loose tube with header, Butt welding of coils tube with hanger tube, coils Inlet 
& outlet header with pre-heat and post weld heat treatments. In one coil at 
inlet header 04nos. & Outlet header 04 nos., Hanger tube 02 X03=06 nos. 
high pressure joints (HP) to be welds. If additional spool pieces required, 
welding at inlet and outlet header then HP Joint welding and heat treatment 
shall be in contractor scope.  
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vii. Radiography of new weld joints.(100% of total weld joints) 
viii. Erection of locking /spacer arrangement for coils. 
ix. Seal plate installation and welding at inlet and outlet header at Steam cool wall 

insert area. Seal welding to be done as per Drawing. 
x. Steam cool wall are to be cut and re-weld for facilitating the job. Same shall be 

in the scope of contractor. 
xi. Normalize the system and hydrotest of boiler. If any defect found in work 

carried out by contractor during Hydrotest same shall be in the scope of 
contractor. 

xii. Party take care all the other activities to be performed for completing this work. 
xiii. Getting permission from office of Director of Boilers as boiler pressure 

parts work, Hydrotest as per IBR and other statutory requirements to be 

fulfilled for completing the work shall be in contractor scope. 

3(b)  cleaning of hard deposit scale from existing coils: 
 
i) Cleaning of hard deposit sticked on coils tubes and in between tubes in situ 

condition inside the backpass. Total 56 Nos. of coils.  
ii)  Air cleaning/drying of coils to be carried out after removing the hard scale 

from coils. 
 

For removing the hard scale on tubes and in between tubes special tools like 
Hydro jet machine, High pressure twin jet machine, vibrator, rammer or any 
other equipment required for surface cleaning of coils shall be in the scope of 
contractor and same shall be arrange by contractor.  

4. Pre heating and Post weld heat treatment: 
 

Pre heat and post weld heat treatment to be carried out on each HP weld joints 
in super heater coils. Tube Size: OD38.1 X 5.6, MOC: SA 213 T91. 

 
Heat treatment cycle to be maintained as per IBR and record of the same to 
submitted to IBR and approval of the same to be obtained from dy. Director of 
Boiler. 

 
Reputed party is to be called for heat treatment with proper tools and 
instruments. No disturbance is allowed during the heating cycle. All the 
expenses for heat treatment are to be borne by the contractor. 
 

5. Welding  and  welding Testing: 
 
Welding to be done with qualified welder. Welder testing to be done by third 
party and certificate to be submitted.  

 Welder testing to be done at the site as per relevant standard. Spool piece to be 
tested by third party. IBR qualification welder certificate to be submitted before 
welding.  

 Third party expenses to be borne by contractor. 
 
After welding of joints radiography test to be carried out and RT report to be 
submitted to GIPCL or IBR .All the expense for the testing to be borne by the 
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contractor. If any defect found in the above inspection and it is to be rectified 
with proper procedure. 

 
6. Removal and Re-application of Insulation:- 

 
i. Remove the insulation sheet cladding & mineral wool.  
ii. After completion of works, re-apply the insulation, Weld the holding rod along 

with washers and apply aluminum strips for holding of insulation. Fit the 
insulation sheet cladding & fix the screws on it. New insulation must be air tight. 

 
7. Erection of scaffolding for replacement of super heater coils :-   

 
i. Inlet and out let header of Super heater coils. 
ii. Inside the backpass at hanger tube area.  
iii. Dismantling of scaffolding after completion of work. 
iv. Scaffolding material shall be in the scope of contractor. 
v. Other area wherever required for completion of entire work. 

 
General Note: 

 
i. Welding of HP joints of new super heater module/coils. Root run by TIG welding 

subsequently manual ARC welding process using suitable IBR approved 
electrode of suitable AWS code of manufacture. The welding electrode should 
be from reputed manufacturer like D & H, ADOR Fontech, Advani, ESAB etc. 

ii. IBR approved HP welders are to be engaged by party to boiler tube welding 
work. 

iii. Pre heating and stress relieving of tubes and radiography of joints (100 %) are 
to be carried out and radiography films and all records are to be submitted to 
GIPCL after getting approval/clearance from IBR authority. 

iv. Any defect found in HP weld joints during radiography & hydro test, defective 
HP weld joints should be repaired /rectification and retested (radiography) 
without extra cost. No extra payment will be made for rewelding of defective 
joints repairing.  

v. Shifting of materials from Main store to site and crediting removed coil with all 
necessary support frame. 

vi. Contractor shall have to take work permit from C.I.B. (Boiler Inspector) before 
starting the work. And also he shall have to submit; all required documents of 
work completion & finalized the hydro test with C.I.B.  

 
Party shall have to carry out following works without extra cost. 
 
1. During the course of this work, extra care should be taken; if any adjacent tubes get 

damage, same will have to be repaired without extra cost. 
2. Shuttering or protection cover to avoid fall of foreign material, welding and cutting 

sparks, weld metals, dust/Ash, deposition in bottom portion of backpass below the 
super heater module as parallel work may undergoing inside the backpass. 
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INSTRUCTIONS:  
 

1. The bid submitted by the bidder not covering the total scope of work and 
services as detailed out in the tender document shall be liable for rejection. 

 
2. Quantum of job mentioned against all items in the price bid are indicative only & 

may vary as per site requirement & not to be construed as maximum or 
guaranteed quantity. The quantities shown in the price bid are approximate 
quantities for the contract period and they may vary as per job requirements.  

 
3. All the miscellaneous activities pertaining to specific work to be executed for 

satisfactory performance is in the scope of contractor in his quoted rates. 
 
 

3. SCOPE OF GIPCL: 
 
1. All pressure part spare i.e.Hanger tubes, cassette buffle, Spare tubes, Insulation 

materials required for final super heater coils in the above scope work (Clause.2) 
will be provided by GIPCL. 
 

2. All the steel structural material required for fabrication of temporary supports will be 
provided by GIPCL. 
 

3. Required drawings for above works. 
 

4. GENERAL INSTRUCTIONS  
 
4.1 The Bidders who are interested in participating in the tender must read and comply with the 

instructions and the Terms & Conditions contained in the tender documents.  

 
4.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any alteration, 

erasures or overwriting shall be liable to make the tender invalid unless the same is neatly 
carried out and attested over the full signature of Bidder. The decision of the Company to 
interpret the information and rates filled in by the Bidder shall be final and binding on the 
Bidder.  

 
4.3 The Bidders are requested to make themselves fully conversant with the General 

Conditions of Contract, Special Conditions of Contract, Technical Specifications, Site 
conditions, Safety &Health Aspects and Norms shall be observed etc. before submitting 
their bids so that no ambiguity arises in these respects subsequent to submission of the 
Bids.  

 
4.4 Before quoting the rates, the Bidder must visit site and should go through the specifications, 

scope of work etc. and get himself fully conversant with them. The Bid should include cost of 
mobilization and cost to adhere to all Safety Norms as described in the tender. No relaxation 
or request for revision of quoted/accepted rates shall be entertained subsequent to the 
opening of Bid on account of mobilization or Safety costs.  

 
4.5 Bidder has to submit all the information as per required Bid document. Failure to furnish all 

the information as per required Bid documents or submission of a Bid containing deviations 
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from the contractual terms and conditions, specifications and requirements, shall be 
rejected.  

 
4.6 The Bids shall be submitted within the time frames set out in the Notice Inviting Tender 

(„NIT‟) and Bids submitted thereafter shall not be accepted and considered.  
 
4.7  The tender documents shall not be transferable.  
 
4.8 The Bidders are expected to examine all instructions, forms, terms & specifications in the 

Bid documents and to get fully acquainted themselves with all the conditions and matters 
which may affect the subject matter of the work/tender or the cost thereof. If any Bidder 
finds any discrepancies or omissions in the specifications and documents or any doubt in 
true meaning or interpretation of any part, he shall seek necessary clarifications in writing if 
required.  

 
4.9 Conditional offers shall not be considered and liable shall be rejected.  
 
4.10 The Company reserves the right to extend the deadlines for submission of the Bids by 

giving amendments.  
 
4.11 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for 

clarification of their Bid. The request for clarification and the response shall be in writing and 
no change in prices or substance of the Bid shall be sought, offered or permitted.  

 
4.12 The Company reserves the right to amend/ modify the Bidding documents at any time prior 

to the deadline for submission of Bids, either at its own discretion or in response to the 
clarification requested by a prospective Bidder. In such case, the Company may in its 
discretion extend the deadline for submission of Bids in order to facilitate the prospective 
Bidders for incorporating the effect of the amendment in their Bids.  

 
4.13 The Bidders shall bear all costs and expenses associated with the preparation and 

submission of their respective Bids, to attend meetings or conferences, if any, including any 
pre award discussion with the successful Bidder, technical and other presentations etc. and 
the Company shall not be liable for any expense thereof.  

4.14 If the successful Bidder is consortium/joint deed of undertaking of company, the 
Consortium leader/Bidder shall accept joint and several responsibilities and liabilities for all 
obligations under the Contract.  

 
4.15 Timely and satisfactory completion of the work and strict adherence to the allotted time 

frames for jobs shall be the essence of the contract.  
 
4.16 The Company reserves the right to qualify/disqualify any applicant without assigning any 

reason.  
 
4.17  The Bidder shall be disqualified if any untrue statement or misrepresentation is made in 

the Bid forms, attachments and other supporting documents submitted by the Bidder. 
 

5. PLANT VISIT 
  

It is perquisite and necessary for all interested bidders to visit the site/plant after downloading 
the tender copy to understand the actual working conditions, compliance related to labour, 
safety etc. before submitting their offer. Failing which, any consequential liabilities arising will 
be to bidder‟s account. The bidders shall examine the site of works and its surroundings at his 
own responsibility. The bidders shall collect information that may be necessary for preparing 
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the bid and entering into a contract. All costs and liabilities arising out of the site visit shall be at 
bidder‟s account.  
 
The bidder is deemed to have examined and understood the tender document, obtained his 
own information in all matters whatsoever that might affect the carrying out the works expressly 
mentioned or works which may have shall be carried out to fulfill his contractual obligation 
within the scheduled rates and to have satisfied himself to the sufficiency for his offer.  
 
The submission of tender by a contractor implies that he has visited the site and read these 
instructions, conditions of the contract etc. and has himself aware of the scope, nature of works 
& specifications of the works shall be done, General & Special Terms and Condition. GIPCL 
will not, therefore after acceptance of contractor‟s rate, pay any extra charges for any other 
reason in case the contractor is found later on to have misjudged the site conditions.  
 
Any error in description or quantity or omission in the contract document shall not vitiate the 
contract or release the contractor from executing the work comprised in the contract according 
to scope of works, magnitude of the works, requirement of materials, equipment, tools& 
tackles, labour, etc. Contractor has to complete the work in accordance with the contract 
documents irrespective of any defects, omissions or errors that may be found in the contract 
documents.  
 
BIDDER shall inspect the site, examine and obtain all information required and satisfy himself 
regarding matters such as access to site, communication, transport, working condition 
including constraint of work place, confined area, quantum of dusting, running equipment, 
importance of work, round the clock working conditions, safety requirements, temperature of 
fresh drained hot bed material and associated risks, right of way, high flood level in River, flow 
of water during monsoon/dry season in the River/Nallah, the type and number of equipment 
and facilities required for the satisfactory completion of work, the quantity of various items of 
the work, the availability of local labour, availability and rates of material, local working 
conditions, uncertainties of weather, obstructions and hindrances that may arise, etc which 
may affect the work or cost thereof, before submission of his Bid. Ignorance of site conditions 
shall not be accepted by the GIPCL as basis for any claim for compensation. The submission 
of a Bid by the BIDDER will be construed as evidence that such an examination was made. 
Any later claims / disputes in regard to rates quoted shall not be entertained or considered by 
the GIPCL. 
 
The rates quoted by BIDDER shall be based on his own knowledge and judgment of the 
conditions and hazards involved and shall not be based on any representations of the 
Engineer. 
 

6. ELIGIBILITY CRITERIA    
 

Eligibility criteria for selection of vendors for the said work is as mentioned below: 
 
1. Bidder should have experience of executing three work orders in the last five financial years 

ending last day of the month previous to the one in which tender is invited in the field of 

Erection or replacement of pressure part coils like final superheater, Final Reheater, low 

temperature super heater, economizer coils etc. in Boiler capacity not less than 390 TPH 

and should enclose the proof of the same.  

 

 

Bidder shall submit necessary evidence for the same like copies of work orders along with 
work completion certificates from clients. The work completion certificate shall comprise of 
Order value & Executed value. Bidders should have executed the work directly. 
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2. Bidder should produce evidence of having experience of successfully completed similar 

works as defined hereunder for during last Five years ending last day of the month previous 

to the one in which tender is invited, satisfactory progress of ongoing works etc. secured 

from clients copies of documentary evidence preferably photo copies of work experience. 

The experience should be either of the following:  

 

a. One similar completed work each costing not less than the amount equal to Rs 16.95 Lakh  

OR 

b. Two similar completed work each costing not less than the amount equal to Rs 10.60 Lakh. 

OR 

c. Three similar completed work each costing not less than the amount equal to Rs 8.50 Lakh.  

 

Bidder should specifically mention fulfilling of above criteria in his offer along with details of 
work orders & work completion/execution certificates issued by clients. 
 

3. Bidder should possess a valid IBR license of Special class Boiler repairer, erector, 
steam pipe and feed pipe line fabricator under regulations 392 of Indian boiler 
Regulations 1950 from Directors of Boiler. 

 
4. Tender fee: The tender fee shall be accompanied in form of Demand Draft/RTGS. 

  
5. EMD: The EMD shall be accompanied in the form of DD/RTGS or Bank Guarantee 

issued by Bank.  
 

6. Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner.  

 
7. Copies of relevant documents duly signed & seal on each & every page shall be 

submitted.  
 

GIPCL may verify the documents, experience certificates issued by concerned 
authority. After opening of technical Bid, if any required documents are found 
missing in the Technical Bid submitted by the Bidder, the tender inviting authority 
may inform to that Bidder by E-mail to submit the missing documents within 
stipulated time limit. If Bidder/Bidders fail to submit missing documents within 
stipulated time, their Bid will be declared technically disqualified and no further 
correspondence will be entertained.  

 
8. Bidder should have an average annual turnover of 50 Lakhs during last three 

financial years (2017-18, 2018-19 and 2019-20). Bidder shall furnish annual audited 
financial statements duly certified by Chartered Accountant for the last three 
financial years to demonstrate the financial healthiness of the company. The 
balance Sheet and Profit and Loss Account must be in the name of the company. 
Any type of MOU for this purpose will not be entertained.  

 
Note: In case, the annual turnover is less than the statutory guideline which does not 
require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant.  
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9. The Bidder has to submit INCOME TAX Permanent Account Number (PAN), & GST 
registration number. Copies of the same shall be submitted.  

 
10. The net worth of the bidder should be positive as evidenced from audited accounts 

of last financial year.  
 
11. In case Bidder is Consortium/Joint deed of undertaking of company, the above 

requirements/credential of consortium leader/bidder shall be considered unless 
otherwise specifically mentioned in the tender. 

  
12. If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / 

Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, Bid of that party may be liable to be rejected. Bidder agrees and 
undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Bidder shall have to submit “Declaration for Contractual 
Litigations” as amended in Annexure / Form attached.  

 
13. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 

Safety Laws and Regulations” as amended in Annexure / Form attached. 
 
•  If any Major Violation of any safety law(s) / Rule(s) is / are found during the 

preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and that no further correspondence shall 
be done in this regard at any stage. 

  
•  If any of the details submitted in the prescribed Annexure / Form to the Bid is/are 

found to be false, incorrect at any time in future, then the Contract awarded to that 
Bidder / Contractor shall be liable to be terminated forthwith without any notice / 
correspondence and Bidder agrees and undertakes to accept decision of GIPCL in 
this regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Further, Performance / 
Security Deposit will also be liable to be forfeited. Any dues to GIPCL from the 
Bidder / Contractor shall be recovered from the pending bills or any other dues 
payable to the Bidder / Contractor, if any or otherwise through any other recourse 
available under the Laws.  

 
The Bidder shall submit all the evidences, documents, copies of work orders & work 
completion certificates etc… as a proof with EMD &Tender Fee and also provide the 
requisite details online for meeting the prequalification requirements. GIPCL will 
verify the experience, performance, capability & strength of Bidders, independently 
for executing the job. GIPCL may visit the site & consult the owner of the 
industry/property where similar job is executed by the Bidder. GIPCL reserves the 
right to accept/cancel/reject any/all Bids without assigning any reason thereof. The 
tenders of qualified Bidder/Bidders shall only be considered for further evaluation.  
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7. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid 
exchanged by the Bidder and the Company, shall be written in the English language. Any 
printed literature furnished by the Bidder, written in another language shall be accompanied 
by an English translation for the purpose of interpretation of the Bid. 

 
 

8. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE  
 
8.1 An EMD of Rs. 18,000/- (Rupees Eighteen Thousand Only) and Non refundable Tender 

fee Rs. 2950/- (Rupees Two Thousand Nine Hundred Five Hundred only) shall accompany 
with Bid. Tender fee shall be submitted through RTGS / in the form of a crossed bank 
Demand Draft in favor of Gujarat Industries Power Company Limited payable at Nani Naroli 
SBI only. 

8.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor of 
Gujarat Industries Power Company Limited from any Schedule Public Sector Bank or 
Schedule Private Sector Bank as per Performa of BG enclosed with this e-tender.  

 

Alternatively, The EMD & Tender Fee may also be submitted through RTGS/online 
mode of payment by the bidders as per the details given below:- 

BANK NAME: State Bank of India 
BRANCH: Utility Building, Nani Naroli, Taluka    Mangrol, Dist. Surat. Pin 394 110 
IFSC CODE: SBIN0013423 
BENEFICIARY NAME: Gujarat Industries Power Co. Ltd 
A/C No. : 33514692834 

 
8.3 In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days 

after the due date for submission of the bid  
 
8.4 The EMD of the successful bidder will be returned after payment of Security Deposit by 

successful bidder.  
 
8.5 The earnest money deposit will be refunded to the unsuccessful BIDDER as soon as 
  the tender is finalized and after award of LOI/Work Order.  
 
8.6 Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees and EMD 

should be submitted to GIPCL.  
 
8.7 No interest shall be payable on EMD.  
 
8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or (ii) 

withdraws his tender before the validity date of the tender. 
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9. SCHEDULE OF EMD & TENDER FEES 
 

EMD & Tender fee and 
other documents dully 
signed shall be submitted 
in physical form on or 
before due date of closing 
of the tender  
 

Address for Submission: 
GM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 

 
10. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the GIPCL e-portal system within the dates 
specified in the NIT along with the details of tender fees, EMD in two parts as under:  
 
(a) Pre qualification and Techno-commercial Bid without price.  
(b) Price Bid.  
 
Note: Tender fee and EMD shall be submitted in physical form with clearly mentioning 

BID No.: SLPP/BOILER/U#2/SH-III COIL for “Lifting of Super heater coils and 

removal of hard deposit from 26 nos (13 nos. assemblies) existing super heater 
coils and removal of hard deposit scale from remaining 30 nos. of super heater 
coils in in-situ condition in Unit-2 CFBC Boiler”. 

(a) Pre qualification and Techno-commercial Bid without price:  
 
        The tender document duly signed in all pages without price bid along with Techno-

commercial deviations, if any, shall accompany the bid. The following Information shall 
be provided in the techno commercial bid: 
 

1. Details of Eligibility Criteria as per attached Annexure-I 
2. Schedule of deviation (Annexure-G) Technical as well as commercial, if any. 

 
The following supporting documents shall also be submitted along with EMD & Tender 
Fee in physical form: 
 

1. The tender documents dully signed in all pages without price bid along with techno-
commercial deviations, if any. 

2. Proof of experience meeting the minimum eligibility criteria as mentioned in tender 
documents. 

3. Performance certificate issued by clients. 
4. Previous work order copies.  
5. Details of present work order (if any)  
6. Turn over for the last three years, audited annual accounts/financial statements i.e. 

profit and loss account and balance sheet duly certified by a practicing CA will be 
required.  

7. P.F. Number and Allotment Letter.  
8. PAN Number.  
9. Goods & Service tax registration number/certificate copy.  
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(b) Price Bid: 
 
1. Price Bid shall be submitted only in soft form through GIPCL e-portal. 
2. Goods and Service Tax shall be paid extra at actual as per prevailing rates as declared 

by Central Government on submission of documentary evidence. GST shall be quoted 
separately if applicable.  

3. The quantities shown in the price Bid are approximate for the contract period and may 
vary as per job requirement. 

4. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 
The prices quoted are firm throughout the contract period and will not be subject 
to any variation whatsoever.  

 
B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 
(i) The Bid must contain the postal address like name, residence and place of business of 

the person or persons submitting the Bid and must be signed and sealed by the Bidder 
with his usual signature. The name of all persons signing the documents shall also be 
typed or printed below the signature on each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all partners 
and be signed with the partnership name, followed by the signature and designation of 
one of the authorized partners or other authorized representative(s). A certified copy of 
the power of attorney authorizing such partner or representative shall also be 
submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e. by the President/Managing Director/Secretary or other 
person or persons authorized to Bid on behalf of such Corporation/Company. A 
certified copy of the board resolution/power of attorney authorizing such partner or 
representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the firm. 
(v) Erasures or other changes in the Bid Documents shall be initialed by the person signing 

the Bid. 
(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 

11. MODIFICATION AND WITHDRAWAL OF BIDS 
 
a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 

submission of bids. 
b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of Bids 

and the expiration of the period of bid validity. 
 

12. POLICY FOR BIDS UNDER CONSIDERATION 
 
a. Bid shall be deemed to be under consideration immediately after opening of the bid and 

till official intimation of award/rejection made by the Company to the Bidders.  
b. While the Bids are under consideration, Bidders and / or their representative or other 

interested parties are advised to refrain from contacting by any means, the Company. 
The Engineer, if necessary, will obtain clarifications on the Bids by requesting for such 
information from any or all the Bidders, in writing as may be necessary. The Bidder will 
not be permitted to change the price or substance of the Bid after the Bid has been 
opened. 
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13. EFFECT AND VALIDITY OF THE BID 
 
a. The Bid should be kept valid for acceptance for a period of one hundred and eighty 

(180) calendar days from the last date of submission of Bids. 
b. The submission of any Bid along with the required documents and specifications shall 

constitute an agreement that the Bidder shall have no cause of action or claim, against 
the Company for rejection of his Bid. The Company shall always be at liberty to reject 
or accept any Bid or Bids at his sole discretion and any action will not be called into 
question and the Bidder shall have no claim in that regard against the GIPCL. 

 

14. OPENING OF BIDS 
 
14.1 The GIPCL will open the Technical Bid/price Bid, as the case may be, in presence of 

Bidder's representatives whenever such a procedure has been specified. Otherwise the 
tender will be opened by the authorized officers of GIPCL. 

 
14.2 Preliminary Examination: 
 

14.2.1 The Company will examine the Bids for any computational errors, for sureties furnished 
by bidder, for authentication of documents submitted and completeness of the Bids. 

 
14.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 
price will be corrected & will be binding to the bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of total 
prices, the sum of total prices shall prevail and the Total Bid Amount will be 
corrected & will be binding to the bidders. 

 

15. EVALUATION & COMPARISON OF BIDS 
 
15.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest 

evaluated Bid in conformity with the specifications of the tender documents. 
15.2 The Technical Bids will be examined for minor matters regarding qualification of bids. 

Subsequent to correspondence with the respective bidders, the decision of Tender 
Committee will be final. 

15.3 All responses to requests for clarifications shall be in writing and shall be presented to 
the Company through e-mail or in a sealed envelope on or before the given date 
requested by the Company. If the Technical clarifications sought by the Company do 
not reach the Company on or before due date, the Bid will be rejected. 

15.4 The comparison of all the Bids shall be carried out with reference to the scope of work 
as per the technical specification. Any deviation/omission shall be evaluated at highest 
quoted price of the deviation/omission quoted by any of the Bidder. In case a separate 
price (for omission) is not given by any other Bidder, a reasonable price of the same 
shall be taken & the same shall be binding to the Bidders. 

15.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. The 
loading shall be carried out at an interest rate of 2% above PLR of SBI. 

15.6 A Bid shall be substantially responsive shall be one which on evaluation confirms to all 
the terms, conditions and specifications of the Bid documents without any material 
deviation or reservation.  

15.7 For the above referred purpose, a „material deviation‟ shall be one which: 
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(a) Which affects in any substantial way the scope, quality or performance of the 
contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with the Bid 
documents, GIPCL‟s right or the Bidder‟s obligations, under the contract, or 

(c) Whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

 
16. RIGHT OF REJECTION OF TENDERS 
 
16.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process 

and reject all Bids at any time prior to award of contract, without thereby incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 
or Bidders regarding the same. 

16.2 Any Tender without EMD and Tender fee will be treated as non responsive and shall be 
rejected at the outset & no further correspondence shall be entertained regarding this. 

16.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if such 
Bidder has quoted an abnormally low rate in the Bid document/price Bid. 

 

17. AWARD OF CONTRACT 
  
17.1 GIPCL will award the contract to that bidder whose quotation has been determined shall 

be substantially responsive and evaluated as the lowest quotation in conformity with the 
requirements of the specifications and documents contained herein, provided further 
that the bidder is determined and evaluated to be qualified to perform the contract 
satisfactorily. 

17.2 The successful bidder shall be intimated of his selection through the Letter of Intent or 
Letter of Award/ Work Order which shall be sent to him through e-mail, courier, fax or 
registered mail. 

17.3 GIPCL reserves the right to cancel/short close the contract during the contract period 
without assigning any reason. 

17.4 GIPCL reserves the right to split the contract quantity between vendors 
 

18 CONTRACT PERIOD & WORK COMPLETION PERIOD 
 
18.1 The contract will be for a period of SIX MONTHS from the date of issue of Work Order 

(„Contract Period‟). 
18.2 GIPCL reserves the right to extend the Contract Period up to three months on the 

same rates and terms and conditions without any price escalation and entering into any 
new contract.  

 
WORK COMPLITION PERIOD: 

 
1. Time schedule for completion of job is 30 Days from the date of intimation to party for 

mobilization. 
 
2. The said work shall be carried out in Unit-2 boiler during annual overhaul planned 

tentatively in the month of January /February 2021. However it may also differ 
depending upon actual requirement of site. 

 
3. The basic considerations and the essence of the „contract‟ shall be the strict adherence 

to the time schedule for performing the specified „works‟. Contractor has to mobilize 
required number of manpower along with necessary tools, tackles, PPEs. 
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a) The work shall be carried out continuously round the clock with 2 x 12 hours shift 
working. Separate gangs shall be engaged in each shift without engaging the same 
manpower. 

 
b) In case of delay in executing the contract by contractor, GIPCL reserves the right to 

engage another contractor and complete the balance job at the risk and cost of the 
contractor. 

 
 

19. ASSIGNMENT AND SUB-LETTING  
 

The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 

20. CONTRACTOR’S OBLIGATIONS 
 

A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
  

(i)  The Contractor shall deploy suitably qualified and sufficient manpower for timely & 
satisfactorily execution of the works under the contract.  

(ii)  The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower 
separately to properly complete the job in given/scheduled time.  

(iii)  The Contractor shall depute its own workmen / labor with proper identification to enter 
the plant premises after ensuring that the jobs are scheduled.  

(iv)  At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labor laws/Acts norms including but not restricted to the age of the workers, 
women workers and shall also ensure that a police verification and security check for all 
the workmen/labor engaged at the GIPCL site is done and necessary documents 
regarding the same shall be submitted to the GIPCL‟s authorized representative/officer-
in-charge. Any default in complying with the same or any misrepresentation regarding 
compliance of the same shall compel GIPCL to initiate appropriate civil or criminal 
proceedings regarding the same.  

(v)  The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like helmets, masks, gum boots and other 
necessary PPEs for properly undertaking the operations involved under this contract. 
Following are also shall be issued by contractor:  
a) Safety shoes  
b) Goggles / face shield.  
c) Ear plug / Ear muff. 
d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand gloves  

(vi)  Contractor shall nominate /authorize senior experienced person in writing as site in 
charge to co-ordinate with GIPCL engineer and who shall bear overall responsibility for 
performance of the contract. Such person shall remain always available at site or site 
office allotted to the contractor at SLPP site. Contractor has to submit the authority 
letter and documentary proof for the same.  

(vii)  The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL‟s Engineer 
In - Charge for daily entrusted job. They have to maintain daily records dully signed for 
the works carried out and duly certified by Engineer-In-Charge. The Contractor in co-
ordination with the Engineer-In-Charge shall ensure the availability of adequate 
manpower to carry out the job satisfactorily on a daily basis. As per the instruction of 
Engineer-In-Charge they have to allot the work and execute the same in specified time 
limit.  

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources accordingly.  
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(ix)  During emergency or similar situations the Contractor shall be required to mobilize 
resources as per need within the period of 24 hours as directed by GIPCL. If the 
contractor fails to mobilize sufficient manpower to complete the job in time, GIPCL will 
execute the job through other agency at the risk and cost of the contractor with 10% 
supervision charges& the same will be recovered from the Contractor‟s bill.  

(xi)  During working in high risk area like hot lines of steam/ water/ oil the workman must 
wear a suitable safety apron, safety belt, safety hand gloves and goggles. It is the 
contractor‟s/contractor‟s supervisor‟s responsibility to ensure it without fail.  

(xii)  Contractor should mobilize sufficient number of manpower and execute the work in all 
shifts with independent manpower. Contractor should not continue the same manpower 
for more than 12 hours.  

 
B: TOOLS & TACKLES:  
 
(i) All tools and tackles required to execute the contract are in the scope of the contractor. 

The contractor should ensure that tools and tackles are in healthy & working condition. 
All consumable items would be in the scope of the contractor.  

 
(ii) For proper execution of the work as per the scope, the contractor is required to 

maintain sufficient quantity of tools & tackles with tractors & hydraulic trolleys in good 
working condition at site as per day to day work load and emergency situations to 
complete the work in stipulated time.  

(iii) In case of breakdown of equipment, the contractor should work round the clock for 
putting back the area in service immediately within minimum time. In case of any 
emergency arising during night hours the contractor should be in a position to mobilize 
the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He has to 
arrange all lighting equipment such as power cable, hand lamps. The contractor has to 
take prior approval for taking electrical power supply. The contractor should keep hand 
lamps of 24 Volt for confined space and sufficient quantity of 240 Volt and halogen 
lamp for other area ensuring safety at work place  

(v)  Pin sockets of IS standards should be used for all connections. For any accident taking  
place & any damage to the equipment and/or injury to human due to carelessness in 
loose connection, contractors will be held responsible & liable for any recovery/actions.  

 

21. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires  any further information or clarification in  the Bidding Documents, 
may notify the Company  before one week of last date of submission of online Bid, in 
writing or by E-mail at the GIPCL's mailing address mkvelu@gipcl.com, 
bnparekh@gipcl.com, slppmech@gipcl.com as indicated in the 'Invitation to Bids'.  The 
GIPCL's response (including an explanation of the query) will be sent in writing or by E-
mail to all prospective Bidders who have received the Bidding Documents. 
 

22. TIME SCHEDULE 
 

The basic considerations and the essence of the 'Contract' shall be the strict adherence 
to the time schedule for performing the specified 'Works'. 
 

23. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 
SPECIFICATION 
 
The Bidder is required to carefully examine the specifications and documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies or 

mailto:mkvelu@gipcl.com
mailto:bnparekh@gipcl.com
mailto:slppmech@gipcl.com
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omissions in the specifications and documents or is in doubt for any meaning of any 
part, he shall request in writing for an interpretation/ clarification to the GIPCL. 
 

           All such interpretations and clarifications shall form a part of the Bid documents. 

 
24. PAYMENTS 

 
All the payments against the work order shall be in Indian currency and payable 
through cheque/RTGS only. 
 

25. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, General 
conditions of contract, Special conditions of contract and Technical specifications. 

b. The quantities given in the schedule of rates are estimated and will be made as per 
actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the tender. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or in 
day to day operation in the course of fulfillment of contractual obligation of the vendor. 
 

Note: Interested bidders are requested to submit the online tender at least two days 
in advance from the due date set for on line submission of bid in order to avoid non 
participation of e-tender due to probable technical problem in e-tender system. 

 

26. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will be 
made, based on actual work done as certified by Engineer-in-charge of GIPCL. 

 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation on 
ground of such alteration in scope of work. GIPCL reserves the right to operate or 
increase/decrease quantities in each item or omit any item included in Schedule of 
Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of 
loss of anticipated profit etc. on account of the same. 

 
After commencement of the work, GIPCL, for any reason may not require to be carried 
out the whole/part of the work as specified in the tender, the ENGINEER-in-charge 
shall inform the fact for thereof to the CONTRACTOR and contractor shall have no 
claim for any payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full but which 
he did not derive in consequence of the full amount of the work not having been carried 
out nor shall he have any claim for compensation by reason of any change having been 
made in the original specifications and instructions which shall involve any curtailment 
of the work as originally contemplated. 

 

********************************************************************* 
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SECTION-B 
 

INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 
 

Sr. No Description 

01. Tender documents are available only in electronic format and same can be 
downloaded from the website from GIPCL E-tender portal and website 

www.gipcl.com. Or http://etender.gipcl.com/ 

02. Price bid should be submitted online through the website 

http://etender.gipcl.com/ only. No physical submission of price bid will be 
entertained as it should be furnished on-line only. 

03. Bidders who wish to participate in online tenders will have to procure / should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can procure 
the same from any of the license certifying Authority of India or can contact 
(n)code solutions- a division of GNFC Limited, who are licensed Certifying 
Authority by Government of India 

 
Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for on line submission of bid in order to avoid non 
participation. 

 
 

 
 
 
 
 
 
 
 
 

  

http://www.gipcl.com/
http://etender.gipcl.com/
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SECTION-C 
 

GENERAL CONDITIONS OF CONTRACT 
 

1.      CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 
As a Contract Security/Performance Bank Guarantee, the successful Bidder, to whom the work 
is awarded, shall be required to furnish a Performance Bank Guarantee (PBG)/Contract 
security deposit (SD) in favour of Gujarat Industries Power Company Limited of an equivalent 
amount of ten percent (10%) of the “Contract Price excluding taxes and duties” from any 
Schedule Public Sector Bank or Schedule Private Sector Bank in the format attached in 
SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in accordance 
with the terms and conditions specified in these documents and specifications. Contract 
security deposit/PBG shall be submitted strictly within twenty one days from the date of LOI or 
work order, whichever is earlier. The PBG/ Security Deposit shall be valid up to retention 
period of four months from the contract completion date. The Guarantee amount shall be 
payable to the Company in Bidder's home currency without any condition whatsoever.  
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract security 
deposit.  
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the„Retention Period' after completion of 
contract and on fulfilling contractual obligations throughout the retention period. However, any 
delay in submission of SD will result in equivalent late release of entire SD after guarantee 
period.  
 
Bid security/EMD shall be refunded to the successful bidder on receipt of Performance 
Security. 
 

2. LD CLAUSE:- 
 
In case of failure to adhere to the time schedule by the contractor penalty will be levied 
at the discretion of GIPCL- Engineer in charge considering extent of delay in particular 
job. LD @ 0.5% of executed contract value per hour for the delayed job shall be 
deducted from the contractor‟s bill subject to a maximum of 10% of the value. L.D shall 
be levied unit wise. 
 
 

3.    RECOVERY CLAUSE  

 

(i) In case of any damage of equipment/machinery due to negligence of contractor or any 
other reasons attributed to contractor the decision of Engineer-in-charge regarding the 
amount of recovery shall be final and binding subject to a maximum of 10% of contract 
value. Recovery will be affected from the monthly bills and/or security deposit. 
 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) within the 
time frame given in work order and as per day to day instructions by Engineer-in-
charge, GIPCL shall get the work done by third party at the risk & cost of the contractor 
with 10% additional overhead charges of GIPCL. 
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4.    DEDUCTIONS FROM CONTRACT PRICE  
 

All costs, charges or expenses that GIPCL may have paid, for which, under the contract the 
contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such 
claims within 15 days of claim failing which the same shall be deducted from the bills of 
contractor. 

 
5.   TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule and in 
case contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit 
and / or whatsoever for expenses incurred to complete the job with additional 10% 
overhead charges. 
 
In case if contractor‟s services are not found satisfactory with respect to mobilization, time 
bound completion of work, workmanship & safety (OHSAS policy of GIPCL) then GIPCL 
has right to terminate the contract at any time by giving him 15 days advance notice 
without assigning any reason and will make the alternate arrangement at the risk & cost of 
contractor.  
 
GIPCL may terminate the contract after due recoveries of pending jobs/damages after 
giving 15 days advance notice to the contractor if any of the following events occur –  
i.  Contractor is adjudged as insolvent. 
ii.  Contractor has abandoned the contract. 
iii.  Contractor fails to proceed with the work with due diligence as per requirements of the 

contract. 
iv.  Contractor has neglected or failed persistently to observe or perform any of the acts, 

matters or things, which as per the contract are to be observed and performed by the 
contractor. 

v.  Contractor repetitively violating the safety norms for more than three incidents. 
vi.  Any major contradiction of applicable labour laws. 
vii.  Any major deviations from contractual terms and conditions including quality of job. 
viii. GIPCL reserves the right to terminate the contract without giving any reason 

whatsoever and forfeit the PBG. 

 
6.  FAILURE & TERMINATION  
 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER requiring 
compliance, with such further drawings and / or the GIPCL /ENGINEER instructions fails 
within seven days to comply with the same, the GIPCL /ENGINEER may employ and pay 
other agencies to execute any such work whatsoever as may be necessary to give effect 
thereto and all costs incurred in connection therewith shall be recoverable from the 
CONTRACTOR by the GIPCL on a certificate by the GIPCL/ENGINEER as a debt or may 
be deducted by him from any money due or to become due to the CONTRACTOR.  
 
If the contractor fails to execute the work or fails to mobilize the resources and equipments 
as per directions of GIPCL / ENGINEER within the time frame given and/or violating the 
GIPCL‟s safety rules & regulations, ENGINEER/ GIPCL shall get the work done by third 
party at the risk & cost of the CONTRACTOR with additional 10% overhead charges of 
GIPCL and all costs incurred in connection therewith shall be recoverable from the 
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted by him from any 
money due or to become due to the CONTRACTOR.  
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7.  SETTLEMENT OF DISPUTES  
 

a. Any disputes or difference of opinion between parties arising out of the contract to the 
extent possible shall be settled amicably between the parties. If amicable settlement 
cannot be reached all the disputed issues shall be resolved through arbitration before a 
Sole Arbitrator appointed by Managing Director, GIPCL according to the provisions of The 
Arbitration & Conciliation Act-1996, as amended from time to time. The place of arbitration 
shall be at Vadodara/ Surat or any other place within state of Gujarat. 
 

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in writing or 
unless the matter in such work cannot possibly be continued unless the decision of the 
Arbitration proceedings is obtained. 
 

8.   INTERPRETATION CLAUSE 
 

In case of disputes as regards interpretation of any of the clauses or specification, the 
decision of Head of Management (HOM)-GIPCL will be final and binding on the contractor. 

 
9.  EMPLOYEE’S COMPENSATION INSURANCE  
 

Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff 
applicable under the Employee Compensation Act 1923 or any amendment thereof as 
also insurance cover for third party liability. The contractor shall keep the GIPCL 
indemnified from all liabilities arising out of his action in pursuance of this contract. The E. 
C. Policy should be obtained from Baroda/Surat Jurisdiction (As per Work Location) and 
shall be assigned to GIPCL. EC policy should cover the specified contract period. 
 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers. 
 

10.  STATUTORY REQUIREMENTS 
 
a. COMPLIANCE OF LABOUR LAWS  
 

The contractor shall at his own cost comply with the provision of labor laws, rules, orders 
and notifications whether central or state or local as applicable to him or to this contract 
from time to time. These Acts/Rules include without limitation of the followings.  

 

1. Contractor shall be solely responsible and shall fully comply with all the provisions of all 
the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor 
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, 
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute Act 
1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate Migrant 
Workmen Act 1979, Equal Remuneration Act with Rules, Order and Notifications 
issued/made there under from time to time. 

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to  
the contractor from time to time for performing the contract job. 

  

2.1 The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus, 
Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen 
facilities and other statutory privileges and facilities to his personnel as per 
law/rules/regulations and orders of the Central Government, State Government, Local 
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Authorities or other authorities as are in force from time to time. All employees of the 
Contractor shall be employee of the Contractor. 

2.2 The contractor shall have a valid license obtained from Licensing Authority under the 
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract 
covering all his employees working at SLPP site and furnish the same failing which GIPCL 
may terminate the contract at its sole discretion. 

2.3 The Contractor shall at the time of execution of the contract have a EPF Code Number 
obtained from the Authorities concerned under the Employees Provident & Miscellaneous 
Provisions Act, 1972 and remit contributions in respect of the employees employed by him 
at SLPP Site to the P.F office concerned every month failing which GIPCL will recover 
from the outstanding payment to the contractor from GIPCL.PF code of Gujarat region 
should be taken. 

2.4 The Contractor shall maintain all records/registers required to be maintained by him under 
various labor laws mentioned above and produce the same before the Statutory 
Authorities whenever required. 

2.5 The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees 
Provident Fund Act etc. Under intimation to HR&Admn.Dept. 

2.6 The Contractor shall not pay less than the Minimum Wages notified by the Government 
from time to time to his employees of corresponding categories. 

2.7 The Contractor shall be responsible for payment of overtime wages to his workmen, if any, 
in case they are required to work beyond the prescribed hours under law as per applicable 
rates. 

2.8 The contractor shall take Workmen Compensation Insurance Policy for all his employees 
working at GIPCL. The contractor shall indemnify the company against any liability due to 
any work injury or accident to any of its employees. 

2.9 The Contractor shall in the event any of his workmen / employee sustains any injury or 
disablement due to an accident arising out of and in the course of his employment, 
provide necessary medical treatment and pay compensation as applicable, required under 
the Workmen‟s Compensation Act, 1923. 

2.10 If any of the persons engaged by the Contractor misbehave with any of the  officials or the 
Company or commit any misconduct with regard to the property of the Company or suffer 
from any serious communicable disease, the Contractor shall replace them immediately. 

2.11 The Contractor shall not engage / employ persons below the age of 18 years. 
Employment of women shall be strictly according to applicable laws. 

2.12 GIPCL will have right to deduct and disburse the claims of the individual / parties being a 
principal employer on any account whatsoever in relation to their employment with the 
contractor. The Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that in the event any of his 
workmen or the heirs of workmen puts up a claim for recovery of money due to him from 
the contractor before the appropriate authority under the I.D.Act 1947 or under any other 
labor laws or for compensation under the Workmen‟s Compensation Act, 1923 and the 
appropriate authority has given a direction for making payment the contractor will meet the 
same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 

2.13 The contractor shall make payment of wages to his employees on fixed date within the 
period specified under the applicable Law, in presence of representative of the company. 
He will submit a true copy of wage sheet, attendance register and P.F. remitted challans 
on monthly basis to HR&A dept. for verification and record. 

2.14 The Contractor shall provide Safety items / kits to his employees such as safety shoes, 
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law. 

2.15 The contractor shall conduct pre-induction and periodic medical checkup of his workmen 
as per applicable laws. 
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2.16 The contractor shall be solely responsible for any accident caused to his workers and 
should adhere to all rules / regulations as per labor laws of Government and other 
statutory laws as applicable. 

2.17 The contractor should register himself under the Contract Labor Act, Employee 
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of 
registration certificate and should possess the same from the date of commencement of 
work, failing which the contract is liable to be cancelled. The E.C. Policy copy should be 
submitted to the GIPCL before commencement of the work and Labor License should be 
obtained within one week from the date of issue of form-V. Contractor should apply for 
Form-V immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department. 

2.18 Contractor shall have to insure his workmen /supervisors etc. under Group Insurance 
scheme. 

2.19 The Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of „Wages Act‟, Minimum Wages Act‟, Provident Fund Act, All 
Labor Laws Act in respect of employees engaged by him for the work and shall have to 
maintain necessary records. In case any amount becomes due to be payable by him to his 
employees or to the Government under the above rules, regulation, Acts, GIPCL reserves 
the right to recover the same from the running bill of the contract. 

2.20 Documentary evidence of deposit of PF paid shall have to be produced by the contractor 
along with the next bill. 

2.21 Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required. 

2.22 All employees of contractor should maintain due discipline and respect local sentiments. 
GIPCL reserves the right to direct the contractor to remove any such person who does not 
comply with it. 

2.23 The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable. 

2.24 Annual Health Check Up:- As per statutory requirement, Contractor has to inform 
workmen deployed at site for annual health check up as per schedule prepared by HR&A 
department. 

 

b.   LEGAL ASPECTS  
 
1. Contractor shall maintain all register required under the Labour Laws and make the 

payment as per the Minimum Wages Act to the workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the provisions of 
Contract Labour Act, 1970 and maintain necessary records and registers under the said 
Act.  

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act within one week time, from 
the date of award of this contract.  

4. Contractor‟s employees, agent or sub-agent shall not smoke or light anything within the 
premises of the GIPCL and carry match box / lighter or any other explosive and /or 
inflammable material inside the plant.  

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws etc.  

6. Contractor shall issue an appointment order to each casual labourer stating therein the 
nature of job shall be performed by him and fix time for which the concerned labourers are 
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likely to be deployed. Contractor shall also issue a temporary identity card specifying the 
period for which the labourer has been deployed.  

7. Contractor is fully liable for the persons engaged by him for above work; however, GIPCL 
reserves the right to deduct any amount legally justified towards any liability not fulfilled.  

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the 
manpower. 

9.  If the contractor fails to complete the allocated job within specified time frame, GIPCL 
shall get the work done by third party at the risk and cost of contractor.  

 

11.   PAYMENT OF WAGES  
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of „Wages Act‟, Minimum Wages Act‟, Provident Fund Act, 
Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of employees 
engaged by him for the work and shall have to maintain necessary records. In case any 
amount becomes due to be payable by him to his employees or to the Government under 
the above rules, regulation, Acts. 

 

12.   ACCIDENT TO WORKMEN  
 

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due to any act omission / indiscretion on your part while undertaking the work 
and contractor shall fully abide by the statutory requirements of the employee's 
compensation act. GIPCL shall not be liable for any compensation due to accident, death 
or injury to any of contractor‟s workmen or any third party due to negligence, act or 
omission on your part. 

 

13.    LIGHTING 
 

Necessary illumination at works area will be provided by GIPCL. However, work specific 

lighting should be arranged by contractor. 

 

14. NIGHT/SUNDAY/HOLIDAY SHIFT 

The contractor shall depute qualified and adequate resources in night 

shift/Sunday/holidays for any emergency job, which may come up at 

night/Sunday/holiday. 

 

15. SAFETY ASPECT  

 
Contractor shall observe all the safety and security rules and regulation of the GIPCL 
which are at present in force and which may come into force during the pendency of the 
contract. Any violation of any rules and regulations will entail immediate termination of the 
contract. 

  
When contractor moves his lifting tools and tackles to the plant area, required test 
certificates as per the Factory Act 1948 and the state factories rules has to be submitted 
to safety Deptt. Safety Deptt. will check the certificates and if found okay, then only 
materials will be allowed to enter inside the plant. Material inward gate pass will be made 
only after certification from Safety Deptt. Security Dept. will inform to Safety Dept., as & 
when such tools and tackles brought at the gate for making entry in the maintenance site.  
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The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Dept. Safety Dept will check for quantity and 
quality of the safety gears and then allowed permission of work. Poor quality material will 
not be allowed to take inside the Plant. If quantity of required safety equipments is not 
satisfactory, contractor will not be allowed to carry out the work using such safety gears 
inside the Plant for the work. 

 
16.  GENERAL SAFETY CLAUSES  
 

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards. 

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment („PPE‟).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that his 
workmen wears the protective equipments at all times during the work operation. Brand 
name for safety shoe & safety helmet shall be suggested by safety representative of 
SLPP site. 

 

Helmet : 

Sr. No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 

IS : 2925 – 1984, ANSI / 
ISEA Z89.1-2009 

02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 

Safety shoes: 

Sr No. Model Company Specifications 

01. Acme Fabrik plast Co. SSTEELE (Strom) – Double 
Density 

IS : 15298 – 
2011 

02. Acme Fabrik plast Co. TRIMAX(Adjacent) – 
Double Density 

03. Worktoes Warren Worktoes - Warren Plus 

 

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 
full body safety uniform and belts, safety net etc. shall be issued and used as per the 
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will 
procure safety shoes & safety helmet from a reputed company with at least 12 months‟ 
guarantee and shall produce the guarantee certificate and IS standard certificate to the 
safety department. Contractor should purchase safety shoes of reputed brands. Safety 
shoes will be issued every year. IS certificate and guarantee certificate must be 
obtained from the vendor and submitted to the Safety department. Safety shoes should 
be heat, water, oil and chemical resistant, having an anti-slippery sole of 15298- 2002 
make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing Safety 
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helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at 
work throughout the contract period. The contractor has to maintain the PPE issue 
registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 
quality, GIPCL will issue the required PPEs to contract workers and back charge the 
same with 25% overhead charges of GIPCL.  

9. All lifting tools and tackles shall be duly certified by competent person in conformity with 
the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat 
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted 
every year before using such tools and tackles. In case of purchase of new lifting tools 
and tackles, form no. 10 as per the said rules shall be submitted before they are taken 
into use. All lifting tools and tackles shall be of reputed make having International 
manufacturing standard and shall be maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with essential 
PPE‟s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 
inspection with all above statutory test certificate before using at site for any work. They 
should use all tools and tackles only after certification by GIPCL representative/safety 
officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards shall be used to prevent 
accident. Further, during working on height, contractor should arrange proper 
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc. Advice 
and instructions of engineer in charge/ safety in charge shall be strictly complied with in 
this regard. All necessary safety precautions shall be taken by the contractor to prevent 
accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, 
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the 
cylinders at the work at height area. Gas cylinders shall be transferred through gas 
cylinder trolley only with cylinder cap and stored up right (vertical) position only. All gas 
cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas cylinders 
shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles‟ PUC to be tested as 
per Government approved RTO guidelines. All Vehicles must be parked in Parking 
space designated by GIPCL. If any vehicle is found inside the plant premises other than 
the parking area such vehicles shall be handed over to Security dept. and their entry 
shall be cancelled for movement inside the plant premises with immediate effect.  

15.  All electrical equipment shall be in good condition and free from any defect. Electrical 
tools & equipments i.e. welding machine, grinding and drill machine etc. may be 
checked by the electrical engineer of the contractors regularly, every six month at least 
and report shall be submitted to concerned HOD and safety depts.  

16.  During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to 
prevent falling and spreading of sparks and hot material on and around the work area. 



 SURAT LIGNITE POWER PLANT: TENDER FOR “Lifting of Super heater coils and 
removal of hard deposit from 26 nos (13 nos. assemblies) existing super heater 
coils and removal of hard deposit scale from remaining 30 nos. of super heater 
coils in in-situ condition in Unit-2 CFBC Boiler”. 

 

Page 29 of 47 
 

Contractor will procure and use such items. ELCB / RCCB shall be provided with rating 
of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 
(S-II) and near miss report within time limit as specified in forms, if any accident, 
Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract jobs 
and he will in close co ordination with safety officer of SLPP and attend all safety 
related meeting such as safety committee, on job safety training etc. Where the 
contractual man power is less than 50, the site in-charge of the contractor will act as a 
safety officer and he will perform all the duties of safety officer as mentioned above.  

19.  No loose connection / joints allowed in electrical cables during performance of any kind 
of job.  

20. Safety shoes shall be issued to female employees also.  

21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required 
as per RTO guidelines. 

22.  The Contractor‟s nominated safety officer shall be imparted regular on-job safety 
training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. T 

23. The Contractor shall comply all the new requirements related with safety as informed 
by the HOD / Safety department from time to time.  

24. Penalty shall be imposed for Violation of safety norms is proposed as follows:-  

The Contractor & Contract workmen shall strictly adhere to Safety standards / 
Guidelines as per practices. The list provided below is an indicative list to explain the 
principles behind safety practice. If the contract workmen fail to comply with safety 
standards as per category A, B & C below, penalty shall be levied on the contractor as 
per the table mentioned below: 

Category Classific
ation 

Examples / Cases Penalty 

A 
PPEs 
Related 

Working without helmet, shoes, safety 
belt, gloves etc. 

Rs. 100/- per instant. 

B 

 

Work 
Instructio
n Related 

Failure to adhere to HSE        
guidelines/plans, careless attitude in 
material handling, Machine being used 
with damaged machine guard, unsafe 
electrical work – workout plug 
top/improper electrical joints/cables lying 
on ground, electrical equipment working 
without proper earthling, machine being 
used without machine guard, Welding 
machine without incidence ELCB / 
RCCB of proper rating, Gas cylinder 
without test certificate, Cylinder cap, 
NRV /Flash back arrester, Cylinder 
trolley etc. 

 Rs. 500/- per instant 

 

 After three incidence. 
Per incidence Rs. 
2500/-. 

 

 Continuous unsafe acts 
will disqualify the 
contractor from further 
participation in tender 
of GIPCL-SLPP. 

Unsafe working practices at height more 
than 3 Meters.  

 
Working without permit non-compliance 
with permit conditions like hot work, 
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height work etc. as applicable, lifting 
tools and tackles being used without 
third party inspection certificates in form 
no. 9/ 10 as per Factory Act - 1948 etc. 

C 
Unsafe 
Practices 

Breach of safe practices by a particular 
person repeatedly for three times. 

 Suspend the entry gate 
pass for one week. 

 After two 
suspensions his gat 
pass will be cancelled 

 

Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day.  

The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 

 
17. REJECTION OF WORK:  

 
If, as a result of inspection, examination or testing, the GIPCL‟s Representative/Engineer 
decides that any materials, work or workmanship is defective or otherwise not in 
accordance with the Contract, the GIPCL/Engineer/ GIPCL‟s Representative may reject 
such plant, materials, work or workmanship and shall notify the CONTRACTOR promptly, 
stating his reasons. The CONTRACTOR shall then promptly make good the defect and 
ensure that the rejected item complies with the Contract. If Contractor failed to rectify the 
rejected work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold 
amount against rejected work or Workmanship. CONTRACTOR shall not entitle for any 
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL. If 
Contractor failed to rectify any such defective work or workmanship, GIPCL reserve the 
right to rectify at risk and cost of the CONTRACTOR and deducted by the GIPCL from any 
amount due, or to become due, to the CONTRACTOR‟s dues.  
 
If the GIPCL/Engineer/GIPCL‟s Representative requires such materials, work or 
workmanship shall be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer‟s personal for attending the retest, such 
costs shall be recoverable from the CONTRACTOR by the GIPCL and may be deducted 
by the GIPCL from any amount due, or to become due, to the CONTRACTOR. 
 

18. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labors, equipments, vehicles, tractors, etc… to execute the contract 
are in the scope of the contractor. The contractor should ensure that tools& equipments 
are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor for 
defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute Location/Package wise full time independent experienced site-
in-charge and two nos. of independent site supervisors at site (Defined by user 
department in respective tender). They shall co-ordinate with GIPCL engineer and shall 
bear overall responsibility of contract including joint measurement, billing etc. Such 
person shall function from site office of contractor at SLPP. 
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e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. Safety 
supervisor shall arrange small safety talk on every day morning or whenever required 
with all workers working under this contract. He shall coordinate with concern 
department‟s Engineer-in-charge on daily basis and report daily observations, tool-box 
talk records etc. The work shall not be allowed without deploying safety supervisor and 
a penalty equal to Rs. 1,000/- per day absent of safety supervisor shall be levied from 
Contractor. 

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions. 

g. The contractor has to take EC insurance policy for their workmen. The contractor has to 
submit labor license and PF account number to the Engineer-in-charge before start the 
work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case 
of delay of work without any valid reason, the GIPCL reserves the rights to carry out the 
work by deploying other agencies at the risk & cost of contractor with additional 10% 
overhead charges. 

i. Contractor shall mobilize the resources as per need within the period of twenty four 
hours. If the contractor fails to mobilize sufficient resources to complete the job in time, 
GIPCL will execute the job through other agency at the risk and cost of the contractor 
with additional 10% overhead charges. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven to fifteen days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted shall remain firm till completion of the contract and any 
agreed extensions thereafter and shall not be subject to any escalation, idle charges for 
labor, machinery, overhead expenses etc… due to any reason whatsoever. No price 
escalation / idle charges shall be entertained due to delay in work on unavailability of 
work front, non-issue of work permit, holding of work permit for any reason, 
unavailability of contractor‟s supervisor, unavailability of contractor‟s safety supervisor, 
violation of safety rules, unsafe act by any of contractor‟s worker, negligence & 
ignorance of safety & quality instructions of GIPCL Engineer-in-charge or any other 
reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but 
not limited to approved quality safety shoes& safety helmets, standard dust masks, 
safety goggles, etc… as required and shall use exclusively under this contract for all 
the time during working at specified locations failing which, the Engineer-in-charge may 
hold the work and will take necessary action including penalty as decided. If the 
contractor repeatedly violates safety rules/regulations (more than three successive 
incidents), Engineer-in-charge may take necessary action against the contractor, 
including appropriate financial penalty) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the time 
given by and under the supervision of the Engineer-In-charge and shall ensure that 
sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to work), 
work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, tractors etc. 
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q.  Any job other than the listed jobs in work order shall be executed by the contractor on 
instruction from GIPCL and payment shall be made to the contractor on respective item 
rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the Micro, 
Small and Medium Enterprises Development Act, 2006. If your organization is 
registered under the Act, please specify the category i.e., Micro Enterprise, Small 
Enterprise or Medium Enterprise under which it is registered and kindly attach a copy of 
your registration certificate. 

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards. 
Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 

19. CONTRACTOR’S SUPERVISION 

 
The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs of 
this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be 
constantly in attendance at the site during working hours. During CONTRACTOR‟S 
supervisory engineer absence during working hours, if unavoidable, and also beyond 
working hours, when it may be necessary to give directions, orders may be given by the 
ENGINEER / GIPCL and shall be received and obeyed by the CONTRACTOR‟S 
superintendent or Foreman who may have charge of the particular part of the work in 
reference to which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
confirm such orders in writing. Any directions, instructions or notices given by the 
ENGINEER / GIPCL to him, shall be deemed to have been given to the CONTRACTOR. 
The representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or purchase 
materials and proceed with the work as required for speedy execution. 

 
None of the CONTRACTOR‟S Superintendents, engineers, supervisors or labour should 
be withdrawn from the work without due notice being given to the GIPCL / ENGINEER; 
further no such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER 
such withdrawals will jeopardize the required pace of progress / successful completion of 
the work. 

 
The CONTRACTOR shall employ in or about execution of the work only such persons as 
area careful, skilled and experienced in their respective trades, and the GIPCL shall be at 
liberty to object to and require the CONTRACTOR to remove any person employed by the 
CONTRACTOR in or about execution of works who in the opinion of the ENGINEER 
misconducts himself or is incompetent or negligent in the proper performance of his duties 
and all such persons shall not again be employed upon the works without the prior 
permission of the GIPCL. 

 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
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20. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 
 
All loose materials, wastage, packing materials, cut pieces or other matter of an offensive 
nature shall not be deposited on the surface, but shall at once be carted away by the 
CONTRACTOR to some pit or place provided by him away from the site of work and 
approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works to the extent directed. He shall 
tear down and dispose of all temporary works, shall remove or grade, to the extent 
directed, all plant and equipment, shall satisfactorily dispose off all rubbish resulting from 
the operations under this contract and shall do all work necessary to restore the territory 
embraced within the site of his operations to at least as good order and conditions as at 
the beginning of the work under this contract. 

 
21. FACILITIES TO BE PROVIDED BY GIPCL  

 

A. The Company shall provide the following facilities to the Contractor at the site:  

a. Electricity & water at nearest available one point. Further distribution to be done by 
contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL‟s township 
Narmada guest house at discretion of GIPCL if available. 

c. Industrial Canteen facility on chargeable basis for workmen.  

d. Workshop facility as available at site only. However contractor may visit the workshop 
to ensure the existing facility. For the facilities other than available, contractor has to 
carry out the job outside at their own cost.  

e. First aid facilities as available on chargeable basis.  

f. If required Hydra (crane) for material loading/unloading/ shifting purpose on chargeable 
basis as per availability of Hydra. 

            Apart from the above, no other facilities shall be provided by GIPCL.  
 

B. GIPCL shall also conduct an orientation program appraising the workmen regarding  
            Safety norms and measures shall be observed during work operations at the plant site. 

 

22. WORK MEASUREMENT/CERTIFICATION 
 

a. The work to be performed being of a specialized nature, the contractor should be fully 
conversant with modern practices and should be able to carry out works independently of 
large thermal power plant. The contractor shall therefore be required to engage qualified/ 
experienced personnel to undertake the work as per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records and 
maintain the data. 

c.  All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative of the 
contractor and the Engineer-in-charge. The measurements shall be clearly written 
indicating date of measurement, location, reference to drawings, if any, and jointly signed. 

d. The Contractor shall be required to furnish satisfactory job completion report to GIPCL. The 
submission of report should be on daily basis, the monthly bill payment shall be released 
based on the certified reports of the works. 
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e. Inspection of work will be done by Engineer in Charge or his authorized representative. If 
the work is not found satisfactory engineer in charge reserves the right to take suitable 
action and shall be binding to the contractor. 
 

23. PUBLIC HOLIDAYS 
The Contractor shall be responsible for giving benefit to all his employees, employed in 
whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in advance 
and due communication thereof shall be made to the Management. 
 

24. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for sum of 
Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the accident 
taking place anywhere outside the Company premises or at any place when the workman 
is not in course of his employment. 
 

25. FORCE MAJEURE 
The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
If a Force Majeure situation arises, the affected Party shall promptly notify the other Party 
in writing of such conditions and the performance shall be suspended as per mutual 
agreement. 
For the purposes of this clause, „Force Majeure‟ means an event beyond the control of the 
Party and not foreseeable by the Party and shall include events of floods, explosions, 
riots, wars, hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism, 
government actions and provided always that such acts result in the impossibility of the 
further performance of the contract. 

26. INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all actions, 
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which 
may be brought against or suffered by GIPCL which it may sustain, pay or incur as a 
result of or in connection with the performance/ purported performance/ non-performance 
of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any direction 
or order is issued by court at any point of time the contractor shall comply with and 
implement such direction or order whether passed at the time of award of contract or 
during the pendency of contract. Further, the Contractor shall indemnify the GIPCL 
against all consequences arising and affecting GIPCL owing to the compliance of the 
orders by the Contractor. 

 
27. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the Courts 
at Baroda/Surat shall have jurisdiction regarding the same. 

 

28.     COVID-19 
 

Contractor has to strictly follow the GIPCL Guideline for COVID-19 and Government policy 
time to time. 

 
************************** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1. FAILURE DURING EMERGENCY 

  
During any emergencies, contractor shall have to carry out the work by deploying additional 
force within twenty four hours notice period failing which GIPCL reserves the right to carry out 
this work by engaging other contractor. The expenditure occurred due to such situations, the 
Contractor will be held responsible & the same will be recovered from the Contractor‟s monthly 
bill / any other pending bills along with 10% overhead charges. For repetitive failure of such 
work for more than two incidents, GIPCL reserve the right to terminate the entire contract by 
forfeiting all pending dues, Security Deposit & other retention money, if any, after giving 15 
days notice to the contractor & this will be binding to the contractor.  
 
2. SCOPE OF CONTRACTOR  

 
1.  All tools & tackles, Hydra, Crane, tractors & trailer, required vehicles to execute the 

contract will be in the scope of the contractor. The contractor should ensure for 
healthiness/working conditions of tools, tackles & vehicles etc.  

2.  All consumable items like cloth, cotton waste, kerosene, gas, diesel, lubricants, etc will be 
in the scope of the contractor.  

3.  All safety/PPEs required during work at site are to be arranged by the contractor.  
4.  The Contractor shall have to provide necessary facilities including accommodation for 

their labor at their own cost.  
5.  The contractor has to arrange all equipment, vehicles, machinery etc. for lifting/shifting the 

materials of their own.  
6.  Contractor has to depute their full time experienced overall site-in-charge & independent 

Location/Package wise supervisors for work execution as per specification and for day to 
day work planning & coordination with respective department‟s Engineer-in-charge, to 
obtain day to day Location/Package wise work permits, to get daily location wise work 
supervision, to record Location/Package wise joint work done reports/measurements/trip 
certification, to prepare Location/Package wise separate bills, to prepare & apply 
Location/Package wise manpower gate pass, to maintain Location/Package wise statutory 
& legal compliance records, etc…  

 
3. TO REMEDY DEFECTIVE WORK 
  

If the work or any portion thereof shall be damaged in any way excepting by the acts of 
the GIPCL, or if defects not readily detected by proper inspection shall develop before the 
final completion and acceptance of the whole work, the CONTRACTOR shall forthwith 
make good, without compensation, such damage or defects in a manner satisfactory to 
the ENGINEER / GIPCL. In no case shall defective or imperfect work be retained even if 
contractor followed all technical specifications. GIPCL will not compromise for quality of 
materials, works & workmanship.  
  
The CONTRACTOR shall remain liable under the provisions of this clause notwithstanding 
the passing by the GIPCL of any certificate, final or otherwise or the passing of any 
accounts.  

 
4. DAILY DIARY AND PROGRESS REPORT :  

 
A daily diary register will be kept in the ENGINEER‟S office. The CONTRACTOR will 
supply all detailed information every day at 9:00 hours for the day preceding and the diary 
will be jointly signed by the ENGINEER and the CONTRACTOR‟S representatives, every 
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day in token of its correctness. A works instruction book, serially numbered will also be 
kept in the ENGINEER‟S office and all day to day instructions will be given in that book. 
The CONTRACTOR‟S representative shall report every day to see these instructions and 
sign them at the bottom in token of his having seen them.  

 
The CONTRACTOR shall provide all information regarding procurement of materials and 
progress of work, as is required by the ENGINEER for compiling the weekly progress 
reports. This information shall be provided by contractor at 9:00 hours every Monday, for 
the preceding week.  

 
4. PRICE & RATES  
 
The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost of all labor, 
supervision, cost of safety supervisor, shifting, transportation, loading, unloading, equipment, 
all tools & tackles, safety equipments & PPEs, Royalties, Rents, GST, Stamp Duties, Central 
or State Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work 
Contract Tax, and / or any other duty / tax, levied by the Central, State Government or other 
Public bodies etc…and such other costs that are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the work. The quoted 
rates shall be deemed to include for everything mentioned in the specification, all leads & lifts, 
contractor‟s overheads & profits for due performance of the work under this contract and such 
other costs that are not specifically mentioned herein but will be incurred by the contractor for 
the satisfactory and timely completion of the work. The rates shall also include cost for 
mobilization / demobilization of manpower, equipments, materials, etc... 

 
The rates shall be firm for entire contract period and also during extension, if required and shall 
not be subject to any escalation in prices, idle charges for labor, machinery, overhead 
expenses etc. No price escalation / idle charges shall be due to any reason whatsoever.  
  
The prices / item rates quoted by Bidder shall remain firm till completion of the contract period 
and any agreed extensions thereafter and shall not be subject to any other escalation, idle 
charges for labor, machinery, overhead expenses etc. No price escalation / idle charges shall 
be payable due to delay in work by contractor or due to non-availability of work front by GIPCL 
or any reason whatsoever.  
 
The price/rate quoted by CONTRACTOR shall be considering mobilization of all required 
manpower, tools & tackles, materials, equipment for timely and satisfactory completion of all 
scope of work.  
 
The value and/or quantum of work may be increased or decreased depending upon day to day 
requirement. However, item rates remains unchanged and the payment shall be made as per 
the actual quantity executed as informed & certified by GIPCL representatives. 
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6. TERMS OF PAYMENT 
 

A. Conditions of Payment: 
The contractor shall raise the invoice in duplicate after completion of work along with 
protocol of work executed. On receipt of the invoice complete in all respects and with all 
the said documents, the payment in respect of the same shall be made within 15 days of 
such receipt of a complete invoice as per the following terms of payment – 

i. 80% payment after lifting and cleaning of hard deposit scale from super heater coil 
module (26 coils) and Cleaning of Hard deposit scale from remaining 30 nos. of 
super heater coils in-situ condition on submission of PBG. 

ii. 20% payment after successful completion of IBR hydrotest, insulation work, site 
cleaning and completion of all work duly certified GIPCL E-I-C 

iii. Income Tax (IT) will be deducted at source from each invoice as per the rules in 
force. 

iv. Payment shall be made on actual quantity executed. 
 

v. GST shall be paid along with bills after fulfillment of following terms.  
(a)  Submission of copy of registration certificate issued by GST Authority (to be 

furnished only once).  
(b)  Citing the Goods and service Tax Registration no. And the date of issue of 

registration certificate on invoices.  
(c)  Claim of GST amount with percentage (%) separately shown on the invoices.  
(d)  The contractor shall be required to submit the proof of payment of GST of previous 

month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company.  

(e)  The Bidder shall inform the GIPCL in the event of its registration certificate is 
cancelled or discontinued for whatsoever reason. 

 
B. Validity and Uniformity of Rates 

 
The rates shall be valid for a period of the Contract Period and shall remain unaltered 
during the entire Contract Period.  
 

7. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE  
 

Contractor shall submit following documents to the Engineer-in-charge for verification 
purpose of the bill:-  

 
(i) Measurement sheet along with joint record of work done in the form of joint inspection 
report duly signed by authorized representative of contractor and GIPCL Engineer.  
(ii) Records of Pre and post heat treatment of weld joints. 

 
The bill will not be entertained without submission of above documents. 

 

8. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each RA bill of work carried out along with following documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, EC Policy, 

PF paid Challan with ECR, etc… along wage certificate pertaining to respective bill 
period. 

(ii) Notarized Indemnity Bond as per Performa, in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa, after releasing final bill payment. 
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 Bill submitted without any of the above documents shall not be processed for payment. 

9. MOBILIZATION AND EXECUTION 
 

a) Contractor shall mobilize the resources at site within 7 to 10 days from the time intimation 
given by GIPCL. 

b) Contractor shall provide required separate & independent site supervisors who will be 
responsible for supervision and execution of job in specified time with respect to quality, 
specifications, site preparations, safety, coordination with GIPCL, issue of work permits, 
joint measurements, etc... The supervisors shall coordinate with the Engineer-in-charge of 
GIPCL for proper execution of the job. 

c) The resources required for execution of above jobs will vary from time to time, hence 
contractor shall mobilize the resources accordingly. 

d)  Contractor shall provide accommodation for the persons deployed by him for the work at 
his own cost. 

 

10. QUANTITY OF WORK 
 

The estimated quantities of work required to be carried out by the contractor are as given 
in the Section-E (Schedule of Quantity) and shall vary according to the exigencies of work 
at site. However, the rates quoted by Bidder shall remain firm irrespective of any variation 
in estimated quantities. Contractors shall engage required nos. of labors along with 
required tools & tackles as per work load and emergency situations throughout the 
contract period to perform his contractual duties. 
 
In case, contract quantity/amount exhausted before completion of contract period, GIPCL 
reserve the rights to increase the quantities or contract amount for successful completion 
of entire contract period. Contractor shall responsible to complete the particular job up to 
entire satisfaction of Engineer-in-charge. The item rates remain firm & unchanged till 
completion of the contract and any agreed extensions thereafter and shall not be subject 
to any escalation, idle charges for labor, machinery, overhead expenses etc… for any 
reason whatsoever. The quantum of work of individual item may be up to any extent 
depending upon requirement. However, item rate remains unchanged. Under this 
contract, contractor has to execute all work as per the Plant requirement. 

 

11. GENERAL CONDITIONS OF CONTRACT 
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. Bidders are 
advised to go through the same. 

 
Where any portion of the general conditions of contract is repugnant to or at variance with 
any provisions of the special conditions of contract, then unless a different intention 
appears, the provision of the special conditions of contract shall prevail to the extent of 
such repugnancy of variance. 
  

    ******************* 
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SECTION – E 

PRICE SCHEDULE 
 

Sr. 
No. 

Work Description Unit 
(A) 

Unit Rate 
(in Rs.) 

(B) 

Total 
Cost (in 

Rs.) 
(A XB) 

1 Part 01: Lifting of existing 13 Nos. 

assemblies / 26 nos. coils from their position 

and hard scale deposit cleaning from super 

heater coils by hand scrapping or hydro-

jetting method etc.. After completion of 

cleaning of coils. Re-installation in their 

original position which includes temporary 

supporting and locking of Final Re-heater 

coils, Low temperature coils which are 

hanging on same hanger tube of super heater 

coils. High pressure T91 and T11 joints, 

Purging arrangement, Pre & post heat 

treatment of weld joints, Fins welding, 

insulation removal and application, 

manpower for cleaning, Necessary IBR 

permission and all tools &tackles for 

completion of works etc.  

13 no. 
Assemblies 

To be 
Submitted 
Online 

To be 
Submitted 
Online 

2 Part 02: Cleaning of hard deposit scale 

manual scrapping or Hydro Jetting or any 

special method in remaining coils i.e. 15 

nos. Assemblies/30nos. of super heater coils 

in situ position.  

 

15 nos. 
Assemblies 

To be 
Submitted 
Online 

To be 
Submitted 
Online 

2 Applicable Tax  ( Present GST @18.0% (on Sr. No.1) To be 
Submitted 
Online 

3 Total  value including taxes : (Sr. No.1 + Sr. No.2) To be 
Submitted 
Online 

 
Note: 

1. Price bid shall be submitted in soft form only through GIPCL e-tender portal 
system. 
The bidder shall fill the price schedule in the format given and the price shall be 
inclusive of cost of all manpower, consumables, tools and tackles, transportation 
Safety and statutory compliance, etc.  

2. Payment shall be made on actual quantity executed. 
3. GST shall be paid extra at actual as per prevailing rates as declared by Central 

Government on submission of documentary evidence. GST shall be quoted 
separately if applicable.  
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4. The Bidder shall fill the bid documents with utmost care in consonance with the 
instructions contained in the bid documents. 

5. The prices quoted are firm throughout the contract period and will not subject to 
any variation whatsoever.  

6. Price quoted by the bidder covers complete scope of work and the requirement 
of tender terms & conditions. 

7.   All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance are in the scope of contractor in his quoted rates. 

 
 

 
 

COMPANY SEAL     SIGNATURE   ……………….… 
        

NAME     ……………..……….… 
 

       DESIGNATION …………….….. 
 
       COMPANY ………………..….… 
 
       DATE ……………………….….. 
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SECTION – F  
ANNEXURE-G 

 
PROFORMA FOR BANK GUARANTEE FOR EMD 

 
(To be stamped in accordance with Stamp Act) 

 
Ref …………………..    Bank Guarantee No…………… 
 
       Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 
Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its 
Registered/Head office at…… ………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of 
Rs…………………………….. valid for one (1) year from ………………………. is 
required to be submitted by the Bidder as a condition precedent for participation in the 
said Bid, which amount is liable to be forfeited on the happening of any contingencies 
mentioned in the Bid Documents. 
 
We, the …………………………………………………………… Bank at …………….., 
having our Head Office at (local address) 
………………………………………………………………………….. Guarantee and 
undertake to pay immediately on written demand by Gujarat Industries Power 
Company Limited (hereinafter called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In 
words) ……………………………….………. without any reservation, protest, demur and 
recourse.  Any such demand made by said “Purchaser” shall be conclusive and 
binding on us irrespective of any dispute or difference raised by the Bidder.  It shall be 
conclusive and enough for enforcement of Bank Guarantee on the Bank if Purchaser 
invokes the Bank Guarantee stating only that the default has been committed by the 
Bidder, thus far and no further.   
 

Contd….2 
(2) 
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This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from …………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on 
this ………………………………….. Day of ……………………………….20 …………… 
at ………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                    (Name) 
 
       Designation with Bank  
Stamp: 
 
   
       Attorney as per Power of   
       Attorney No. 
 
       Dated ……………………………. 
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ANNEXURE-H 
 

PERFORMA CERTIFICATE 
(No claim, No arbitration) 

 
To, 
General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill are full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract and 

extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not 

resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified in 

the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out above 

referred work as per prevailing Minimum wages act. We have also fulfilled all requirements 
of the P.F. Act. We have maintained all records necessary as per the statutory 
requirements. We hereby indemnify GIPCL from any disputes arising in future related to 
payment of labors, Provident Fund, etc.. and confirm that all liabilities of settlements of 
disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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ANNEXURE-I (To be read with Clause no.06 Eligibility criteria) 

 

Eligibility criteria: 
 
 

Qualification criteria 
no [in line with 
clause-6]. 

Document Reference no. submitted for 
Eligibility 

Remarks 

6(1)   

6(2)   

6(3)   

6(4)    

6(5)   

6(6)   

6(7)   

6(8)   

6(9)   

6(10)   

6(11)   

6(12)   

6(13)   
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ANNEXURE – J 
 

SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL SPECIFICATIONS 
 
All the deviations from the general and technical specifications shall be filled by 
BIDDER clause by clause in this schedule. 

 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER‟s General/ Technical Conditions of this enquiry. The bidder further confirms 
that in the events any other data and information presented in the BIDDER‟s proposal 
and accompanying documents are at variance with specific requirements laid out in the 
OWNER‟s General /Technical Specifications, then the latter shall govern and will be 
binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
            
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE ……………………….….. 
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ANNEXURE-F 
 

Declaration cum Undertaking for Safety Laws and Regulations Compliance 
(To be submitted on Company’s Letter Head) 

 
I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm, agree and undertake that all the Statutory and 
Safety Laws and Regulations of the applicable Authority/ies shall be strictly followed for 
all types of works at the site during the period of the Contract, if awarded to me. 
. 

Signed and Stamped by the 
Authorized Signatory 

Of the Bidder 
 
 
 

------------------------------------------------------------------------------------------------------------------- 
 

Declaration for Contractual Litigations 
(To be submitted on Company’s Letter Head) 

 

Please Tick (√) whichever is correct option 
 
 

I ______________________ on behalf of ………Name of 
Party/Company………..hereby confirm that I /We have 
 

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations for the last three( 03) years. There are no 
ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL. 

Please Tick (       ) 

OR 
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years. 

Please Tick (       ) 
 

If “b” is applicable, please submit the details for the same. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false 
statement in this regard shall amount to disqualification of the Bid being submitted 
herein. 

Signed and Stamped by the 
Authorized Signatory 

Of the Bidder 
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ANNEXURE-H 
 

PARTICULARS OF THE BIDDER 
 

Sr. 
No. 

Particulars Please provide information 
here. 

1. Name of Bidder  
2. a. Registered Office Address: 

b. Address for Correspondence: 

c. E-mail ID: 

 

3. Contact Details: 

Contact Person Name 

Telephone No. : 

Mobile No.: 

 

4. Year of establishment 

PAN No. 

GST No 

 

 
COMPANY SEAL      SIGNATURE ………………… 

NAME ………………… 
DESIGNATION …………….. 
COMPANY ……………… 
DATE …………….. 


