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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/Structure Repairs/2021-22/ 

 

Name of work Surat Lignite Power Plant – 4X125 MW, Unit # I to IV: 
RCC & masonry structure repairs at Surat Lignite 
Power Plant and associated areas (Year: 2021-22). 

Estimated value of work Rs.47,00,188.66 (without GST) as per Schedule of 
Rate & estimated quantities mentioned in Section-
E 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, 
Taluka: Mangrol, Dist.: Surat - 394110 (Gujarat) and 
associated areas. 

Estimated Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as 
mentioned against item descriptions in SoR 
(Schedule of Rate) cum BOQ (Section-E). 

Contract period 09 (Nine) Months as per subsequent clause no. 16 
(Section-A) & clause no. 3 (Section-D). 

EMD Rs.48,000/- (Rupees Forty Eight Thousand only) as 
per details mentioned herein under in clause no. 7 of 
Instructions to Bidders (Section-A). 

Cost of tender document / tender fee Rs.2,950/- (Rupees Two Thousand Nine Hundred 
Fifty only) - Non refundable, inclusive of applicable 
GST through RTGS or through online payment 
gateway from website: www.gipcl.com as per details 
mentioned herein under in clause no. 7 of Instructions 
to Bidders. 

Site Visit  Site visit at GIPCL (Surat Lignite Power Plant), 
Village: Nani Naroli, Taluka- Mangrol, Dist. Surat - 
394110 (Gujarat) before submission of bid as per 
details mentioned herein under in clause no. 4 of 
Instructions to Bidders (Section-A). 

Availability of online e-Tender 
document 

On website: https://www.nprocure.com or 
https://gipcl.nprocure.com and also on company’s 
website: www.gipcl.com up to 07.10.2021, 17:30 hrs. 
(third extension) 

Last date of online bid submission  07.10.2021, 17:30 hrs. (third extension) through 
website: https://www.nprocure.com or 
https://gipcl.nprocure.com  

Submission of EMD either in 
physical form by way of DD/BG or 
payment receipts of online EMD 
payment and online Tender fee 
payment along with supporting 
documents for techno-commercial 
bid in physical form. 

On or before 07.10.2021, 17:30 hrs. (third 
extension) during working days at office of Surat 
Lignite Power Plant, Nani Naroli, Dist. Surat, PIN: 
394110 (Gujarat). 

E-Reverse Auction E-Reverse Auction will be executed through website: 
https://e-auction.nprocure.com (Schedule will be 
intimated later on to eligible bidders). 

http://www.gipcl.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/
https://www.nprocure.com/
https://gipcl.nprocure.com/
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the 
website. The Bidders are required to visit the website regularly till the last date & 
time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. Bidders are advised to submit their online bid well in advance to avoid any 
unexpected last moment technical issues with (n)procure site. In case of any issues 
/difficulties cropping up during online bid submission / uploading / submission of 
documents, etc…, bidders are requested to inform these well in advance (at least 
two days before closing of tender) to  (n) Code Solutions as mentioned in Section-B 
of tender as well as to GIPCL email to khmistry@gipcl.com 

5. The Bidders are required to submit their Bid offer online only through the website 
https://www.nprocure.com or https://gipcl.nprocure.com (E-Tender No.: 476705). 

6. EMD either in physical form by way of DD/BG or copies of payment receipts of 
EMD and Tender fee paid through RTGS/online along with other supporting 
documents are to be submitted in physical form in sealed cover/envelop at the 
following address on or before date & time mentioned above in NIT. At the top of 
envelop, tender notice no.: SLPP/Civil/Structure Repairs/2021-22/ should be 
mentioned.  

             
General Manager (SLPP) 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat-394 112, Gujarat. 

Phone: (02629) 261063-72.  E-Mail: khmistry@gipcl.com 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:khmistry@gipcl.com
https://www.nprocure.com/
https://gipcl.nprocure.com/
mailto:khmistry@gipcl.com
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 1084.40 MW comprising of various conventional and renewable projects.  
 
GIPCL commissioned its first power project; a 145 MW gas based combined cycle power 
plant in year 1992 at Vadodara. It expanded its capacity 165 MW Naptha & gas based 
Combined Cycle Power Plant at Vadodara in year 1997. GIPCL has commissioned 1MWp 
Distributed Solar Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: 
Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW installed capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also 
operating its own captive Lignite and Lime Stone Mines close to the Power Plant. The 
Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) technology for the 
Boilers, where Lignite is burnt along with Lime Stone in the Combustor of the Boiler. It also 
commissioned 5 MW solar power station at SLPP in year 2012.  
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as 
a 75 MW Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.: 
Patan. GIPCL has also successfully commissioned 112.40 MW wind farms at different 
location of Gujarat.  
 
GIPCL is presently executing a 100 MW Solar PV project at the Raghanesda Solar Park, 
Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are 
on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 
KM is part of the National & State Highway and balance 5 KM is District Road. From Kim, 
SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is 
District Road. The nearest Broad Gauge Railway Line is at Kim, which is around 21 KM 
from the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as 
under. 

 

 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 6 of 71 
 

The Company intends to award Contract for specialized repairs of various 
RCC & masonry structures & buildings of Power Plant and associated 
areas of Surat Lignite Power Plant, Dist. Surat (Gujarat) and is therefore 
inviting open tenders online (through nProcure website) from 
experienced & resourceful contractors. 

 
2. BRIEF SCOPE OF WORK 
 

Scope of work includes specialized repairs of RCC & masonry structures and 
necessary strengthening as per various items of BoQ (Section-E) by using 
specialized approved materials with skilled & experienced applicators / technicians 
and as per detail technical specifications as mentioned & specified in BoQ cum SoR 
(Section-E) and detailed scope of work & detailed specifications mentioned in 
Special Conditions of Contract (Section-D). Location wise scope requirement are 
tentatively provided under each item of BoQ which is not exhaustive and works 
shall be executed as per the specific requirements & directions of Engineer-in-
charge of GIPCL. 

 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the tender 
documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
Bidder. The decision of the Company to interpret the information and rates filled 
in by the Bidder shall be final and binding on the Bidder.  

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Safety & Health Aspects and Norms to be 
observed etc. before submitting their bids so that no ambiguity arises in these 
respects subsequent to submission of the Bids.  

3.4 Before quoting the bid, the Bidder must visit site and should go through the 
specifications, scope of work etc. and get himself/herself fully conversant with 
them. The Bid should include cost of mobilization and cost to adhere to all 
Safety Norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of Bid on 
account of mobilization or Safety costs.  

3.5 Bidder has to submit all the information as per required Bid document. Failure to 
furnish all the information as per required Bid documents or submission of a Bid 
containing deviations from the contractual terms and conditions, specifications 
and requirements, shall be rejected.  

3.6 The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.7 The tender documents shall not be transferable.  
3.8 The Bidders are expected to examine all instructions, forms, terms & 

specifications in the Bid documents and to get fully acquainted themselves with 
all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning or 
interpretation of any part, he shall seek necessary clarifications in writing if 
required.  
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3.9 Conditional offers shall not be considered and liable to be rejected.  
3.10 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments/corrigendum.  
3.11 During evaluation of Bids, the Company may, at its discretion ask the Bidder (s) 

for clarification of their Bid. The request for clarification and the response shall 
be in writing and no change in prices or substance of the Bid shall be sought, 
offered or permitted.  

3.12 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own discretion 
or in response to the clarification requested by a prospective Bidder. In such 
case, the Company may in its discretion extend the deadline for submission of 
Bids in order to facilitate the prospective Bidders for incorporating the effect of 
the amendment in their Bids.  

3.13 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend meetings or conferences, if 
any, including any pre award discussion with the successful Bidder, technical 
and other presentations etc. and the Company shall not be liable for any 
expense thereof.  

3.14 If the successful Bidder is consortium/joint deed of undertaking of company, the 
Consortium leader/Bidder shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract.  

3.15 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract.  

3.16 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the Bid forms, attachments and other supporting documents submitted 
by the Bidder. 
 

4. PLANT VISIT 
 

It is perquisite and necessary for all interested bidders to visit the site/plant after 
downloading the tender copy to understand the actual working conditions, 
compliance related to labour, safety etc. before submitting their offer. Failing which, 
any consequential liabilities arising will be to bidder’s account. The bidders shall 
examine the site of works and its surroundings at his own responsibility. The 
bidders shall collect information that may be necessary for preparing the bid and 
entering into a contract. All costs and liabilities arising out of the site visit shall be at 
bidder’s account.  
 
The bidder is deemed to have examined and understood the tender document, 
obtained his own information in all matters whatsoever that might affect the carrying 
out the works expressly mentioned or works which may have to be carried out to 
fulfill his contractual obligation within the scheduled rates and to have satisfied 
himself to the sufficiency for his offer.  
 
The submission of tender by a contractor implies that he has visited the site and 
read these instructions, conditions of the contract etc. and has himself aware of the 
scope, nature of works & specifications of the works to be done, General & Special 
Terms and Condition. GIPCL will not, therefore after acceptance of contractor’s 
rate, pay any extra charges for any other reason in case the contractor is found 
later on to have misjudged the site conditions.  
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Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself regarding matters such as access to site, communication, transport, 
working condition including approaches, height of structures, provision & 
requirements of scaffolding (standard MS sections only), site safety requirements, 
quantum of dusting, temperature, running equipment, importance of work, round the 
clock working conditions, work permit system, right of way, high flood level in River, 
flow of water during monsoon/dry season in the River/Nallah, the type and number 
of equipment & facilities required for the satisfactory completion of work, the 
quantity of various items of the  work, the availability of local labour, availability and 
rates of material, local working conditions, uncertainties of weather, obstructions 
and hindrances that may arise, etc which may affect the work or cost thereof, 
before submission of his Bid. Ignorance of site conditions shall not be accepted by 
the GIPCL as basis for any claim for compensation. The submission of a Bid by the 
BIDDER will be construed as evidence that such an examination was made. Any 
later claims / disputes in regard to rates quoted shall not be entertained or 
considered by the GIPCL. 
 
The rate quoted by BIDDER shall be based on his own knowledge and judgment of 
the conditions and hazards involved and shall not be based on any representations 
of the Engineer. 
 
It is also desirable to study tender documents thoroughly before site visit. Also, 
considering prevailing nationwide COVID-19 epidemic, site visit will be carried out 
with advance intimation subject to following:- 

 

(1) Only site visit will be arranged preferably for any one or maximum up to two 
authorized persons having valid authorization letter/s during site visit considering 
present scenario of COVID-19 epidemic.  

(2) The authorized representative/s of Bidder should visit the site by following 
prevailing COVID guidelines of the company. 

(3) Details of visiting person/s like Name, age, designation, address, recent medical 
history (preferably for previous 01 month), recent travel history (for previous two 
weeks), etc… should be provided to GIPCL in advance through email along with 
other requisite details. 

(4) Address proof of visiting person/s is required during site visit. If person/s coming 
from containment zone, same will not be allowed. 

(5) Wearing of facemask is compulsory for visiting person/s during the site visit. 
(6) Visiting person/s should follow applicable prevailing guidelines/travel advisory of 

GoI/GoG regarding COVID-19 epidemic. 
(7) Medical screening of visiting persons may be conducted at company’s Occupational 

Health Centre (OHC) before allowing plant entry / gate pass. 
(8) Visiting person/s should cooperate with GIPCL security staff, HR&A department, 

Medical team & employees regarding any further instructions to be followed on 
COVID-19 epidemic during site visit. 

(9)  “Aarogya Setu” mobile application latest version should be available. 
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5. ELIGIBILITY CRITERIA (SELF ATTESTED COPIES OF 
SUPPORTING DOCUMENTS MUST BE SUBMITTED FOR 
EACH OF FOLLOWING ELIGIBILITY CRITERIA)    

 
The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
 

5.1 Bidder should possess minimum Three years of experience during last five years 
in similar nature of jobs like civil structure rehabilitation jobs / repair & maintenance 
jobs, civil structure strengthening works, specialized civil works & projects, etc… 
in/for Power Plants / Process Industries / Corporation / Corporate Sectors / Institutes 
and should enclose proof of the same. Bidder shall submit necessary evidence for 
the same like self attested copies of work orders/Work Execution/Work Completion 
certificates from clients. The work completion certificate shall comprise of Order 
value & Executed value. Bidders should have executed the work directly. The work 
executed as a sub-contractor or subletting agency shall not be taken in to 
consideration. However, experience as a sub-contractor, except the works sublet by 
specialized civil repair contractor, may be allowed on sole discretion of GIPCL 
subject to submission of supporting evidence/documents like copies of work orders 
with relevant Invoices of completed works & verification of work performance from 
client of sub-contractor. 

5.2 Bidder should produce evidence of having successfully completed similar works (as 
per above clause no. 5.1) during last five years ending last day of the month 
previous to the one in which tender is invited, satisfactory progress of ongoing 
works etc… secured from clients along with self attested copies of documentary 
evidence preferably photo copies of work experience. The experience should be 
either of the following: 

  
a. One similar completed/executed work each costing not less than the 

amount equal to Rs.33,27,734/-.  
 

OR 
 

b. Two similar completed/executed works each costing not less than the 
amount equal to Rs.22,18,489/-.  

 

OR 
 

c. Three similar completed/executed works each costing not less than the 
amount equal to Rs.16,63,867/-. 

 

Note: For evaluation of the bid, the executed value mentioned in the work 
completion certificate will be considered. 
 

Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion/execution certificates issued by clients. 
 

5.3 Tender fee: The tender fee of Rs.2,950/- (Rupees Two Thousand Nine Hundred 
Fifty only), including applicable GST (non refundable) shall be submitted through 
RTGS or through online payment only as per details provided in clause no. 7 herein 
under. Demand Draft will not be accepted for Tender Fee. 

5.4 EMD: The EMD of Rs.48,000/- (Rupees Forty Eight Thousand only), shall be 
accompanied in the form of DD/RTGS/online or irrevocable Bank Guarantee given 
by Bank as described in subsequent clause no. 7. 

5.5 Bidder should have separate Employees Provident Fund code number towards 
registration of firm with RPF commissioner, as applicable. 
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5.6 Attested copies of relevant documents duly signed & seal on each & every page 
shall be submitted. GIPCL may verify the documents, experience certificates issued 
by concern authority. After opening of technical Bid, if any required attested 
documents found missing in the Technical Bid submitted by the Bidder, the tender 
inviting authority may inform to that Bidder by E-mail to submit the missing required 
documents within stipulated time limit. If Bidder/Bidders fail to submit within 
stipulated time, their Bid will be declared technically disqualified and no further 
correspondence will be entertained. 

5.7 Bidder should have average annual turnover of Rs.16,63,867/- during last three 
financial years (average of financial years of 2019-20, 2018-19 & 2017-18). Bidder 
shall furnish annual audited financial statement duly certified by Chartered 
Accountant for the last three financial years to demonstrate the financial healthiness 
of the company. The balance Sheet and Profit & Loss Account must be in the name 
of the company. Any type of MOU for this purpose will not be entertained. 
Note: In case, the annual turnover is less than the statutory guideline which does 
not require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant. 

5.8 The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and 
GST registration number. Copies of the same shall be submitted. 

5.9 The net worth of the bidder should be positive as evidenced from audited accounts 
of last financial year (2019-20), audited (or where, as per extant laws of the land, 
audit is not applicable, certified) by a qualified Chartered Accountant who should be 
a member of the Institute of Chartered Accountants of India. 

5.10 In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless 
otherwise specifically mentioned in the tender.  

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / 
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, Bid of that party may be liable to be rejected. Bidder agrees and 
undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Bidder shall have to submit “Declaration for Contractual 
Litigations” as amended in Annexure-H in Section-F / Form attached. 

5.12 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” on his company letter head as amended in 
Annexure-G in Section-F / Form attached. 

 If any Major Violation of any safety law(s) / Rule(s) is / are found during 
the preceding Three (3) years, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regards as final and binding on the Bidder without any demur and 
that no further correspondence shall be done in this regard at any stage.  

 If any of the details submitted in the prescribed Annexure-G & H in 

Section-F / Form to the Bid is/are found to be false, incorrect at any time 
in future, then the Contract awarded to that Bidder / Contractor shall be 
liable to be terminated forthwith without any notice / correspondence and 
Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no 
further correspondence shall be done in this regard at any stage. 
Further, Performance / Security Deposit will also be liable to be forfeited. 
Any dues to GIPCL from the Bidder / Contractor shall be recovered from 
the pending bills or any other dues payable to the Bidder / Contractor, if 
any or otherwise through any other recourse available under the Laws. 
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The Bidder shall submit all the evidences, documents, attested copies of work 
orders & work completion certificates etc… as a proof with EMD & Tender Fee and 
also provide the requisite details online for meeting the prequalification 
requirements. GIPCL will verify the experience, performance, capability & strength 
of Bidders, independently for executing the job. GIPCL may visit the site & consult 
the owner of the industry/property where similar job is executed by the Bidder. 
GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning any 
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for 
further evaluation. 
 
Site Visit is mandatory prior to submission of bid to understand the scope of work, 
working conditions, site conditions, equipments, tools & tackles, labor deployment, 
associated risk, surrounding etc.    
 

6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 
 

7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
 
7.1 An EMD of Rs.48,000/- (Rupees Forty Eight Thousand only) and nonrefundable, 

Tender fee of Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty only), 
inclusive of applicable GST shall accompany with Bid. Tender fee shall be 
submitted through RTGS / online mode of payment only. 

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor 
of Gujarat Industries Power Company Limited from any Schedule Public Sector 

Bank or Schedule Private Sector Bank (except Yes Bank) as per Performa of 

BG enclosed with this tender document under Section-F (Annexure-C). 
 

Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
Alternatively, EMD & Tender Fee may also be submitted through RTGS mode of 
payment by the bidders as per the details given below:- 
 
RTGS detail: 

1. BANK NAME:- State Bank of India  
2. BRANCH:- Nani Naroli  
3. IFSC CODE:- SBIN0013423  
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited  

5. A/C No.- 33514692834 
 

Also, EMD & Tender fee may be submitted through online payment gateway 
of company’s website: www.gipcl.com (online Payment Form) as per detail 
provided in Section-F (Annexure-J) herein under.                          

 
7.3  In case EMD is paid in the form of irrevocable BG, the same shall be valid for a 

period of 180 days after the due date for submission of the bid  

http://www.gipcl.com/
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7.4  The EMD of the successful bidder will be returned after payment of Security 
Deposit or submission of irrevocable PBG by successful bidder. Alternatively EMD 
will be converted into SD and successful bidder shall submit SD or performance 
bank guarantee for the balance amount. 

7.5  The earnest money deposit will be refunded to the unsuccessful/disqualified 
BIDDER after the tender is finalized and after award of LOI/Work Order.  

7.6  Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees 
and EMD should be submitted to GIPCL.  

7.7  No interest shall be payable on EMD.  
7.8  The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or 

(ii) withdraws his tender before the expiry of the validity date of the tender. 
 
7.9 SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS 
 

Details/receipts of EMD & Tender fee 
paid by RTGS/online or EMD in physical 
form by way of DD/BG (as applicable) 
with other documents duly self attested 
are to be submitted in physical form in 
sealed cover as per details mentioned 
in NIT. Bid No. shall be mentioned at 
the top of cover/envelope. 

Address for Submission:- 
 
General Manager (SLPP) 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli,  
Taluka: Mangrol,  
District: Surat.  
PIN: 394 110, Gujarat. Phone : 02629-261063  
E-Mail: khmistry@gipcl.com  

 
8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online through website: https://www.nprocure.com or 
https://gipcl.nprocure.com within the dates specified in the NIT along with the 
details of tender fees, EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 

 
1. Qualification and experience of Site-in-charge. 
2. Schedule of deviation (Annexure-F in Section-F) Technical as well as 

commercial, if any. 
3. Qualification & experience of Supervisors/Engineers (if applicable). 
4. List of available equipments, vehicles, tools & tackles which are required to 

perform the scope of works as specified in this tender. 
 
The following supporting documents shall also be submitted, in physical form along 
with EMD & Tender Fee: 

 
1. The tender documents dully signed in all pages without price bid along with 

techno-commercial deviations, if any. 

mailto:khmistry@gipcl.com
https://www.nprocure.com/
https://gipcl.nprocure.com/
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2. Proof of experience meeting the minimum eligibility criteria as mentioned in 
tender document. 

3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any). 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit & loss account and balance sheet and net worth 
certificate for last financial year duly certified by a practicing CA will be 
required as specified in clause nos. 5.7& 5.9 above. 

7. P.F. Number and Allotment Letter. 
8. PAN Number. 
9. Goods & Service tax registration number/certificate copy  
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-G & 
Annexure-H under Section-F. 

11. Bidder should submit duly filled Annexure-K provided under Section-D of 
Tender document. 

12. User ID for e-reverse auction on website: https://e-auction.nprocure.com 
      

(b) Price Bid: 
 

1. Percentage Rate Price Bid shall be submitted only in soft form through e- 
portal system. 

         Note: Estimate includes cost of all GIPCL approved makes of materials 
like repair & coating materials, thinner, crack filler, POP/approved putty, 
Polysulphide sealant for expansion joints, other required materials as 
recommended by manufacturer, consumables, safe storage of materials, 
wastage, application on various damaged civil structures through 
experienced applicators/operators, helpers, labour, supervision, safety 
supervisor, shifting, transportation, loading, unloading, equipment, 
machinery, all tools & tackles, standard approved MS scaffolding (as per 
item description), materials, approved safety “Zula”, scaffolding 
arrangement at work site as per approval of GIPCL’s Safety Officer, 
safety equipments & PPEs, site safety arrangements, legal & statutory 
compliances, Royalties, Rents, Stamp Duties, Central or State 
Government or Local body or Municipal Taxes or Duties (other than 
GST). Bidder shall quote applicable GST separately in online price bid. 

2. Goods & Service tax shall be paid extra at actual as per prevailing rates as 
declared by Central Government on submission of documentary evidence.  

3. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated 
Value OR _____%age below the estimated value OR______%age above the 
estimated value”. 

4. The quantities shown in the SoR (Section-E) are approximate and may vary 
as per job requirement.  

5. The Bidder shall fill the Bid documents with utmost care in consonance with 
the instructions contained in the Bid documents. 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence & place of 
business of the person/persons submitting the Bid and must be signed & 
sealed by the Bidder with his/her usual signature. The name of all persons 
signing the documents shall also be typed or printed below the signature on 
each page. 

https://e-auction.nprocure.com/
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(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 
and designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation / Company must be signed with the legal name of the 
Corporation / Company i.e by the President / Managing Director / Secretary or 
other person or persons authorized to Bid on behalf of such Corporation / 
Company. A certified copy of the board resolution/power of attorney 
authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the 
person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 

9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
 

11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no cause 
of action or claim, against the Company for rejection of his Bid.  

c. The Company shall always be at liberty to reject or accept any Bid or Bids at his 
sole discretion and any action will not be called into question and the Bidder 
shall have no claim in that regard against the GIPCL. 
 

13. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 
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12.2 Preliminary Examination: 
 

12.2.1    The Company will examine the Bids for any computational errors, for 
sureties furnished by bidder, for authentication of documents 
submitted and completeness of the Bids. 

13.2.2 Arithmetical errors will be rectified on the following basis:  
(a) If there is a discrepancy between the unit price and the total price 

that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price will be corrected & will be 
binding to the bidders. 
 

(b) If there is a discrepancy between the Total Bid Amount and the sum 
of total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 

 
13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

13.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or before 
due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission shall 
be evaluated at highest quoted price of the deviation/omission quoted by any 
of the Bidder. In case a separate price (for omission) is not given by any 
other Bidder, a reasonable price of the same shall be taken & the same shall 
be binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

14.       RIGHT OF REJECTION OF TENDERS 
 

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 
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14.2 Any Tender without EMD and Tender fee will be treated as non responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids 
if such Bidder has quoted an abnormally low rate in the Bid document/price 
Bid. 
 

15. AWARD OF CONTRACT 
  

15.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

15.2 The successful bidder shall be intimated of his/her selection through the Letter 
of Intent or Letter of Award/ Work Order which shall be sent to him/her 
through e-mail, courier, fax or registered mail. 

15.3 GIPCL reserves the right to cancel/short close the contract during the contract 
period without assigning any reason.  

15.4 GIPCL reserves the right to split the contract quantity between vendors.  
 

16. CONTRACT PERIOD 
 

16.1 The contract will be for a period of 09 (Nine) Months from the date of actual 
commencement of operation of the contract as shall be stated in the Work 
Order (‘Contract Period’). 

16.2 GIPCL reserve the right to short close the contract at any time by giving one 
month notice period without assigning any reason. 

16.3 GIPCL reserves the right to extend the Contract Period appropriately on the 
same rates, terms and conditions without any price escalation and entering 
into any new contract subject to justifications submitted by contractor for delay 
of works and in case same are agreed & accepted by GIPCL.  

 
17. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 
18. CONTRACTOR’S OBLIGATIONS 

 
   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 

(i) The Contractor shall deploy suitably qualified and sufficient manpower for 
timely & satisfactorily execution of the works under the contract. 

(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower separately to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labour with proper identification 
to enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labour laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification, 
security check, pre-employment medical fitness check-ups & induction safety 
training for all the workmen/labour engaged at the GIPCL site is done and 
necessary documents regarding the same shall be submitted to the GIPCL’s 
authorized representative/officer-in-charge.  
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(v) Any default in complying with the above or any misrepresentation regarding 
compliance of the above shall compel GIPCL to initiate appropriate civil or 
criminal proceedings regarding the same. 

(vi) The Contractor shall also comply with the safety requirements and provide his 
workmen/labor with safety equipment like safety helmets, masks, safety shoes, 
gum boots and other necessary standard PPEs for properly undertaking the 
operations involved under this contract. Following are also to be issued by 
contractor; 
  

a) Safety shoes and Gum shoes (standard approved ISI make) 

b) Safety helmet (standard approved ISI make in yellow colour only) 

c) Safety Goggles / face shield. 

d) Ear plug / Ear muff. 

e) Hand gloves like electrical hand gloves / cotton hand gloves / 
Chemical hand gloves. 
 

(vii) Contractor shall nominate /authorize senior experienced person in writing as 
site-in-charge to co-ordinate with GIPCL engineer / operation team and who 
shall bear overall responsibility for performance of the contract. Such person 
shall remain available at site during execution of scope of work. Contractor has 
to submit the authority letter and documentary proof for the same.  

(viii) The Contractor shall appoint minimum required site supervisors who shall co-
ordinate with GIPCL’s Engineer-in-Charge for daily entrusted jobs. They have 
to maintain daily records dully signed for the works carried out and duly 
certified by concern area representatives / Engineer-in-Charge / operation 
team. The Contractor in co-ordination with the Engineer-in-Charge shall ensure 
the availability of adequate manpower, approved materials, consumables, 
standard tools & tackles, etc… to carry out the job satisfactorily as per technical 
requirements & manufacturer’s recommendations. As per the instruction of 
Engineer-in-Charge, they have to allot the work and execute the same in 
specified time limit.  

(ix) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly.  

(x) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 (four) hours or even 
earlier of that, depending upon criticality and also during odd hours, as directed 
by GIPCL. If the contractor fails to mobilize sufficient manpower to complete 
the job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 10% supervision charges, including GST & the same 
will be recovered from the Contractor’s bill.  

(xi) Important Note:  
Whenever any of the Unit at SLPP remains under outage due to any 
reason, the contractor shall mobilize sufficient work force at site within a 
period of four hours from the time of intimation to the site-in-charge or via 
mail to your office. Generation loss occurred due to want of manpower as 
well as resources will be viewed very seriously and will invite appropriate 
punitive measures as decided by competent authority.  

(xii) During working in high risk area like hot lines of steam/ water/ oil, the workman 
must wear a suitable safety apron, safety belt, safety hand gloves and goggles. 
It is the contractor’s/contractor’s supervisor’s responsibility to ensure it without 
fail.  
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(xiii) During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
overhauling period quantum of work increases substantially). For this, 
enhanced work shall be completed by deploying additional manpower with 
supervisor as per site necessity. Payment will be made on item rate basis only 
under respective section. The work during the overhauling period is to be 
carried out round the clock as per instructions of Engineer-in-charge. 
Contractor should mobilize sufficient number of manpower & other required 
equipment/resources and execute the work in all shifts with independent 
manpower after receipt of such instructions. Contractor should not continue the 
same manpower for more than 12 hours.  
 

   B: TOOLS & TACKLES:  

(i) All tools & tackles, equipments, materials, etc…, required to execute the 
contract, are in the scope of the contractor. The contractor should ensure that 
tools & tackles are in healthy & working condition. All consumable items would 
be in the scope of the contractor (Note: If work is suffered due to want of 
sufficient manpower, tools & tackles, vehicle, equipments and/or required 
consumables/materials then 25% of the total job cost including GST will 
be levied as a penalty for each and every instance). 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of standard tools & tackles, equipments, standard 
MS scaffolding, standard safety PPEs, etc… in good condition at site as per 
day to day work load and emergency situations to complete the work in 
stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case of 
any emergency arising during night hours the contractor should be in a position 
to mobilize the manpower immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt and halogen lamp for other area ensuring safety at work 
place  

(v) Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human due 
to carelessness in loose connection, contractors will be held responsible & 
liable for any recovery/actions. 

 
19. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
khmistry@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

 
20. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
 

mailto:khmistry@gipcl.com
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21. UNDERSTANDING & CLARIFICATION ON DOCUMENTS & SPECIFICATIONS 
 
The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ clarification 
to the GIPCL. All such interpretations and clarifications shall form a part of the Bid 
documents.   
 

22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque or through RTGS (online payment) system only based on 
submission of required documents like bank mandate form with original cancelled 
cheque. 
 

23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates (Section-E) shall be read in conjunction with Instructions to 
Bidders, General conditions of contract, Special conditions of contract and 
Technical specifications. 

b. The quantities given in the schedule of rates (Section-E) are estimated and 
payment will be made as per actual certified works as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Tender in Section-D. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
contractor. 
 
Note: Interested bidders are requested to submit the online tender at least two days 
in advance from the due date set for online submission of bid in order to avoid non 
participation of e-tender due to probable technical problem in e-tender system. 
 

24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as jointly measured at site & certified by 
Engineer-in-charge of GIPCL. However, contractor shall be responsible to restrict 
the scope of work and not exceed beyond the provided quantities under specified 
items beyond order value without prior written consent of GIPCL. In any case, 
GIPCL will not pay for any additional quantity due to any reason except if advance 
written consent taken by the contractor from GIPCL to execute additional quantities. 
 
Quantities of individual items may be revised (increase or decrease) during the 
course of contract period based on site requirement. Contractor shall not be entitled 
for any compensation on ground of such alteration in individual quantities. GIPCL 
reserves the right to operate or increase/decrease quantities in each item or omit 
any item included in Schedule of Quantity (Section-E) at its discretion.  
 
Quantity of individual item of SoR (Section-E) may vary to any extent. However, 
contract value will remained firm. Contractor shall have no claim, whatsoever, on 
grounds of loss of anticipated profit etc. on account of the same. 
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After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the Engineer-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of the full amount of the work not 
having been carried out nor shall he have any claim for compensation by reason of 
any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated. 
 

**********  
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING & E-

REVERSE AUCTION 
 

SR. 
NO. 

DESCRIPTION 

1. Tender documents are available only in electronic format and same can be 
downloaded from the website: https://www.nprocure.com and 
https://gipcl.nprocure.com and It can also be viewed from Company’s website 
www.gipcl.com 

2. Price bid should be submitted online through the website 
https://gipcl.nprocure.com only. No physical submission of price bid will be 
entertained as it should be furnished on-line only 

3. Bidders who wish to participate in online tenders will have to procure / should 
have legally valid Digital Certificate (Class III) as per Information Technology 
Act-2000, using which they can sign their electronic bids. Bidders can procure 
the same from any of the license certifying Authority of India or can contact 
(n)code solutions- a division of GNFC Limited, who are licensed Certifying 
Authority by Government of India 

4. All bids should be digitally signed. The bidders are required to contact at the 
below mentioned address for detailed training on on-line tendering and also for 
requirement. 

(n) Code Solutions - A division of GNFC Ltd.  

403, GNFC Infotower, S.G Road,  

Bodakdev, Ahmedabad – 380054 (Gujarat, India). 

Toll Free: 1-800-419-4632/1-800-233-1010,  

Tel: 079-26857315/316/317  

E-mail: nprocure@gnvfc.net, website: www.nprocure.com 

 
Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for on line submission of bid in order to avoid non 
participation. 

 
E-REVERSE AUCTION: 

 
i. GIPCL reserves the right to conduct E-Reverse auction through (n) Procure platform.  
ii. E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible bidders 

(rounded to the next higher whole number) from the total bids received OR (b) Minimum 
three (03) lowest bidders, whichever is higher, shall be invited for participation in e-
Reverse Auction through n-procure platform.  

iii. Opening Price (including GST), Decrement value and duration for the e-Reverse Auction 
shall be informed to the qualified bidders before start of e-Reverse Auction.  

iv. After e-Reverse Auction process, L1 bidder shall be decided on Lowest Total Contract 
Price (including GST).  

v. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 
website: https://e-auction.nprocure.com that the bidder shall be allowed to participate 
the e-Reverse Auction. 

https://www.nprocure.com/
https://e-auction.nprocure.com/
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vi. In case of any further information regarding online bidding or if a Bidder needs any 
assistance in accessing/ submission of online bid/ clarification or if training is required 
for participating in online e-reverse bidding, then the Bidder can contact the following 
office for assistance or training:  

 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat)  
Toll Free: 1-800-419-4632 / 1-800-233-1010,  
Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net  

 
Bidder may visit https://www.nprocure.com/html/faq.asp for information regarding e-
tendering registration process. 

 
************ 
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security/Performance Bank Guarantee, the successful Bidder, to 
whom the work is awarded, shall be required to furnish a Performance Bank 
Guarantee (PBG)/Contract security deposit (SD) in favour of Gujarat Industries 
Power Company Limited for an equivalent amount of ten percent (10%) of the 
“Contract Price excluding taxes & duties” from any Schedule Public Sector Bank or 
Schedule Private Sector Bank (except Yes Bank) in the format attached in 
SECTION-F (Annexure-B), and it shall guarantee the faithful performance of the 
'Contract' in accordance with the terms and conditions specified in these documents 
and specifications. Contract security deposit/PBG shall be submitted strictly within 
twenty one days from the date of LOI or work order, whichever is earlier. The PBG/ 
Security Deposit shall be valid up to defect liability period of twelve months after the 
actual contract completion/expiry date. The Contract security/Guarantee amount 
shall be payable to the Company in Bidder's home currency without any condition 
whatsoever.  
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract 
security deposit.  
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period' 
after completion of contract and on fulfilling contractual obligations throughout the 
defect liability period. However, any delay in submission of SD will result in 
equivalent late release of entire SD after liability period.  
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
Performance Security. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value, including GST. 
Recovery will be affected from the monthly bills and/or retention 
money/security deposit. 
 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 10% additional overhead charges of 
GIPCL, including GST.  

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim, failing which the same shall be 
deducted from the bills of contractor. 
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4. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job with 
additional 10% overhead charges, including GST. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL) 
then GIPCL has right to terminate the contract at any time by giving  15 days 
advance notice to contractor without assigning any reason and will make the 
alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of the 

acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality of 

job. 

viii. GIPCL reserves the right to terminate the contract without giving any reason 
whatsoever and forfeit the PBG.  

 
5. FAILURE & TERMINATION 
 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him/her 
from any money due or to become due to the CONTRACTOR.  
 
If the contractor fails to execute the work or fails to mobilize the resources and 
equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 10% overhead charges of GIPCL, including GST and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 
 

6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
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settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration And Conciliation (Amendment) 
Act, 2019, as amended from time to time. The place of arbitration shall be at 
Vadodara/ Surat or any other place within state of Gujarat.  

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless 
the decision of the Arbitration proceedings is obtained.  
 

7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of General Manager (SLPP) - GIPCL will be final and binding on the 
contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof from time to time as also insurance cover for third party liability. The 
contractor shall keep the GIPCL indemnified from all liabilities arising out of his 
action in pursuance of this contract. The E. C. Policy should be obtained from Surat 
Jurisdiction and shall be assigned to GIPCL. EC policy should cover the specified 
contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 22 herein under. 

 
9. STATUTORY REQUIREMENTS 

 
a. COMPLIANCE OF LABOUR LAWS 

           
      The contractor shall at his own cost comply with the provision of labour laws, rules, 

orders and notifications whether central or state or local as applicable to him or to 
this contract from time to time. These Acts/Rules include without limitation the 
followings. 

 

1. Contractor shall be solely responsible and shall fully comply with all the provisions 
of all the labour laws applicable such as the Minimum Wages Act, 1948, Contract 
Labour (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus 
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952, 
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of 
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with 
Rules, Order and Notifications issued/made there under and as amended from time 
to time.  

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future 
applicable to the contractor from time to time for performing the contract job. 

2.1. The Contractor shall provide and be responsible for payment of Wages, Salaries, 
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and 
Canteen facilities and other statutory privileges and facilities to his personnel as 
per law/rules/regulations and orders of the Central Government, State 
Government, Local Authorities or other authorities as are in force from time to time. 
All employees of the Contractor shall be employee of the Contractor.  
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2.2. The contractor shall have a valid license obtained from Licensing Authority under 
the Contract Labour (Regulation & Abolition) Act,1970 as amended from time to 
time at the time of execution of the contract covering all his employees working at 
SLPP site and furnish the same failing which GIPCL may terminate the contract at 
its sole discretion.  

2.3. The Contractor shall at the time of execution of the contract have a EPF Code 
Number obtained from the Authorities concerned under the Employees Provident & 
Miscellaneous Provisions Act, 1952, as amended from time to time and remit 
contributions in respect of the employees employed by him at SLPP Site to the P.F 
office concerned every month failing which GIPCL will recover from the 
outstanding payment to the contractor from GIPCL.PF code of Gujarat region 
should be taken.  

2.4. The Contractor shall maintain all records/registers required to be maintained by 
him under various labour laws mentioned above and produce the same before the 
Statutory Authorities whenever required.  

2.5. The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as those under the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act, as amended from time to time, etc., under 
intimation to HR & Admn. Dept.  

2.6. The Contractor shall not pay less than the Minimum Wages notified by the 
Government from time to time to his employees of corresponding categories.  

2.7. The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond the prescribed hours 
under law as per applicable rates.  

2.8. The contractor shall take Workmen Compensation Insurance Policy for all his 
employees working at GIPCL. The contractor shall indemnify the company against 
any liability due to any work injury or accident to any of its employees.  

2.9. The Contractor shall in the event any of his workmen / employee sustains any 
injury or disablement due to an accident arising out of and in the course of his 
employment, provide necessary medical treatment and pay compensation as 
applicable, required under the Workmen’s Compensation Act, 1923 as amended 
from time to time.  

2.10. If any of the persons engaged by the Contractor misbehave with any of the officials 
or the Company or commit any misconduct with regard to the property of the 
Company or suffer from any serious communicable disease, the Contractor shall 
replace them immediately.  

2.11. The Contractor shall not engage / employ persons below the age of 18 years. 
Employment of women shall be strictly according to applicable laws.  

2.12. GIPCL will have right to deduct and disburse the claims of the individual / parties 
being a principal employer on any account whatsoever in relation to their 
employment with the contractor. The Security deposit will be released to the 
contractor at the end of the contractual tenure subject to an undertaking by the 
contractor that in the event any of his workmen or the heirs of workmen puts up a 
claim for recovery of money due to him from the contractor before the appropriate 
authority under the I.D.Act 1947 or under any other labour laws or for 
compensation under the Workmen’s Compensation Act, 1923 as amended from 
time to time and the appropriate authority has given a direction for making payment 
the contractor will meet the same or indemnify GIPCL if in the event GIPCL pays it 
as Principal Employer. 

2.13. The contractor shall make payment of wages to his employees on fixed date within 
the period specified under the applicable Law, in presence of representative of the 
company. He will submit a true copy of wage sheet, attendance register and P.F. 
remitted challans on monthly basis to HR&A dept. for verification and record.  
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2.14. The Contractor shall provide Safety items / kits to his employees such as safety 
shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under the 
law.  

2.15. The contractor shall conduct pre-induction and periodic medical checkup of his 
workmen as per applicable laws.  

2.16. The contractor shall be solely responsible for any accident caused to his workers 
and should adhere to all rules / regulations as per labour laws of Government and 
other statutory laws as applicable.  

2.17. The contractor should register himself under the Contract Labour Act, Employee 
Compensation Act and PF Act, as amended from time to time (Code no. to be 
mentioned) and submit the copy of registration certificate and should possess the 
same from the date of commencement of work, failing which the contract is liable 
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labour License should be obtained within one 
week from the date of issue of form-V. Contractor should apply for Form-V 
immediately after receipt of LOI. A copy of Labour License shall be submitted to 
GIPCL, HR & A Department.  

2.18. Contractor shall have to insure his workmen /supervisors etc. under Group 
Insurance scheme.  

2.19. The Contractor shall be responsible for compliance of all statutory rules, regulation, 
act enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, All Labour Laws Act, as amended from time to time in respect of employees 
engaged by him for the work and shall have to maintain necessary records. In case 
any amount becomes due to be payable by him to his employees or to the 
Government under the above rules, regulation, Acts, GIPCL reserves the right to 
recover the same from the running bill of the contract.  

2.20. Documentary evidence of deposit of PF paid shall have to be produced by the 
contractor along with the next bill.  

2.21. Records as per the provisions of various statutory Acts will have to be maintained 
by the contractor and submitted as and when required.  

2.22. All employees of contractor should maintain due discipline and respect local 
sentiments. GIPCL reserves the right to direct the contractor to remove any such 
person who does not comply with it.  

2.23. The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute 
shall automatically and immediately become applicable.  

2.24. All laws, rules, regulations, notifications, etc.  stated in this tender document shall 
be applicable as amended from time to time. Where applicable self-certified true 
copies of the required documents to be furnished, unless stated otherwise 
explicitly. 
 

b. LEGAL ASPECTS 
  

1. Contractor shall maintain all register required under the Labour Laws and make the 
payment as per the Minimum Wages Act, as amended from time to time to the 
workers employed by him/her. 

2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970, as amended from time to time and 
maintain necessary records and registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect to 
Employees Provident Fund and Employee Compensation Act, as amended from 
time to time within one week time, from the date of award of this contract. 
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4. Contractor’s employees, agent or sub-agent shall not smoke or light anything within 
the premises of the GIPCL and carry match box / lighter or any other explosive and 
/or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws, as amended from time to time, etc. 

6. Contractor shall issue an appointment order to each casual labourer stating therein 
the nature of job to be performed by him/her and fix time for which the concerned 
labourers are likely to be deployed. Contractor shall also issue a temporary identity 
card specifying the period for which the labourer has been deployed. 

7. Contractor is fully liable for the persons engaged by him/her for above work; 
however, GIPCL reserves the right to deduct any amount legally justified towards 
any liability not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the employment 
of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labour Law Act, maternity benefit act, as amended 
from time to time in respect of employees engaged by him/her for the work and 
shall have to maintain necessary records.  
 
In case any amount becomes due to be payable by him/her to his employees or to 
the Government under the above rules, regulation, Acts, GIPCL reserves the right 
to recover the same from the running bill of the contract. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on contractor part while 
undertaking the work and contractor shall fully abide by the statutory requirements 
of the employee's compensation act.  
 
GIPCL shall not be liable for any compensation due to accident, death or injury to 
any of contractor’s workmen or any third party due to negligence, act or omission 
on contractor part. 

 
12. LIGHTING 

 

General area lighting will be provided by GIPCL. However work area specific 
lighting should be arranged by contractor. 
 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
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14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

 
 When contractor moves his/her lifting tools and tackles to the plant area, required 

test certificates as per the Factories Act 1948, as amended from time to time and 
the state factories rules has to be submitted to safety Dept. Safety Dept. will check 
the certificates and if found okay, then only materials will be allowed to enter inside 
the plant. Material inward gate pass will be made only after certification from Safety 
Dept. Security Dept. will inform to Safety Dept., as & when such tools and tackles 
brought at the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him/her to safety Dept. Safety Dept. will check for 
quantity and quality of the safety gears and then allowed permission of work. Poor 
quality material will not be allowed to take inside the Plant. If quantity of required 
safety equipments is not satisfactory, contractor will not be allowed to carry out the 
work using such safety gears inside the Plant for the work. 

  
15. GENERAL SAFETY CLAUSES 

       

1. The Contractor shall observe and comply, with regard to his workmen working at the 
SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Following brand of the safety shoes and helmet shall be issued to contract workmen. 
Contractor shall issue safety shoes every year.  

 

Helmet : 

Sr. No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / ISEA 

Z89.1-2009 
02. V-Gard MSA 

03. PN 521 - Shelmet Karam 

 

Safety shoes : 

Sr. No. Model Company Specifications 

01. 
Acme Fabrik plast Co. 

SSTEELE (Strom) – Double 

Density 
IS : 15298 – 

2011  
02. 

Acme Fabrik plast Co. 
TRIMAX(Adjacent) – Double 

Density 

03. Worktoes Warren  Worktoes - Warren Plus 

 
4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, 

full body safety uniform and belts, safety net etc. shall be issued and used as per 
the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. 
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Contractor will procure safety shoes & safety helmet from a reputed company with 
at least 12 months’ guarantee and shall produce the guarantee certificate and IS 
standard certificate to the safety department. Contractor should purchase safety 
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and 
guarantee certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, having 
an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when 
they are at work throughout the contract period. The contractor has to maintain the 
PPE issue registers with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL, including GST.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948, as 
amended from time to time shall be submitted every year before using such tools 
and tackles. In case of purchase of new lifting tools and tackles, form no. 10 as per 
the said rules shall be submitted before they are taken into use. All lifting tools and 
tackles shall be of reputed make having International manufacturing standard and 
shall be maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during 
maintenance work. He has to ensure that all the workmen working at site are 
equipped with essential PPE’s and proper safety arrangement is made at the SLPP 
site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 
full body harness safety belt, ladders and crawling boards, fall arrester,etc. shall be 
used to prevent accident. Further, during working on height, contractor should 
arrange proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor 
system etc. Advice and instructions of engineer in charge/ safety in charge shall be 
strictly complied with in this regard. All necessary safety precautions shall be taken 
by the contractor to prevent accident and personnel injuries while working on 
height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 
the cylinders at the work at height area. Gas cylinders shall be transferred through 
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only. 
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested 
as per Government approved RTO guidelines. All Vehicles must be parked in 
Parking space designated by GIPCL. If any vehicle is found inside the plant 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 31 of 71 
 

premises other than the parking area such vehicles shall be handed over to 
Security dept. and their entry shall be cancelled for movement inside the plant 
premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract 
jobs and he will in close co ordination with safety officer of SLPP and attend all 
safety related meeting such as safety committee, on job safety training etc. Where 
the contractual man power is less than 50, the site incharge of the contractor will 
act as a safety officer and he will perform all the duties of safety officer as 
mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain 
the principles behind safety practice.  

 
If the contract workmen fail to comply with safety standards as per category A, B & C 
below, penalty shall be levied on the contractor as per the table mentioned below: 
 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  
 

 

     A PPEs Related  Working without helmet, shoes, 
safety belt, gloves etc. 
 

Rs.100 /- per instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 

 

 Rs.500 /- per 
instant.  
 
 

 After three 
incidence, 
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on ground, electrical 
equipment working without 
proper earthing, machine 
being used without machine 
guard, Welding machine 
without ELCB / RCCB of 
proper rating, Gas cylinder 
without test certificate, 
Cylinder cap, NRV / Flash 
back arrester, Cylinder trolley 
etc. 

Per incidence 
Rs.2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender 
of/contract 
with GIPCL-
SLPP.  

  

Unsafe working practices at 
height more than 3 meters 

Working without permit or 
non-compliance with permit 
conditions like hot work, 
height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factories Act – 1948 
etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by a 
particular person repeatedly 
for three times. 

Suspend the entry 
gate pass for one 
week.  
 
After two suspensions 
his gate pass will be 
cancelled. 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 

The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 
  
16. REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount 
against rejected work or Workmanship. CONTRACTOR shall not entitle for any 
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL. 
If Contractor failed to rectify any such defective work or workmanship, GIPCL 
reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by 
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues. 
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If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms and 
conditions. If such rejection  and retesting cause the GIPCL additional costs for the 
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest, 
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be 
deducted by the GIPCL from any amount due, or to become due, to the 
CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labours, supervisors, approved materials, consumable items, 
equipments, etc… to execute the contract are in the scope of the contractor. The 
contractor should ensure that tools & equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisor/s at site. They shall co-ordinate with GIPCL engineer 
and shall bear overall responsibility of contract including joint certification, billing 
etc. Such person shall function from site office of contractor at SLPP.  

e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. Safety 
supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
concern department’s Engineer-in-charge on daily basis and report daily 
observations, tool-box talk records etc. The work shall not be allowed without 
deploying safety supervisor and a penalty equal to Rs.1,000/- per day absent of 
safety supervisor shall be levied from Contractor.  

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labour license (if applicable) and PF account number to the Engineer-
in-charge before start the work. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 10% overhead charges including GST.  

i. Contractor shall mobilize the resources as per need within the period of twenty four 
hours. If the contractor fails to mobilize sufficient resources to complete the job in 
time, GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 10% overhead charges including GST. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven to fifteen days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) 
shall remain firm till completion of the contract and any agreed extensions 
thereafter and shall not be subject to any escalation, idle charges for labour, 
machinery, overhead expenses etc… due to any reason whatsoever. No price 
escalation / idle charges shall be entertained due to delay in work on unavailability 
of work front, non-issue of work permit, holding of work permit for any reason, 
unavailability of contractor’s supervisor, unavailability of contractor’s safety 
supervisor, violation of safety rules, unsafe act by any of contractor’s worker, 
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-
charge or any other reason whatsoever. 
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l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like 
but not limited to approved quality safety shoes & safety helmets, standard dust 
masks, safety goggles, safety hand gloves, etc… as required and shall use 
exclusively under this contract for all the time during working at specified locations 
failing which, the Engineer-in-charge may hold the work and will take necessary 
action including penalty as decided. If the contractor repeatedly violates safety 
rules/regulations (more than three successive incidents), Engineer-in-charge may 
take necessary action against the contractor, including appropriate financial penalty 
(Maximum of Rs.1,000/- per incident per man-day and as per above clause no. 15) 
and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-in-charge and shall ensure 
that sufficient manpower is deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-in-Charge for PTW (Permit to 
work), work instruction, Return of permit. 

p. The contractor has to submit daily reports showing work carried out with details of 
available manpower, equipments / vehicles (tractors) etc. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006, as amended from 
time to time. If your organization is registered under the Act, please specify the 
category i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under which 
it is registered and kindly attach a copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards. Contractor shall be required to observe these standards as amended 
time to time while working with GIPCL. Contractor should ensure that his 
workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman 
who may have charge of the particular part of the work in reference to which orders 
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders 
in writing.  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 35 of 71 
 

Any directions, instructions or notices given by the ENGINEER / GIPCL to him, 
shall be deemed to have been given to the CONTRACTOR. The representative of 
the CONTRACTOR shall have all necessary powers to receive materials from the 
GIPCL, issue valid receipts for the same, engage labour or purchase materials and 
proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any 
person employed by the CONTRACTOR in or about execution of works who in the 
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the 
proper performance of his duties and all such persons shall not again be employed 
upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or 
employ any employee of the other party except by mutual consent. 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 

 
All loose materials, wastage, packing materials, empty paint drums, cut pieces or 
other matter of an offensive nature shall not be deposited on the surface, but shall 
at once be carted away by the CONTRACTOR to some pit or place provided by him 
away from the site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works & remove scaffolding 
materials to the extent directed. He shall tear down and dispose of all temporary 
works, shall remove or grade, to the extent directed, all plant and equipment, shall 
satisfactorily dispose off all rubbish resulting from the operations under this contract 
and shall do all work necessary to restore the territory embraced within the site of 
his operations to at least as good order and conditions as at the beginning of the 
work under this contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
 

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter/room & food for supervisors/engineers on chargeable basis in GIPCL’s 
township as available. Food on chargeable basis at GIPCL’s Industrial 
Canteen as available. If not available, contractor to make his own arrangement 
for lodging and boarding locally or as appropriate at his cost.  

c. Workshop facility as available at site only. However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost. 

d. Space for contractor’s office & store as decided by GIPCL based on 
availability.   
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e. First aid facilities as available on chargeable basis. If not available contractor to 
make his own arrangement for the same locally or as appropriate at his cost.  

 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
21. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement.  

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data.  

c. All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative 
of the contractor and the Engineer-in-charge. The measurements shall be 
clearly written indicating date of measurement, location, reference to drawings, 
if any, and jointly signed.  

d. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works.  

e. Inspection of work will be done by Engineer in Charge or his authorized 
representative. If the work is not found satisfactory engineer in charge reserves 
the right to take suitable action and shall be binding to the contractor.  

 
22.  BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 

PREMISES OR BEYOND THE COURSE OF EMPLOYMENT  
 

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the 
accident taking place anywhere outside the Company premises or at any place 
when the workman is not in course of his employment. 
 

23.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. If 
a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement.  
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts 
result in the impossibility of the further performance of the contract. 
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24.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor. In case, in any 
litigation pertaining to labour employed through contractor if any direction or order is 
issued by court at any point of time the contractor shall comply with and implement 
such direction or order whether passed at the time of award of contract or during 
the pendency of contract. Further, the Contractor shall indemnify the GIPCL against 
all consequences arising and affecting GIPCL owing to the compliance of the 
orders by the Contractor. 

 
25. GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

26. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract shall 
prevail to the extent of such repugnancy or variance. 
 

******** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1. DETAIL SCOPE OF WORK  
 

1A. STRUCTURE REPAIR: 
 
The scope of work in general comprises RCC structure repairing, rehabilitation & 
protective coating through experienced applicators (skilled manpower) by using 
specialized & GIPCL approved makes of repair & coating materials, preferably of 
“Krishna Conchem Pvt. Ltd.”, “Fosroc”, “BASF”, “SIKA”, “asianpaints” make 
or equivalent other approved make with prior approval from GIPCL before bid 
submission (subject to advance approval from GIPCL based on submission 
of detail test reports, MSDS, TDS, credential details, performance certificate 
from client etc…) as specified in the SoR (Section-E) for various RCC structures, 
Civil infrastructures, buildings, etc… of Power Plant & other associated areas at 
various segregated locations of SLPP. Initial joint survey shall be carried out with 
GIPCL Engineer for identification of exact damaged areas on each structure in 
order to fix the scope of work at initial stage. However, contractor shall ensure that 
the total quantity of individual item should not exceed over specified quantity in the 
schedule (Section-E) without intimation to GIPCL. To carry out any extra quantity of 
work, a confirmation shall be obtained from GIPCL before proceeding. 
 
1A (i)  Following activities shall be carried out for rehabilitation works as per 

detail specifications of SoR (Section-E) with GIPCL approved makes of 
materials as above. 

 
 Chipping of loose and damaged plaster and / or cover concrete up to good parent 

concrete or up to reinforcement level using chisel & hammer and cleaning the 
reinforcement & concrete surfaces with wire brush to receive further treatment. 

 CORROSION REPAIR: (i) Surface preparation by removal of all disintegrated 
materials, cleaning the concrete surface with metal wire brush, cleaning of 
reinforcement and applying 1 coat of alkaline rust converter (FEOVERT or 
approved equivalent) followed by 1 coat of Migratory corrosion Inhibitor (EPCO KP 
100 or approved equivalent) to arrest the corrosion in embedded concrete. The rust 
remover shall be alkaline in nature and its PH shall be around 8.5 to 9. The 
Migratory corrosion inhibitor shall be tested by premier research institute/approved 
laboratory and shall have a successful case history in Indian condition. (ii) Applying 
2 coats of interpenetrating polymer network rebar coating to the exposed 
reinforcement as directed by Engineer-in-charge and as per manufacturer’s 
recommendations. 

 Providing & applying single component, dual shrinkage compensated, fiber 
reinforced thixotropic polymer modified repair mortar (REPPATCH 45 T or 
approved equivalent) in average 25mm and 40mm thickness as per respective item 
descriptions in SoR and as directed by Engineer-in-charge and as per 
manufacturer’s recommendations. 

 STRENGTHENING OF RCC WITH  EPOXY GROUTING: Drilling holes of 16 mm 
dia into concrete to required depth, cleaning the holes, fixing flexible PVC pipe 
nozzles (at about 0.50M spacing) for grouting purpose, sealing the gap around the 
nozzle and cracks with epoxy putty (EPCO 1010 or approved equivalent). 

 Grouting to be carried out by injecting very low viscosity (2 - 5 CPS), High 
Molecular Weight Thermoset Polymer MONOPOL (or GIPCL approved quality 
EPOXY GROUT) with a pressure up to 2 Kg/cm2. Grouting is to be continued till 
nozzle refuses to accept further grout. 
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 Providing & repairing cracks by using epoxy putty including making 'V’ groove by 
using grinder machine etc. complete as directed by Engineer-In-Charge and 
manufacturer specification. 

 Providing & carrying out cementeous pressure grouting enriched with asianpaints 
make SmartCare Injection Grout (or approved equivalent) additive for Cement 
through the nozzles with pressure up to 10 kg/cm2 generated by compressor or 
diaphragm pump in the concrete mass/structural cracks until the nozzles refuses to 
accept the grout, cutting the nozzle after setting of grout and filling the cavity with 
epoxy putty including materials, labour, machinery etc. The scope of work shall 
be including fixing of nozzle as per requirement. 

 Providing & fixing in position watertight shuttering from good quality shuttering ply 
for column, beams, slab etc. at all heights, application of de-shuttering oil, extra 
care for water tightness, removing after completion of work etc. completed as per 
specification & directed. All the crevices in the form work shall be arrested using 
Plaster of Paris so as to ensure water tight at various required locations as directed 
by Engineer-in-charge. 

 Drilling of 12 mm dia 100 mm deep holes @ 300 mm c/c distance in both horizontal 
& vertical directions. Transportation, bending to required shape & size, coating with 
IP NET- RB or approved equivalent material, fixing the same using Anchor grout of 
HILTI or FISHER in such a way that 90 mm of bar is grouted inside the hole and is 
bent to 90 degrees to the grouted bar having length of 120 mm. the rate shall 
include all consumables chemicals. Reinforcement shall be free issue by GIPCL for 
Out-Plant Stacker Reclaimer RCC beam, Lignite crusher foundation & M2A Tunnel. 

 Providing & applying single component, dual shrinkage compensated, fiber 
reinforced thixotropic polymer modified repair mortar REPPATCH 45 T or using 
RENDROC SP 40 or equivalent from approved makes in average 40 mm thickness 
for concrete surface repair as directed by Engr. I/c. The rate is also including 
chipping, cleaning the concrete surface with metal wire brush, exposing the 
surfaces of reinforcement and applying 1 coat of alkaline rust converter FEOVERT 
and rust removal and applying one coat of Zinc rich anti corrosive primer coating, 
applying epoxy base concrete bonding agent over old concrete for Out-Plant 
Stacker Reclaimer RCC beam, Lignite crusher foundation and Secondary Crusher 
House (Phase-I) RCC columns/Beams/Slabs. 

 Providing, laying & completing micro concrete using POLYGROUT - M of Krishna 
conchem or RENDEROC RG of FOSROC make or equivalent from approved 
makes with addition of 25% by weight 10 mm and down size crushed stone (grit) 
and bipolar corrosion in habitor EPCO KP 200 @ 2 kg/ cu.m (M:40) or as per the 
manufacturer's specification. The rate is also including Surface preparation 
including removal of all disintegrated materials, cleaning the concrete surface with 
metal wire brush, exposing the surfaces of reinforcement and applying 1 coat of 
alkaline rust converter FEOVERT or approved rust removar and applying concrete 
bonding agent over old concrete etc complete as directed by Engineer-in-charge. 
The rust remover shall be alkaline in nature and its PH shall be around 8.5 to 9. The 
rate shall be inclusive of all tools, tackles, labour, materials etc for BCN-2A Tunnel 
& Vastan Mines Road. 
 
1A (ii) Following activities shall be carried out for expansion joint repair 

works with materials preferably of “Fosroc”, “BASF”, “SIKA”, 
“asianpaints” make or equivalent other approved make with prior 
approval from GIPCL before bid submission (subject to advance 
approval from GIPCL based on submission of detail test reports, 
MSDS, TDS, credential details, performance certificate from client 
etc…). 

 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 40 of 71 
 

 The scope of work in general comprises re-treatment of existing expansion joints 
which includes cleaning & breaking the plaster on edges as required up to 6 inches, 
removing existing expansion joint material, repairing the edges with polymer 
modified plaster including priming coat of Acrylic polymer and cement, curing the 
edges for three days, filling the width up to 50mm joint with required size of PU 
Backer Rod, priming the grooves with sealant primer, filling the joints with approved 
make Polysulphide sealant about 2.10 Kg per RM consumption including primer, 
covering the expansion joint with “Fosroc” make “Expoband One” tape or 
“asianpaints” make “smartcare TPE” tape up to 200mm width and minimum 
1.50mm thickness as per site suitable and fix with EPOXY ADHESIVE, etc… 
complete to have total water tight expansion joints. Leak proof testing of all 
retreated expansion joints will be carried out in presence of Engineer-in-charge 
after completion of entire scope of work at Plant & associated areas.  
 
1A (iii) To carry out the scope of works as per Section-D & Section-E, 

contractor shall arrange his own standard MS scaffolding and same 
shall be used as per site requirements & approval by GIPCL’s safety 
department. The approved scaffolding based on site requirements 
shall be paid separately as per specific item of providing safe MS 
scaffolding for work at height more than & equal to 3.00M where, 
according to GIPCL, there is no other option to execute the work 
without scaffolding. Approximate size of scaffolding requirement 
shall be pre-approved through GIPCL before execution. Rate includes 
providing approved scaffolding materials (MS pipes with clamps, 
base plates, etc), erection of standard scaffolding as approved by 
GIPCL, making proper safe approach & platform with safe guard and 
dismantling & demobilization of the same after completion of given 
scope of work. No any idle charges will be considered due to delay 
from either side due to whatsoever reason. 

 
Contractor shall carryout the work as given in tender documents and the works 
shall conform to high standards of workmanship and quality plan as recommended 
by manufacturer. The work should be carried out in presence of full time 
experienced supervisor. 
 

1B. GENERAL SPECIFICATIONS & REQUIREMENTS: 
 

Contractor shall keep up to date material inward records and consumption record of 
his/her materials. Contractor shall strictly follow manufacturer’s recommendation for 
required mix proportion of material at site. The material must be applied strictly in 
accordance with the manufacturer’s technical datasheet including surface 
preparation, mixing, placing, applying, curing, etc… complete as per manufacturer’s 
instructions and as directed by Engineer-in-charge.  
 
Contractor shall deploy & provide sufficient nos. of manpower, full time experienced 
supervisors for supervision of work, providing & fixing metallic scaffolding, ladders, 
arrangement of platform for working at height, safety belts, safety shoes, goggles, 
dust masks, safety net, helmets, hand gloves, etc… with tools & tackles, sufficient 
nos. of lighting equipments, power cables of sufficient length according to site 
requirement, sufficient cleaning equipments like blower and any other incidental 
activities or works which are not envisaged but likely to be carried out for 
satisfactory & timely completion of entire scope of work as directed by Engineer-in-
charge.  
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The specified material/compounds must be applied strictly in accordance with the 
manufacturer’s technical datasheet including surface preparation, mixing, placing, 
applying & curing. This consists of surface preparation by thoroughly cleaning of 
dirt, dust, loose concrete, scraping for removing algae and scale by wire brushing or 
power tool cleaning, blower cleaning & drying of all surfaces before application, 
etc… as per site requirement. 
 
The scope of work is also include removal of all debris, unwanted materials, scrape 
materials etc including loading, unloading, shifting and disposal outside the plant 
premises for all lead & lift without any additional cost to GIPCL. 
 
Where any specifications of manufacturer is repugnant to or at variance with any 
provisions and/or specifications mentioned in this document, then unless a different 
intention appears, the provision and/or specifications mentioned in this document 
shall prevail to the extent of such repugnancy of variance.  
 
 
It is not the intent to specify herein all the works in the scope of this contract. The 
scope also includes all works necessary, which are not specifically mentioned here 
but required, for completion of entire scope of work in all respect within time bound 
period and are deemed to be included in the scope of the CONTRACTOR. All 
works shall conform to the specification. The works shall conform to high standards 
of quality and workmanship. 

 
1.1 GENERAL SPECIFICATIONS:  

 
1. Contractor has to ensure that the stage wise activities are being executed after 

getting inspected by Engineer-in-charge of GIPCL. After obtaining stage wise 
clearance, including surface preparation, contractor should proceed for further 
work. One register shall be maintained by contractor for this purpose and shall 
submit the same with bill. 

2. Contractor shall maintain the sequence of work for proper recording, 
certification and handing over of next front by GIPCL.  

3. Final finishing shall be carried out uniformly over the surface of structure. 
4. All the consumables like wire brush, mechanical tools, blowers, lighting 

equipments, sufficient length power cable, ladders, ropes, containers for 
handling the material, cloths if required for cleaning the surface etc… are to be 
arranged by the contractor. 

5. For scope of work at different elevations, contractor has to make arrangement 
of required standard MS scaffolding, fall arrestors, life line, standard approved 
safety “Zula” with double safety provisions, Metallic jail, H frames etc... at their 
own cost. 

6. Contractor has to make their own sub-store for security and storing the material 
at site. 

7. Manpower required for carrying out the entire scope of work will be in 
contractor’s scope. 

8. Contractor has to depute their full time site-in-charge & supervisors for work 
execution as per specification. 

9. Contractor has to take all safety measures and has to follow clause no. 14 & 15 
of General Conditions of Contract, during the execution of work including 
providing safety equipments and/or safety gears to the workmen. List of the 
provided safety equipments and safety gears is to be submitted to GIPCL’s 
Safety Department for prior approval and permission before taking up the work.  

10. The contractor shall possess a valid ‘Permit to work’ duly signed by GIPCL 
during the execution of the job.   
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11. Work has to be carried out even during the time when system is in operation. 
Hence, experienced supervisors are to be deployed for supervision of work.                                                                                                                       

12. Subsequent applications as per given sequences has to be executed after 
giving sufficient drying time to previous application. 

13. Contractor has to arrange & get inspected each application of work as per given 
sequence from the Engineer-in-charge of GIPCL before proceeding to next 
application. Supply of site measuring instruments are in the scope of contractor. 

14. Work shall be carried out only on thoroughly dry surfaces. Contractor shall have 
to arrange required nos. of blower to dry the surface properly, if required. 
Coating shall be applied by spraying by means of approved mechanical 
sprayers. The workmanship shall be of best quality. 

15. All the surfaces shall be thoroughly cleaned of oil, dirt, dust, rust and scale. The 
methods to be adopted using solvents as per recommendation of manufacturer, 
wire brushing, power tool cleaning etc. and as indicated in the item of work.  

16. Quality Check: - Contractor shall maintain location wise register entry and get 
the daily check from concern GIPCL engineer for various sequential 
applications. The same shall be submitted with bill for payment. GIPCL reserves 
the right to ask the contractor for re work, if the material applied without 
satisfactory surface preparation. GIPCL also reserves the rights to not offer 
further work front, if contractor repeatedly violates technical specifications, 
quality of work and safety rules. GIPCL will not entertain any correspondence 
from contractor for slow progress & delay in work completion due to any rework 
or due to regular work inspection of GIPCL to get quality works as per 
specifications and to maintain proper safety at work site. 

17. The rate shall be for good finishing. However, if the required quality and 
finishing is not achieved, contractor shall apply additional coat/coats of the 
application to get good desired finishing without any additional cost to GIPCL. 

18. Contractor shall follow the recommendation of manufacturer without any 
additional implication to GIPCL. 

 
1.2 SAFE STORAGE OF MATERIALS 
 

Contractor shall be responsible for safe storage of all their equipments, scaffolding 
& materials to avoid pilferage, loss, damage, theft and he shall be responsible till 
handing over. Contractor shall be responsible for security of their materials, 
scaffolding materials & equipments at their own. 
 

1.3 REPAIR & COATING MATERIALS  
 
All repair and coating materials shall be of GIPCL’s approved make 
specialized materials as per respective item specifications under SoR 
(Section-E) and as per detail scope of work mentioned in the above clause no. 
1 (Section-D).  
 
Contractor has to maintain record of each and every material brought to site with 
material test certificate and plant gate entry at GIPCL-SLPP.  
 
Contractor shall arrange to get joint inspection of the procured materials along with 
the concern Engineer-in-charge after the same is inward in GIPCL and the bill / 
challan of it shall be got stamped & signed from GIPCL’s Security personnel 
present at gate. Further, this bill / challan shall be enclosed with the Invoices when 
submitted as per the “Terms of Payment”. GIPCL may verify the reconciliation of 
materials supplied at GIPCL-SLPP with respect to work executed based on 
manufacturer’s standard consumption factor. Any major variation shall not be 
acceptable. 
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Third party testing:- 
 
Contractor shall arrange third party testing of materials supplied at GIPCL-SLPP for 
jointly collected random samples of materials as directed by Engineer-in-charge. All 
cost towards testing shall be borne by the contractor. The testing laboratory shall be 
as decided by GIPCL. 
 

1.4  DISPOSAL OF SCRAP & EMPTY BARRELS 
 
Contractor shall be responsible for removal and disposal of all the empty 
drums/barrels of all materials supplied by contractor, debris, unwanted materials 
etc...  as per prevailing GPCB norms outside GIPCL premises on every billing 
period basis. GIPCL will not be held responsible for any subsequent consequences 
regarding improper disposal of empty drums/barrels/scrap by the contractor.  
 
Contractor shall be required to submit written undertaking as per format provided in 
Annexure-L of enclosed Section-F with the final bill that all the empty 
chemicals/primer/thinner drums & scrap/debris are disposed off at outside plant 
premises at designated location as per prevailing Government guideline and 
contractor shall indemnify, keep harmless the GIPCL against any future liabilities or 
consequences in this regard.  
 
Contractor’s final bill shall be processed only after written confirmation & 
compliance for disposal of all such empty drums, containers, other scrapes, debris, 
unwanted materials etc… to outside premises in accordance with prevailing GPCB 
norms based on submission of letter of undertaking by the contractor and certificate 
from Engineer-in-charge along with the bill. 
 

1.5  GENERAL SCOPE OF CONTRACTOR  
 

1. All tools & tackles, equipments, manpower, approved materials, consumables, 
etc… to execute the contract will be in the scope of the contractor. The 
contractor should ensure for healthiness/working conditions of tools, tackles, 
equipments, etc… 

2. All consumable items like repair & coating materials, membrane, grouting 
chemicals, rust removers, crack sealer, expansion joint sealer, thinner, 
turpentine, primer, putty, cloth, cotton waste, kerosene, gas, diesel, lubricants, 
etc… will be in the scope of the contractor. 

3. The Contractor shall have to make necessary arrangement for safe storage & 
security of their materials, tools & tackles, scaffolding materials, equipments at 
their own cost. 

4. All safety PPEs & site safety arrangements required during work at site are to 
be arranged by the contractor. 

5. The Contractor shall have to provide necessary facilities including 
accommodation for their labour at their own cost. 

6. The contractor has to arrange transportation for lifting/shifting the materials at 
their own. 

7. Contractor has to depute their full time experienced site-in-charge & 
independent supervisors for work execution as per specification and for day to 
day work planning & coordination with Engineer-in-charge, to obtain day to day 
Location wise work permits, to get daily location wise work supervision, to 
record Location wise joint work done reports/measurements, to prepare & apply 
for manpower gate pass, to maintain statutory & legal compliance records, etc… 

8. Contractor has to maintain record of each and every material brought to site 
with material test certificate and gate entry.  
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9. Contractor has to submit quality plan prepared jointly with authorized 
representative of approved manufacturer. 
 

1.6 PLANNING & MONITORING OF WORK PROGRESS 
 

1. After award of the work, Contractor has to submit schedule of work planning for 
completion of work with resources (i.e. manpower and material) mobilization 
planning within seven days.  

2. Contractor shall mobilize the resources at site within 15 days from the date of 
LOI or work order whichever is earlier. GIPCL will closely monitor the agreed 
schedule against actual progress of work at site. If contractor failed to carry out 
work as per agreed schedule and if contractor failed to mobilized required 
resources (manpower & materials) within seven days from written 
communication, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with additional 10% overhead charges (including GST).  
 

2.         PRICE & RATES 
             

This is SoR based contract and final item rates will be derived based on final 
offered lowest price received through e-Reverse Auction on gross total price 
(including GST). Prorata reduction will be applied in the quoted price for all the 
items of SoR after price discovery through e-Reverse Auction. The item rates so 
derived shall be inclusive of cost of all specialized & GIPCL approved makes (as 
per above clause no. 1A & 1.3) like repair & coating materials, thinner, crack filler, 
POP/approved putty, Polysulphide sealant for expansion joints, other required 
materials as recommended by manufacturer, consumables, skilled & experienced 
applicators / technicians & operators for repairing of various damaged civil 
structures, helpers, experienced site supervisor/s, safety supervisor, labour, 
safe storage of materials, wastage of material (if any), shifting, transportation, 
loading, unloading, equipment, machinery, all tools & tackles, providing & fixing 
standard approved MS scaffolding at work site as per approval of GIPCL’s Safety 
Officer (as per item description), providing & fixing approved safety “Zula” 
(wherever required), providing & fixing shuttering materials, safety equipments & 
PPEs, providing all necessary site safety arrangements as directed/approved by 
GIPCL, legal & statutory compliances, labour compliances, Royalties, Rents, Stamp 
Duties, Central or State Government or Local body or Municipal Taxes or Duties 
(excluding GST, applicable GST shall be quoted separately in online price bid) & 
any other duty / tax levied by the Central, State Government or other Public bodies 
etc… and such other costs that are not specifically mentioned herein but will be 
incurred by the contractor for the satisfactory and timely completion of the scope of 
work as per specifications and terms & conditions of this tender inquiry.  
 
The whole item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due performance 
of the work under this contract and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and 
timely completion of the work. The rates shall also include cost for mobilization / 
demobilization of manpower, equipments, materials, etc... as per work requirement. 
 
The prices / item rates so derived based on final recovery of lowest offer from 
Bidder shall remain firm till completion of the entire contract period and also during 
extensions thereafter (if required & approved by GIPCL). GIPCL will not entertain 
any escalation towards labour rates, material rates, fuel rates and whatsoever due 
to any reason and also no idle charges for manpower, machinery, tools & tackles, 
equipments & scaffolding, overhead expenses, etc...  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 45 of 71 
 

No price escalation / idle charges shall be payable due to delay in work by 
contractor or due to non-availability of work front by GIPCL or any other reason 
whatsoever.  
 
Contractor shall at his expense comply with all labour & industrial laws and such 
other acts & statutes as amended from time to time as may be applicable to this 
contract in respect to pay etc... On account of any default in respect of all liabilities 
and in case of non compliance of the above, the company can withhold their 
payments till all legal liabilities are discharged. 
 
The offer price shall be considering mobilization of all required manpower, tools & 
tackles, materials, equipment, vehicles, consumables, etc… for timely and 
satisfactory completion of all scope of work.  
 

 The value and/or quantum of work may be increased or decreased depending upon 
actual requirements to achieve desired result by Engineer-in-charge. However, item 
rates & total order value remains unchanged and the payment shall be made as per 
the actual quantity executed as informed & certified by GIPCL representatives.   

 
3.        CONTRACT PERIOD 
 

Contract period will be 09 (Nine) months from the date of issue of LoI or Work 
Order (whichever earlier) or from the date of commencement as mentioned in work 
order.  

 
In any case, contractor shall not be eligible to claim any compensation or 
reimbursement or price escalation which attributed to poor progress, poor quality 
work, rework, holding the work by GIPCL in sack of decision or modification in 
proposed layout or due to any whatsoever reason. 
 
Contractor shall not have any right for time extension or compensation or price 
escalation on account of delay due to late handing over of particular front by the 
GIPCL or any other reason whatsoever. However, GIPCL at its sole discretion may 
grant time extension only against the justifications submitted by the contractor in 
writing.   

 
GIPCL reserve the right to short close the contract at any time by giving one month 
notice period without assigning any reason and without any compensation. 
 
In order to complete the works timely as per approved completion schedule, 
contractor shall mobilize sufficient nos. of manpower & required material, 
resources, tools & tackles etc at specified locations simultaneously, including 
independent site supervisors. 

 
4.        TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the running invoices on monthly basis for progressive 
proportionate works in duplicate, one original in physical form and soft copy in MS 
Excel format (soft copy of measurement sheets & bill abstract with original joint 
measurement records shall be submitted along with submission of bill/invoice) as 
directed by Engineer-in-charge in respect of the work performed or completed along 
with the documents as mentioned hereinafter.  
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On receipt of the invoice complete in all respects and with all the said documents, 
the payment in respect of the same shall be made within 21 days of such receipt of 
a complete invoice as per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted 
at source from monthly RA bills as per the rules in force. 

(ii) Contract Security deposit/irrevocable PBG at 10% of contract value 
(excluding GST) shall be submitted as per clause no.: 1 of Section-C.  

(iii) GST shall be paid along with bills after fulfillment of following terms.  
(a) Submission of copy of registration certificate issued by GST Authority 

(to be furnished only once). 
(b) Citing the GST Registration no., HSN Code and the date of issue of 

registration certificate on invoices.  
(c) Citing GIPCL’s GST no. along with contractor’s GST registration no. 

and the date of issue of registration certificate on invoices. 
(d) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(e) The contractor shall be required to submit the proof of payment of GST 

of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(f) Contractor shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason.  

(g) The contractor shall also mention on their invoice the HSN/SAC code 
as applicable under the GST laws under which GST is levied and a self 
certified authentic third party evidence (www.cbic-gst.gov.in) shall be 
adduced to that effect by the contractor. 

(iv) At the time of submission of the first RA Bill, the Contractor shall submit a 
certificate from Engineer-in-charge regarding availability of tools & tackles, 
equipments, etc at site as desired by GIPCL. The Contractor shall also 
furnish the checklist as per Annexure-A enclosed with the Section-F of 
tender document along with the RA bill of respective month as applicable.  

(v) While making running account payment, the following deductions may be 
made by GIPCL, if applicable:  

a. Cost of materials issued, if any, by GIPCL and to the extent consumed in 
the work.  

b. Security deposit recoverable if any.  
c. Advance on materials / work progress advance payments, if any.  
d. LD/Penalty for delayed delivery, penalty for delayed execution of work, 

recovery of charges for the work done by other contractor due to delay or 
any other reason, if applicable  

e. Any other dues recoverable by GIPCL from the contractor under the 
contract.  

(vi) The contractor, along with monthly RA/final bill shall submit copy of P.F. 
Challan, wages register, attendance sheet & ECR statement indicating the 
employee and employer's P.F contribution with respect of employees 
employed by him for the contract at GIPCL site along with format for 
submission of these documents provided in Section-F (Annexure-I).  

(vii) The Contractor shall submit his Final Bill within a period of four months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of four months. After the final 
bill amount is certified by GIPCL for payment and the same is made known 
to the contractor by GIPCL & accepted by contractor, “No claim - No 
arbitration certificate” to be submitted to GIPCL to release the Final Bill. 
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(viii) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts 
which are not mentioned in the Final Bill and the Contractor shall be 
deemed to have waived any claims not mentioned in the Final Bill and shall 
not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand absolved 
of all its liabilities in respect of any such claims not raised by the Contractor 
in his Final Bill. 
 

B. Validity and Uniformity of Rates 
The rates shall be valid and shall remain unaltered and firm for the Contract Period 
and for any agreed extension thereof. 

 
5. SCOPE OF GIPCL 

 
Available Electric power, water & air shall be provided free of charges at any one 
point nearer to work site as convenient to GIPCL. Contractor shall make his own 
arrangements for drawl and distribution to the work site. However before drawl of 
such energy, contractor shall take prior permission of the same.  
 
However, due to unavoidable circumstances or any other reason whatsoever, on 
unavailability of power supply or water, contractor shall proceed with the scope of 
work by making own alternate arrangements without any extra cost to GIPCL. 
GIPCL will not be held responsible for the delay, interruption or denying for power 
supply and water due to any reason whatsoever. 
 

6. TO REMEDY DEFECTIVE WORK 
 

If the work or any portion thereof shall be damaged in any way excepting by the 
acts of the GIPCL, or if defects not readily detected by proper inspection shall 
develop before the final completion and acceptance of the whole work, the 
CONTRACTOR shall forthwith make good, without compensation, such damage or 
defects in a manner satisfactory to the ENGINEER / GIPCL.  In no case shall 
defective or imperfect work be retained even if contractor followed all technical 
specifications. GIPCL will not compromise for quality of materials, works & 
workmanship. 
 
CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or 
the passing of any accounts. 

 
7. DAILY DIARY AND PROGRESS REPORT 
 

A daily progress shall be provided to Engineer-in-charge. The CONTRACTOR will 
supply general information every day at 9:00 hours for the day preceding.  Day to 
day instructions will be conveyed by GIPCL Engineer to contractor and contractor 
shall acknowledge same and submit compliance on it as per requirement. A work 
instruction book may be maintained by contractor for proper accounting & follow-
ups. The CONTRACTOR’S representative shall report every day to see these 
instructions and acknowledge them. Alternatively, looking to COVID-19 pandemic, 
this diary/instruction report can also be executed / maintained digitally. 
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The CONTRACTOR shall supply all information regarding availability of manpower, 
equipments, tractors, machinery, etc… and progress of work, as is required by the 
ENGINEER for compiling the ongoing progress of work. 
 

8. JOINT MEASUREMENT RECORDING & MODE OF MEASUREMENT 

 
All the works shall be paid based on joint measurements of all the works actually 
executed at site. Actual measurements of executed works as per scope shall be 
carried out jointly with GIPCL’s Engineer-in-charge concern and contractor’s 
representative. 
 
In order to carry out joint measurement recording at site, contractor shall provide 
following facilities & arrangements at site for GIPCL’s Engineer-in-charge. 
 
(1) Proper approachable safe scaffolding with ladders, standard hand rails & 

platforms. 
(2) Arrangements of required safety PPEs like but not limited to standard 

approved double harness safety belts, safety goggles, fall arrestors, safety net, 
hand gloves, etc… 

(3) Contractor shall also provide one Engineer along with two or three assistant 
helpers to GIPCL’s concern Engineer-in-charge during joint measurement 
recording. Contractor’s Engineer & helpers shall assist and follow the 
instructions of GIPCL’s concern Engineer-in-charge for safe measurement 
recording of every completed scope of works.  

(4) Necessary standard & calibrated valid measuring devices like but not limited to 
measuring tape, Alco meter & other required tools & tackles. 

(5) Any other site specific arrangements or requirements as directed by Engineer-
in-charge concern. 

 
The payment will be done according to actual work carried out as per joint 
measurement by contractor & GIPCL Engineer-in-charge for unit of quantity as 
specified in respective items in BoQ (Section-E), up to three decimal place. 
 

Measurements shall be in accordance with the unit of measurements specified in 
respective item description in schedule of quantity (Section-E) up to three decimal 
place. Payment will be made for actual work done as per field measurements 
certified by Engineer-in-charge.  
 
The measurement shall be in item wise unit mentioned in Schedule of Quantity for 
finished product of work done as per detailed technical specifications mentioned in 
schedule of quantity (Section-E).  
 
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer in-charge shall be final and binding to you. 

 
9. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
 
(i) Measurement sheet (as per mode of measurement) along with joint 

record of work done in the form of joint inspection report duly signed by 
authorized representative of contractor and GIPCL Engineer. 

(ii) Contractor’s material incoming challans duly stamped & signed by plant 
gate security. 
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(iii) Contractor’s supplied material test certificate/reports/MSDS as applicable as 
directed by Engineer-in-charge. 
 

The bill will not be entertained without submission of any of above documents which 
are demanded by Engineer-in-charge. 
 

 10.       SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit the bills of work carried out along with following documents. 
 
(i) Copy of statutory compliance like labour license (if applicable as per statutory 

norms), wages payment register, EC Policy, PF paid Challan with ECR, etc… 
along wage certificate pertaining to respective bill period / previous month of bill 
period with Annexure-I provided in Section-F. 

(ii) Notarized Indemnity Bond in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa (Annexure-D in Section-F), 

after the final bill amount is certified by GIPCL for payment and the same is 
made known to the contractor by GIPCL & accepted by the contractor. 

 
Bill submitted without any of the above applicable documents shall not be 
processed for payment. 
 

11. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 24 hours from the time 
of intimation given by GIPCL. 

b) Contractor shall provide separate & independent site supervisors who will 
be responsible for supervision and execution of job in specified time with 
respect to quality, specifications, site preparations, safety, co ordination with 
GIPCL, issue of work permits, joint measurements, etc... The supervisors 
shall coordinate with the Engineer-in-charge of GIPCL for proper execution 
of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him 
for the work at his own cost. 

 
12. DEFECT LIABILITY PERIOD  

 
The defect liability period of whole work shall be 01 (one) year after completion of 
contract as certified by Engineer-in-charge.  
 
During defect liability period, if any defect arises in jobs which have been already 
executed, shall be rectified by the contractor at free of cost within seven days on 
receiving the intimation from Engineer-in-charge failing which GIPCL may take 
suitable action and also engaged third party to carry out rectification work at the risk 
and cost of the contractor. 
 

13. COVID-19  
 
It is well aware about nationwide spread of COVID-19 pandemic for which 
Government of India as well as Government of Gujarat is circulating various 
guidelines/advisory time to time for prevention of spread & protection of human 
being.  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 50 of 71 
 

GIPCL also being a responsible organization, implementing such guidelines along 
with specific directions & advisories to all employees, contractors & workers on time 
to time. 
 
All the interested parties, bidders, successful contractors shall have to follow at their 
own cost all such instructions, advisories, guidelines related to COVID-19 which are 
at present in force and which may come into force.  
 
In order to implement such guidelines, all required expenditures towards providing 
approved mask, sanitizer, medical assistance, etc… shall be in the scope of 
contractor.   
 

14. QUANTITY OF WORK  
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL. 
Quantities of individual items may be revised during the course of contract period 
based on plant operational & maintenance requirements as well as extent of 
deterioration of structure taken up for repairing in this contract as directed by 
Engineer-in-charge. Contractor shall not be entitled for any compensation on 
ground of such alteration in given estimated quantities within overall limits of 
awarded contract price. GIPCL reserves the right to operate or increase/decrease 
quantities in each item or omit any item included in Schedule of Quantity at its 
discretion. Contractor shall have no claim, whatsoever, on grounds of loss of 
anticipated profit etc. on account of the same. 
 
Contractors shall engage suitable manpower/workers of required nos. (skilled / 
semi skilled / unskilled as per scope of work) along with required tools & tackle, 
consumables, materials as per work load and emergency situations throughout the 
contract period to perform his contractual duties/scope up to the full satisfaction of 
Engineer-in-charge.  
 
In case, contract quantity/amount exhausted before completion of contract period, 
GIPCL reserve the rights to increase the quantities or contract amount for 
successful completion of entire contract period. Contractor shall responsible to 
complete the particular job up to entire satisfaction of Engineer-in-charge. The item 
rates remain firm & unchanged till completion of the contract and any agreed 
extensions thereafter and shall not be subject to any escalation, idle charges for 
labor, machinery, overhead expenses etc… for any reason whatsoever. The 
quantum of work of individual item may be up to any extent depending upon 
requirement. However, item rate remains unchanged. Under this contract, 
contractor has to execute all work as per the Plant requirement. 
 

15. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same. Where any portion of the general 
conditions of contract is repugnant to or at variance with any provisions of the 
special conditions of contract, then unless a different intention appears, the 
provision of the special conditions of contract shall prevail to the extent of such 
repugnancy of variance. 
 

__________________  



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 51 of 71 
 

SECTION-E 
SCHEDULE OF RATE CUM BOQ (SoR) 

 

Sr. 
No. Item Description 

Estimated 
Quantity 

Unit 
Estimated 
Rate (Rs.) 

Amount 
(Rs.) 

1 Chipping off loose and damaged plaster and 
/ or cover concrete up to good parent 
concrete or up to reinforcement level using 
chisel & hammer and cleaning the 
reinforcement & concrete surfaces with wire 
brush to receive further treatment for 
following (a) to (g). 
(a) Unit-1 Cooling Tower Basin slant 
portions 

100.00 Sqm 325.00 32,500.00 

2 (b) Unit-2 Cooling Tower Basin slant 
portions 10.00 Sqm 325.00 3,250.00 

3 (c) Unit-3 Cooling Tower Basin slant 
portions 50.00 Sqm 325.00 16,250.00 

4 (d) Unit-4 Cooling Tower Basin slant 
portions 10.00 Sqm 325.00 3,250.00 

5 (e) Staircase of Phase-I Fly Ash silo 
100.00 Sqm 325.00 32,500.00 

6 (f) JNT-1 RCC beams 
100.00 Sqm 325.00 32,500.00 

7 (g) Bottom ceiling of Phase-I Lignite 
Bunker floor 270.00 Sqm 325.00 87,750.00 

8 CORROSION REPAIR: 
A). Surface preparation including removal of 
all disintegrated materials, cleaning the 
concrete surface with metal wire brush, 
exposing the surfaces of reinforcement and 
applying 1 coat of alkaline rust converter 
followed by 1 coat of Migratory corrosion 
Inhibitor to arrest the corrosion in embedded 
concrete. The rust remover shall be alkaline 
in nature and its PH shall be around 8.5 to 9.  
The Migratory corrosion inhibitor shall be 
tested by premier research 
institute/approved laboratory and shall have 
a successful case history in Indian condition. 
B). Applying 2 coats of interpenetrating 
polymer network rebar coating to the 
exposed reinforcement as directed by 
Engineer-in-charge and as per 
manufacturer’s recommendations for 
following (a) to (g). 
(a) Unit-1 Cooling Tower Basin slant 
portions 

100.00 Sqm 416.11 41,610.56 
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Sr. 
No. Item Description 

Estimated 
Quantity 

Unit 
Estimated 
Rate (Rs.) 

Amount 
(Rs.) 

9 (b) Unit-2 Cooling Tower Basin slant 
portions 10.00 Sqm 416.11 4,161.06 

10 (c) Unit-3 Cooling Tower Basin slant 
portions 50.00 Sqm 416.11 20,805.28 

11 (d) Unit-4 Cooling Tower Basin slant 
portions 
 

10.00 Sqm 416.11 4,161.06 

12 (e) Staircase of Phase-I Fly Ash silo 
100.00 Sqm 416.11 41,610.56 

13 (f) JNT-1 RCC beams 
100.00 Sqm 416.11 41,610.56 

14 (g) Bottom ceiling of Phase-I Lignite 
Bunker floor 270.00 Sqm 416.11 1,12,348.51 

15 Providing & applying single component, dual 
shrinkage compensated, fiber reinforced 
thixotropic polymer modified repair mortar in 
average 25mm thickness as directed by 
Engineer-in-charge and as per 
manufacturer’s recommendations for 
following (a) to (g). 
(a) Unit-1 Cooling Tower Basin slant 
portions 

100.00 Sqm 1,088.00 1,08,800.00 

16 (b) Unit-2 Cooling Tower Basin slant 
portions 10.00 Sqm 1,088.00 10,880.00 

17 (c) Unit-3 Cooling Tower Basin slant 
portions 50.00 Sqm 1,088.00 54,400.00 

18 (d) Unit-4 Cooling Tower Basin slant 
portions 10.00 Sqm 1,088.00 10,880.00 

19 (e) Staircase of Phase-I Fly Ash silo 
100.00 Sqm 1,088.00 1,08,800.00 

20 (f) JNT-1 RCC beams 
100.00 Sqm 1,088.00 1,08,800.00 

21 (g) Bottom ceiling of Phase-I Lignite 
Bunker floor 270.00 Sqm 1,088.00 2,93,760.00 

22 STRENGTHENING OF RCC WITH  EPOXY 
GROUTING: 
Drilling holes of 16 mm dia into concrete to 
required depth, cleaning the holes, fixing 
flexible PVC pipe nozzles for grouting 
purpose, sealing the gap around the nozzle 
at about 0.50M spacing in cracks and 
sealing the cracks with epoxy putty of 
approved makes for following (a) to (f). 
(a) Unit-1 Cooling Tower Walls 

300.00 Nozzle 315.00 94,500.00 

23 (b) Unit-2 Cooling Tower Walls 
300.00 Nozzle 315.00 94,500.00 

24 (c) Staircase of Phase-I Fly Ash silo 
15.00 Nozzle 315.00 4,725.00 
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Sr. 
No. 

Item Description 
Estimated 
Quantity 

Unit 
Estimated 
Rate (Rs.) 

Amount 
(Rs.) 

25 (d) JNT-1 RCC beams 
50.00 Nozzle 315.00 15,750.00 

26 (e) Secondary Crusher House (Phase-I) 
RCC columns/Beams/Slabs 

25.00 Nozzle 315.00 7,875.00 

27 (f) M2A Tunnel 
25.00 Nozzle 315.00 7,875.00 

28 Grouting to be carried out by injecting very 
low viscosity (2 - 5 CPS), High Molecular 
Weight Thermoset Polymer or GIPCL 
approved quality EPOXY GROUT with a 
pressure up to 2 Kg/cm2. Grouting is to be 
continued till nozzle refuses to accept 
further grout for following (a) to (f).  
(a) Unit-1 Cooling Tower Walls 

150.00 KG 945.00 1,41,750.00 

29 (b) Unit-2 Cooling Tower Walls 
 

150.00 KG 945.00 1,41,750.00 

30 (c) Staircase of Phase-I Fly Ash silo 
 

15.00 KG 945.00 14,175.00 

31 (d)  JNT-1 RCC beams  
 

25.00 KG 945.00 23,625.00 

32 (e) Secondary Crusher House (Phase-I) 
RCC columns/Beams/Slabs 

15.00 KG 945.00 14,175.00 

33 (f) M2A Tunnel 
 

10.00 KG 945.00 9,450.00 

34 Providing & repairing cracks by using 
epoxy putty including making 'V’ groove by 
using grinder machine etc. complete as 
directed by Engineer-In-Charge and 
manufacturer specifications for following 
(a) & (b). 
(a) Phase-I TG Building "B" row & "C" 
row & CWPH. 

5000.00 RM 82.09 4,10,450.00 

35 (b) Phase-I Blower Room Bunker bay 
exterior. 1000.00 RM 82.09 82,090.00 

36 Providing & carrying out cementeous 
pressure grouting enriched with 
“asianpaints” make “smartcare” (or of 
approved makes) Injection Grout Additive 
for Cement through the 15mm nozzles with 
pressure up to 10 kg/cm2 generated by 
compressor or diaphragm pump in the 
concrete mass/structural cracks until the 
nozzles refuses to accept the grout, cutting 
the nozzle after setting of grout and filling 
the cavity with epoxy putty including 
materials, labour, machinery etc.  including 
fixing of nozzle as per requirement for Out-
Plant Stacker Reclaimer RCC beam. 

30.00 KG 163.15 4,894.56 
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Sr. 
No. 

Item Description 
Estimated 
Quantity 

Unit 
Estimated 
Rate (Rs.) 

Amount 
(Rs.) 

37 Providing  & fixing in position watertight 
shuttering from good quality shuttering ply 
for column, beams, slab etc. at all heights, 
application of de-shuttering oil, extra care 
for water tightness, removing after 
completion work etc. completed as per 
specification & directed. All the crevices in 
the form work shall be arrested using 
Plaster of Paris so as to ensure water tight 
form at various required locations as 
directed by Engineer-in-charge. 

500.00 M2 410.00 2,05,000.00 

38 Drilling of 12 mm dia 100 mm deep holes 
@ 300 mm c/c distance in both horizontal 
& vertical directions. Grouting rebar having 
length of 120 mm by  fixing the same using 
Anchor grout of “HILTI” or “FISHER”  and 
coating the rebar with IP NET- RB or 
approved equivalent make material, in 
such a way that 90 mm of bar is grouted 
inside the hole and rest is bent to 90 
degrees to the grouted bar for all shape & 
size. The rate shall include all 
consumables chemicals. Reinforcement 
shall be free issue by GIPCL for following 
(a) & (b). 
(a) Out-Plant Stacker Reclaimer RCC 
beam & Lignite crusher foundation. 

200.00 No. 75.00 15,000.00 

39 (b) M2A Tunnel 
50.00 No. 75.00 3,750.00 

40 Providing & applying single component, 
dual shrinkage compensated, fiber 
reinforced thixotropic polymer modified 
repair mortar “REPPATCH 45 T” or using 
“RENDROC SP 40” or equivalent from 
approved makes in average 40 mm 
thickness for concrete surface repair as 
directed by Engineer-in-charge. The rate is 
also including chipping, cleaning the 
concrete surface with metal wire brush, 
exposing the surfaces of reinforcement and 
applying 1 coat of alkaline rust converter 
“FEOVERT” and rust removal and applying 
one coat of Zinc rich anti corrosive primer 
coating, applying epoxy base concrete 
bonding agent over old concrete etc 
complete as directed by Engineer-in-
charge for for following (a) & (b).  
(a) Out-Plant Stacker Reclaimer RCC 
beam & Lignite crusher foundation. 

250.00 M2 2,348.00 5,87,000.00 
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Sr. 
No. 

Item Description 
Estimated 
Quantity 

Unit 
Estimated 
Rate (Rs.) 

Amount 
(Rs.) 

41 (b) Secondary Crusher House (Phase-I) RCC 
columns/Beams/Slabs 

80.00 M2 2,348.00 1,87,840.00 

42 Providing, laying & completing micro concrete 
using “POLYGROUT – M” of “Krishna 
Conchem” or “RENDEROC RG” of “FOSROC” 
make or equivalent from approved makes with 
addition of 25% by weight 10 mm and down 
size crushed stone (grit) and bipolar corrosion 
inhibitor “EPCO KP 200” @ 2kg/ cum (M:40) or 
as per the manufacturer's specification. The 
rate is also including surface preparation 
including removal of all disintegrated materials, 
cleaning the concrete surface with metal wire 
brush, exposing the surfaces of reinforcement 
and applying 1 coat of alkaline rust converter 
“FEOVERT” or rust remover and applying 
concrete bonding agent over old concrete etc 
complete as directed by Engineer-in-charge. 
The rust remover shall be alkaline in nature 
and its PH shall be around 8.5 to 9. The rate 
shall be inclusive of all tools, tackles, labour, 
materials etc for following (a) & (b). 
(a) BCN-2A Tunnel 

5.00 M3 35,510.00 1,77,550.00 

43 (b) Vastan Mines Road 3.00 M3 35,510.00 1,06,530.00 

44 Re treatment of existing expansion joints 
which includes cleaning and breaking the 
plaster on edges as required up to 6 
inches, removing existing expansion joint 
material, repairing the edges with polymer 
modified plaster including priming coat of 
Acrylic polymer and cement, Curing the 
edges for three days, Filling the width up to 
50mm joint with required size of PU Backer 
Rod, Priming the grooves with sealant 
primer, Filling the joints with approved 
make Polysulphide sealant about 2.10 Kg 
per RM Consumption including primer, 
Covering the expansion joint with 
“FOSROC” make “Expoband" One tape or 
“asianpaints” make “smartcare” TPE tape 
up to 200mm width and minimum 1.50mm 
thickness as per site suitable and fix with 
EPOXY ADHESIVE , etc... complete for 
following (a) to (c). 
(a) TG Building and Control Room. 

150.00 RM 1,231.97 1,84,794.75 

45 (b) Unit-3 & 4 Cooling Tower. 
35.00 RM 1,231.97 43,118.78 

46 (c) Phase-I & II Lignite Bunker buildings. 
200.000 RM 1,231.97 2,46,393.00 
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Sr. 
No. Item Description 

Estimated 
Quantity 

Unit 
Estimated 
Rate (Rs.) 

Amount 
(Rs.) 

47 Conditional scaffolding charges for all 
above works as per site & safety 
requirements for the work needs to be 
executed by providing safe MS scaffolding 
for work height more than and equal to 
3.00M where, according to GIPCL, no 
other option to execute the work without 
scaffolding. Approx. size of scaffolding 
requirement shall be pre-approved through 
GIPCL before execution. Charges includes 
providing approved scaffolding materials 
(MS pipes with clamps, base plates, etc), 
erection of standard scaffolding as 
approved by GIPCL, make proper & safe 
approach & platform with safe guard and 
dismantling & demobilization of the same 
after completion of given scope of work. No 
any idle charges will be considered due to 
delay from either side due to whatsoever 
reason. 

5000.00 M2 141.00 7,05,000.00 

  Total Amount excluding GST (Rs.)  47,00,188.66 

 

Note: The online offered price in % on above SoR shall be inclusive of all labour 
cost, all materials, equipments, supervision, consumables, tools & tackles, 
transportation, loading, unloading, safety, all taxes & duties (GST shall be 
quoted separately in price bid in specific field), profit & overheads etc… Item 
rate shall be firm for entire duration of contract period and any approved 
extension for completion of works in all respect.   

 
My rates are as under (only to be quoted online on nProcure).  
 

At estimated value  
 

OR     _______ %age above the estimated value  
 

OR      _______%age below the estimated value. 
 

 

Note:- (1) Percentage rate offer/bid price on SoR value & GST shall be quoted through online (n)-Procure 
only. Hard copy of price bid shall not be considered/accepted. 

           (2) Evaluation of tender will be done on gross total quoted amount with GST. 
 

 
NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER  : __________________________________ 
NAME OF AUTHORISED PERSON  : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 

 

 
 

***** 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

                For the month of :              

1) Work Order / P.O. No. &    :                       

 Contract value                  

                       

2) Nature of work      :                       

                       

3) Duration of Work Order    : From        to         

                       

4) Maxi. No. of manpower per day   : M     F     Total       

 deployed in the month.                

                       

5) Details of Labour License   : Valid up to              for  

                  Persons.      

                       

6) Details of E.C Policy     : Valid up to          for        

            Persons.         

                       

7) Documents attached for verification : Wage & Attendance Sheets.    

 for the previous month.             Yes/No 

                       

             P.F Challan     Yes/No 

                       

8) Documents attached for verification : Bonus Payment Register     

 (in case of Final Bill)              Yes/No 

                       

           : Leave wage register   Yes/No 

                       

9) Security Deposit / Retention Money : Yes / No if yes, Rs.          

 lying with Co.                   

                       

Date :                   Signature of Contractor 

 

 
 
 
 
 
 
 
 
 
 
    

 
 
 
 
 
 
  

 
 
 
 
        

with official stamp 
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2.0 ANNEXURE-B  
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE                
BY SELLER / CONTRACTOR 

          (To be executed on non-judicial stamped paper of approximate value)  
 
B. G. No.---------------------------------------------------------------Date: …………… 
 
1. WHEREAS Gujarat Industries Power Company Limited having its office at 

PO: Petrochemicals, Dist. Vadodara – 391 346, Gujarat State, India 
(hereinafter referred to as “The Company/Owner” which expressions shall 
unless repugnant to the subject or context includes its legal representatives, 
successors and assigns) has entered into a contract with M/s. 
……………………………….. ………………………….(hereinafter referred to 
as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and 
assigns ) for …………………………….on the terms and conditions as set out 
inter alia, in the Company’s contract No./ work order 
No.……………………………………………..date …………and various 
documents forming part thereof hereinafter referred to as the “said contract” 
which expression include all amendments, modifications and/ or variations 
thereto and where as the Contractor(s)/ Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any 
parts executed through any other agencies/ subcontractors  

 
    AND WHEREAS one of the conditions of the “said contract” is that 

“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a 
bank for….% (……….percent) of the total value of the “said contract” against 
due and faithful performance of the “said contract” including performance 
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.”  

2. We …………………………….Bank having its branch office at ……….……..do 
hereby agree and undertake to pay the amount due and payable under this 
guarantee without any demur merely on a demand from the Company stating 
that in the opinion of the Company, which is final & binding, the amount 
claimed is due by reason of default made by the Contractor(s)/ Seller(s) in 
performing any of the terms & conditions of the said Contract including defect 
liability obligations, in fulfilling the performance guarantee obligation or loss or 
damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms 
& conditions of the contract. Any such demand made on the Bank by the 
owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall 
be restricted to Rs.-------------------------(Rs ……………………only) 

3. We undertake to pay to the Company any money so demanded not 
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in 
any suit or proceeding pending before any office, court or tribunal relating 
thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under. Our liability to pay is not 
dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 
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4. The guarantee herein contained shall not be determined or affected or 
suspended by the liquidation or winding up, dissolution or change of 
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all 
respect and for all purposes be binding and operative until payment of all 
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke 
this guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that if this guarantee is extended 
for a period as mutually agreed between contractor & owner/purchaser, the 
guarantee shall be valid for a period so extended provided that a written 
request for such extension is received before the expiry of validity of 
guarantee.  

6.  We ……………Bank further agree with the Company that the company shall 
have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract(s)/ Order(s) or to extend the time of performance by the 
said Contractor(s) Seller(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Company against the 
said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and 
conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or 
omission on the part of the Company or any indulgence by the Company to 
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have 
affect of so relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not 
exceed Rs…………….(Rupees…………only) and shall remain in force 
till..……..Unless a demand or claim under this Guarantee is made on us 
within three months from the date of expiry we shall be discharged from all 
the liabilities under this guarantee.  
 
 
Date __________________       

                                                                  …………………. Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                             Signature of duly Authorized person  

                                       On behalf of the Bank 
 With Seal & Signature code 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------------Date: …………… 

 

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate 
Office at PO: Petrochemicals, Dist.Vadodara – 391 346, Gujarat State, India 
(hereinafter called “The Company Owner” which expression shall unless repugnant 
to the subject or context includes its legal representatives, successors and assigns) 
has issued tender paper vide its Tender 
No……………………………………………for ------------------------------------------- 
(hereinafter called “the said tender”)to M/s.……………………………(hereinafter 
called the said Tenderer(s)” which expression shall unless repugnant to the subject 
or context includes their legal representatives, successors and assigns and as per 
terms and conditions of the said tender, the tenderer shall submit a Bank guarantee 
for Rs.………. (Rupees……………..only) towards earnest money in lieu of cash.  

2.  We ……………………………..Bank having its branch office at  
      ……… do hereby undertake to pay the amount due and payable under this 

guarantee without any demur, merely on a demand from the Company stating that 
in the opinion of the company which is final and binding, the amount claimed is due 
because of any withdrawal of the tender or any material alteration to the tender 
after the opening of the tender by way of any loss or damage caused to or would be 
caused or suffered by the Company by reason of any breach by the said 
tenderer(s) of any of the terms and conditions contained in the said tender or failure 
to accept the letter of Intent Agreement or that the amount covered under this 
Guarantee is forfeited. Any such demand made on the Bank by the owner shall be 
conclusive as regards the amount due and payable by the Bank under this 
guarantee, However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs………………..(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding 
any dispute or disputes raised by the tenderer (s) in any suit or proceeding pending 
before any office, court or tribunal relating thereto our liability under this present 
guarantee being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under. Our liability 
to pay is not dependent or conditional on the owner proceeding against the 
tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended 
by the liquidation or winding up, dissolution or change of constitution or insolvency 
of the said tenderer(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled.  

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
finalization of the said tender and that it shall continue to be enforceable till the said 
tender is finally decided and order placed on the successful tenderer(s) and or till all 
the dues of the company under or by virtue of the said tender have been fully paid 
and its claims satisfied or discharged or till a duly authorized officer of the company 
certifies that the terms and conditions of the said tender have been fully and 
properly carried out by the said tenderer (s) and accordingly discharges the 
guarantee. 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # 1 to 4: RCC & masonry structure repairs at SLPP 
and associated areas”. Bid No.: SLPP/Civil/Structure Repairs/2021-22/ (nprocure Tender ID: 476705). 
 

Page 61 of 71 
 

6. That the Owner Company will have full liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise 
of any of the power of the owner under the tender.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission 
of Bid).  

 

 
Date __________________                              ………. ………………………….Bank  

                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                              Signature of duly Authorized person  

                                     On behalf of the Bank 
                                                                            With Seal & Signature code 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 

(No claim, No arbitration) 
 
To, 
General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 

 

TOOLS AND TACKLES TO BE PROVIDED BY CONTRACTOR 
 

Sr. 
No. 

Tools and equipments Purpose/Use 

1 Knives  

 Putty knife For applying putty to cover dents, undulations, 
cracks, knots in wooden surfaces. 

 Scrapping knife For removing old paints and hard materials form 
surface and not to use on oily or greasy surface 
directly. 

 Chiesel knife For cutting hard old thick paint 

 Moulding knife or contour 
knife 

For scrapping or rubbing on peculiarly 
shaped/contours like statue, ornamental carving, 
curved protions, etc. 

 Pallet knife For mixing the paint in drums 

 Stencil knife For cutting stencils 

2 Mechanical sprayer of 
approved make and of 
sufficient capacity for 
spraying of specified coating 
material 

For application of specified coating materials 

3 Blow lamp For removing thick old paint form metal surfaces 
by heating and not used on wood, glass, cement 
surfaces. 

4 Pallet board For mixing various colours by artists. 

5. Plumb ball For drawing vertical lines 

6. Emery sheets available in 
four types: Sand papers, 
Cloth emery, Waterproof 
emery, Abrasive stones 

For removing unwanted materials and creating 
surface roughness. 

7. Shade card For choosing shades of a single colour. 

8. Stencil paper For cutting or making stencil 

9. Viscosity For measuring the consistency or flow of paint. 

10. Elcometer For measuring dry film thickness (DFT) of paint in 
microns and this works on eltromagnetic 
principle.( 1 micron =0.001 mm) 

11. Gloss meter For measuring gloss value of dry paint film. 

12. Wet flatting machine For flattening the putty applied areas. 

13. Drop sheet Available in the form of paper, gunny bag, 
polythene paper etc. to protect flooring and 
furniture form paint particularly used for ceiling 
and interior works. 
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Sr. 
No. 

Tools and equipments Purpose/Use 

14. Ladder Essentially used for painting ceiling, side walls, 
etc. 

15. Masking tape For covering areas which are not to be treated. 

16. Handling buckets For containing & mixing of materials. 

17. Straight edge/ruler For drawing straight line bands, border line, etc. 

18. Strainer For filtering the surface to remove dust, dirt and 
other insoluble materials before applying any new 
treatment on the surface. 

19. Rubber block For flatting small, curved areas where wet flatting 
machine can not be used. 

20. Spray Gun (Mechanical 
sprayer) with compressor 

For coating the surfaces by mode of spraying. 

21. Scaffolding Materials For working at height as required. 

22 Shuttering Materials As per scope & requirement 

23 Breaker Machine For chipping & breaking as per requirement (1 
no.) 

24 Tractor with trolley For shifting of materials, tools & tackles, 
equipments, scaffolding, staging materials, etc… 
(1 no.) 
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
Schedule of Deviation from Technical Specification and Commercial Terms 
and Conditions  
 
All the deviations from the terms & conditions of contract shall be filled by BIDDER 

clause by clause in this schedule. 
 

 

Sr. No SECTION  CLAUSE 
NO 

AS PER 
TENDER 

DOCUMENT 

DEVIATION 

 
 

    

 
 

    

 
 

    

 
 

    

COMPANY SEAL  
 

    

     SIGNATURE----- 
  

    

     NAME-------  
 

    

     DESIGNATION--- 
  

    

     COMPANY----  
 

    

      DATE ----  
 

    

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER’s Tender enquiry. The bidder further confirms that in the events any other data 
and information presented in the BIDDER’s proposal and accompanying documents are at 
variance with specific requirements laid out in the OWNER’s Tender Document, then the 
latter shall govern and will be binding on the BIDDER for quoted price. 
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7.0      ANNEXURE-G  
 
 

Declaration cum Undertaking for Safety Laws and Regulations Compliance 
(To be submitted on Company’s Letter Head) 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me.  
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 

 

 

8.0      ANNEXURE-H  
 

 
Declaration for Contractual Litigations 

(To be submitted on Company’s Letter Head) 

Please Tick (√) whichever is correct option 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm 
that I /We have  

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations for the last three( 03) years. There are no 
ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL.  

 
                                                                                  Please Tick (    )  

OR 
b.  Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 

Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years.  

 
                                                                                                                Please Tick (    )  
 
If “b” is applicable, please submit the details for the same.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 
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9.0      ANNEXURE-I  
 
 
 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
(To be submitted with each monthly bill on letter head along with labour compliance records) 

 
Certified that M/s.............................................................................has been awarded BRC / 

BMC for ............................................................................... for the period 

of.........................to .......................... at Gujarat Industries Power Company Limited – Surat 

Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of the 

Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation & 

Abolition) Rules 1972, The Employees’ Provident Funds and Miscellaneous Provisions Act 

1952, Minimum Wages Act 1948, Payment of Wages Act 1936 and Payment of Bonus Act 

1965 and all other applicable labour laws in so far as the provisions are applicable to me in 

respect of the employment of contract labour by me for the month of ................................  

 
 
 

For M/s. .....................................  
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date :  
 
 
Through : HoD  
 
 
To,  
AGM (HR&A) 
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10.0      ANNEXURE-J  

 
PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 

 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of EMD/SD, Advance for Ash, Advance for 
DM water etc.”  
(The link is visible as horizontal highlighted in “orange” shade below Tenders - News & 
Update Section).   
 
3. After clicking the link the new page will open. On this page, No need to enter User Name 

and Password. Directly click on “ Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will 

be self explanatory. It is desired that all the information may be filled correctly so that the 
payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and 
then proceed. E.g. some information like Party code is not available to vendor or GST No. 
not available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will 
be appreciated that regular vendors may obtain the party code from Materials Dept. or 
Concerned Person, so that the vendor can be identified. The same party code may be 
used for future transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with 

Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, 
the charges* as below will be applicable, which has to be borne by Vendor/Party making 
the Payment: 
 

Payment Mode  Charges  

Net Banking  Rs.9 + GST  

Debit Card  NIL  

Credit Card  0.75% + GST  

International Card  3.00% + GST  

UPI  NIL  
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11.0      ANNEXURE-K 
 
                                                     PARTICULARS OF THE BIDDER 
  
 
 

Sr. 
No.  

Particulars  Please provide 
information here. 

 
1. 
 

 

Name of Bidder  
 

 
2. 
 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3. 
 

 

Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4. 
 

Year of establishment  
 
PAN No.  
 
GST No  

 

5. User ID for e-reverse auction on website:  
https://e-auction.nprocure.com 
 

 

 
 
 
COMPANY SEAL                                                           SIGNATURE …………………  
                                                                                                          
                                                                                         NAME …………………  
 
                                                                                          DESIGNATION ……………..  
                                
                                                                                           COMPANY ………………  
 

                                                                                             DATE …………….. 
 
 
 
 
 
 
 

https://e-auction.nprocure.com/
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12.0      ANNEXURE-L  
 

(To be submitted on Company’s Letter Head on six monthly and with final bill) 
 

Declaration & Undertaking for disposal of empty CHEMICAL drums/barrels/scrap 

 
 

I __________________________ on behalf of …………………………………………………… (Name 
of contractor) hereby confirm that I/We have taken all our empty chemical drums, barrels & old 
tarfelt/APP membrane to outside of SLPP premises on date ___________ through our vehicle/s 
no./s. ___________________________________. We also declare & confirm that all these empty 
paint drums/barrels/scrap have been disposed as per prevailing GPCB (Gujarat Pollution Control 
Board) norms/guidelines and shall indemnify, keep harmless the GIPCL against any future liabilities 
or consequences in this regard.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to legal action, including forfeiting of our security deposit/pending dues and also 
to disqualification for future bid participation of GIPCL. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Contractor 

________________________________________________________________________ 
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13.0    FORM-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor Qualification Experience 

    

    

    

    

    

    

*add rows if required 
Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
________________________________________________________________________ 

 
14.0    FORM-B 

 
List of Tools & Tackles to be submitted with physical documents  

 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

*add rows if required 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date 
 


