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This Power Purchase Agreement is made and entered into at Vadodara on this __day of _____ 

2022       between _____________________________________________________________ 

_______ incorporated under Companies Act, 1956 (1 of 1956) having its registered Office at 

_______________________________________ (hereinafter referred to as "Power Producer", 

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors and assignees) as party of first part. 

AND 

 

Gujarat Urja Vikas Nigam Limited incorporated under the Companies Act 1956 (1 of 1956) 

having its Registered office at Sardar Patel Vidyut Bhavan, Race Course Vadodara – 390 007, 

(hereinafter referred to individually, as “GUVNL” or "Power Procurer", which expression shall, 

unless repugnant to the context or meaning thereof, include its successors and assignees) as 

party of the second part. 

 

WHEREAS Govt. of Gujarat vide Resolution G.R. No. SLR/11/2020/77/B1 dated 29.12.2020 

has notified the Gujarat Solar Power Policy 2021 which shall remain operational for the period 

upto 31.12.2025.  

AND, WHEREAS the Gujarat Solar Power Policy 2021 stipulates that the obligated entities may 

purchase solar power to fulfil their RPO at the tariff determined through competitive bidding.  

 

AND, WHEREAS the Ministry of Power vide Resolution no. 23/27/2017-R&R dated 03.08.2017 

has notified the Guidelines for Tariff Based Competitive Bidding Process for Procurement of 

Power from grid connected Solar PV Power Projects. 

 

AND, WHEREAS GUVNL vide RFS No. GUVNL / 600 MW / Solar  dated 29.09.2022 has 

floated tender for purchase of power through Competitive Bidding Process (followed by reverse 

e-auction) from 600 MW grid connected Solar Photovoltaic Power Projects to be setup at 

Khavda Solar Park, in Gujarat  with Greenshoe option of additional upto 600 MW, and the 

Power Producer has been declared Successful Bidder pursuant to Letter of Intent(LOI) dated 

……….… for development of Solar Power Project of …………..MW capacity and sale of entire 

of electrical energy, so produced, for commercial purposes from such Power Plant to GUVNL. 

 

AND, WHEREAS, GUVNL shall be filing / has filed a petition no. ____________ under section 

63 of The Electricity Act, 2003 before the Honourable Gujarat Electricity Regulatory Commission 

for adoption of tariff discovered through the Competitive Bidding Process (followed by Reverse 

Auction) conducted by GUVNL through RfS no. GUVNL / 600 MW / Solar dated 29.09.2022 & 

Addendums thereto, if any. Therefore this Power Purchase Agreement shall be subject to the 

adoption of tariff by the Honourable Commission. In terms of Clause 10.4 of Ministry of Power’s 

guidelines dated 03.08.2017, as amended from time to time, GUVNL shall approach the GERC 
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for adoption of tariffs under Section 63 of the Act. Any delay in adoption of tariff by GERC, 

beyond 60 (sixty) days from date of filing of petition by GUVNL, shall entail a corresponding 

extension in due date for financial closure and scheduled commissioning date, for equal no of 

days for which the GERC order has been delayed beyond such 60 days period.  

 

 

AND, WHEREAS the Power Producer desires to set-up such Solar Energy based Power Plant 

of ……………… MW capacity at Plot No ___ of  the Khavda Solar Park using new Solar 

Photovoltaic Grid Interactive power plants. 

 

AND, WHEREAS, the Power Producer has taken responsibility to set up requisite power 

injection system into Gujarat Energy Transmission Corporation Ltd (GETCO) Grid. 

 

AND, WHEREAS the GUVNL agrees to purchase such power with Discom wise share to be 

decided from time to time for fulfillment of RPO. 

 

AND, WHEREAS, the Parties hereby agree to execute this Power Purchase Agreement setting 

out the Terms & Conditions for sale of power by Power Producer to GUVNL.  

 

NOW THEREFORE IN VIEW OF THE FOREGOING PREMISES AND IN CONSIDERATION 

OF THE MUTUAL COVENANTS AND CONDITIONS HEREINAFTER SET FORTH, GUVNL 

AND THE POWER PRODUCER, EACH TOGETHER WITH THEIR RESPECTIVE 

SUCCESSORS AND PERMITTED ASSIGNS, A PARTY AND COLLECTIVELY THE PARTIES, 

HEREBY AGREE AS FOLLOWS: 
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ARTICLE 1:  Definitions 

1.1 For all purposes of this Agreement, the following words and expressions shall have the 

respective meanings set forth below:  

"Agreement" shall mean this Power Purchase Agreement executed hereof, including the 

schedules hereto, amendments, modifications and supplements made in writing by the Parties 

from time to time.  

“Approvals” means the permits, clearances, licenses and consents as are listed in Schedule 2 

hereto and any other statutory approvals.  

“Base rate of Late Payment Surcharge” means the marginal cost of funds based lending rate 

for one year of the State Bank of India, as applicable on the 1st April of the financial year in 

which the period lies, plus five percent and in the absence of marginal cost of funds based 

lending rate, any other arrangement that substitutes it, which the Central Government may, by 

notification, in the Official Gazette, specify. Provided that if the period of default lies in two or 

more financial years, the base rate of Late Payment Surcharge shall be calculated separately 

for the periods falling in different years. 

"Billing Period" means (subject to Article 6.1 of the Agreement) the calendar month ending 

with the Metering Date. The first Billing Period shall commence from the Commercial Operation 

Date and end with the Metering Date corresponding to the month in which the Commercial 

Operation Date occurs. 

“Billing Date” shall be the first Business Day after the Metering Date of each Billing Period. 

“Bid Deadline” shall mean the last date of submission of bid under RfS No. GUVNL / 600 MW / 

Solar (Phase XVII) dated 29.09.2022 & Addendums thereto, if any 

“Business Day” shall mean a Day other than Sunday or a statutory holiday on which banks 

remain open for business in Vadodara. 

“Change in Law” shall have the meaning ascribed thereto in Article 9 of this Agreement. 

“CERC” means Central Electricity Regulatory Commission.“Commissioning” with respect to 

the project or part thereof as certified by GEDA shall mean when all equipments as per rated 

capacity has been installed and energy has flown into the grid.  

"Commercial Operation Date (COD)" shall be be the date certified by GEDA upon successful 

commissioning of the full capacity of the Project or the last part capacity of the Project as the 

case may be. 

“Competent Court” means the Supreme Court of India or any High Court, or any tribunal or any 

similar judicial or quasi-judicial body that has jurisdiction in relation to issues relating to the 

Project. 

“Contracted Capacity” shall mean …… [Insert capacity] MW AC contracted with GUVNL for 

supply by the Power Producer at the Delivery Point from the Solar Power Project. It is to clarify 

that in any 15 minute time block during the entire term of PPA, the injected power shall not 
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exceed the Contracted AC Capacity plus 5% as well as the inverter capacity shall not exceed 

Contracted AC Capacity plus 5%. 

“Contracted CUF” shall mean the % capacity utilization factor of the project mentioned in 

Schedule 3 of the PPA and shall be allowed to be modified until 1 year after Commercial 

Operation Date of the project / part thereof  and thereafter it shall remain unchanged for the 

balance term of the PPA. 

"Contract Year" shall mean, with respect to the initial Contract Year, the period beginning on 

the Commercial Operation Date and ending at 12.00 midnight on 31st March of that Fiscal Year.  

Each successive Contract Year shall coincide with the succeeding Fiscal Year i.e. a period of 

twelve months commencing on April 1 and ending on following March 31, except that the final 

Contract Year shall end on the date of expiry of the Term or on Termination of this Agreement 

whichever is earlier.  

“CTU or Central Transmission Utility” shall mean Central Transmission Utility of lndia Ltd 

(CTUIL) which is notified as the Central Transmission Utility under Section 38 of the Electricity 

Act 2003. 

“Debt Due” shall be as defined at Article 10.3.2. 

"Delivery Point / Inter-connection Point" shall be the point or points of inter-connection of 

project with CTU Grid i.e. CTU Periphery at which Electricity shall be delivered.  

All expenses, including transmission / wheeling charges and losses upto Delivery Point 

including on account of any Change in Law event, shall be paid by the Power Producer without 

any reimbursement by GUVNL. All expenses including wheeling charges and losses in relation 

to the transmission and distribution beyond the Delivery Point shall be borne by GUVNL. 

 

“Delivered Energy" means the  energy scheduled at the Delivery Point as certified by WRPC 

in Regional Energy Account in accordance with provisions of PPA. In case of net import of 

energy during a month, the Power Producer shall be required to make payment to GUVNL at 

the rate of HT Temporary Tariff as determined by GERC from time to time. In case of net export 

of energy during a month, the Power Producer shall be eligible for receiving the agreed tariff 

from GUVNL for such net delivered energy. No change in charges / losses of CTU shall be 

covered under Change in Law. The commercial settlement of purchased energy as well as 

energy drawl from the grid shall be governed as per CERC (Deviation Settlement Mechanism) 

Regulations, 2014. 

“Discom(s)” means one or more of the following distribution companies: 

a) Madhya Gujarat Vij Company Limited 

b) Dakshin Gujarat Vij Company Limited  

c) Uttar Gujarat Vij Company Limited and 

d) Paschim Gujarat Vij Company Limited  
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“Due Date of Payment” in respect of a Tariff Invoice means the date, which is 30 (thirty) days 

from the date of receipt of such invoices by the designated official of the GUVNL. 

"Electricity" shall mean the electrical energy in kWh (kilowatt-hours). 

"Electricity Laws" shall mean the Electricity Act, 2003 and the relevant Rules, Notifications, 

and amendments issued there under and all other Laws in effect from time to time and 

applicable to the development, financing, construction, ownership, operation or maintenance or 

regulation of electric generating companies and Utilities in India, the rules, regulations and 

amendments issued by the GERC / CERC from time to time. 

"Emergency" means a condition or situation of physical damage to GETCO's / DISCOM’s 

electrical system including the Grid System, which threatens the safe and reliable operation of 

such system or which is likely to result in disruption of safe, adequate and continuous electric 

supply by GETCO or DISCOM Grid System or could endanger life or property.  

“Expiry Date” shall mean the date occurring after twenty five (25) years from the Scheduled 

Commercial Operation Date of the project. 

"Financing Documents" mean the agreements and documents (including asset leasing 

arrangements) entered/to be entered into between the Power Producer and the Financing 

Parties relating to the financing of the Project. In case of financing of the project solely through 

internal accruals, Financial Documents shall consist of Cash Flow Statements and Detailed 

Financial Statements reflecting sufficient infusion of funds in the project company. 

"Financial Closure" shall mean arrangement of necessary funds by the Power Producer either 

by way of commitment of funds by the Company from its internal resources and / or tie up 

offunds through a bank / financial institution by way of sanction of a loan or letter agreeing to 

finance. At this stage, Power Producer shall ensure submission of documents / certificates 

evidencing the tie up of project cost through internal resources and /or through external 

Financing Agency and Implementation and Service Agreement executed with SPPD. 

“Financing Parties” shall mean the parties financing the Project, pursuant to the Financing 

Documents. 

"Force Majeure Event" shall have the meaning set forth in Article 8. 

“GERC” means the Gujarat Electricity Regulatory Commission. 

"GoI" shall mean the Government of the Republic of India and any agency, legislative body, 

department, political subdivision, authority or instrumentality thereof. 

"GoG" shall mean the Government of the State of Gujarat and any agency, legislative body, 

department, political subdivision, authority or instrumentality thereof. 

"Government Instrumentality" shall mean the GoI, the GoG and their ministries, inspectorate, 

departments, agencies, bodies, authorities, legislative bodies. 

“Grid System” shall mean CTU / STU / Discom’s power transmission system / distribution 

system through which Delivered Energy is evacuated and distributed. 
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“Interconnection Facilities” in respect of the Power Producer shall mean all the facilities 

installed by the Power Producer to enable GUVNL to receive the Delivered Energy from the 

Project at the Delivery Point, including transformers, and associated equipment, relay and 

switching equipment, protective devices and safety equipment and transmission lines from the 

project to CTU  sub-station.   

“Installed Capacity” shall mean the capacity of the Project at the generating terminal(s) and 

may be within ± 5% of Contracted Capacity, provided that necessary evacuation consent shall 

have to be arranged from GSECL / STU / CTU. 

“KV” shall mean Kilovolts. 

“kWh” shall mean Kilowatt-hour. 

"Law" shall mean any valid legislation, statute, rule, regulation, notification, directive or order, 

issued or promulgated by any Governmental Instrumentality. 

“Letter of Intent (LOI)” shall mean the letter dated …………. issued by GUVNL to the Power 

Producer for award of the Project. 

"Metering Date" for a Billing Period, means the midnight of the last Day of the calendar month.  

“Metering point” shall mean the point at 400KV side of 400/765 KV Khavda PS-II Pooling Sub-

Station of CTU. However, one more metering system is to be installed at 33 KV side of 400/33 

KV Internal Pooling Sub-station where power from the Solar Power Project is injected for 

measuring export / import from each project. Energy recorded in the meter placed at CTU 

Substation shall be apportioned to each project in the proportion of energy recorded in the 

meters placed at Pooling Substation. All line losses upto the metering point (400 KV) will be on 

account of the Solar Power Developers. 

“Monthly Charge” shall have the meaning set forth in Article 5. 

“MW” means Megawatts. 

“Must Run Status” shall mean that Project shall not be directed by the GUVNL to shut down or 

back down due to variations in the generation/consumption patterns or any commercial 

parameters, merit order dispatches or existence/apprehension of any other charges or levies 

related to dispatch or incidental thereto except Force Majeure Events and emergency. 

“O & M Default” shall mean any default on the part of the Power Producer for a continuous 

period of ninety (90) days to (i) operate and/or (ii) maintain (in accordance with Prudent Utility 

Practices), the Project at all times“Part Commissioning” shall mean the Solar PV Capacity 

(AC MW) to be commissioned as per provisions of the Part Commissioning in this Agreement 

“Performance Bank Guarantee” shall mean the irrevocable unconditional bank guarantee 

submitted by the Power Producer as per the RfS No. GUVNL / 600 MW / Solar  dated 

29.09.2022. 

“Pooling Substation/Pooling Point” shall mean a point where more than one solar PV project 

may connect to a common transmission system within park. The pooling point voltage and 

metering arrangement shall be as per ISA. 
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“Project” shall mean a Solar Photovoltaic Grid Interactive Power Station to be established by 

the Power Producer in the Plot to be allocated in Khavda Solar Park Gujarat having a separate 

boundry and comprising of number of units, and shall include all units and auxiliaries such as 

water supply, treatment or storage facilities, bay(s) for transmission system in the switchyard, 

dedicated transmission line up to the Delivery Point and all the other assets, 

buildings/structures, equipment, plant and machinery, facilities and related assets required for 

the efficient and economic operation of the power generation facility, whether completed or at 

any stage of development and construction or intended to be developed and constructed for the 

purpose of supply of power to GUVNL at Delivery Point.  

"Project Site" means any and all parcels of real property, rights of way, easements and access 

roads located in Khavda Solar Park, Gujarat, upon which the Project and its related 

infrastructure will be located as described in Schedule 1 hereto. 

"Prudent Utility Practices" shall mean those practices, methods, techniques and standards, 

that are generally accepted for use in electric utility industries taking into account conditions in 

India, and commonly used in prudent electric utility engineering and operations to design, 

engineer, construct, test, operate and maintain equipment lawfully, safely, efficiently and 

economically as applicable to power stations of the size, service and type of the Project, and 

that generally conform to the manufacturers' operation and maintenance guidelines. 

“Reference Exchange rate” shall mean, in respect of any one currency that is to be converted 

into another currency in accordance with the provisions of this agreement, the buying rate of 

such currency as of 12:00 noon on the relevant date notified by the State Bank of india, and in 

absence of such rate, the average of similar rates notified by Bank of India and Bank of Baroda. 

“REA” means the Regional Energy Account issued by Westeren Regional Power Committee. 

“SBI 1 Year MCLR Rate” means 1 year Marginal Cost of Funds Based Lending Rate (MCLR) 

fixed by State Bank of India (SBI) / any replacement thereof by SBI for the time being in effect 

applicable for 1 year period, as on 1st April of the respective financial year in accordance with 

regulations and guidelines of Reserve Bank of India. In absence of such rate, any other 

arrangement that substitutes such rate as mutually agreed to by the Parties. 

“Scheduled COD” or “Scheduled Commercial Operation Date” shall mean the date 

…………………. (Insert a date within 15 months from the date of execution of the PPA) as 

declared by the Power producer. 

“Selected Bidder or Successful Bidder” shall mean the Bidder selected pursuant to RfS 

dated 29.09.2022 to set up the Project and supply electrical output as per the terms this  PPA. 

“SLDC” means the State Load Dispatch Center as notified by the State Government under 

sub-section (1) of section 31 of Electricity Act 2003.  

“SPPD” shall mean Solar Power Park Developer which is Gujarat State Electricity Corporation 

Ltd (GSECL) designated by State Government in terms of “Scheme for Development of Solar 

Parks and Ultra Mega Solar Power Projects” issued by MNRE on 21.03.2017 as amended from 

time to time. 
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“STU or “State Transmission Utility” or “GETCO” shall mean the Gujarat Energy 

Transmission Company Limited (GETCO) or its successor in terms of sub-section (1) of Section 

39 of the Electricity Act 2003. 

“Tariff” shall have the meaning set forth in Article 5. 

“Tariff Invoices” shall have the meaning set forth in Article 6. 

“Technical Limits” means the limits and constraints described in Schedule 1, relating to the 

operations, maintenance and dispatch of the Project. 

“Term” means the term of the Agreement as defined in Article 10.1. 

“Voltage of Delivery” means the voltage at which the Electricity generated by the Project is 

required to be delivered to the GUVNL which shall be at 400 kV. 

“WRPC” shall mean the Western Regional Power Committee constituted under Section 2 (55) 

of the Electricity Act 2003. 
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1.2 Interpretation:  

a) This PPA shall be subject to approval/ adoption of tariff by GERC. 

b) Unless otherwise stated, all references made in this Agreement to "Articles" and 

"Schedules" shall refer, respectively, to Articles of, and Schedules to, this Agreement. 

The Schedules to this Agreement form part of this Agreement and will be in full force 

and effect as though they were expressly set out in the body of this Agreement.  

c) In this Agreement, unless the context otherwise requires (i) the singular shall include 

plural and vice versa; (ii) words denoting persons shall include partnerships, firms, 

companies and Discom (iii) the words "include" and "including" are to be construed 

without limitation and (iv) a reference to any Party includes that Party's successors and 

permitted assigns. 
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ARTICLE 2:  Licences, Permits  

The Power Producer, at its sole cost and expense, shall acquire and maintain in effect all 

clearances, consents, permits, licenses and approvals required from time to time by all 

regulatory / statutory competent authority (ies) in order to enable it to perform its obligations 

under the Agreement. GUVNL will render all reasonable assistance to the Power Producer to 

enable the latter to obtain such clearances without any legal obligation on part of GUVNL. 

Provided, however, non-rendering or partial rendering of assistance shall not in any way 

absolve the Power Producer of its obligations to obtain such clearances. Nor shall it mean to 

confer any right or indicate any intention to waive the need to obtain such clearances.  
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ARTICLE 3:  Obligations 

3.1 Obligations of the Power Producer: 

(i)  The Power Producer shall obtain all statutory approvals, clearances and permits 

necessary for the Project which are not in the scope of SPPD under ISA, at his cost 

in addition to those Approvals as listed in Schedule 2.  

(ii)  The Power Producer shall obtain financial closure within Nine (09) months from date 

of execution of PPA.  

The Power Producer will have to submit the required documents  to GUVNL at least 

14 days prior to the scheduled Financial Closure date. In case of delay in submission 

of documents mentioned above, GUVNL shall not be liable for delay in verification of 

documents and subsequent delay in Financial Closure. 

An extension for the attainment of the financial closure can however be considered 

by GUVNL, on the sole request of the Power Producer, on advance payment of 

extension charges of Rs. 1000/- per day per MW Including GST@18%. In case of 

any delay in depositing this extension charge, the Power Producer has to pay an 

interest on this extension charge for the days lapsed beyond due date of Financial 

Closure @ SBI MCLR (1Year). 

This extension will not have any impact on the SCOD. Any extension charges paid 

so, shall be returned to the Power Producer without any interest on achievement of 

successful commissioning within the SCOD on pro-rata basis, based on the Project 

Capacity commissioned on SCOD.  However, in case of any delay in commissioning 

of the project beyond the Scheduled Commissioning Date, the amount as deposited 

above by the Power Producer shall not be refunded by GUVNL. 

(iii)  The Power Producer shall construct, operate and maintain the Project during the 

term of PPA at his cost and risk including the required Interconnection Facilities and 

in close co-ordination with GETCO’s feasibility and in accordance with the provisions 

of ISA. 

(iv)  The Power Producer shall sell all available capacity from identified Solar Photovoltaic 

Grid-Interactive Power Plants to the extent of contracted capacity on first priority 

basis to GUVNL and not to sell to any third party. 

a. Criteria for Generation: The Power Producer shall maintain generation so as to 

achieve annual CUF within + 10% and -15% of the contracted CUF till the end of 

10 years from COD, subject to the annual CUF remaining minimum of 15%, and 

within +10% and -20% of the contracted annual CUF thereafter till the end of the 

PPA duration of 25 years. The lower limit will, however, be relaxable by GUVNL to 

the extent of non-availability of grid for evacuation which is beyond the control of 

the Power Producer. The annual CUF will be calculated every year from 1st April 

of the year to 31st March next year. 
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b. Shortfall in Generation: In case the project generates and supplies energy less 

than the energy corresponding to the minimum CUF (Calculation of CUF will be on 

yearly basis), the Power Producer will be liable to compensate GUVNL for the 

shortfall in availability below such contracted CUF level at 25% of the PPA Tariff. 

This will, however, be relaxable by GUVNL to the extent of grid non-availability for 

evacuation (beyond the Delivery Point) which is beyond the control of the Power 

Producer. This compensation shall be applied to the amount of shortfall in 

generation during the Contract Year.  

c. However, this compensation shall not be applicable in events of Force Majeure 

identified under the PPA with GUVNL, affecting supply of solar power by the 

Power Producer. 

d. Excess Generation: In case the availability is more than the maximum CUF 

specified, the Power Producer will be free to sell it to any other entity provided first 

right of refusal will vest with GUVNL. In case of excess generation, GUVNL shall 

reserve the right to purchase the excess generation at 75% (seventy-five per cent) 

of the PPA tariff. 

(v)  The Power Producer shall enter into Implementation & Support Agreement (ISA) with 

SPPD for Common Infrastructure and Facilities of Solar Park within 1 month from 

date of signing of PPA. Power Producer shall obtain “No Dues Certificate” from 

GSECL towards Upfront Development Charges payable under the ISA and furnish 

the same to GUVNL at the time of commissioning. Further, after commissioning of 

the project, “No Dues Certificate” from GSECL towards O&M Charges payable under 

ISA shall also be obtained and furnished to GUVNL by Power Producer every six 

months. GUVNL reserves the right to recover outstanding dues of power producer 

towards O&M Charges of GSECL from monthly energy bills upon intimation by 

GSECL to GUVNL of such outstanding dues.  

(vi)  The Power Producer shall undertake at its own cost construction/ upgradation of (a) 

the Interconnection Facilities, (b) the Transmission Lines and as per the 

specifications and requirements of GSECL / CTU, as notified to the Power Producer 

at schedule 1(5).   

(vii)  The Power Producer shall enter into Lease Agreement with SPPD for using the 

plot(s) allocated to them in the Solar Park. The Power Producer shall operate and 

maintain the Project in accordance with Prudent Utility Practices.  

(viii)  The Power Producer shall be responsible for all payments on account of any taxes, 

cesses, duties or levies imposed by the GoG or its competent statutory authority on 

the land, equipment, material or works of the Project or on the Electricity generated 

or consumed by the Project or by itself or on the income or assets owned by it. All 

expenses including wheeling / transmission charges and losses, UI / DSM Charges 

applicable as per GERC / CERC Regulations, upto Delivery Point shall be paid by 

the Power Producer without any reimbursement by GUVNL. 
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(ix)  For evacuation facility and maintenance of the transmission, the Power Producer 

shall enter into separate agreement with SPPD/GETCO/CTU, if applicable. 

(x)  To procure start up power required for the plant from respective Discom. 

(xi)  The shareholding of promoters / consortium members in the Power Producer shall 

not fall below 51% (Controlling Shareholding) at any time prior to one (1) year from 

COD except with prior approval of GUVNL. In case Successful Bidder  shall be itself 

executing the PPA, then it shall ensure that its promoters shall not cede Control till 

(1) one year from COD except with prior approval of GUVNL. After expiry of 1 year 

from COD, any change can be undertaken under intimation to GUVNL. Transfer of 

controlling shareholding within the same group of companies will however be allowed 

after COD, with the permission of GUVNL, subject to the condition that, the 

management control remains within the same group of companies 

(xii)  Fulfilling all other obligations undertaken by him under this Agreement. 

3.2 Obligations of GUVNL:    

(i)  GUVNL shall grant Must Run Status to the Project subject to the considerations as 

stated under clauses 3.4, 3.5 and 3.6 of the PPA. 

(ii)  GUVNL shall allow Power Producer to re-power their plants from time to time during 

the PPA duration. However, GUVNL will be obliged to buy power only within the range 

of CUF, specified in the PPA. 

3.3 Liquidated Damages for Delay in Commissioning the Project / Solar Photovoltaic 

Grid Interactive Power Plant Beyond Scheduled Commercial Operation Date 

The Project shall be commissioned within Scheduled Commercial Operation Date.  The 

Power Producer shall have to submit Commissioning Certificate as verified, inspected and 

certified by GEDA. In case of failure to achieve this milestone except due to Force Majeure 

Event, GUVNL shall encash Performance Bank Guarantee (PBG) in the following manner:   

a) Delay upto six (6) months from SCOD – GUVNL will encash total Performance Bank 

Guarantee on per day basis and proportionate to the balance capacity not 

commissioned. 

b) In case the commissioning of the project is delayed beyond Six (6) months from 

SCOD, the Power Producder’s Event of Default as per Article 5.6.1 shall be considered 

to have occurred and the contracted capacity shall stand reduced to the project 

capacity commissioned upto SCOD + 6 months. The PPA for balance capacity not 

commissioned shall be terminated. 
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3.4 Generation Compensation in Offtake Constraint Due to Transmission Infrastructure 

Not Complete/ Ready Beyond Delivery Point (Transmission Constraint) 

After the scheduled commissioning date, if the plant is ready but the necessary power 

evacuation/ transmission infrastructure beyond Delivery Point is not ready, for reasons not 

attributable to the Power Producer, leading to offtake constraint, the provision for 

generation compensation is as follows: 

Transmission Constraint 

beyond Delivery Point 

Provision for Generation Compensation 

If the plant is ready but the 

necessary power evacuation/ 

transmission infrastructure 

beyond Delivery Point is not 

ready, leading to offtake 

constraint 

a) The normative CUF of 19% (nineteen per cent) or 

committed CUF, whichever is lower, for the period 

of grid unavailability beyond Delivery Point, shall 

be taken for the purpose of calculation of 

generation loss. Corresponding to this generation 

loss, the excess generation by the Sucessful 

Bidder in the succeeding 3 (three) Contract Years, 

shall be procured by GUVNL at the PPA tariff so 

as to offset this loss. 

b) If the transmission delay is directly attributable to 

the organization building the transmission network 

and some penalty is imposed on him, then a part 

of that penalty may be utilized by GUVNL for 

compensating the generation loss. 

However, it is clarified that if the plant is ready before SCOD, but the offtake is constrained 

because of inadequate/ incomplete power evacuation infrastructure beyond Delivery Point, 

no compensation shall be permissible. 

3.5 Generation Compensation in Offtake Constraints Due to Grid Unavailability Beyond 

Delivery Point 

During the operation of the plant, there can be some periods where the plant can generate 

power but due to temporary transmission unavailability beyond Delivery Point the power is 

not evacuated, for reasons not attributable to the Power Producer. In such cases the 

generation compensation shall be addressed by GUVNL in following manner: 

Duration of Grid Unavailability 

beyond Delivery Point 

Provision for Generation Compensation 

Grid unavailability beyond 

Delivery Point in a contract year 

as defined in the PPA: (only 

period from 8 am to 6 pm to be 

Generation Loss = [(Average Generation per 

hour during the contract year) × (number of 

hours of grid unavailability beyond Delivery 

Point during the contract year)] 
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counted): Where, Average Generation per hour during the 

contract year (kWh) = Total generation in the 

contract year (kWh) ÷ Total hours of generation in 

the contract year 

The excess generation by the Power Producer 

equal to this generation loss shall be procured by 

GUVNL at the PPA tariff so as to offset this loss in 

the succeeding 3 (three) Contract Years. 

3.6 Offtake Constraints Due to Backdown 

Power Producer and GUVNL shall follow the forecasting and scheduling process as per 

the regulations in this regard by the GERC. The Government of India, as per Clause 5.2(u) 

of the Indian Electricity Grid Code (IEGC), encourages a status of “must-run” to solar 

power projects. Accordingly, no solar power plant, duly commissioned, should be directed 

to back down by a Discom/ Load Dispatch Centre (LDC). In case such eventuality of 

Backdown arises, including non-dispatch of power due to non-compliance with “Order No. 

23/22/2019-R&R dated 28.06.2019 of Ministry of Power regarding Opening and 

maintaining of adequate Letter of Credit (LC) as Payment Security Mechanism under 

Power Purchase Agreements by Distribution Licensees” and any clarifications or 

amendment thereto, except for the cases where the Backdown is on account of events like 

consideration of grid security or safety of any equipment or personnel or other such 

conditions, the Power Producer shall be eligible for a Minimum Generation Compensation, 

from GUVNL, in the manner detailed below. 

Duration of Back down Provision for Generation Compensation 

Hours of Back down during a 
monthly billing cycle.  

 

Minimum Generation Compensation = [(Average 
Generation per hour during the month) × 
(number of Back down hours during the 
month)]X PPA Tariff  
Where, Average Generation per hour during the 
Month (kWh) = Total generation in the Month (kWh) 
÷ Total hours of generation in the Month.  
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ARTICLE 4:  Synchronisation, Commissioning and Commercial Operation 

4.1 Synchronization, Commissioning and Commercial Operation  

4.1.1 The Power Producer shall give at least thirty (30) days written notice to the SLDC / 

WRLDC and GUVNL, of the date on which it intends to synchronize the Power 

Project to the Grid System. 

4.1.2 Subject to Article 4.1.1, the Power Project may be synchronized by the Power 

Producer to the Grid System when it meets all the connection conditions prescribed 

in the Grid Code and otherwise meets all other Indian legal requirements for 

synchronization to the Grid System.  

4.1.3 The synchronization equipment and all necessary arrangements / equipment 

including Remote Terminal Unit (RTU) for scheduling of power generated from the 

Project and transmission of data to the concerned authority as per applicable 

regulation shall be installed by the Power Producer at its generation facility of the 

Power Project at its own cost. The Power Producer shall synchronize its system 

with the Grid System only after the approval of CTU, GETCO, SLDC and GEDA. 

4.1.4 The Power Producer shall immediately after each synchronization / tripping of 

generator, inform the sub-station of the Grid System to which the Power Project is 

electrically connected in accordance with applicable Grid Code.  

4.1.5 The Power Producer shall commission the Project within SCOD. Further, the Power 

Producer shall submit Lease Agreement executed with SPPD in the name of Power 

Producer on or before SCOD.  

4.1.6 The Power Producer shall be required to obtain Developer and/ or Transfer 

Permission, Key Plan drawing etc. from GEDA (if required) prior to mounting of 

panels and submit the same to GUVNL prior to actual commissioning of the project 

/ unit. Further, at this stage, the technology adopted as per Annexure A of RfS or in 

accordance with MNRE’s Approved List of Models and Manufacturers of Solar PV 

Modules (Requirements for Compulsory Registration) Order, 2019 as amended 

from time to time, whichever is applicable shall also be substantiated by submitting 

the copy of EPC Contract specifying this requirement or other documents. 

4.1.7 Part Commissioning: Part commissioning of the Project shall be accepted by 

GUVNL subject to the condition that the Minimum Capacity for acceptance of first 

and subsequent part(s) commissioning shall be 50 MW, without prejudice to the 

imposition of penalty, in terms of the PPA on the part which is not commissioned. 

However, the SCOD (Schedule Commercial Operation Date) will not get altered 

due to part-commissioning. Irrespective of dates of part commissioning or full 

commissioning, the PPA will remain in force for a period of 25 (twenty-five) years 

from the SCOD. 
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4.1.8 Early Commissionning: The Power Producer shall be permitted for full 

commissioning as well as part commissioning of the Project even prior to the SCOD 

(Schedule Commissionning Operation Date). In cases of early part-commissioning, 

till SCOD, GUVNL shall reserve the right to purchase the generation till SCOD, at 

75% (seventy-five per cent) of the PPA tariff. However, in case the entire capacity is 

commissioned prior to SCOD, GUVNL may purchase the generation at PPA Tariff. 

4.1.9 Penalty for Delay in Commissioning: The Project shall be commissioned by the 

Scheduled Commercial Operation Date. In case of failure to achieve this milestone, 

GUVNL shall encash the Performance Bank Guarantee (PBG) in the following 

manner. 

a) Delay upto six (6) months from SCOD – GUVNL will encash total Performance 

Bank Guarantee on per day basis and proportionate to the balance Capacity not 

commissioned 

b) In case the commissioning of the project is delayed beyond Six (6) months from 

SCOD, the Power Producer’s Event of Default as per Article 10.2.1 shall be 

considered to have occurred and the contracted capacity shall stand reduced to 

the project capacity commissioned upto SCOD + 6 months. The PPA for 

balance capacity not commissioned shall be terminated. 

c) In case, the Commissioning of the Project is delayed beyond this period as 

mentioned in Section (b) above, the PPA capacity shall stand reduced / 

amended to the Capacity Commissioned and the PPA for the balance Capacity 

will stand terminated and shall be reduced from the selected Project Capacity. 

4.2 Performance Bank Guarantee  

4.2.1 The Performance Bank Guarantee furnished by Power Producer to GUVNL shall be 

for guaranteeing the commissioining / commercial operation of the project up to the 

Contracted Capacity within SCOD.  

4.2.2 If the Power Producer fails to commission the project on or before Scheduled 

Commercial Operation Date, GUVNL shall have the right to encash the 

Performance Bank Guarantee without prejudice to the other rights of the Power 

Producer under this Agreement as per Article 3.3. 

4.2.3 GUVNL shall release the Performance Bank Guarantee upon successful 

commissioning of full contracted capacity after adjusting Liquidated Damages (if 

any) as per Article 3.3. 

4.3 Dispatch and Scheduling  

4.3.1 The Power Producer shall be required to schedule its power as per the applicable 

Regulations / Requirements / Guidelines of CERC / GERC /WRLDC / SLDC and 

maintain compliance to the Grid Code requirements and directions, as specified by 

WRLDC / SLDC from time to time. Any deviation from the schedule will attract the 
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provisions of applicable Regulation / Guidelines / Directions and any financial 

implication on account of this shall be to the account of the Power Producer.  
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ARTICLE 5:  Rates and Charges 

5.1 GUVNL shall pay for the Delivered Energy as certified in the REA by Western Regional 

Power Committee (WRPC), for the Term of this Agreement from the SCOD, to the Power 

Producer every month. The Tariff payable by GUVNL for energy purchased shall be as 

below. 

5.2 GUVNL shall pay a fixed tariff of Rs. ……………. / unit as discovered under the 

Competitive Bidding (followed by e-reverse auction) and as agreed by the Parties, upon 

commissioning of Project or part thereof (as certified by GEDA) from SCOD for the 

delivered energy as certified in REA published by WRPC during the period of 25 years life 

of the Project.  

5.3 For each KVARH drawn from the grid, the Power Producer shall pay at the rate 

determined by GERC to GETCO from time to time. 

5.4 In cases of early part-commissioning of the project prior to SCOD, GUVNL shall reserve 

the right to purchase the generation at 75% (seventy-five per cent) of the PPA tariff till 

SCOD. However, in case the entire capacity is commissioned prior to SCOD, GUVNL may 

purchase the generation at PPA Tariff. 

5.5 In case of delay in commissioning of the Project or part thereof beyond SCOD, the 

provisions as per Article 4.1.9 shall be applicable. 

5.6 In the event of Change in Shareholding/ Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount of Rs. 

10 Lakh per Project per Transaction as Facilitation Fee (non-refundable) shall be 

deposited by the developer to GUVNL. 

5.7 Energy certified by WRPC in the REA shall be considered for monthly energy bill. The 

other provisions of Intra / Inter State ABT and Open Access and Other Regulations of 

GERC / CERC and amendments thereto from time to time shall be applicable. 

5.8 Power Producer shall pay all applicable charges to GSECL as specified under ISA ad IA. 

In the event of failure of Power Producer to pay these charges to GSECL and upon 

request of GSECL for adjusting such charges from the monthly tariff payments under this 

PPA, GUVNL will deduct the charges from monthly tariff payments for reimbursement 

thereof to GSECL.  
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ARTICLE 6:  Billing and Payment 

6.1 Billing Provision 

The Billing will be on monthly basis. GUVNL will be billed by the Power Producer based on 

as certified by REA of Gujarat SLDC following the end of each month for the energy 

supplied and payment will be due on the thirtieth (30th) day following the delivery of the 

billing invoice. 

6.2 Payment 

GUVNL shall make payment of the amounts due in Indian Rupees within thirty (30) days 

from the date of receipt of the Tariff Invoice by the designated office of the GUVNL.  

6.3 Late Payment 

1. Late Payment Surcharge shall be payable on the payment outstanding after the due 

date at the Base rate of Late Payment Surcharge applicable for the period for the first 

month of default.  

2. The rate of Late Payment Surcharge for the successive months of default shall increase 

by 0.5 percent for every month of delay provided that the Late Payment Surcharge shall 

not be more than 3 percent higher than the base rate at any time.  

3. Provided further that all payments shall be first adjusted towards Late Payment 

Surcharge and thereafter, towards monthly charges, starting from the longest overdue bill. 

4. The parties acknowledge and accept that the Electricity (Late Payment Surcharge and 

related matters) Rules, 2022 as amended or modified from time to time notified by the 

Central Government in exercise of the power conferred by Sub-section (1) of Section 176 

of the Electricity Act, 2003 shall apply and govern the terms and conditions of this 

Agreement in regard to matters contained in the said Rules. The Rules referred to 

hereinabove being statutory shall, to the extent applicable, supersede any provisions in 

this Agreement which are inconsistent or contrary to the provisions of the Rules.  

6.4 Rebate 

For payment of Monthly Bill by GUVNL, if paid before Due Date of Payment, a Rebate 

shall be deducted by GUVNL at the rate of seven (7) percent in excess of the applicable 

SBI 1 year Marginal Cost of Funds Based Lending Rate (MCLR) per annum / any 

replacement thereof by SBI, on the amount paid before due date,   calculated on a week 

or part thereof basis viz.  

        (SBI MCLR rate + 7%)  

   =   _________________                per week or part thereof. 
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         52  

6.5 Payment Security 

GUVNL shall provide an Irrevocable and unconditional revolving Letter of Credit in favour 

of, and for the sole benefit of the Power Producer for the contracted capacity. All the cost 

incurred by GUVNL for opening, maintenance and other cost related to establishment of 

Letter of Credit shall be borne by the Power Producer.  

1) The Letter of Credit shall be established in favour of, and issued to, the Power 

Producer on the date hereof and made operational thirty (30) days prior to due date of 

first invoice and shall be maintained consistent herewith by GUVNL and all times 

during the Term of the Agreement. 

2) Such Letter of Credit shall be in form and substance acceptable to both the Parties and 

shall be issued by any Scheduled Bank and be provided on the basis that: 

(i)  In the event a Tariff Invoice or any other amount due and undisputed amount 

payable by GUVNL pursuant to the terms of this Agreement is not paid in full by 

GUVNL as and when due, the Letter of Credit may be called by the Power 

Producer for payment of undisputed amount. 

(ii)  The amount of the Letter of Credit shall be equal to an amount not less than one 

month’s average billing of the Project. 

(iii)  The GUVNL shall replenish the Letter of Credit to bring it to the original amount 

within 30 days in case of any valid drawdown. 

3) The Letter of Credit shall be renewed and/or replaced by the GUVNL not less than 30 

days prior to its expiration. 

4) Payment under the Letter of Credit : The drawl under the Letter of Credit in respect of a 

Tariff Invoice (excluding supplementary bills) shall require: 

(i)  a copy of the metering statement jointly signed by the official representatives of 

both the Parties, supporting the payments attributable to the Delivered Energy in 

respect of such Tariff Invoice.  

(ii)  a certificate from the Power Producer stating that the amount payable by GUVNL 

in respect of such Tariff Invoice has not been paid and disputed by GUVNL till the  

Date of raising claim for drawl under the Letter of Credit. 

6.6 Disputes:  

In the event of a dispute as to the amount of any Tariff Invoice, GUVNL shall notify the Power 

Producer of the amount in dispute and GUVNL shall pay the Power Producer 100% of the 

undisputed amount plus 85% of the disputed amount within the due date provided either party 

shall have the right to approach the GERC to effect a higher or lesser payment on the disputed 

amount. The Parties shall discuss within a week from the date on which GUVNL notifies the 
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Power Producer of the amount in dispute and try and settle the dispute amicably. Where any 

dispute arising out of or in connection with this agreement is not resolved mutually then such 

dispute shall be submitted to adjudication by the GERC under Section 86 of Electricity Act 2003 

and the GERC may refer the matter to Arbitration as provided in the said provision read with 

Section 158 of Electricity Act 2003. For dispute beyond the power conferred upon the GERC, 

such dispute shall be subject to jurisdiction of High Court of Gujarat. If the dispute is not settled 

during such discussion then the payment made by GUVNL shall be considered as a payment 

under protest.  Upon resolution of the dispute, in case the Power Producer is subsequently 

found to have overcharged, then it shall return the overcharged amount in accordance withthe 

interest at the rate of Late Payment Surcharge as per Article 6.3 for the period it retained the 

additional amount.. GUVNL / Power Producer shall not have the right to challenge any Tariff 

Invoice, or to bring any court or administrative action of any kind questioning/modifying a Tariff 

Invoice after a period of three years from the date of the Tariff Invoice is due and payable.  
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ARTICLE 7:  Metering and Communication 

7.1 Reading and Correction of Meters 

(i)  The metering point will be at the receiving end of CTUsubstation. For the purpose of 

energy accounting the Power Producer shall install ABT compliant meter at the 

metering point. 

(ii)  Interface metering shall conform to the Central Electricity Authority (Installation and 

Operation of Meters) Regulations 2014 and amendment thereto. CTU may stipulate 

specifications in this regard.  

(iii)  In the event that the Main Metering System is not in service as a result of 

maintenance, repairs or testing, then the Backup Metering System shall be used 

during the period the Main Metering System is not in service and the provisions above 

shall apply to the reading of the Backup Metering System. 

7.2 Sealing and Maintenance of Meters. 

(i)  The Main Metering System and the Backup Metering System shall be sealed in the 

presence of representatives of Power Producer and SPPD / STU / CTU. 

(ii)  When the Main Metering System and / or Backup Metering System and / or any 

component thereof is found to be outside the acceptable limits of accuracy or 

otherwise not functioning properly, it shall be repaired, re-calibrated or replaced by the 

Power Producer and / or GUVNL / STU / CTU at Power Producer’s cost, as soon as 

possible. 

(iii)  Any meter seal(s) shall be broken only by SPPD / CTU / STU’s representative in the 

presence of Power Producer representative whenever the Main Metering System or 

the Backup Metering System is to be inspected, tested, adjusted, repaired or replaced. 

(iv)  All the Main and Check Meters shall be calibrated at least once in a period of three 

years. 

(v)  In case, both the Main Meter and Check Meter are found to be beyond permissible 

limit of error, both the meters shall be calibrated immediately and the correction 

applicable to main meter shall be applied to the energy registered by the Main Meter 

at the correct energy for the purpose of energy accounting / billing for the actual period 

during which inaccurate measurements were made, if such period can be determined 

or, if not readily determinable, shall be the shorter of: 

A. the period since immediately preceding test of the relevant Main meter, or 

B. one hundred and eighty (180) days immediately preceding the test at which the 

relevant Main Meter was determined to be defective or inaccurate. 
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7.3 Records 

Each Party shall keep complete and accurate records and all other data required by each 

of them for the purposes of proper administration of this agreement and the operation of 

the Power Plant. Among such other records and data, the Power Producer shall maintain 

an accurate and up-to-date operating log at the Power Plant with records of:- 

a) Fifteen (15) minutes logs of real and reactive power generation, frequency, transformer 

tap position, bus voltage(s), Main Meter and Back up Meter Readings and any other 

data mutually agreed;  

b) any unusual conditions found during operation / inspections;  

c) chart and printout of event loggers, if any, for system disturbances/ outages; 

d) All the records will be preserved for a period of 36 months.  
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ARTICLE 8:  Force Majeure 

8.1 Force Majeure Events:  

a) Neither Party shall be responsible or liable for or deemed in breach hereof because of 

any delay or failure in the performance of its obligations hereunder (except for 

obligations to pay money due prior to occurrence of Force Majeure events under this 

Agreement) or failure to meet milestone dates due to any event or circumstance (a 

"Force Majeure Event") beyond the reasonable control of the Party experiencing such 

delay or failure, including the occurrence of any of the following: 

i) acts of God;  

ii) typhoons, floods, lightning, cyclone, hurricane, drought, famine, epidemic, plague 

or other natural calamities;  

iii) acts of war (whether declared or undeclared), invasion or civil unrest; 

iv) any requirement, action or omission to act pursuant to any judgment or order of 

any  court or judicial authority in India (provided such requirement, action or 

omission to act is not due to the breach by the Power Producer or GUVNL of any 

Law or any of their respective  obligations under this Agreement); 

v) inability despite complying with all legal requirements to obtain, renew or maintain 

required licenses or Legal Approvals; 

vi) earthquakes, explosions,  accidents, landslides; fire; 

vii) expropriation and/or compulsory acquisition of the Project in whole or in part by 

Government Instrumentality; 

viii) chemical or radioactive contamination or ionizing radiation; or 

ix) damage to or breakdown of transmission facilities of GETCO / DISCOMs; 

x) Exceptionally adverse weather conditions which are in excess of the statistical 

measure of the last hundred (100) years. 

xi) non-fulfillment of obligations under Land Lease Agreement and Implementation & 

Support Agreement attributable to GSECL leading to delay in commissioning of the 

project. 

xii) The delay in grant of connectivity/LTA, if applicable, by the CTU / STU and/or delay 

in readiness of the ISTS / InSTS substation at the Delivery Point, including 

readiness of the power evacuation and transmission infrastructure of the ISTS / 

InSTS network, will be considered as a factor attributable to the CTU / STU / 

transmission licensee and beyond the control of the Parties subject to the 

following; 

(a) The ISTS / InSTS sub-station at the Delivery Point and the power evacuation 

and transmission infrastructure of the ISTS / InSTS network, with which the 

Project Developer applies for connectivity, shall be scheduled for completion 
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on or before the SCOD of the concerned Project so as to match the two 

timelines. 

(b) Subject to adherence to above, subsequent to grant of connectivity, in case 

there is a delay in grant / operationalization of connectivity / LTA by CTU / STU 

and/or there is a delay in readiness of the ISTS / InSTS sub-station at the 

delivery point, including readiness of the power evacuation & transmission 

infrastructure of the ISTS / InSTS network until SCOD of the project and it is 

established that; 

(c) The Power Producer has complied with the complete application formalities as 

per the connectivity procedure(s) and the ISTS / InSTS sub-station at the 

delivery point at the power evacuation and transmission infrastructure of the 

ISTS / InSTS Network with which the Power Producer had applied for 

connectivity, was scheduled for completion on or before the SCOD of the 

project and; 

(d) The Power Producer has adhered to the applicable procedure in this regard as 

notified by the CERC / GERC / CTU / STU and; 

(e) The delay in grant of connectivity / LTA by CTU / STU and / or dealy in 

readiness of the ISTS / InSTS sub-station at the delivery point, including 

readiness of the power evacuation and transmission infrastructure of the ISTS 

/ InSTS Network, is a factor solely attributable to CTU / STU / transmission 

licensee and is beyond the control of the Parties; 

 

b) Force Majeure Exclusions: Force Majeure shall not include the following conditions, 

except to the extent that they are consequences of an event of Force Majeure: 

1. Unavailability, Late Delivery or Change in cost of plants and machineries, 

equipment, materials, spares parts or consumables for the project; 

2. Delay in performance of any contractor / sub contractor or their agents; 

3. Non performance resulting from normal wear and tear experience in power 

generation materials and equipments; 

4. Strike or Labour Disturbances at the facilities of affected parties;  

5. Insufficiency of finances or funds or the agreement becoming onerous to perform, 

and  

6. Non performance caused by, or concerned with, the affected party’s 

I. Negligent and intentional acts, errors or omissions; 

II. Failure to comply with Indian law or Indian Directive; or 

III. Breach of, or default under this agreement or any Project agreement or 

Government agreement. 
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c) The affected Party shall give notice to other party of any event of Force Majeure as 

soon as reasonably practicable, but not later than 7 days after the date on which such 

Party knew or should reasonably have known of the commencement of the event of 

Force Majeure. If any event of Force Majeure results in a breakdown of 

communication rendering it not reasonable to give notice within the applicable time 

limit specified herein, then the party claiming Force Majeure shall give notice as soon 

as reasonably practicable after reinstatement of communication, but not later than one 

day after such reinstatement. Such notice shall include full particulars of the event of 

Force Majeure, its effects on the Party claiming relief and the remedial measures 

proposed, and the Affected Party shall give the other Party regular (and not less than 

monthly) reports on the progress of those remedial measures and such other 

information as the other party may reasonably request about the situation. 

d) The affected Party shall give notice to the other Party of (1) cessation of relevant event 

of Force Majeure; and (2) cessation of the effects of such event of Force Majeure on 

the performance of its rights or obligations under this agreement, as soon as 

practicable after becoming aware of each of these cessations.  

e) To the extent not prevented by a Force Majeure event, the affected party shall 

continue to perform its obligations pursuant to this agreement. The affected party shall 

use its reasonable efforts to mitigate the effect of any event of Force Majeure as soon 

as practicable. 

8.2 Available Relief for a Force Majeure Event:  

No Party shall be in breach of its obligations pursuant to this agreement to the extent that the 

performance of its obligations was prevented, hindered or delayed due to a Force Majeure 

event. However, adjustment in tariff shall not be allowed on account of Force Majeure event.  

For avoidance of doubt, neither Party’s obligation to make payments of money due and payable 

prior to occurrence of Force Majeure events under this Agreement shall be suspended or 

excused due to the occurrence of a Force Majeure Event in respect of such Party. 

The event specified at Article 8.1(a) (xii) above and consequent delay shall be treated as delay 

beyond the control of the parties and both parties shall be eligible for suitable time extension in 

the SCOD. 
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ARTICLE 9:  Change in Law 

9.1 Definition  

9.1.1 "Change in Law" shall refer to the occurrence of any of the following events notified 

after the Bid Deadline.  

a) the enactment, bringing into effect, adoption, promulgation, amendment, 

modification or repeal, of any statute, decree, ordinance or other law, 

regulations, notice, circular, code, rule or direction by Governmental 

Instrumentality or a change in its interpretation by a Competent Court of law, 

tribunal, government or statutory authority or any of the above regulations, 

taxes, duties charges, levies etc. that results in any change with respect to any 

tax or surcharge or cess levied or similar charges by the Competent 

Government on the generation of electricity (leviable on the final output in the 

form of energy) or sale of electricity. 

b) Introduction / modification / changes in the rates of safeguard duty and/or anti-

dumping duty and/or custom duty and / or Goods and Services Tax including 

surcharge thereon which has direct effect on the Project cost. 

9.2 Relief for Change in Law  

9.2.1 In case Change in Law results in the Power Producer’s costs directly attributable to 

the Project being decreased or increased by one percent (1%), of the estimated 

revenue from the Electricity for the Contract Year for which such adjustment 

becomes applicable or more, during Operation Period, the Tariff Payment to the 

Power Producer shall be appropriately increased or decreased with due approval of 

GERC.  

9.2.2 In case of Change in Law resulting on account of 9.1.1 (b) above, the Power 

Producer shall be allowed an increase / decrease in tariff of 1 paise / unit for every 

increase / decrease of Rs. 2 Lakh per MW of project capacity (AC) in the Project 

Cost incurred upto Scheduled Commercial Operation Date which shall be allowed 

upon submission of proof of payment made by the Power Producer towards 

safeguard duty and/or anti-dumping duty and/or custom duty and/or Goods and 

Services Tax and with due approval of GERC. This increase / decrease in tariff due 

to this change in cost of Solar PV modules shall be limited to actual DC capacity or 

150% (one hundred and fifty percent) of contracted AC capacity, whichever is 

lower. 

9.2.3 The Power Procurer / GUVNL or the Power Producer, as the case may be, shall 

provide the other Party with a certificate stating that the adjustment in the Tariff 

Payment is directly as a result of the Change in Law and shall provide supporting 

documents to substantiate the same and such certificate shall correctly reflect the 

increase or decrease in costs. 
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9.2.4 The revised tariff shall be effective from the date of such Change in Law as 

approved by GERC. 
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ARTICLE 10:  Term, Termination and Default 

10.1 Term of the Agreement: This Agreement shall become effective upon the execution and 

delivery thereof by the Parties hereto and unless terminated pursuant to other provisions 

of the Agreement, shall continue to be in force for such time until the completion of a 

period of 25 years (Twenty Five) from the Scheduled Commercial Operation Date of the 

Project. This Agreement may be extended for a further period on mutually agreed terms 

and conditions at least one hundred eighty (180) days prior to the Expiry Date. 

Survival: The expiry or termination of this Agreement shall not affect any  accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to receive 

penalty as per the terms of this Agreement, nor shall it affect the survival of any continuing 

obligations for which this Agreement provides, either expressly or by necessary 

implication, which are to survive after the Expiry Date or termination including those under 

Article 8 (Force Majeure), Article 10 (Term, Termination and Default), Article 11 (Dispute 

Resolution), Article 12 (Indemnity), Article 13 (Miscellaneous Provisions), and other 

Articles and Schedules of this Agreement which expressly or by their nature survive the 

Term or termination of this Agreement shall continue and survive any expiry or termination 

of this Agreement  

10.2 Events of Default: 

10.2.1 Power Producer’s Default: The occurrence of any of the following events at any 

time during the Term of this Agreement shall constitute an Event of Default by 

Power Producer: 

a. Failure to commission the project by scheduled commercial operation date 

beyond the period mentioned in Article 3.3  

b. Fails to supply power in terms of the PPA 

c. O & M Default on part of Power Producer 

d. Failure or refusal by Power Producer to perform any of its material obligations 

under this Agreement including but not limited to financial closure. 

e. Failure to pay penalty in advance to GUVNL and consequent non-extension of 

financial closure deadline. 

f.  Power Producer fails to make any payment required to be made to GUVNL 

under this agreement within three (3) months after the due date of a valid 

invoice raised by the GUVNL on the Power Producer. 

g. If the Power Producer (i) assigns or purports to assign its assets or rights in 

violation of this agreement; or (ii) transfers or novates any of its rights and / or 

obligations under this agreement, in violation of this agreement. 

h. If the Power producer becomes voluntarily or involuntarily the subject of 

proceeding under any bankruptcy or insolvency laws or goes into liquidation or 



Page 33 of 46 

dissolution or has a receiver appointed over it or liquidator is appointed, 

pursuant to Law, except where such dissolution of the Power producer is for the 

purpose of a merger, consolidation or reorganization and where the resulting 

entity has the financial standing to perform its obligations under this Agreement 

and creditworthiness similar to the Power Producer and expressly assumes all 

obligations under this agreement and is in a position to perform them; or 

i.  The Power Producer repudiates this agreement. 

j.  Failure to maintain the shareholding in line with Article 3.1 (xi) of this agreement. 

k. Occurrence of any other event which is specified in this Agreement to be a 

material breach / default of the Power Producer or commits any other acts or 

omissions as laid down in the PPA and is also unable to cure any of the 

aforesaid within the cure period, as may be provided in the PPA, the Power 

Producer shall be construed to be in default.  

10.2.2 GUVNL’s Default: The occurrence of any of the following at any time during the 

Term of this Agreement shall constitute an Event of Default by GUVNL: 

a. Failure or refusal by GUVNL to pay any portion of undisputed monthly bill for a 

period of 90 days after due date.  

b. GUVNL repudiates this Agreement. 

c. If GUVNL becomes voluntarily or involuntarily the subject of proceeding under 

any bankruptcy or insolvency laws or goes into liquidation or dissolution or has a 

receiver appointed over it or liquidator is appointed, pursuant to Law, except 

where such dissolution of GUVNL is for the purpose of a merger, consolidation 

or reorganization and where the resulting entity has the financial standing to 

perform its obligations under this Agreement and creditworthiness similar to 

GUVNL and expressly assumes all obligations under this agreement and is in a 

position to perform them. 

10.3 Termination: 

10.3.1 Termination for Power Producer Default: Upon the occurrence of an event of 

default as set out in sub-clause 10.2.1 above, GUVNL may deliver a “Default 

Notice” to the Power Producer in writing, with a copy to the representative of the 

lenders to the Power producer with whom the Power Producer has executed the 

Financing Agreements which shall specify in reasonable detail the Event of Default 

giving rise to the default notice, and calling upon the Power Producer to remedy the 

same. Where a “Default Notice” has been issued with respect to an Event of 

Default, which requires the co-operation of both GUVNL and the Power Producer to 

remedy, GUVNL shall render all reasonable co-operation to enable the Event of 

Default to be remedied without any legal obligations. Upon being in default, the 

Power Producer shall be liable to pay to GUVNL the damages, as provided in 

Clause 3.3 of the PPA for failure to commission within stipulated time and Clause 
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3.1 (iv)(b) for failure to supply power in terms of the PPA. For other cases, the 

damages shall be as under. 

a. At the expiry of 30 (thirty) days from the delivery of the default notice and unless 

the Parties have agreed otherwise, or the Event of Default giving rise to the 

default notice has been remedied, the Power Producer shall have liability to 

make payment toward compensation to GUVNL equivalent to six (6) months’ 

billing at contracted CUF of the charges for its contracted capacity. Also, 

GUVNL shall have the right to recover the said damages by way of forfeiture of 

bank guarantee, if any, without prejudice to resorting to any other legal course 

or remedy. 

b. In addition to the levy of damages as aforesaid, in the event of a default by the 

Power Producer, the lenders shall be entitled to exercise their rights to seek 

substitution of the Power Producer by a selectee, in accordance with the 

substitution agreement and in concurrence with GUVNL. However, in the event 

the lenders are unable to substitute the defaulting Power Producer within the 

stipulated period, GUVNL may terminate the PPA and acquire the Project 

assets for an amount equivalent to 90% of the debt due by issuing a 

“Termination Notice” / “Takeover Notice”, failing which, the lenders may exercise 

their mortgage rights and liquidate the Project assets. 

c. Provided that any substitution under this Agreement can only be made with the 

condition that the selectee meets the eligibility requirements of Request for 

Selection (RfS) issued by GUVNL. 

d. The lenders in concurrence with GUVNL, may seek to exercise right of 

substitution under Article 10.3.1 (a.) by an amendment or novation of the PPA in 

favour of the selectee. The Power Producer shall cooperate with GUVNL to 

carry out such substitution and shall have the duty and obligation to continue to 

operate the Power Project in accordance with this PPA till such time as the 

substitution is finalized. In the event of Change in Shareholding/Substitution of 

Promoters triggered by the Financial Institutions leading to signing of fresh PPA 

with a New Entity, an amount of Rs. 10 Lakh per Project per Transaction as 

Facilitation Fee (non-refundable) shall be deposited by the developer to GUVNL. 

 

10.3.2 Termination for GUVNL’s Default: Upon the occurrence of an Event of Default as 

set out in sub-clause 10.2.2 above, the Power Producer may deliver a Default 

Notice to GUVNL in writing which shall specify in reasonable detail the Event of 

Default giving rise to the Default Notice, and calling upon GUVNL to remedy the 

same.  

GUVNL with the prior consent of the Power Producer may novate its part of the 

PPA to any third party, including its Affiliates within the period of 7 days following 

the expiry of notice period. In the event the aforesaid novation is not acceptable to 

the Power Producer, or if no offer of novation is made by the defaulting Procurer/ 
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GUVNL within the stipulated period of 7 days, then the Power Producer may 

terminate the PPA and at its discretion require the defaulting Procurer/ GUVNL to 

either (i) takeover the Project assets by making a payment of the termination 

compensation equivalent to the amount of the debt due and 110% (one hundred 

and ten per cent) of the adjusted equity as detailed below, less insurance cover, if 

any by issuing a “Termination Notice” / “Takeover Notice”, or, (ii) pay to the Power 

Producer, damages, equivalent to 6 (six) months billing at contracted CUF, or 

balance PPA period whichever is less, of charges for its contracted capacity,  with 

the Project assets being retained by the Power Producer.   

In the event of such termination of PPA, any damages or charges payable to 

GETCO, for the connectivity of the plant, shall be borne by GUVNL. 

“Adjusted Equity” means the Equity funded in Indian Rupees and adjusted on the 

first day of the current month (the “Reference Date”), in the manner set forth below, 

to reflect the change in its value on account of depreciation and variations in 

Wholesale Price Index (WPI), and for any Reference Date occurring between the 

first day of the month of Appointed Date (the date of achievement of Financial 

Closure) and the Reference Date; 

i. On or before Commercial Operation Date (COD), the Adjusted Equity shall be a 

sum equal to the Equity funded in Indian Rupees and expended on the Project, 

revised to the extent of one half of the variation in WPI occurring between the first 

day of the month of Appointed Date and Reference Date; 

ii. An amount equal to the Adjusted Equity as on COD shall be deemed to be the 

base (the “Base Adjusted Equity”); 

iii. After COD, the Adjusted Equity hereunder shall be a sum equal to the Base 

Adjusted Equity, reduced by 0.333% (zero point three threethree percent) thereof 

at the commencement of each month following the COD [reduction of 1% (one 

percent) per quarter of an year] and the amount so arrived at shall be revised to 

the extent of variation in WPI occurring between the COD and the Reference 

Date; 

For the avoidance of doubt, the Adjusted Equity shall, in the event of termination, 

be computed as on the Reference Date immediately preceding the Transfer Date; 

provided that no reduction in the Adjusted Equity shall be made for a period equal 

to the duration, if any, for which the PPA period is extended, but the revision on 

account of WPI shall continue to be made. 

“Debt Due” means the aggregate of the following sums expressed in Indian 

Rupees outstanding on the Transfer Date: 

i. The principal amount of the debt provided by the Senior Lenders under the 

Financing Agreements for financing the Total Project Cost (the ‘Principal’) but 

excluding any part of the principal that had fallen due for repayment 2 (two) years 

prior to the Transfer Date; 
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ii. All accrued interest, financing fees and charges payable under the Financing 

Agreements on, or in respect of, the debt referred to in sub-clause (i) above until 

the Transfer Date but excluding: (i) any interest, fees or charges that had fallen 

due one year prior to the Transfer Date, (ii) any penal interest or charges payable 

under the Financing Agreements to any Senior Lender, (iii) any pre-payment 

charges in relation to accelerated repayment of debt except where such charges 

have arisen due to Utility Default, and (iv) any Subordinated Debt which is 

included in the Financial Package and disbursed by lenders for financing the Total 

Project Cost. Provided that if all or any part of the Debt Due is convertible into 

Equity at the option of Senior Lenders and/or the Concessionaire, it shall for the 

purposes of this Agreement be deemed not to be Debt Due even if no such 

conversion has taken place and the principal thereof shall be dealt with as if such 

conversion had been undertaken. Provided further that the Debt Due, on or after 

COD, shall in no case exceed 80% (eighty percent) of the Total Project Cost.” 
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ARTICLE 11:  Dispute Resolution  

11.1 All disputes or differences between the Parties arising out of or in connection with this 

Agreement shall be first tried to be settled through mutual negotiation. 

11.2 The Parties hereto agree to attempt to resolve all disputes arising hereunder promptly, 

equitably and in good faith. 

11.3 Each Party shall designate in writing and communicate to the other Party its own 

representative who shall be authorized to resolve any dispute arising under this 

Agreement in an equitable manner and, unless otherwise expressly provided herein, to 

exercise the authority of the Parties hereto to make decisions by mutual agreement.  

11.4 In the event that such differences or disputes between the Parties are not settled through 

mutual negotiations within sixty (60) days, after such dispute arises, then it shall be 

adjudicated by GERC in accordance with law. 
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ARTICLE 12:  Indemnity 

12.1 Power Producer’s Indemnity: The Power Producer agrees to defend, indemnify and hold 

harmless GUVNL, its officers, directors, agents, employees and affiliates (and their 

respective officers, directors, agents and employees) from and against any and all claims, 

liabilities, actions, demands, judgments, losses, costs, expenses, suits, actions and 

damages arising by reason of bodily injury, death or damage to property sustained by third 

parties that are caused by an act of negligence or the willful misconduct of the Power 

Producer, or by an officer, director, sub-contractor, agent or employee of the Power 

Producer except to the extent of such injury, death or damage as is attributable to the 

willful misconduct or negligence of, or breach of this Agreement by, GUVNL, or by an 

officer, director, sub-contractor, agent or employee of the GUVNL. 

12.2 GUVNL’s Indemnity: GUVNL agrees to defend, indemnify and hold harmless the Power 

Producer, its officers, directors, agents, employees and affiliates (and their respective 

officers, directors, agents and employees) from and against any and all claims, liabilities, 

actions, demands, judgments, losses, costs, expenses, suits, actions and damages arising 

by reason of bodily injury, death or damage to property sustained by third parties that are 

caused by an act of negligence or the willful misconduct of GUVNL, or by an officer, 

director, sub-contractor, agent or employee of GUVNL except to the extent of such injury, 

death or damage as is attributable to the willful misconduct or negligence of, or breach of 

this Agreement by, the Power Producer, or by an officer, director, sub-contractor, agent or 

employee of the Power Producer. 
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ARTICLE 13:  Miscellaneous Provisions 

13.1 Governing Law: This Agreement shall be interpreted, construed and governed by the 

Laws of India. 

13.2 Insurance: The Power Producer shall obtain and maintain necessary policies of insurance 

during the Term of this Agreement consistent with Prudent Utility Practice. 

13.3 Books and Records: The Power Producer shall maintain books of account relating to the 

Project in accordance with generally accepted Indian accounting principles.  

13.4 Waivers: Any failure on the part of a Party to exercise, and any delay in exercising, 

exceeding three years, any right hereunder shall operate as a waiver thereof.  No waiver 

by a Party of any right hereunder with respect to any matter or default arising in 

connection with this Agreement shall be considered a waiver with respect to any 

subsequent matter or default. 

13.5 Limitation Remedies and Damages: Neither Party shall be liable to the other for any 

consequential, indirect or special damages to persons or property whether arising in tort, 

contract or otherwise, by reason of this Agreement or any services performed or 

undertaken to be performed hereunder. 

13.6 Notices: Any notice, communication, demand, or request required or authorized by this 

Agreement shall be in writing and shall be deemed properly given upon date of receipt if 

delivered by hand or sent by courier, if mailed by registered or certified mail at the time of 

posting, if sent by fax when dispatched (provided if the sender’s transmission report shows 

the entire fax to have been received by the recipient and only if the transmission was 

received in legible form), to: 

In case of the Power Power Producer:   

Name: _____________ 

Designation: _________  

Address: ____________   

Ph. Nos.: _______ Fax No.: ________ 

In case of Gujarat Urja Vikas Nigam Limited: 

Designation: General Manager (IPP) 

Address : Gujarat Urja Vikas Nigam Limited - Commerce Dept, 2nd floor, Sardar Patel 

Vidyut Bhavan, Race Course, Vadodara – 390 007 

Ph. Nos.: 0265- 2340504 Fax No.: 0265- 2344543 
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13.7 Severability:  

Any provision of this Agreement, which is prohibited or unenforceable in any jurisdiction, 

shall, as to such jurisdiction, be ineffective to the extent of such prohibition or 

unenforceability without invalidating the remaining provisions hereof and without affecting 

the validity, enforceability or legality of such provision in any other jurisdiction. 

13.8 Amendments:  

This Agreement shall not be amended, changed, altered, or modified except by a written 

instrument duly executed by an authorized representative of both Parties. However, 

GUVNL may consider any amendment or change that the Lenders may require to be 

made to this Agreement.  

13.9 Assignment: 

Neither Party shall assign this Agreement nor shall any portion hereof without the prior 

written consent of the other Party, provided further that any assignee expressly assume 

the assignor's obligations thereafter arising under this Agreement pursuant to 

documentation satisfactory to such other Party. However, such assignment shall be 

permissible only for entire contracted capacity.  

Provided however, no approval is required from GUVNL for the assignment by the Power 

Producer of its rights herein to the Financing Parties and their successors and assigns in 

connection with any financing or refinancing related to the construction, operation and 

maintenance of the Project.  

In furtherance of the foregoing, GUVNL acknowledges that the Financing Documents may 

provide that upon an event of default by the Power Producer under the Financing 

Documents, the Financing Parties may cause the Power Producer to assign to a third 

party the interests, rights and obligations of the Power Producer thereafter arising under 

this Agreement. GUVNL further acknowledges that the Financing Parties, may, in addition 

to the exercise of their rights as set forth in this Section, cause the Power Producer to sell 

or lease the Project and cause any new lessee or purchaser of the Project to assume all of 

the interests, rights and obligations of the Power Producer thereafter arising under this 

Agreement.  

13.10 Entire Agreement, Appendices:  

This Agreement constitutes the entire agreement between GUVNL and the Power 

Producer, concerning the subject matter hereof. All previous documents, undertakings, 

and agreements, whether oral, written, or otherwise, between the Parties concerning the 

subject matter hereof are hereby cancelled and shall be of no further force or effect and 

shall not affect or modify any of the terms or obligations set forth in this Agreement, except 

as the same may be made part of this Agreement in accordance with its terms, including 

the terms of any of the appendices, attachments or exhibits. The appendices, attachments 
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and exhibits are hereby made an integral part of this Agreement and shall be fully binding 

upon the Parties. 

In the event of any inconsistency between the text of the Articles of this Agreement and 

the appendices, attachments or exhibits hereto or in the event of any inconsistency 

between the provisions and particulars of one appendix, attachment or exhibit and those of 

any other appendix, attachment or exhibit GUVNL and the Power Producer shall consult to 

resolve the inconsistency.  

13.11 Further Acts and Assurances:  

Each of the Parties after convincing itself agrees to execute and deliver all such further 

agreements, documents and instruments, and to do and perform all such further acts and 

things, as shall be necessary or convenient to carry out the provisions of this Agreement 

and to consummate the transactions contemplated hereby. 
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IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be executed 

by their fully authorized officers, and copies delivered to each Party, as of the day and 

year first above stated.  

 

FOR AND ON BEHALF OF POWER 

PRODUCER  

M/S.  

 

 

 

Authorised Signatory 

 

 

 WITNESSES 

1. _______________________ 

(   ) 

 

 

2. _______________________ 

(   ) 

 

FOR AND ON BEHALF OF  

GUJARAT URJA VIKAS NIGAM LIMITED  

 

 

 

 

GUJARAT URJA VIKAS NIGAM LTD. 

 

 

 WITNESSES 

1. _______________________ 

(   ) 

 

 

2. _______________________ 

(   ) 
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SCHEDULE 1: Parameters and Technical Limits Of Supply 

1. Electrical Characteristics 

 Three phase alternating current 

 Nominal declared frequency :  50.0 Hz  

 Final Voltage at Delivery Point: 400 / 765 KV  

Short circuit rating: As a part of the detailed design process, the 

Power Producer shall calculate the short circuit 

rating (minimum and maximum), and supply this 

information to the GUVNL. 

 

Note:  The tolerances & Electrical characteristics variations and Basic Insulation level will 

be as per relevant grid code and CEA standards.  

 

2. Quality of Service 

The Power Producer shall be responsible for the delivery of energy conforming 

Performance Standards for Transmission and Bulk Supply as approved by GERC.  

The maximum current and voltage waveform distortion shall be in accordance with the 

limits prescribed under Central Electricity Authority (Grid Standards) Regulations 2010, 

as amended from time to time. 

 

3. Power Factor 

The Power Producer shall maintain the Power Factor as per the prevailing GERC 

regulations and as may be stipulated / specified by GETCO from time to time. The Power 

Producer shall provide suitable protection devices, so that the Electric Generators could 

be isolated automatically when grid supply fails. 

Connectivity criteria like short circuit level (for switchgear), neutral Grounding, fault 

clearance time, current unbalance (including negative and zero sequence currents), limit 

of harmonics etc. shall be as per Grid Code. 

 

4. Technical Limits of Voltage 

(i)  The nominal steady state electrical characteristics of the system are as follows: 

a) Three phase alternating current at 50 Hertz plus or minus 0.5 Hertz 

b) Nominal voltage of ___ KV with +10% to – 12.5% variation.  
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(ii)  The Project shall be designed and capable of being synchronized and operated 

within a frequency range as per relevant Grid Code and voltage of ____ KV  

(iii)  Operation of the Project outside the nominal voltage and frequency specified above 

will result in reduction of power output consistent with generator capability curves.  

 

5. Specification of Electrical Energy Delivery 

a) The generation voltage from the Solar Photovoltaic Grid Interactive Power Project of 

M/s. ______________________ is __ KV. It uses unit connection of generator, 

generator transformer and unit transformer. 

b) The generated power at __ KV will be stepped up to ____ KV at the Project Site and 

connected __ KV at for the purpose of interconnection with the Grid System. 
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SCHEDULE 2: Approvals 

1. Consent from the SPPD / STU / CTU for the evacuation scheme for evacuation of the power 

generated by the __ MW Solar Photovoltaic Grid Interactive Power Projects.  

2. Approval of the Electrical Inspectorate, Government of Gujarat for commissioning of the 

transmission line and the solar project installed at the Project Site. 

3. Certificate of Commissioning of the Solar Photovoltaic Grid Interactive Power Project issued 

by GEDA. 

4. Permission from all other statutory and non-statutory bodies required for the Project which 

are not in the scope of SPPD under ISA. 

5. All other Clearances and Approvals which are beyod the scope of SPPD under ISA 

 

 

 

  



Page 46 of 46 

SCHEDULE 3: Contracted CUF and Plot Details 

CAPACITY 

(MW) 
PLOT NO. 

CONTRACTED 

CUF% 
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