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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394112 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
 
 

TENDER DOCUMENTS FOR;  
 

Open Tender through (n)-procure system for Supply of refractory material and 
application/ repair of Refractory work in 4x125MW CFBC boilers during annual 
shutdown 2018-19 and Refractory repair works in Unit no 1 to 4 Boiler and hot air 
generators in limestone handling system during FSD in year 2018-2019. 

                                                    
TENDER NO.: SLPP/MECH/BLR/REF /18-19, Year 2018-19” 
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TENDER NOTICE (NIT) 
 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 

Supply of refractory material and application/ repair of 
Refractory work in 4x125MW CFBC boilers during 
annual shutdown 2018-19 and Refractory repair works 
in Unit no 1 to 4 Boiler and hot air generators in 
limestone handling system during FSD in year 2018-
2019 through gipcl.nprocure.com. 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat (Gujarat). 

Quantity The successful lowest bidder will be awarded this contract, 
involving total quantities of various items as mentioned 
against item descriptions in Price Schedule (Annexure-F1 , 
F2 & F3). 

Period of Contract 12 Months from the date of issue of work order. 

EMD  Rs. 1,31,000/- (Rupees One lakh thirty one thousand only)  
by Demand Draft payable at Bank of Baroda, Mosali, Dist-
Surat or State Bank of India, Nani Naroli Branch Code-13423 
or any other Bank, Surat. In case of Bank Guarantee, the BG 
shall be in favor of GIPCL from approved Banks mentioned 
in this tender. 

Tender fee Rs. 3000 / - (Rupees Three thousand only) 

Availability of online Tender 
document 

On (n)Procure portal: (www.nprocure.com) 

On GIPCL’s E-Tender portal: http://etender.gipcl.com/ (for 
viewing and downloading Tender Document) 

Downloading of online tender 
document from websites 

09.05.2018, 8:30 hrs 

on website: https://gipcl.nprocure.com                                      

On GIPCL’s E-Tender portal: http://etender.gipcl.com/ (for 
viewing and downloading Tender Document) 

Last date & Time of online 
submission of offer 

29.05.2018, 17.00hrs 

on website: https://gipcl.nprocure.com 

Submission of EMD and other 
supporting documents for 
prequalification bid in physical 
form  

EMD and other documents to be submitted in physical form 
within three working days after due date of closing of the 
tender during office hours at office of Surat Lignite Power 
Plant, Nani Naroli, Dist. Surat.  

E-Reverse Auction Will be informed by GIPCL to all qualified Bidders 

 

http://www.nprocure.com/
http://etender.gipcl.com/
https://gipcl.nprocure.com/
http://etender.gipcl.com/
https://gipcl.nprocure.com/
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NOTES: 
 
1. Amendment / corrigendum of the tender document, the forms, schedules etc. may be 

done any time by the GIPCL during the period of publication of tender in the website. The 
bidders are required to visit the website regularly till the last date of bid submission. 

2.  GIPCL reserves the right to reject any or all the tenders or split the work among the 
bidders without assigning any reason thereof. 

3. The bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document.  The conditional tender will not be entertained and 
shall be liable for outright rejection. 

4. The bidders are required to submit their bids online through the website 
http://etender.gipcl.com/ 

5. The EMD & other documents to be submitted in physical form as mentioned above 
would be deposited at the following address:- 

 
 GENERAL MANAGER - SLPP 

GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 112, Gujarat 
Phone: 02629-261063 (10 lines) 

               Fax: (02629) 261073 / 261074 
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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
SURAT LIGNITE POWER PLANT 

Sub:  
Tender for: Supply of refractory material and application/ repair of Refractory work 
in 4x125MW CFBC boilers during annual shutdown 2018-19 and Refractory repair 
works in Unit no 1 to 4 Boiler and hot air generators in limestone handling system 
during FSD in year 2018-2019 through gipcl.nprocure.com. 

 

SECTION A 

1. INSTRUCTIONS TO BIDDERS 
 

PROJECT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named Company/GIPCL), is 
a Premier Power Utility in the State of Gujarat with an installed capacity of 810 MW and 5 MW 
Solar Power Plant. 112.4 MW Wind Energy Farm Project is commissioned. GIPCL has 
commissioned 1MWp Distributed Solar Power Projects each at two locations in Gujarat viz. at 
Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat. GIPCL is 
executing 2 x 40 MW Solar plant at Gujarat Solar Park, Charanka. 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is located at Village: 
Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also operating its own captive 
Lignite and Lime Stone Mines close to the Power Plant. The Power Plant is based on Circulating 
Fluidized Bed Combustion (CFBC) technology for the Boilers, where Lignite is burnt along with 
Lime Stone in the Combustor of the Boiler. 

 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are on 
Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 KM is 
part of the National & State Highway and balance 5 KM is District Road. From Kim, SLPP is 
around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is District Road. The 
nearest Broad Gauge Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is 
approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
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The Company is desirous of entering into Supply of refractory material and application/ 
repair of Refractory work in 4x125MW CFBC boilers during annual shutdown 2018-19 
and Refractory repair works in Unit no 1 to 4 Boiler and hot air generators in limestone 
handling system during FSD in year 2018-2019  for a period of one years at SLPP and is 
therefore inviting tenders online from experienced contractors. 

 
GENERAL INSTRUCTIONS 
The Bidders who are interested in participating in the tender must read and comply      with the 
instructions and the terms and conditions contained in the tender documents.  
 

The bids shall be filled in by the tendered clearly, neatly and accurately. Any alteration, erasures 
or over-writing would be liable to make the tender invalid unless the same is neatly carried out 
and attested over the full signature of tenderer. The decision of the Company to interpret the 
information and rates filled in by the tenderer shall be final and binding on the bidder. 
 
The Bidders are requested to make themselves fully conversant with the General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications, site conditions, safety and 
health aspects and norms to be observed, etc. while submitting their bids so that no ambiguity 
arises in these respects subsequent to submission of the Bids. 
 
Before quoting the rates, the Bidder should go through the specifications, scope of work etc. and 
get himself fully conversant with them. The bid should include cost of mobilization and cost to 
adhere to all safety norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of bid on account of 
mobilization or Safety costs. 
 
Bidder has to submit all the information and details required in the  bid document. Failure to 
furnish all the information as per required bid documents or submission of a bid containing 
deviations from the contractual terms and conditions, specifications and requirements shall be 
rejected. 
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The bids shall be submitted within the time frames set out in the Notice Inviting Tender (‘NIT’) 
and bids submitted thereafter shall not be accepted and considered.  
The tender documents shall not be transferable. 

 
The Bidders are expected to examine all instructions, forms, terms and specifications in the bid 
documents and to get fully acquainted themselves with all the conditions and matters which 
may affect the subject matter of the work/tender or the cost thereof. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or any doubt in true meaning or 
interpretation of any part, he shall seek necessary clarifications in writing or during pre bid 
meeting if required. 

 
Conditional offers shall not be considered and liable to be rejected. 

 
The Company reserves the right to extend the deadlines for submission of the bids by giving 
amendments.  
   
During evaluation of bids the Company may, at its discretion ask the bidder (s) for clarification 
of their bid. The request for clarification and the response shall be in writing and no change in 
prices or substance of the bid shall be sought, offered or permitted. 

 
The Company reserves the right to amend/ modify the bidding documents at any time prior to 
the deadline for submission of bids, either at its own discretion or in response to the clarification 
requested by a prospective Bidder. In such case, the Company may in its discretion extend the 
deadline for submission of bids in order to facilitate the prospective Bidders for incorporating 
the effect of the amendment in their bids. 

 
The Bidders shall bear all costs and expenses associated with the preparation and submission of 
their respective bids, to attend meetings or conferences, if any; including any pre award 
discussion with the successful Bidder, technical and other presentations, etc. and the Company 
shall not be liable for any expense thereof.  

 
If the successful Bidder is a joint venture, formed of two or more companies, the bidder along 
with the partners shall accept joint and several responsibilities and liabilities for all obligations 
under the Contract. 
 
Timely and satisfactory completion of the work and strict adherence to the allotted time frames 
for jobs shall be the essence of the contract. 

 
The Company reserves the right to qualify/disqualify any applicant without assigning any 
reason.  
The Bidder shall be disqualified if any untrue statement or misrepresentation is made in the bid 
forms, attachments and other supporting documents submitted by the Bidder. 
 
DETAILED SCOPE OF WORK 

 

Detail scope of work constitutes of following three parts. 
 
A) PART A : Supply of Refractory Material    
B) PART B : Application / Repair of refractory during annual overhaul of boiler 

It has two parts viz 
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a. Mobilization of resources  & 
b. Application / Repair work of refractory/Dry out of Refractory 

 
C)       PART C :   Application / Repair of refractory during forced shutdown in boiler and 

in Hot air Generator of lime mill  
It has two parts viz 

a. Mobilization of resources  & 
b. Application / Repair work of refractory 

 
 
 
 
 

PART A :  Supply of Refractory Material:- 
 
Material supplied shall conform to GIPCL data sheet specification (as per Annexure). No 
technical deviation is allowed other than the data sheet requirement.  
 
GIPCL may depute third party inspection agency/ their own inspection engineer at their works. 
Party has to establish the quality parameter at all stage.  
Party has to furnish the manufacturing quality plan to GIPCL for review and approval along with 
the bid. 

 
While dispatching the material party should furnish the material test certificate with dispatch 
documents. 
 
GIPCL reserves to test the material by collecting the samples randomly at site. Samples shall be 
tested at reputed laboratory, in case if any deviation found, party has to replace the whole 
material with fresh material in line with data sheet requirements.  
 
Contractor shall depute his authorized representative at our site for the stacking of supplied 
material. GIPCL will give space for stacking of material. 
  
The estimated quantity of refractory (Castable) supply will be- approximately 179 MT However 
the quantity will vary as per the site condition. "The quantity estimated will be according to past 
experience (The quantity will be indicated at the time of work order). But after stopping the unit, 
if additional quantity is required, the vendor must assure the materials will be delivered within 
one week after placing the order”. However payment shall be made as per the actual quantity 
supplied. The payment will be done as per actual execution of quantity. Plus 25% variation is 
allowed with same rate, terms and conditions. 
 
Party shall furnish shelf life of material in the bid. 
 
Party to manufacture the material very close to shut down period in close co-ordination with 
GIPCL in order to avoid manufacturing expiry date, due to short postponement of annual shut 
down. 
 
In case material expires due to any reasons party shall supply new material without affecting 
shut down work. 
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Party has to supply the material as per the delivery schedule given by GIPCL. Approximate 
quantity to be supplied shall be intimated in the work order, party to supply exact 
quantity on receipt of confirmation through mail by GIPCL prior to shut down. Party shall 
match the manufacturing and delivery period to suit the shut down period up to the maximum 
extent to avoid deterioration of material due to long storage period. Party shall closely co-
ordinate with GIPCL on this matter. GIPCL will intimate for supply of material by mail/phone 
before starting of shutdown work. Party shall indicate minimum advance notice required for 
supply of material to GIPCL site. 
 
PART B : Application / Repair of refractory during annual overhaul of boiler. 

 
 Mobilization of resources for Part B:-  
 
To carry out the refractory application/repair work party has to mobilize resources as follows.   
 
It includes mobilization of manpower along with necessary tools & tackles. Contractor has to 
mobilize sufficient quantity of scaffolding materials, breaking machine (either pneumatic or 
electrical), vibrator, shuttering or ramming material, gunning machine, measuring flasks, mixer 
machine, winch machine, water pump with pipe etc. for the refractory breaking & application 
work. It also includes mobilization of necessary pipes, hoses, connectors, consumables etc. 
required for the operation of pneumatic breaker machine, gunning machine, etc.  Party has to 
mobilize sufficient tools & tackles with a back up arrangement for breakdown of any machine. 
Contractor has to arrange burners, diesel tank, skilled manpower, technician for carrying out 
refractory dry out after completion of refractory application/ repair work. Arrangement for all 
necessary recorders for noting down the dry out curve is in Contractor scope. Party has to 
mobilize all necessary hoses, safety equipments, thermocouples, etc. required for carrying out 
the refractory dry out at site. 
 
No separate charges for mobilization of Manpower and tools tackles as well as 
equipments will be given to the party. Party shall load the expenditures in the rates of 
application of castable refractory and bricks work for Part B, Party shall quote 
accordingly. 
 
 Application / Repair work of refractory in boiler for Part B:- 
Application / repair of refractory work are to be carried out in following different areas of 
boilers. 

¶ Combustor 
¶ Cyclones 
¶ Start up burners 
¶ Seal pot & seal pot slant portion 
¶ FBHE empty chamber & bundle chambers 
¶ Cross over duct  
¶ Ash coolers  etc 

Inspection of refractory lining in the above areas will be carried out for identification of 
damaged area. Dismantling and application of refractory work will be carried out by the party in 
identified area as per instruction of Engineer in charge (E-I-C). 
Detail scope of work for refractory application/ repair is as below. 
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¶ Party shall prepare bar chart for execution of work and submit to owner within one day 
of inspection. Inspection photographs of all above areas are required to submit  to GIPCL. 

¶ Mobilize scaffolding material required for refractory work and erect the scaffolding and 
platform inside cyclones from bottom to top and other refractory application areas.  

¶ Dimensional drawing of Cyclone & COD at SLPP is attached here with. Party shall bring 
sufficient scaffolding material for two cyclone and COD to ensure safety. Party shall also 
keep 25% additional scaffolding material to make approach in various location of boiler. 

¶ Removal of the damaged refractory by using pneumatic / electrical breakers or manual 
chipping depending upon the requirement either up to shell or pressure parts area and 
removal of old anchors by grinding.  

¶ Care should be taken to avoid any damage to tubes or shell while removing the 
refractory.                                                                      

¶ Thoroughly cleaning of the shell plate shall be carried out by grinding/chipping and to be 
offered for inspection to EIC. 

¶ Shifting of dismantled refractory scrap to ground floor & at temporary scrap yard area 
marked by EIC. From temporary scrap yard scrap is to be shifted to scrap yard as per 
instructions of EIC within 5 to 10 Km radius within three days after completion of works.  
5% of the application amount will be hold unit vise till site is not cleared. 

¶ Contractor has to shift refractory material like bricks, Castables, gunning, insulating 
material etc from warehouse to site. 

¶ Ensure proper surface preparation and weld the anchors with suitable welding rod at 
suitable distance. Cross check/inspect jointly with EIC. (Recommended welding 
electrodes Advani / D & H/ Oerlinkon, ESAB, L&T).   

¶ Paint the anchors with black bituminous paints. 
¶ Contractor has to submit bar chart to GIPCL & adhere to it. 
¶ Party has to shift the balance Installation of retainer plates with supporting ribs 

wherever necessary. 
¶ Refractory application may be brick lining, casting or gunning method. Contractor has to 

carry out the work by this method as per instructions of E-I/C / Drawing). 
¶ For application of refractory brick lining method, first lining with shell plate is of 

calcium silicate block of max 70 mm thick, second lining will be of insulating bricks/ 
castable & outermost layer will be of high alumina brick/ fire clay brick in different area 
as directed by E-I-C/ Drawing). 

¶ For application of refractory by casting first lining with shell plate is of  calcium 
silicate  block , intermediate lining will be of insulating material by guneting or by hand 
tapping & final layer will be of dense castable (high alumina castable refractory) layer. 
For castable shuttering of suitable shape is to be prepared. Application of this refractory 
is to be carried out as per the recommendations of the refractory manufacturer.  

¶ Quality plan for application: Refractory castable application to be done as per the quality 
plan attached in the annexure-B1&B2. Quantity of water to be mixed, mixing time, 
pouring, vibrating, curing time to be monitored for each panel application. 

¶ Ensure proper water and refractory mixing ratio jointly with EIC (ratio as per the 
recommendations of the refractory manufacturer). 

¶ Removal of shuttering after ensuring the settling of refractory. 
¶ Casting has to be done in alternate panels of approximately 700mmx700mmsize. 
¶ The contractor has to prepare sample pieces of refractory casting for testing and 

ensuring the quality of casting and is to be handed over to GIPCL. After supply of 
material to site, party to carryout chemical analysis& all other test as per the data sheet 
in the GIPCL identified laboratory at Surat /Baroda/Ahmedabad for all material. 
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Randomly at least one test to be carried out jointly. Cost of analysis shall be in party`s 
scope. 

¶ For the application of refractory by gunning/ramming first lining with shell plate is 
of either calcium silicate  block or insulating gun mix , intermediate lining will be of 
gunning insulating material & final layer is of refractory by gunning method as per the 
recommendations of the refractory manufacturer. The thickness must be uniform across 
the applied area and continuous ramming is to be done to achieve uniform setting. Care 
must be taken while application to minimize refractory wastage. 

¶ Application of ceramic wool/ blanket/ ceramic paper of 50 mm to 03 mm thick in 
different areas as directed by E-I-C / Drawing. 

¶ Carryout the refractory dry out as per the heating curve given by the refractory 
supplier/OEM. Before starting of Dry-out, contractor has to establish no. of burner’s and 
diesel requirement. Party has to furnish the quality parameter such as refractory 
strength; sintering quality appearance etc. will be achieved after dry out procedure. 
Party has to record dry out temperature and all parameter during dry out and furnish 
the report to EIC.  

¶ Party has to arrange sufficient number of skilled & unskilled manpower for executing the 
job on round the clock basis for dismantling, installation & removing debris of refractory 

¶ Contractor has to submit field quality plan which they are following during refractory 
application. Same shall be reviewed and approved by the GIPCL. As per the approved 
quality plan party has to execute the work and submit the report to GIPCL.  

¶ The scope of work also includes the erection of temporary supports and lifting 
arrangements for refractory application works as per the site requirements. No separate 
payment will be done on this account. 

¶ The estimated quantity of refractory application/ repair  by castable will be 
approximately 163 MT  (AOH & FSD) 

¶ For all Units the estimated quantity of refractory application/ repair by   brick lining 
(insulate and dense bricks) in cyclone - 50 MT (supply of bricks are in GIPCL scope). 

¶ Party has to make joint protocol with detail report and photo album .Detail report shall 
indicate the areas of refractory application/repair along with sketches & material 
specifications. Party has to submit this detail report along with the invoice. This is 
mandatory; it is to be attached along with invoice for processing. 

¶ The payment will be done as per actual execution of quantity. Plus 25% variation 
is allowed with same rate, terms and conditions. 

¶ The bid submitted by the bidder not covering the total scope of work and services as 
detailed out in the tender document shall be liable for rejection. 

¶ Quantum of job mentioned against all items in the price bid are indicative only & may 
vary as per site requirement & not to be construed as maximum or guaranteed quantity. 
The quantities shown in the price bid are approximate quantities for the contract period 
and they may vary as per site requirement.  

¶ Quantity mentioned is for Unit 1, 2, 3 and 4. 
 

 SCOPE OF CONTRACTOR for Part B: 
 
¶ Storing of supplied material at GIPCL - Party has to depute their authorized 

representative for storing of supplied material. GIPCL will give space for storing of 
material. Party has to arrange stacking of material at warehouse. Party shall furnished 
day to day material conciliation report.   
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¶ Mobilization of manpower and other resources as mentioned in detailed scope of work. 
Party shall also mobilize additional manpower with in short notice if required. 

¶ Scaffolding material required for both cyclones &other area shall be in sufficient quantity 
to meet requirement of the job in respective area. 

¶ Winch machine for lifting material from ground floor to various floor. GIPCL will not 
provide any lift/crane/hoist for this purpose. 

¶ All required breaker Machines (Minimum 05 to 07nos.), Welding machine (Minimum 04 
to 05 nos.), lighting arrangement.  

¶ Welding rod for anchor welding. 
¶ Qualified welders for welding. 
¶ All required mixer machine/guneting machine/vibrator/Brick cutting machine etc.. for 

completing the work (Mixture machine minimum 05 NOS & Vibrator machine with 
needle – Minimum 07 to 09 NOS) 

¶ All shuttering material for casting, empty barrel for water store, Ice for to maintain water 
temperature, weight measurement equipments.   

¶ All dry out equipments such as fuel tank, oil pump, piping/oil hoses, burners (Minimum 
05 nos) , blowers (Minimum 05 nos) etc. any other items required for complete dry out. 
In case of sub-letting the dry out work to other party, bidder has to submit the dry out 
party details for scrutiny and approval to GIPCL  

¶ Any other material and machines required for complete refractory application and dry 
out of refractory. 

¶ Separate pump with flexible pipe required for water shifting from boiler zero meter to 
the work place. 

 
 GUARANTEE PERIOD FOR PART A AND B. 

 
Guarantee period shall be two year from the date of completion of work and handing over of the 
system after dry out. Any defect arising during guarantee period shall be attended by party with 
their own material, manpower, tools & tackles free of cost. 
 

 TIME SCHEDULE FOR PART B: 
 

The basic considerations and the essence of the 'Contract' shall be the strict adherence to the 
time schedule for performing the specified 'Works'. Contractor has to complete the each activity 
as per time schedule given by the E-I-C. 
 
¶ Effective date of contract: 01 June 2018.  

¶ Contract period: June 2018 to May 2019. 

¶ Time schedule for completion of job is as below: 

 For All Units– AOH schedule will remain for the period of 18 to 21 days for each 
unit. Party shall complete refractory related work on or before prescribed time of 
fifteen to eighteen days. Party shall be in position to mobilise sufficient 
resources and tools & tackles so that work can be completed in time bound 
period in both the Units in parallel without causing any delay.  

 Party shall supply the material in time within one week time from the date of 
intimation.  
 

¶ The work of pre shutdown is excluded from this time schedule. 
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¶ The contractor has to deploy separate groups for working parallel in different area of 
boilers. 

¶ The basic considerations and the essence of the ‘Contract’ shall be the strict adherence to 
the time schedule for performing the specified ‘Works’. The entire works (except the pre 
shutdown activity) as specified in scope of work shall be completed as above. 

¶ The work shall be carried out continuously round the clock with 2x12 hours shift 
working. Separate gangs shall be engaged in each shift without engaging the same 
manpower. 

¶ In case of delay in executing the contract by contractor, GIPCL will execute the job 
through other agency at the risk and cost of the contractor with 15% supervision 
charges & the same will be recovered from the Contractor’s bill.  

¶ The said work shall be carried out in Unit-1,2 3&4 boiler during annual overhaul planned 
tentatively in the month of Jun - 2018 to Sept - 2018. 

¶ However, Unit Shutdown period may be postponed or cancelled due to various reasons 
and GIPCL shall not give any assurance for quantity of supply and application. Payment 
shall be made as per actual quantity of execution. 

 
 MOBILISATION PERIOD FOR PART B. 

 
GIPCL will give 7 days’ advance notice for mobilization of resources to site. Contractor shall 
mobilize sufficient manpower and machine with necessary tools & tackles within the time to 
site.  
 

               FACILITIES TO BE PROVIDED BY GIPCL  FOR PART A &  B 
 

The Company shall provide the following facilities to the Contractor at the site: 
a. Electricity & water at nearest available one point. Further distribution to be done 

by contractor at their cost. 
b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township at 

discretion of GIPCL if available. 
c. Workshop facility as available at site only. 
d. Site office shall be provided at site. 
e. Hydra and Tractor will be provided for lifting/shifting the heavy items subject to 

availability and chargeable basis only.  
f. Canteen facilities shall be provided on chargeable basis as per company policy. 
g. Space for storing of supplied material. 
h. Manpower for unloading of supply material at GIPCL ware house/site 

  Apart from the above, no other facilities shall be provided by GIPCL.  
 

The contractor shall provide necessary facilities including accommodation of their labour at 
their cost. 

(i) Items/services to be provided by GIPCL free of cost. 
Anchors 
Ceramic blankets/ wool / ceramic paper 
Fire clay bricks/ Insulating bricks 
SS Fibre 
Calcium silicate blocks 
Fuel for dry out 
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The Contractor has to collect above items from GIPCL stores/warehouse and shifting 
arrangement has to be made by Contractor at his own cost. Contractor shall give 
report/reconciliation of the issue of materials drawn. 

 
GIPCL shall also conduct an orientation programme appraising the workmen regarding the 
safety norms and measures to be observed during work operations at the plant site. 
 
DETAILED SCOPE OF WORK FOR PART C:    
 
This tender is for four units (phase-1 for unit 1 & 2 and phase-2 for unit 3&4). GIPCL reserves 
the rights to allot all the four units’ work to a single bidder or GIPCL may split the contract 
between two parties, phase-1 and phase-2 work separately as it may deem appropriate. In case 
of splitting of the contract  between two parties, the L1 bidder in each Phase will be awarded the 
contracts. 
 
Detail scope of work constitutes of following two parts. 
 
Application / Repair of refractory during forced shutdown in boiler and in Hot air 
Generator of lime mill  

It has two parts viz 
c. Mobilization of resources  & 
d. Application / Repair work of refractory 

 
 Mobilization of resources for Part C  :-  

 
To carry out refractory application / repair work party has to mobilize resources as follows. 

 
It includes mobilisation of manpower along with necessary tools and tackles. Contractor has to 
mobilize sufficient quantity of breaking machine (electrical), vibrator, shuttering and ramming 
material, measuring flasks , mixer machine, lighting switch boards and hand lamps  etc. for the 
refractory breaking and application for breakdown of any machine. Party has to mobilize 
sufficient tools & tackles with a back up arrangement for breakdown of any machine.  
 
 Application / Repair work of refractory in boiler for Part C  :- 
Application / repair of refractory work to be carried out in following different areas of boilers: 

¶ Combustor 
¶ Cyclones 
¶ Start up burners 
¶ Seal pot & seal pot slant portion 
¶ FBHE empty chamber & bundle chambers 
¶ Cross over duct  
¶ Ash coolers  etc 
¶ Hot air generators of limestone mill 

 
Joint inspection of refractory lining in the above areas will be carried out for identification of 
damaged area. As per instruction of Engineer in charge (E-I-C), dismantling and application of 
refractory work shall be carried out by the party in identified area. Detail scope of work for 
refractory application/ repair is as below. 
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i. Removal of the damaged refractory by using pneumatic / electrical breakers or manual 
chipping depending upon the requirement either up to shell or pressure parts area.  

ii. Shifting of dismantled refractory material to ground floor and at temporary scrap yard area 
marked by engineer in charge (E-I-C). From temporary scrap yard, old refractory material is 
to be shifted to scrape yard as per instructions of engineer in charge (E-I-C) within 8 km 
radius. 

iii. Contractor has to shift refractory material like castable, insulating material etc from 
warehouse to site. 

iv. After completion of work in all respect party has to clear the area by removing all debris, 
scrap from site. 

v. For application of refractory by casting first lining with shell plate/ water wall is insulating 
material by gunning or by hand tapping and final layer will be of dense castable (high 
alumina castable refractory) layer. For castable shuttering of suitable shape is to be 
prepared. Application of this refractory is to be carried out as per the best practices.(Vibro 
casting method, hand ramming method, gunning method, Brick lining method) 

vi. Quantity of water to be mixed, mixing time, pouring, vibrating, curing time to be monitored 
for each panel application. Ensure proper water and refractory mixing ratio jointly with 
engineer in charge (E-I-C) (Ratio as per the refractory material data sheet). Removal of 
shuttering after ensuring the setting of refractory. Casting panel size has to be done as per 
instruction of engineer in charge (E-I-C). 

vii. Care must be taken while application to minimize refractory wastage. 
viii. Application/removal  of hysil and ceramic wool/ blanket of 50mm thick in different areas as 

directed by engineer in charge (E-I-C). 
ix. After completion of complete work party has to clear the area by removing all debris, scrap 

from the site. Party has to shift the balance material to ware house. 
x. Party has to make joint protocol with detail report. Detail report shall indicate the areas of 

refractory application/repair along with material specification. Party has to submit this 
detail report along with the invoice. This is mandatory. It is to be attached with invoice for 
processing. 

 
 Refractory dry out in HAG or Boiler for Part C  :- 
 

1. Installation of equipments for dry-out. The location of HAGs is around 2.5m height from 
0 meter. The location of different locations in boiler are around up to 45meter height 
from 0 meter. 

2. Raise the temp from ambient to 110oC at max 25oC per hour – 4 hrs. 
3. Hold at 110oc for – 11 hrs 
4. Raise the temperature from  110oc to 250oc at max 25oC per hour – 6 hrs. 
5. Hold at 250oc for – 11 hrs 
6. Raise the temperature from  250oc to 550oc at max 25oC per hour – 10 hrs. 
7. Hold at 550oc for – 11 hrs 
8. Removal of burner and all dry out equipments. 

 
Following are the requirements for the Refractory dry out procedure: 

1. Dry out of  Hot Air Generator or boiler as per prescribed procedure of around 55 hrs.  
2. Mobilization of following equipments within 2 days from the date of intimation, and 

demobilization of the same after completion of dry-out. 
a. Burners – 1 nos. 
b. Tank for diesel storage. 
c. Diesel circulating pumps and its accessories. 
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d. All type of required piping and fittings. 
e. Thermocouples –  At least 2 nos per HAG or boiler . 
f. Temperature recorder. 
g. The equipments mentioned above are minimum. Contractor has to mobilize 

equipments considering parallel dry-out of  the HAG or boiler. 
3. Loading and unloading of equipments. 
4. Installation of dry-out equipments. 
5. Safety and security of working personnel and associated equipments. 

Clarifications/instructions for Scope and Payment for Part C  : 

1. Item sr no. 1 in Part C1 in price schedule - Charges for dismantling of damage 
refractory, removing & application of refractory work (With Mobilization of Man 
Power and all required tools) for refractory removal and application work per MT 
: 
This item will be payable every time unit wise as per actual quantity while call from 
GIPCL to execute refractory works in boiler during forced shutdowns. Party has to 
mobilize resources according to quantum of work and execute refractory works . 
Quantity of work may range from 0.7 MT to 8 MT . Average quantity of work will be 
approx 2.5 to 3.0 MT per frequency . Total frequency for one  year  will be approx 16 nos. 
Quantity for application and frequency is an indicative and may vary as per actual 
condition of site. 

 
2. Item sr no. 1 in Part C2 in price schedule - Price for dismantling of damage 

refractory, removing & application of castable refractory in Cyclone and COD only 
inclusive of removing / application of ceramic wool and Hysil block  (With 
Mobilization of Man Power and all required tools) –:  
This item rate is not for normal case. This item will be executed only during major 
refractory work to be executed for more than 05 MT only in cyclones and CODs in boiler. 
This item rate is for charges for dismantling of damage refractory, removing & 
application of castable refractory work in cyclones and CODs of boiler. During such 
incidence on GIPCL intimation, party has to mobilize extra resources as per requirement. 
No separate mobilization charges will be payable for this work. Thus party has to quote 
rates accordingly inclusive of mobilization charges. Up to 05 MT refractory works in 
cyclones and CODs this item rate will not be applicable and payment will be made as per 
item sr. 1  in part C1. Quantity of work may range from 05 MT to 15 MT or above. Total 
frequency for one  year  will be approx 02 or more. Quantity for application and 
frequency is an indicative and may vary as per actual condition of site.  

 
3. Item sr no. 2 in Part C2 in price schedule - Price for dismantling of damage 

refractory, removing & application of Brick lining refractory in Cyclone and COD 
only inclusive of removing / application of ceramic wool and Hysil block (With 
Mobilization of Man Power and all required tools)–: 
This item rate is not for normal case. This item will be executed only during major 
refractory work to be executed for more than 05 MT only in cyclones and CODs in boiler. 
This item rate is for charges for dismantling of damage refractory, removing & 
application of Brick lining refractory work in cyclones and CODs of boiler. During such 
incidence on GIPCL intimation, party has to mobilize extra resources as per requirement. 
No separate mobilization charges will be payable for this work. Thus party has to quote 
rates accordingly inclusive of mobilization charges. Up to 05 MT refractory works in 
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cyclones and CODs this item rate will not be applicable and payment will be made as per 
item sr. 1 in part C1. Quantity of work may range from 05 MT to 10 MT or above. Total 
frequency for one  year  will be approx 02 or more. Quantity for application and 
frequency is an indicative and may vary as per actual condition of site.  

 
4. Item sr no. 3 in Part C2 in price schedule - Lump sum Charges for refractory dry 

out per one burner in boiler–:  
Mobilization of required resources (Manpower , tools, tackles and equipments) for dry 
out and execution of dry out with single burner in boiler is under the scope of this item. 
In case of dry out is required more than one burner  for different locations in single unit  
than payment will be made for each burner separately. 

5. Item sr no. 1 in Part C3 in price schedule- Charges for dismantling of damage 
refractory, removing & application of refractory work  (With Mobilization of Man 
Power and all required tools) for refractory removal and application work per 
MT–: 
This item will be payable every time unit wise as per actual quantity while call from 
GIPCL to execute refractory works in hot air generator in lime mill during forced 
shutdowns. Party has to mobilize resources according to quantum of work and execute 
refractory works . Quantity of work may range from 6 MT to 7 MT . Average quantity of 
work will be approx 6.5 MT . Total frequency for one  year  will be approx 02 nos. 
Quantity for application and frequency is an indicative and may vary as per actual 
condition of site. 
 

 
6. Item sr no. 3 in Part C3 in price schedule - Lump sum Charges for refractory dry 

out per one burner in HAG of lime mill–:  
Mobilization of required resources (Manpower , tools, tackles and equipments) for dry 
out and execution of dry out with single burner in HAG is under the scope of this item. In 
case of dry out is required more than one burner  for different HAG  than payment will be 
made for each burner separately. 

Party has to quote item rates considering above clarifications.The payment will be done 
as per actual execution of quantity.  

 
The bid submitted by the bidder not covering the total scope of work and services as detailed 
out in the tender document shall be liable for rejection. 
 
SCOPE OF CONTRACTOR for Part C  : 
 
a. Mobilization of manpower and other resources as mentioned in detailed scope of work. 
b. All required breaker Machines, lighting arrangement. 
c. All required mixer machine/gunneting machine/vibrator/Brick cutting machine etc. for 

completing the work 
d. All shuttering material for casting, empty barrel for water store, Ice to maintain water 

temperature, weight measurement equipments.   
e. Any other material and machines required for complete refractory application. 
f. Minimum man power 09 (Nine nos.) to be mobilised  all including site in charge, mason, 

carpenter, helper, electrician, etc. (if manpower less than 09 persons, penalty charges of 
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Rs. 1500/- per day per person will be deducted from the current bill ). Party has to 
Mobilise  additional man power and resources as per quantum of work. 

g. For Item sr no.1&2 in Part C2 : Party has to Mobilise  sufficient man power and resources 
as per quantum of work in cyclone and COD for  more than 05 MT refractory work .The 
duration of completion of work will be decided after assessing the quantum of work and 
party shall mobilise the manpower to complete the work in time bound period . 

h. 02 no. Mixture machine, 02 no. Vibrator machine, 02 no. Breaker machine etc. shall be kept 
at site in healthy condition while executing the work during the contract duration. 

i. Bidder shall depute one expert qualified and experienced site in charge to co-ordinate the 
work and qualified supervisory engineers for site work.  

j. Burner and other arrangements for refractory dry out . 
 

GUARANTEE PERIOD FOR PART C   
 
Guarantee period shall be three month from the date of completion of work and handing over of 
the system after dry out. Any defect arising during guarantee period shall be attended by party 
with their own material, manpower, tools & tackles free of cost.  
 
 
TIME SCHEDULE FOR PART C   

 
The basic considerations and the essence of the 'Contract' shall be the strict adherence to the 
time schedule for performing the specified 'Works'. Contractor has to complete the each activity 
as per time schedule given by the E-I-C. 
 
¶ Effective date of contract: One year from the date of award of contract. 

The work of pre shutdown is excluded from this time schedule. 
The contractor has to deploy separate groups for working parallel in different area of boilers or 
HAG 
 
The basic considerations and the essence of the ‘Contract’ shall be the strict adherence to the 
time schedule for performing the specified ‘Works’. The entire works (except the pre shutdown 
activity) as specified in scope of work shall be completed as above. 
The work shall be carried out continuously round the clock with 2x12 hours shift working. 
Separate gangs shall be engaged in each shift without engaging the same manpower. 
In case of delay in executing the contract by contractor, GIPCL reserves the right to engage 
another contractor and complete the balance job at the risk and cost of the contractor.   
In case outages of two or more units occur in parallel then contractor shall engage 
separate manpower for each unit so that work should not suffer. 
 
MOBILISATION PERIOD FOR PART C:   
 
¶ GIPCL will give 16 hours advance notice for mobilization of resources to site for item sr 

no.1  in Part C1 &  C3 price schedule  
¶ GIPCL will give 48 hours advance notice for mobilization of resources to site for item sr 

no.1&2  in Part C2 price schedule  
¶ GIPCL will give 72 hours advance notice for mobilization of resources to site for item sr 

no.3  in Part C2 & C3 price schedule  
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Contractor shall mobilize sufficient manpower and machine with necessary tools & tackles 
within the time to site.  
 
 
 
CONTRACT PERIOD AND COMPLETION PERIOD FOR PART C: 

 
The contract will be for a period of one years from the date of actual commencement of 
operation of the contract as stated in the Work Order (‘Contract Period’).  
The said Contract Period can be extended if mutually agreed upon by both the parties up to one 
year and in such a case a fresh contract shall be executed on the same or revised terms. 
GIPCL reserves the right to extend the Contract Period for up to 3 months on the same terms and 
conditions without entering into any new contract. 
 
               Time schedule for completion of job is as below: 

 
For Part C1: 48 hrs for up to 2 MT for each unit from the date of hand over the work 
front  from GIPCL. The date of shutdown is excluded from this time schedule.  

 
For Part C2 : The duration of completion of work will be decided after assessing the 
quantum of work and party shall complete the work in time bound period . 

 
For Part C3 : 06 days for up to 2 MT for each unit from the date of hand over the work 
front from GIPCL. The date of shutdown is excluded from this time schedule.  

 
        The basic considerations and the essence of the ‘Contract’ shall be the strict adherence 

to the time schedule for performing the specified ‘Works’. The entire works (except the 
pre shutdown activity) as specified in scope of work shall be completed as above.  

         
        The work shall be carried out continuously round the clock with 2x12 hours shift 

working. Separate gangs shall be engaged in each shift without engaging the same 
manpower. In case of delay in executing the contract by contractor, GIPCL reserves the 
right to engage another contractor and complete the balance job at the risk and cost of 
the contractor. 

 
FACILITIES TO BE PROVIDED BY GIPCL FOR PART C: 

 
(ii) The Company shall provide the following facilities to the Contractor at the site: 

i. Electricity & water at nearest available one point. Further distribution to be done 
by contractor at their cost. 

j. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township at 
discretion of GIPCL if available. 

k. Workshop facility as available at site only. 
l. Site office shall be provided at site. 
m. Hydra and Tractor will be provided for lifting/shifting the heavy items subject to 

availability and chargeable basis only.  
n. Canteen facilities shall be provided on chargeable basis as per company policy. 
o. Space for storing of material. 
p. Anchor welding and scaffolding erection 
q. Refractory material for Application 
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r. Diesel for dry  out of refractory 
 

Apart from the above, no other facilities shall be provided by GIPCL.  
The  contractor shall provide necessary facilities including accommodation of their 
labour at their cost. 

 
(iii) Items/services to be provided by GIPCL free of cost. 

Anchors 
Ceramic blankets/ wool / ceramic paper 
Fire clay bricks/ Insulating bricks 
SS Fiber 
Calcium silicate blocks 
Refractory Materials 
Diesel for dry out  

 
The Contractor has to collect above items from GIPCL stores/warehouse and shifting 
arrangement has to be made by Contractor at his own cost. Contractor shall use the 
material given by GIPCL judiciously while execution of work to avoid wastage and to  
give report/reconciliation of the issue of materials drawn and consumed. 
GIPCL shall also conduct an orientation programme appraising the workmen regarding 
the safety norms and measures to be observed during work operations at the plant site. 

  
 

4. PLANT VISIT 
 

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after downloading the tender 
copy from website: http://etender.gipcl.com/ to study the actual working conditions, before 
submitting their offer. The Bidders shall examine the site of works and its surroundings and see 
for himself that may be necessary for preparing the Bid and entering into a contract. All costs 
and liabilities arising out of the site visit shall be at Bidder’s account. 
 
The submission of tender by a contractor implies that he has read these instructions, conditions 
of the contract etc. and has himself aware of the scope, nature of works & specifications of the 
works to be done. GIPCL will not, therefore after acceptance of contractor’s rate, pay any extra 
charges for any other reason in case the contractor is found later on to have misjudged the site 
conditions. 
 
Any error in description or quantity or omission in the contract document shall not vitiate the 
contract or release the contractor from executing the work comprised in the contract according 
to scope of works, magnitude of the works, requirement of materials, equipment, tools& tackles, 
labour, etc. Contractor has to complete the work in accordance with the contract documents 
irrespective of any defects, omissions or errors that may be found in the contract documents. 

 
The Bidder is deemed to have examined and understood the tender document, obtained his own 
information in all matters whatsoever that may affect the works to be carried out especially 
mentioned or works which may have to be carried out to fulfil his contractual obligation within 
the scheduled rates and to have satisfied himself to the sufficiency for his offer. 

  
Bidder shall inspect the site, examine and obtain all information required and satisfy himself 
regarding matters such as access to site, communication, transport, working condition including 
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constraint of work place, confined area, quantum of dusting, running equipment, importance of 
work, round the clock working conditions, safety requirements, temperature of fresh drained 
hot bed material, right of way, high flood level in River, flow of water during monsoon/dry 
season in the River/Nallah, the type and number of equipment and facilities required for the 
satisfactory completion of work, the quantity of various items of the  work, the availability of 
local labour, availability and rates of material, local working conditions, uncertainties of 
weather, obstructions and hindrances that may arise, etc which may affect the work or cost 
thereof, before submission of his Bid.  Ignorance of site conditions shall not be accepted by the 
GIPCL as basis for any claim for compensation.  The submission of a Bid by the BIDDER will be 
construed as evidence that such an examination was made. Any later claims / disputes in regard 
to rates quoted shall not be entertained or considered by the GIPCL. 
 
The rates quoted by Bidder shall be based on his own knowledge and judgment of the conditions 
and hazards involved and shall not be based on any representations of the Engineer. 
 

5. ELIGIBILITY CRITERIA:-  
 

The following criteria will be adopted for qualifying the Bidders for consideration of the Bid for 
the further proceeding. 

 
1. Bidder should posses minimum three years of experience  during last five year 

in Supply and application of Refractory material on the basis of 
AOH/ARC/Project contract of 110 MW and above capacity CFBC for lignite or 
coal fired units. Proof to be attached. 

 
2. Bidder should produce evidence of having experience of successfully completed 

identical works as defined hereunder during last five years ending last day of the 
month previous to the one in which tender is invited, satisfactory progress of 
ongoing works etc. along with certified copies of documentary evidence preferably 
photo copies of work experience from the clients.  
 

The experience should be either of the following: 
 

Bidder should have executed minimum (for Supply and application both) 
 
A. One similar completed work each costing not less than the amount equal to 63.00 Lakh  

OR 
B. Two similar completed work each costing not less than the amount equal to 42.00 Lakh  

OR 
C. Three similar completed work each costing not less than the amount equal to 31.00 Lakh  

 
 
Bidder should specifically mention fulfilling of above criteria in his offer along with details of 
work orders & work completion certificates issued by clients 
 

3. Contractor has to submit satisfactory work completion certificate from the client. 
Experience as a sub contractor will not be allowed and Price Bid of such Bidders will 
be rejected. 

4. Bidder should have annual turnover of i.e. 400 Lakh for last three financial years i.e. 
2014-15 , 2015-16 & 2016-17) 
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5. The net worth of the bidder as on 31.03.2017 should be positive as evidenced from 
audited accounts. 

6. Bidder shall furnish annual audited financial statement duly certified by Chartered 
Accountant for the last three years to demonstrate the financial healthiness of the 
company. The balance Sheet must be in the name of the company. Any type of MOU 
for this purpose will not be entertained. 

7.  In case of those Bidders, who are having only manufacturing back ground or 
application back ground of refractory at least for last three years, they should have 
joint venture arrangement with applicator in case of manufacturer  visa versa. Joint 
venture arrangement shall be furnished on stamp paper of Rs. 100  

8. Sub letting of work is subject to approval of GIPCL. In case of subletting the contract, 
contractor should furnish minimum four resourceful vendor list for approval 

9. Bidder should give guarantee for their material quality and application quality jointly 
in line with tender document conditions. 

10. Bidder should be capable to supply refractory as per the technical data sheet     
Annexure. Submit the Annexure- duly filled with signature and sign with supporting 
documents, indicating manufacturer name and address. 

11. Bidder shall enclose P. F. code allotment letter along with labour licenses and W.C. 
Policy copies of previous orders. 

12. The bidder has to submit PAN Card copy of the firm/Company. 
13.  Bidder has to submit copy of GST registration number. Copy of same                should 

be submitted. 
14. Bidder has to submit GST registration number . 
15. After opening of technical Bid, if any required attested documents found missing in 

the Technical Bid submitted by the Bidder, the tender inviting authority may inform 
to that Bidder only once by E-mail to submit the missing required documents within 
stipulated time limit. If Bidder/Bidders fail to submit within stipulated time, their 
Bid will be declared technically disqualified and no further correspondence will be 
entertained. 

16. Tender fee: The tender fee shall be accompanied in form of Demand Draft. 
17. EMD: To pay EMD in the form of DD or Bank Guarantee given by Bank as described in 

subsequent clause no. 7. 
18. Attested copies of relevant documents duly signed & seal on each & every page shall 

be submitted. The above documents will be analyzed and after satisfaction, the Price 
Bid will be open. 
 

ADDITIONAL PRE QUALIFICATION CRITERIA 
 

1. If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court Case(s) or 
Arbitration(s), either completed or under progress during last five(5) years or Black 
Listed / Deregistered / Stopped or banned from dealing in the past by any Govt, of 
Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations, Bid of that party will be liable to be rejected. Bidder agrees 
and undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. 
 

2. Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of Safety 
Laws and Regulations” as amended in Annexure/ Form attached. 
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a. If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found during 
the preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and that no further correspondence shall 
be done in this regard at any stage. 
 

b. If any of the details submitted in the prescribed Annexure / Form to the Bid is/are 
found to be false, incorrect at any time in future, then the Contract awarded to that 
Bidder / Contractor shall be liable to be terminated forthwith without any notice / 
correspondence and Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no further 
correspondence shall be done in this regard at any stage. Further, Performance / 
Security Deposit will also be liable to be forfeited. Any dues to GIPCL from the Bidder 
/ Contractor shall be recovered from the pending bills or any other dues payable to 
the Bidder / Contractor, if any or otherwise through any other recourse available 
under the Laws. 

 
 

The Bidder shall submit all the evidences, documents, attested copies of work orders & work 
completion certificates etc… as a proof with EMD & Tender Fee and also provide the requisite 
details online for meeting the prequalification requirements. GIPCL will verify the experience, 
performance, capability & strength of Bidders, independently for executing the job. GIPCL may 
visit the site & consult the owner of the industry/property where similar job is executed by 
Bidder. GIPCL reserves the right to accept/split/cancel/reject any/all Bids without assigning any 
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for further 
evaluation. The Bidder shall enclose copy of all the documents, work orders and any other 
certificates to satisfy his eligibility criteria along with Annexure-I duly filled in. 
 

6. LANGUAGE OF BID   
 

The Bid prepared by the Bidder, and all correspondence and documents relating to the 
Bid exchanged by the Bidder and the Company, shall be written in the English language. 
Any printed literature furnished by the Bidder, written in another language shall be 
accompanied by an English translation for the purpose of interpretation of the Bid. 

 
7. EARNEST MONEY DEPOSIT  

 
                     EARNEST MONEY DEPOSIT (EMD) and TENDER FEE 
           
An EMD of Rs. 1,31,000/- (Rupees One Lakh Thirty One Thousand only) and Non refundable 
Tender fee Rs. 3,000/- (Rupees Three Thousand only) shall accompany with Bid. The EMD & 
Tender fee shall be in the form of a crossed bank Demand Draft in favour of Gujarat Industries 
Power Co. Ltd. as per following details: 

Bank        Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

The EMD, in alternative, may be submitted in the form of irrevocable Bank Guarantee in favor of 
Gujarat Industries Power Company Limited from any Nationalized Bank including Public Sector 
bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, 
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Ratnakar Bank, IndusInd Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur 
Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmedabad 
Mercantile Co-operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik 
Sahakari Bank Ltd as per Performa of BG enclosed with this e-tender under Section-F. 
In case EMD is paid in the form of BG, the same shall be valid for a period of 180 days after the 
due date for submission of the bid   
The EMD of the successful bidder will be returned after payment of Security Deposit by 
successful bidder.  
The earnest money deposit paid in the form of demand draft will be refunded to the 
unsuccessful BIDDER as soon as the tender is finalized.  
Any bid not accompanied with EMD and Tender fee will be rejected.  Tender fees and EMD 
should be submitted in physical form directly to GIPCL as per Clause 6.9. 
No interest shall be payable on EMD. 
The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or (ii) 
withdraws his tender before the validity date of the tender. 
 

EMD &Tender fee 
and other documents 
to be submitted in 
physical form within 
three working days 
after due date of 
closing of the tender 

Address for Submission: 
GM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 

 
 

8. SUBMISSION OF BID    
  
A: MODE OF SUBMISSION 

 
(i) The bids shall be submitted online at the GIPCL e-portal within the dates 

specified in the NIT along with the details of tender fees, Bid in two parts as under: 
(a) Pre Qualification bid and Techno-commercial bid without price 
(b) Price bid 

 
Note: Tender fee and EMD to be submitted in physical form within three working days 
after due date of closing of the tender.  
 
Pre qualification and Techno-commercial Bid without price: 

(a) Pre Qualification bid without price  
The following documents shall also be submitted dully signed and stamp 

I. Proof of experience meeting the minimum eligibility criteria as 
per Annexure I. (Supporting documents to be must attached) 

II. Performance certificate issued by clients 
III. Previous work order copies. 
IV. Present ongoing work details.   

 
     Techno-commercial bid without price 
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The tender document duly signed in all pages without price bid along 
with techno-commercial deviations, if any shall accompany the bid. The 
following Information shall be provided in the techno commercial bid: 
 
The following documents shall also be submitted dully signed and 
stamp: 
I. Qualification and experience of site in charge, site Engineers and 

supervisors. 
II. Schedule of deviation (Annexure- J) Technical as well as commercial, 

if any. 
III.   Material Specification –Data sheet Annexure- A1, It should be filled 

against all parameters-Mandatory  
IV. Field quality plan -To be followed at site-mandatory annexure-B1 

&B2-Witness by your QC engineer and submit for acceptance. 
V. Tender Fee and EMD as per clause 

VI.   P.F Number and Allotment Letter 
VII. Labour Licence and W.C. policy copies of previous order. 

VIII. PAN Number. 
IX.   Annexure-I duly filled in. 
X.  GST registration number/certificate copy. 

XI.  GST registration 
XII. To participate in e-Reverse Auction, Bidders have to create e-Auction 

USER ID on www.auction.nprocure.com and it is mandatory to 
submit the same along with physical Techno-commercial Bid; so 
that the Bidder shall be allowed to participate in the e-Reverse 
Auction. 
 

(b) Price Bid 
 

1. Price bid shall be submitted only in soft form through (n)-Procure portal 

(www.nprocure.com). 

The bidder shall submit the following annexure duly filled 
F1 :  Price Schedule for supply of refractory Material (For PART A) 
F2 :  Price schedule for application/ repair work (For Part B) 
F3   :  Price Schedule for Application / Repair of refractory during 
forced shutdown in boiler and in Hot air Generator of lime mill 
(For Part C: - C1, C2 & C3)  
 

2. Price Bid shall be submitted only in soft form through https://gipcl.nprocure.com 
Note: Quoted rates includes cost of all manpower, equipments, vehicles, 
consumables, tools & tackles, transportation, Safety and statutory 
compliance, mobilization, Contingency expenditure  and supervision charges 
etc….. 

3. There will be 03 parts/annexure to be filled by participant. Each participant shall 
quote for all the three parts/annexure. 

4. All taxes as applicable shall be paid extra at actual as per prevailing rates as 
declared by Central Government on submission of documentary evidence. 

5. The quantities shown in the price Bid are approximate for the contract period and 
may vary as per job requirement. 

http://www.auction.nprocure.com/
http://www.nprocure.com/
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6. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents. 

7. Lowest Three (3) eligible Bidders or 50% out of total eligible Bidders 

(rounded to the next higher whole number), whichever is higher, shall be invited 

for participation in e-Reverse Auction. 

8. Decrement value and duration for the e-Reverse Auction shall be informed to the 

qualified Bidders before start of e-Reverse Auction. The Rates quoted by L1 Bidder 

shall be put up for starting e-Reverse Auction. E-Reverse auction shall be for 

reducing the overall cost for execution of work as mentioned in the Price Bid 

Annexure and the Bidders shall have to reduce overall cost in decrement of value as 

decided before start of e-Reverse Auction. 

9. After e-Reverse Auction process, L1 Bidder shall be decided on the lowest overall 

cost for execution of work for entire Scope of Work Supply of refractory material 

and application/ repair of Refractory   work in 4 x 125 MW CFBC boilers during 

annual shutdown 2018-19 

10. During e-reverse auction prorata reduction shall be considered in all the three 

Parts/annexure . 

 
 

9. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

The schedule of rates shall be read in conjunction with Instructions to Bidders, General 
conditions of contract, Special conditions of contract and Technical specifications. 
 
The quantities given in the schedule of rates are estimated and  payment will be made as per 
actual work carried out as per the rates of work order. 
 
The method of measurement of completed work for payment shall be in accordance with actual 
measurement. 
 
Note: Interested bidders are requested to submit the online tender at least two days in advance 
from the due date set for on line submission of bid in order to avoid non participation of e-
tender due to probable technical problem in e-tender system. 
 
METHOD OF TENDERING/SIGNATURE OF BIDS    

 
The Bid must contain the postal address like name, residence and place of business of the person 
or persons submitting the Bid and must be signed and sealed by the Bidder with his usual 
signature. The name of all persons signing the documents shall also be typed or printed below 
the signature on each page. 
 
Bid by a joint venture/partnership firm must be furnished with full names of all partners and be 
signed with the partnership name, followed by the signature and designation of one of the 
authorised partners or other authorised representative(s). A certified copy of the power of 
attorney authorizing such partner or representative shall also be submitted.  
Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e by the President/Managing Director/Secretary or other person or 
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persons authorised to Bid on behalf of such Corporation/Company. A certified copy of the board 
resolution/power of attorney authorizing such partner or representative shall also be 
submitted.  
 
The Bidder's name stated on the proposal shall be the exact legal name of the firm. 
Erasures or other changes in the Bid Documents shall be initialled by the person signing the Bid. 
 
Bids not conforming to the above requirements of signing shall be disqualified. 
 
SCHEDULE OF DEVIATIONS  

 
Whenever bidder deviates from the specifications the same shall be listed out in the “Schedule of 
Deviation” attached as ANNEXURE-J to these specifications. Only those deviations, which are 
listed in this Annexure, shall be considered. Deviations indicated elsewhere will be rejected. 

 
MODIFICATION & WITHDRAWAL OF BID    

 
The Bidder may modify or withdraw the bid prior to the deadline prescribed for submission of 
bids. 
 
No Bid shall be modified subsequent to the deadline for submission of Bids. 
 
No Bid shall be withdrawn in the interval between the deadline for submission of Bids and the 
expiration of the period of bid validity. 
 
POLICY FOR BIDS UNDER CONSIDERATION  

 
Bid shall be deemed to be under consideration immediately after opening of the bid and till 
official intimation of award/rejection made by the Company to the Bidders.  
 
While the Bids are under consideration, Bidders and / or their representative or other 
interested parties are advised to refrain from contacting by any means, the Company. The 
Engineer, if necessary, will obtain clarifications on the Bids by requesting for such information 
from any or all the Bidders, in writing as may be necessary. The Bidder will not be permitted to 
change the price or substance of the Bid after the Bid has been opened. 
 
EFFECT & VALIDITY OF BID  

 
The Bid should be kept valid for acceptance for a period of one hundred and eighty (180) 
calendar days from the last date of submission of Bids. 
 
The submission of any Bid along with the required documents and specifications shall constitute 
an agreement that the Bidder shall have no cause of action or claim, against the Company for 
rejection of his Bid. The Company shall always be at liberty to reject or accept any Bid or Bids at 
his sole discretion and any action will not be called into question and the Bidder shall have no 
claim in that regard against the GIPCL. 
 
OPENING OF BIDS  
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The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may be, in 
presence of Bidder's representatives whenever such a procedure has been specified. Otherwise 
the tender will be opened by the authorized officers of GIPCL. 

 
 Preliminary Examination: 

 
The Company will examine the Bids for any computational errors, for sureties furnished by 
bidder, for authentication of documents submitted and completeness of the Bids. 
 

Arithmetical errors will be rectified on the following basis:  
 

If there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price will be 
corrected & will be binding to the bidders 
 
If there is a discrepancy between the Total Bid Amount and the sum of total prices, the sum of 
total prices shall prevail and the Total Bid Amount will be corrected & will be binding to the 
bidders. 
EVALUATION & COMPARISON OF BIDS 

 
GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest evaluated Bid in 
conformity with the specifications of the tender documents. 
 
The Technical Bids will be examined for minor matters regarding qualification of bids. 
Subsequent to correspondence with the respective bidders, the decision of Tender Committee 
will be final. 
 
All responses to requests for clarifications shall be in writing and shall be presented to the 
Company through e-mail or in a sealed envelope on or before the given date requested by the 
Company. If the Technical clarifications sought by the Company do not reach the Company on or 
before due date, the Bid will be rejected. 
 
The comparison of all the Bids shall be carried out with reference to the scope of work as per the 
technical specification. Any deviation/omission shall be evaluated at highest quoted price of the 
deviation/omission quoted by any of the Bidder. In case a separate price (for omission) is not 
given by any other Bidder, a reasonable price of the same shall be taken & the same shall be 
binding to the Bidders. 
 
The commercial deviation, if any, shall be loaded to bring all the Bids at par. The loading shall be 
carried out at an interest rate of 2% above PLR of SBI. 
 
A Bid to be substantially responsive shall be one which on evaluation confirms to all the terms, 
conditions and specifications of the Bid documents without any material deviation or 
reservation.  
 
For the above referred purpose, a ‘material deviation’ shall be one which: 

 
(a) Which affects in any substantial way the scope, quality or performance of the 

contract, or 
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(b) Which limits in any substantial way and in a manner inconsistent with the Bid 
documents, GIPCL’s right or the Bidder’s obligations, under the contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

RIGHT OF REJECTION OF TENDERS    
 

GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding process and reject all 
Bids at any time prior to award of contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders regarding the same. 
 
Any Tender without EMD and Tender fee will be treated as non responsive and shall be rejected 
at the outset & no further correspondence shall be entertained regarding this. 
 
GIPCL reserves the right to debar any Bidder from participation in future Bids if such Bidder has 
quoted an abnormally low rate in the Bid document/price Bid. 
 
 
 
AWARD OF CONTRACT  

 
GIPCL will award the contract to that bidder whose quotation has been determined to be 
substantially responsive and evaluated as the lowest quotation in conformity with the 
requirements of the specifications and documents contained herein, provided further that the 
bidder is determined and evaluated to be qualified to perform the contract satisfactorily. 
 
The successful bidder shall be intimated of his selection through the Letter of Intent or Letter of 
Award/ Work Order which shall be sent to him through e-mail, courier, fax or registered mail. 
 
CONTRACT PERIOD   

 
The contract will be for a period of 1 years from the date of actual commencement of operation 
of the contract as stated in the Work Order (‘Contract Period’).  
 
The said Contract Period can be extended if mutually agreed upon by both the parties up to one 
year and in such a case a fresh contract shall be executed on the same or revised terms. 
 
GIPCL reserves the right to extend the Contract Period for up to 3 months on the same terms and 
conditions without entering into any new contract. 
 
QUANTITIES 
 
The quantities specified are estimated and for tendering purpose only. Payment will be made, 
based on actual work done as certified by Engineer-in-charge of GIPCL. 

 
Quantities of individual items may be revised during the course of contract period based on site 
requirement. Contractor shall not be entitled for any compensation on ground of such alteration 
in scope of work. GIPCL reserves the right to operate or increase/decrease quantities in each 
item or omit any item included in Schedule of Quantity at his discretion. Contractor shall have no 
claim, whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
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After commencement of the work, GIPCL, for any reason may not require to be carried out the 
whole/part of the work as specified in the tender, the ENGINEER-in-charge shall inform the fact 
for thereof to the CONTRACTOR and contractor shall have no claim for any payment or 
compensation whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence of the full 
amount of the work not having been carried out nor shall he have any claim for compensation by 
reason of any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated.(to be reviewed with legal 
and to be incorporated in special conditions only) 
 
CONTRACTOR’S OBLIGATIONS 

 
A: DEPLOYMENT & RESPONSIBILTY OF MANPOWER 
 

The Contractor shall deploy suitably qualified and sufficient manpower for timely & 
satisfactorily execution of the works under the contract. 
 
The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled manpower like 
technician, helper, rigger, welders, cutter, electrician, Carpenter, Mason store keeper etc. for 
properly complete the job in given/scheduled time. 
 
The Contractor shall depute workmen/labour with proper identification to enter the plant 
premises after ensuring that the jobs are scheduled. 
 
At the time of deploying manpower, the Contractor shall strictly comply all the applicable labour 
laws/Acts norms including but not restricted to the age of the workers, women workers and 
shall also ensure that a police verification and security check for all the workmen/labour 
engaged at the GIPCL site is done and necessary documents regarding the same shall be 
submitted to the GIPCL’s authorized representative/officer-in-charge. Any default in complying 
with the same or any misrepresentation regarding compliance of the same shall compel GIPCL to 
initiate appropriate civil or criminal proceedings regarding the same.  
 
The Contractor shall also comply with the safety requirements and provide his workmen/labour 
with safety equipment like helmets, masks, gum boots, a uniform and other necessary PPEs for 
properly undertaking the operations involved under this contract. Following are also to be 
issued:  

a) Safety shoes 

b) Goggles / face shield. 

c) Ear plug / Ear muff. 

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand 

gloves 

Contractor shall nominate /authorise senior experienced person in writing as site in charge to 
co-ordinate with GIPCL engineer and who shall bear overall responsibility for performance of 
the contract. Such person shall remain always available at site or site office allotted to the 
contractor at SLPP site. Contractor has to submit the authority letter and documentary proof for 
the same.  
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The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL’s Engineer In - 
Charge for daily maintenance job. They have to maintain daily job register dully signed for the 
works carried out and duly certified by engineer in charge. The Contractor in co-ordination with 
the Engineer-In-Charge shall ensure the availability of adequate manpower to carry out the job 
satisfactorily on a daily basis. As per the instruction of engineer in charge they have to allot the 
work and execute the same in specified time limit. 
 
During execution of the works, one or more jobs may be required to be done simultaneously and 
the Contractor shall mobilise additional resources accordingly. 
 
During emergency or similar situations the Contractor shall be required to mobilise resources as 
per need within the period of 24 hours as directed by GIPCL. If the contractor fails to mobilise 
sufficient manpower to complete the job in time, GIPCL will execute the job through other 
agency at the risk and cost of the contractor with 15% supervision charges & the same will be 
recovered from the Contractor’s bill.  
 
During working in high risk area like hot lines of steam/ water/ oil / height the workman must 
wear a suitable safety apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail. 
 
During unit overhauling, the contractor has to enhance the site manpower as per the 
requirement to ensure the timely completion of work (During overhauling period quantum of 
refractory work increases substantially). For this, enhanced work shall be completed by 
deploying additional manpower with separate supervisor. Payment will be made on job rate 
basis only. The work during the overhauling period is to be carried out round the clock. 
Contractor should mobilise sufficient number of manpower and execute the work in two shifts 
with independent manpower. Contractor should not continue the same manpower more than 12 
hours.   

 
B: TOOLS & TACKLES   
 

All tools and tackles to execute the contract are in the scope of the contractor. The contractor 
should ensure that tools are in healthy condition. All consumable items i.e. cloth, cotton waste, 
kerosene oil, gases (Oxygen, D/A, Argon), welding machine, scaffolding materials, lifting tools, 
winch machine, grinding machine, mixture machine, vibrator machine, brick cutting machine, 
ply wood, ply wood and wood cutting machine welding electrode, bituminous paint , wire 
brushes, Water pump with flexible pipes, etc. would be in the scope of the contractor. 
 
Note: the welding electrode should be approved make i.e. Advani, Oerlikon, ESAB, D&H, L&T. 
 
Provision of scaffolding material for maintenance work will be in the scope of the contractor. 
The scaffolding shall be with pipe and clamps, metallic jallies. 
 
The Contractor shall be required to shift spares, material etc in required quantity duly approved 
by GIPCL’s Engineer-in-Charge whenever necessary from GIPCL store/ warehouse to site or site 
store as per the instructions of Engineer- in -charge. Contractor shall be required to arrange 
transportation for above. The cost of transportation will be on contractor’s account. The 
contractor shall be responsible for safe transportation, handling and storage. If equipment fails 
due to improper material or intermixing the cost of such damages shall be recovered from 
contractor’s bills. It is the responsibility of contractor to keep various materials separately to 
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avoid intermixing. The failure /defects of equipment due to improper method of work, 
equipment assembly due to contractor negligence, and the losses will be recovered from 
contractor’s bills. 
 
Arrangement for lighting at the work spot has to be made by the contractor. He has to arrange all 
lighting equipment such as power cable, hand lamps. The contractor has to take prior approval 
for taking electrical power supply. The contractor should keep hand lamps of 24Volt, 240 Volt 
and sufficient quantity of halogen lamp.  
 
Electrician/supervisor should ensure that the cable connection is not in loose condition, which 
may cause any damage or failure to the machine/manpower. Pin sockets of IS standards should 
be used for all connections. 
 
The Contractor must ensure that all the generated scrap, cotton waste, waste oil, tools and 
tackles are removed from the site immediately and he must ensure cleaning of the site. Further, 
these items should be disposed off to the scrap yard or any other designated place as instructed 
by Engineer In Charge. In case of heavy weight items, if required transportation may be arranged 
by the GIPCL at the discretion of the engineer in charge on chargeable basis. If the scrap removal 
is not done within the stipulated time given by GIPCL Engineer, the scrap will be removed by 
GIPCL at the Contractor’s cost with penalty and it will be deducted in the bill. 
 
Insulation scrape materials like refractory Castable, bricks, anchor etc. should be collected in 
separately with proper care and then disposed at a suitable location as per the instruction of 
engineer in charge.  
 
It is the responsibility of site in charge to segregate and remove the scrap from site . Work will 
be certified by E-I/C only after removal of scrap to the scrap yard.  
 
If any equipment or part are found damaged due to negligence / fault of contractor, the cost of 
such damages shall be recovered from the contractor bill. 
 
Contractor shall nominate / authorize a person in writing as Site in charge to coordinate with 
GIPCL engineer and should bear overall responsibility of contract. Such person shall function 
from site office of contractor at SLPP. Adequate Supervisory staff for execution of said work 
should be deployed round the clock. 
 
The decision of the Engineer in charge shall be final and binding on the contractor for defining 
the terms and condition included in this contract. 
Inspection of work will be done by engineer in charge or his authorized representative, if the 
work is not found satisfactory, engineers in charge reserves the right to take suitable action. 
 
The contractor has to do quality job. GIPCL shall not compromise in quality. Incase of poor 
quality of work the contractor may be asked to rework the job. 

 
TERMS OF PAYMENT FOR PART A & B 

  
Conditions of Payment: 
The contractor shall raise the invoice in duplicate every month in respect of the work performed 
or completed during the month along with the documents as hereinafter provided. On receipt of 
the invoice complete in all respects and with all the said documents, the payment in respect of 
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the same shall be made within 21 days of such receipt of a complete invoice as per the following 
terms of payment – 
 
A) FOR SUPPLY OF REFRACTORY MATERIAL 

 
¶ 80 % payment within 21 days from the date of receipt of material & invoice along with test   

certificate of material on pro rata basis. 
¶ Balance 20% will be released within 30 days after completion of application work in each 

unit. Payment shall be made unit wise.  
 
B) FOR APPLICATION/REPAIR OF REFRACTORY 

 
The contractor shall raise the invoice in duplicate after completion of job and the payment of the 
same shall be made within 21 days thereafter as per the following terms of payment  
 
(i) 100% payment against the work executed duly certified by GIPCL E-I-C and on submission 

of joint protocol with drawing / photo album in soft & hard copy indicating the details of 
repaired portion on drawing and with quantity of applied material and material 
reconciliation report. Payment shall be made unit wise. 

 
GST shall be paid along with bills after fulfilment of following terms.  

(a) Submission of copy of registration certificate issued by GST Authority (to 
be furnished only once). 

(b) Citing the GST Registration no. And the date of issue of registration 
certificate on invoices. 

(c) Claim of GST amount with percentage (%) separately shown on the 
invoices. 

(d) The contractor shall be required to submit the proof of payment of GST of 
previous month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company. 

(e) The Bidder shall inform the Owner in the event its registration certificate 
is cancelled or discontinued for whatsoever reason. 

  
(i) The Contractor shall submit his Final Bill within a period of three months of the 

expiration or earlier termination of the contract or any extensions that may be granted by 
GIPCL to the Contractor. GIPCL shall not entertain any bill for any work item after 
expiration of period of three months.   

(ii) The Contractor shall include all his claims in the Final Bill submitted by him and 
accordingly the final bill submitted by the Contractor shall be deemed to be inclusive of all 
and whatsoever the claims that the Contractor may have from GIPCL. The Contractor shall 
not be entitled to claim any amounts which are not mentioned in the Final Bill and the 
Contractor shall be deemed to have waived any claims not mentioned in the Final Bill and 
shall not be entitled to recover the same from GIPCL subsequent to the submission of the 
Final Bill on any account and GIPCL shall stand absolved of all its liabilities in respect of 
any such claims not raised by the Contractor in his Final Bill.   

At the time of return of the Security Deposit, the Contractor shall submit an indemnity bond 
acknowledging the receipt of all the due amounts and indemnifying GIPCL from and against all 
claims in that regard. 
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TERMS OF PAYMENT FOR PART C:  
  

Conditions of Payment: 
The contractor shall raise the invoice in duplicate every month in respect of the work performed 
or completed during the month along with the documents as hereinafter provided. On receipt of 
the invoice complete in all respects and with all the said documents, the payment in respect of 
the same shall be made within 21 days of such receipt of a complete invoice as per the following 
terms of payment – 
 
The contract price quoted by the bidder shall be on unit rate basis as per the attached price 
schedule. The GST shall be paid extra at actual, if applicable. The bidder shall clearly mention 
whether they attract any GST or not in techno-commercial bid itself.  

The price shall be firm and will not subject to any variation whatsoever. The contract price shall 
be inclusive of all consumables, labour, tools& tackles, machines, intra transportation of 
material, etc. TDS shall be deducted as per IT act. In case the contract attracts any other taxes, 
same also shall be deducted from the contractor’s bills.  

The contractor shall raise the invoice in duplicate after completion of job and the payment of the 
same shall be made within 21 days thereafter as per the following terms of payment  
(ii) 90% payment against the work executed duly certified by GIPCL E-I-C and on submission 

of joint protocol indicating the details of repaired area with quantity of applied material. 
Payment shall be made unit wise. 

(iii) 10% payment shall be kept as a security deposit and shall be paid after 03 months of work 
completion period 
 

          GST shall be paid along with bills after fulfilment of following terms.  
 

(f) Submission of copy of registration certificate issued by  Authority (to be 
furnished only once). 

(g) Citing the Registration no. and the date of issue of registration certificate on 
invoices. 

(h) Claim of amount with percentage (%) separately shown on the invoices. 
(i) The contractor shall be required to submit the proof of payment of previous 

month/quarter, as may be applicable as & when demanded by 
GIPCL/Owner/company. 

(j) The Bidder shall inform the Owner in the event its registration certificate is 
cancelled or discontinued for whatsoever reason. 
  

(iv) The Contractor shall submit his Final Bill within a period of three months of the 
expiration or earlier termination of the contract or any extensions that may be granted 
by GIPCL to the Contractor. GIPCL shall not entertain any bill for any work item after 
expiration of period of three months.   

(v) The Contractor shall include all his claims in the Final Bill submitted by him and 
accordingly the final bill submitted by the Contractor shall be deemed to be inclusive of 
all and whatsoever the claims that the Contractor may have from GIPCL. The Contractor 
shall not be entitled to claim any amounts which are not mentioned in the Final Bill and 
the Contractor shall be deemed to have waived any claims not mentioned in the Final Bill 
and shall not be entitled to recover the same from GIPCL subsequent to the submission 
of the Final Bill on any account and GIPCL shall stand absolved of all its liabilities in 
respect of any such claims not raised by the Contractor in his Final Bill.   
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 At the time of return of the Security Deposit, the Contractor shall submit an indemnity 
bond acknowledging the receipt of all the due amounts and indemnifying GIPCL from 
and against all claims in that regard. 

 
A. Validity and Uniformity of Rates    

The rates shall be valid for a period of one years or the Contract Period and shall 
remain unaltered during the entire Contract Period. 
Item rates quoted, shall include cost of all consumables,( except free issue materials 
by GIPCL) labour, supervision, tools & tackles, transport and any such other costs 
excluding statutory taxes as are not specifically mentioned herein, but may be 
incurred by the contractor for the satisfactory and timely completion of the work. 
 
 

B. Deductions from Contract Price  
All costs, charges or expenses payable by the Contractor under the terms of the 
contract or as per the applicable laws, in respect of which he makes default in 
payment, shall be the liability of the Contractor. Such amount or due may be paid by 
the Company and the Company shall be entitled to recover the same from the 
Contractor by deducting the said amounts from the Contractor’s monthly RA bills. 
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SECTION-B 
 

INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 
¶ Bidders who wish to participate in this tender will have to procure or should have legally 

valid Digital Certificate (Class III) as per Information Technology Act-2000, using which 
they can sign their electronic bids. Bidders can procure the same from any of the license 
certifying Authority of India or can contact (n)code solutions-a division of GNFC Limited, 
who are licensed Certifying Authority by Government of India at address mentioned 
below  
Bidder may go through the e-tendering instruction for online Bid participation through 
n-procure platform for further details and guidance for participation in the tendering 
process through e-tendering. In case of any queries related to e-tendering system, Bidder 
may write/contact at following details:  
(n) Code Solutions – A division of GNFC Ltd.  
301, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India)  
Tel: +91 79 26857316 / 17 / 18  
Fax:+91 79 26857321  
E-mail: nprocure@gnvfc.net  
www.nprocure.com  
Toll Free: 1800-233-1010(Ext. 501,512,517)  
Bidder may visit https://www.nprocure.com/html/faq.asp for information regarding e-
tendering  
registration process 
 

¶ Tender document is available only in electronic format. Bidders can download free of cost 

from the (n)Procure portal (www.nprocure.com). 

 

¶ All Bids Pre-Qualification / Techno-commercial bid (Part-1) and Price Bid (Part-2) shall be 

submitted Online through the (n)Procure portal (www.nprocure.com). The Part-1 of Bid 

may be submitted in Physical form also but Part-2 shall be submitted Online only. Physical 

submission of Price Bid will not be entertained. Also no fax, e-mail, letters will be entertained 

for the same. 

 

¶ Following should be submitted ‘off-line’ in sealed covers separately during dates & time set 

in ‘NIT’ at our Office at Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat - 394 110, Gujarat: 

¶ Tender Fee, 

¶ EMD, 

¶ Supporting Documents for Technical Bid 

 

¶ Bidders who wish to participate first time in Online tenders will have to register their firm at 

GIPCL-SLPP by applying for registration through ‘Vendor registration option’ available in the 

website - http://etender.gipcl.com/ at least before five (5) working days from the due date 

set for Online Bid participation. GIPCL will not be held responsible in case of late submission 

for Vendor registration. Bidders shall fill the online vendor registration form and submit it 

http://www.nprocure.com/
http://www.nprocure.com/
http://etender.gipcl.com/
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online. GIPCL will create ‘Vendor Code’ which will be used as user ID for online participation 

in GIPCL’s tenders. Both vendor code (user ID) and password will be generated 

automatically and will be sent by auto generated e-mail to Bidder’s official e-mail account as 

provided by Bidder in vendor registration form. 

¶ To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on 

www.auction.nprocure.com and it is mandatory to submit the same along with physical 

Techno-commercial Bid; so that the Bidder shall be allowed to participate in the e-Reverse 

Auction. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.auction.nprocure.com/


REFRACTORY SUPPLY & APPLICATION TENDER, YEAR 2018 – 2019                           Page 37 of 72 
 

 

SECTION-C 
 

GENERAL CONDITIONS OF CONTRACT 
 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE : 
 
As a Contract Security, the successful Bidder, to whom the work is awarded, shall be required to 
furnish a Performance Bank Guarantee (PBG)/Contract security deposit in favour of Gujarat 
Industries Power Company Limited for guarantee amount at ten percent (10%) of the “Annual 
Contract Price” from any Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank, 
HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, IndusInd Bank, Karur 
Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative Bank Ltd, 
Rajkot Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile Co-operative bank Ltd, The 
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd in the format attached 
in Annexure - H, and it shall guarantee the faithful performance of the 'Contract' in accordance 
with the terms and conditions specified in these documents and specifications. Contract security 
deposit shall be submitted strictly within twenty one days from the date of LoI or work order, 
whichever is earlier. The guarantee shall be valid up to retention period of three months from 
the contract guarantee Period (Guarantee Period 02 years + Retention Period 03 Months). The 
Guarantee amount shall be payable to the Company in Bidder's home currency without any 
condition whatsoever. 

 
The Performance Bank Guarantee (initial security deposit) & retention money (Cash Security 
deposit) will be returned to the Vendor/Contractor without any interest at the end of 
the‘Retention Period'after completion of contract and on fulfilling contractual obligations 
throughout the retention period. However, any delay in submission of initial SD will result in 
equivalent late release of entire SD after guarantee period. 
 
2. RECOVERY CLAUSE 
 
In case of any damage of equipment/machinery due to negligence of contractor or any other 
reasons attributed to contractor the decision of Engineer-in-charge regarding the amount of 
recovery shall be final and binding subject to a maximum of 10% of contract value. Recovery will 
be affected from the monthly bills and/or retention money/security deposit. 

 
If the contractor fails to execute the work as per directions of Engineer (I/c) within the time 
frame given in work order and as per day to day instructions by Engineer-in-charge, GIPCL shall 
get the work done by third party at the risk & cost of the contractor with 15% additional 
overhead charges of GIPCL. 
 
3. LIQUIDATED DAMAGES :-  

 
In the event of contractor fails to complete the entire job as indicated in the Scope of Work, 
penalty @ 0.5% of the contract value for each day delayed beyond the  time schedule  will be 
deducted from the contractor’s bills.  However, the total amount of penalty will not exceed 10% 

of the contract value. LD shall be levied separately for each boiler. 
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CROSS FALL BREACH CLAUSE: 

Notwithstanding the execution of Contract for Supply of refractory material and Contract for 
Application / Repair of refractory during annual overhaul of unit 1, 2, 3 & 4 Boilers, Party shall 
be solely responsible for successful completion of the entire work covered in these contracts and 
performance of the systems as per the Contracts and accordingly the overall responsibility for 
the successful completion shall rest with Party. It is expressly understood and agreed by Party 
that any breach under any one of these contracts shall automatically be deemed as a breach 
under all the other contracts and vice-versa.  Any breach or occurrence giving GIPCL the right to 
terminate any one contract and / or recover damages there under shall also give GIPCL the right, 
at their sole discretion, to terminate the other contracts and / or recover damages and / or get 
the work done under the breached contracts from alternate sources at Party’s costs and 
responsibilities.  However, any such breach in any one of these contracts shall not automatically 
relieve Party of any of their obligations under the other contracts. 
 
4. DEDUCTIONS FROM CONTRACT PRICE 
 
All costs, charges or expenses that GIPCL may have paid, for which, under the contract the 
contractor is liable, shall be recovered by the GIPCL. The contractor shall pay all such claims 
within 15 days of claim failing which the same shall be deducted from the bills of contractor. 
 
5. TERMINATION OF CONTRACT BY GIPCL  
 
Contractor shall be responsible to complete the jobs within agreed time schedule and in case 
contractor fail to complete the job, GIPCL shall recover from his bill, Security Deposit and / or 
whatsoever for expenses incurred to complete the job with additional 15% overhead charges. 

 
In case if contractor’s services are not found satisfactory with respect to mobilization, time 
bound completion of work, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has right 
to terminate the contract at any time by giving  him 15 days advance notice without assigning 
any reason and will make the alternate arrangement at the risk & cost of contractor.  
 
GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving 15 
days advance notice to the contractor if any of the following events occur – 
 

i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per requirements 

of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of the 

acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality of 

job. 
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6. FAILURE & TERMINATION 
 
If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER requiring 
compliance, with such further drawings  and / or the GIPCL /ENGINEER instructions fails within 
seven days to comply with the same, the GIPCL /ENGINEER may employ and pay other agencies 
to execute any such work whatsoever as may be necessary to give effect thereto and all costs 
incurred in connection therewith shall be recoverable from the CONTRACTOR by the GIPCL on a 
certificate by the GIPCL/ENGINEER as a debt or may be deducted by him from any money due or 
to become due to the CONTRACTOR. 
 
If the contractor fails to execute the work or fails to mobilize the resources and equipments as 
per directions of GIPCL / ENGINEER within the time frame given and/or violating the GIPCL’s 
safety rules & regulations, ENGINEER/ GIPCL shall get the work done by third party at the risk & 
cost of the CONTRACTOR with additional 15% overhead charges of GIPCL and all costs incurred 
in connection therewith shall be recoverable from the CONTRACTOR by the GIPCL /ENGINEER 
as a debt or may be deducted by him from any money due or to become due to the 
CONTRACTOR. 
 
In case if contractor’s services are not found satisfactory with respect to mobilization, time 
bound material evacuation, workmanship & safety (OHSAS policy of GIPCL) then GIPCL has 
rights to terminate the contract at any time by giving you 15 days advance notice without 
assigning any reason and will make the alternate arrangement at cost and risk of the Contractor. 

 
7. SETTLEMENT OF DISPUTES 
 
Any disputes or difference of opinion between parties arising out of the contract to the extent 
possible shall be settled amicably between the parties. If amicable settlement cannot be reached 
all the disputed issues shall be resolved through arbitration before a Sole Arbitrator appointed 
by Managing Director, GIPCL according to the provisions of The Arbitration & Conciliation Act, 
1996. The place of arbitration shall be at Surat/Vadodara or any other place within state of 
Gujarat as may be mutually agreed by the parties in consultation with the tribunal. 
 
In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs. 25/- Lac, a person 
having a position equivalent to a Retired District Judge shall be appointed; for the claim higher 
than Rs. 25/- Lac and up to Rs. 100/- Lac, the same shall be referred to a Retired High Court 
Judge and for a claim exceeding Rs. 100/- Lac, the same shall be referred to a Retired Supreme 
Court Judge.  
 
Work under the contract shall be continued by the contractor during arbitration proceedings 
unless GIPCL shall order suspension thereof or any part thereof in writing or unless the matter 
in such work cannot possibly be continued unless the decision of the Arbitration proceedings is 
obtained. 
 
8. INTERPRETATION OF CLAUSE 
 
In case of any dispute with regard to the interpretation of any of the provisions of this document 
or to the due performance in accordance with the contract terms, the decision of AGM (SLPP), 
GIPCL will be final and binding. 
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9. EMPLOYEE’S COMPENSATION INSURANCE 
 
Contractor shall take all risk Insurance Policy to cover all his workmen/employees, staff 
applicable under the Employee Compensation Act 1923 or any amendment thereof as also 
insurance cover for third party liability. The contractor shall keep the GIPCL indemnified from 
all liabilities arising out of his action in pursuance of this contract. The E. C. Policy should be 
obtained from Surat Jurisdiction and shall be assigned to GIPCL. EC policy should cover the 
specified contract period. 
  
Contractor shall also obtain additional off-duty coverage insurance policy for all his workers as 
per clause no. 23 herein under.  
 
10. STATUTORY REQUIREMENTS 

 
The contractor shall be solely responsible for any accident caused to his workers and should 
adhere to all rules / regulations as per labour laws of Government and other statutory laws as 
applicable. 
 
The contractor should register himself under the Contract Labour Act, Employee Compensation 
Act and PF Act (Code no. to be mentioned) and submit the copy of registration certificate and 
should possess the same from the date of commencement of work, failing which the contract is 
liable to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labour License should be obtained within one week from the 
date of issue of form-V. Contractor should apply for Form-V immediately after receipt of LOI. A 
copy of Labour License shall be submitted to GIPCL, HR & A Department.  
 
Contractor shall have to insure his workmen /supervisors etc. under Group Insurance scheme. 
 
The Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced 
from time framed by the government such as Factory Act, Employee Compensation Act, payment 
of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, All Labour Laws Act in respect of 
employees engaged  by  him for  the  work  and   shall have to maintain necessary records. In 
case any amount becomes due to be payable by him to his employees or to the Government 
under the above rules, regulation, Acts, GIPCL reserves the right to recover the same from the 
running bill of the contract.  
 
Documentary evidence of deposit of PF paid shall have to be produced by the contractor along 
with the next bill. 
 
Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required. 
 
All employees of contractor should maintain due discipline and respect local sentiments. GIPCL 
reserves the right to direct the contractor to remove any such person who does not comply with 
it. 
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COMPLIANCE OF LABOUR LAWS 

 
The contractor shall at his own cost comply with the provision of labor laws, rules, orders and 
notifications whether central or state or local as applicable to him or to this contract from time 
to time.  These Acts/Rules include without limitation of the followings. 
 

Contractor shall be solely responsible and shall fully comply with all the provisions of all the 
labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor (Regulation & 
Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965, Employees Provident Fund 
and Miscellaneous Provision Act 1952, Industrial Dispute Act 1947, Employee Compensation Act 
1923, Payment of Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act 
with Rules, Order and Notifications issued/made there under from time to time. 

All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable to the 
contractor from time to time for performing the contract job. 

 The Contractor shall provide and be responsible for payment of Wages, Salaries, Bonus, 
Social charges, Insurance, Food, Accommodation, Transport, Medical and Canteen facilities 
and other statutory privileges and facilities to his personnel as per law/rules/regulations 
and orders of the Central Government, State Government, Local Authorities or other 
authorities as are in force from time to time.  All employees of the Contractor shall be 
employee of the Contractor.  

 The contractor shall have a valid license obtained from Licensing Authority under the 
Contract Labor (Regulation & Abolition) Act-1970 at the time of execution of the contract 
covering all his employees working at SLPP site and furnish the same failing which GIPCL 
may terminate the contract at its sole discretion. 

 The Contractor shall at the time of execution of the contract have a EPF Code Number 
obtained from the Authorities concerned under the Employees Provident & Miscellaneous 
Provisions Act, 1972 and remit contributions in respect of the employees employed by him 
at SLPP Site to the P.F office concerned every month failing which GIPCL will recover from 
the outstanding payment to the contractor from GIPCL.PF code of Gujarat region should be 
taken. 

 The Contractor shall maintain all records/registers required to be maintained by him under 
various labor laws mentioned above and produce the same before the Statutory Authorities 
whenever required.     

 The Contractor shall also submit periodical reports / returns to the various statutory 
authorities such as the Contract Labour (Regulation & Abolition) Act-1970, Employees 
Provident Fund Act etc.  Under intimation to HR & Admn. Dept. 

 The Contractor shall not pay less than the Minimum Wages notified by the Government from 
time to time to his employees of corresponding categories. 

 The Contractor shall be responsible for payment of overtime wages to his workmen, if any, 
in case they are required to work beyond the prescribed hours under law as per applicable 
rates. 

 The contractor shall take Employee Compensation Insurance Policy for all his employees 
working at SLPP.  The contractor shall indemnify the company against any liability due to 
any work injury or accident to any of its employees. 

 The Contractor shall in the event any of his workmen / employee sustains any injury or 
disablement due to an accident arising out of and in the course of his employment, provide 
necessary medical treatment and pay compensation as applicable, required under the 
Employee Compensation Act, 1923. 



REFRACTORY SUPPLY & APPLICATION TENDER, YEAR 2018 – 2019                           Page 42 of 72 
 

 If any of the persons engaged by the Contractor misbehave with any of the officials or the 
Company or commit any misconduct with regard to the property of the Company or suffer 
from any serious communicable disease, the Contractor shall replace them immediately. 

 The Contractor shall not engage / employ persons below the age of 18 years.  Employment of 
women shall be strictly according to applicable laws. 

 GIPCL will have right to deduct and disburse the claims of the individual / parties being a 
principal employer on any account whatsoever in relation to their employment with the 
contractor.  The Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that in the event any of his 
workmen or the heirs of workmen puts up a claim for recovery of money due to him from 
the contractor before the appropriate authority under the I.D.Act 1947 or under any other 
labor laws or for compensation under the Employee Compensation Act, 1923 and the 
appropriate authority has given a direction for making payment the contractor will meet the 
same or indemnify GIPCL if in the event GIPCL pays it as Principal Employer. 

 The contractor shall make payment of wages to his employees on fixed date within the 
period specified under the applicable Law, in presence of representative of the company.  He 
will submit a true copy of wage sheet, attendance register and P.F. remitted challan along 
with ECR copy on monthly basis to HR&A dept. for verification and record. 

 The Contractor shall provide Safety items / kits to his employees such as safety shoes, 
goggles, ear plugs, hand gloves, safety belts etc., if any, required under the law. 

 The contractor shall conduct pre-induction and periodic medical check up of his workmen as 
per applicable laws. 

 
The contractor shall be solely responsible for any accident caused to his workers and should 
adhere to all rules / regulations as per labor laws of Government and other statutory laws as 
applicable. 
 
The contractor should register himself under the Contract Labor Act, Employee Compensation 
Act and PF Act (Code no. to be mentioned) and submit the copy of registration certificate and 
should possess the same from the date of commencement of work, failing which the contract is 
liable to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before 
commencement of the work and Labor License should be obtained within one week from the 
date of issue of form-V. Contractor should apply for Form-V immediately after receipt of LOI. A 
copy of Labour License shall be submitted to GIPCL, HR & A Department.  
 
Contractor shall have to insure his workmen /supervisors etc. under Group Insurance scheme. 
 
The Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced 
from time framed by the government such as Factory Act, Employee Compensation Act, payment 
of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, All Labor Laws Act in respect of 
employees engaged  by  him for  the  work  and   shall have to maintain necessary records. In 
case any amount becomes due to be payable by him to his employees or to the Government 
under the above rules, regulation, Acts, GIPCL reserves the right to recover the same from the 
running bill of the contract.  
 
Documentary evidence of deposit of PF paid shall have to be produced by the contractor along 
with the next bill. 
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Records as per the provisions of various statutory Acts will have to be maintained by the 
contractor and submitted as and when required. 
 
All employees of contractor should maintain due discipline and respect local sentiments. GIPCL 
reserves the right to direct the contractor to remove any such person who does not comply with 
it. 
 
The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable. 
 
LEGAL ASPECTS 
   
Contractor shall maintain all register required under the Labour Laws & any other applicable 
laws and make the payment as per the Minimum Wages Act to the workers employed by him. 
 
Contractor shall obtain requisite license to carry out this contract under the provisions of 
Contract Labour Act, 1970 and maintain necessary records and registers under the said Act. 
 
Contractor shall submit a copy of each of the registration certificates with respect to Employees 
Provident Fund and Employee Compensation Act within one week time, from the date of award 
of this contract. 
 
Contractor’s employees, agent or sub-agent shall not smoke or light anything within the 
premises of the GIPCL and carry match box / lighter or any other explosive and /or inflammable 
material inside the plant. 
 
Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws etc. 
 
Contractor shall issue an appointment order to each casual labourer stating therein the nature of 
job to be performed by him and fix time for which the concerned labourers are likely to be 
deployed. Contractor shall also issue a temporary identity card specifying the period for which 
the labourer has been deployed. 
 
Contractor is fully liable for the persons engaged by him for above work; however, GIPCL 
reserves the right to deduct any amount legally justified towards any liability not fulfilled. 
Contractor shall indemnify GIPCL from any liabilities arising out of the employment of the 
manpower. 
 
PAYMENT OF WAGES 
 
Contractor shall be responsible for compliance of all statutory rules, regulation, act enforced 
from time framed by the government such as Factory Act, Employee Compensation Act, payment 
of ‘Wages Act’, Minimum Wages Act’, Provident Fund Act, Payment of Bonus Act, Labor Law Act, 
maternity benefit act in respect of employees engaged by him for the work and shall have to 
maintain necessary records. In case any amount becomes due to be payable by him to his 
employees or to the Government under the above rules, regulation, Acts. 
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 ACCIDENT TO WORKMEN 
  
Contractor shall be fully responsible for injury or death of any of your or third party workmen 
due  to any act omission / indiscretion  on your part while undertaking the work and 
contractor shall fully abide by the statutory requirements of the employee's compensation act. 
GIPCL shall not be liable for any compensation due to accident, death or injury to any of 
contractor’s workmen or any third party due to negligence, act or omission on your part. 

 
LIGHTING 

 
Arrangement for lighting at the work spot has to be made by the contractor. He has to arrange all 
lighting equipment such as power cable, hand lamps. The contractor has to take prior approval 
for taking electrical power supply. The contractor should keep hand lamps of 24Volt for confined 
space and sufficient quantity of 240 Volt and halogen lamp. for other area ensuring safety at 
work place  
 
Electrician/supervisor should ensure that the cable connection is not in loose condition, which 
may cause any damage or failure to the machine/manpower. Pin sockets of IS standards should 
be used for all connections. For any accident take place & any damage to the equipment and/or 
injury to human due to carelessness in loose connection, contractors will be held responsible & 
liable for any recovery/actions.  

 
NIGHT/SUNDAY/HOLIDAY SHIFT 

 
The contractor shall depute qualified and adequate resources in night shift/Sunday/holidays for 
any emergency job, which may come up at night/Sunday/holiday. 
 
SAFETY ASPECT 
 
Contractor shall observe all the safety and security rules and regulation of the GIPCL which are 
at present in force and which may come into force during the pendency of the contract. Any 
violation of any rules and regulations will entail immediate termination of the contract. 
  
When contractor moves his lifting tools and tackles to the plant area, required test certificates as 
per the Factory Act 1948 and the state factories rules has to be submitted to safety Deptt. Safety 
Deptt. will check the certificates and if found okay, then only materials will be allowed to enter 
inside the plant. Material inward gate pass will be made only after certification from Safety 
Deptt. Security Deptt. will inform to Safety Deptt., as & when such tools and tackles brought at 
the gate for making entry in the maintenance site. 
 
The contractor has to submit the list of required safety gears along with safety equipments 
available with him to safety Deptt. Safety Deptt will check for quantity and quality of the safety 
gears and then allowed permission of work. Poor quality material will not be allowed to take 
inside the Plant. If quantity of required safety equipments is not satisfactory, contractor will not 
be allowed to carry out the work using such safety gears inside the Plant for the work. 
    
GENERAL SAFETY CLAUSES : 

       
1. The Contractor shall observe and comply, with regard to his workmen working at the 

SLPP site, the safety norms as per the safety operating standards.  
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2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines premises 
and the Contractor shall brief them regarding the same and use of the Personal 
Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his workmen 
immediately on execution of the work and the contractor shall ensure that his workmen 
wears the protective equipments at all times during the work operation. Brand name for 
safety shoe & safety helmet shall be suggested by safety representative of SLPP site.  

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots, full 
body safety uniform and belts, safety net etc. shall be issued and used as per the job 
requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor will procure 
safety shoes & safety helmet from a reputed company with at least 12 months’ guarantee 
and shall produce the guarantee certificate and IS standard certificate to the safety 
department. Contractor should purchase safety shoes of reputed brands. Safety shoes 
will be issued every year. IS certificate and guarantee certificate must be obtained from 
the vendor and submitted to the Safety department. Safety shoes should be heat, water, 
oil and chemical resistant, having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as per 
work requirement. Contractor should ensure that their workers are wearing Safety 
helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they are at work 
throughout the contract period. The contractor has to maintain the PPE issue register 
with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7. The contractor shall be responsible for providing first aid or emergency medical help and 
treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of required 
quality, GIPCL will issue the required PPEs to contract workers and back charge the 
same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity with 
the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat 
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted every 
year before using such tools and tackles. In case of purchase of new lifting tools and 
tackles, form no. 10 as per the said rules shall be submitted before they are taken into 
use. All lifting tools and tackles shall be of reputed make having International 
manufacturing standard and shall be maintained in proper and workable condition.  

10.  The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during maintenance 
work. He has to ensure that all the workmen working at site are equipped with essential 
PPE’s and proper safety arrangement is made at the SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for 
inspection with all above statutory test certificate before using at site for any work. They 
should use all tools and tackles only after certification by GIPCL representative/safety 
officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, full 
body harness safety belt, ladders and crawling boards shall be used to prevent accident. 
Further, during working on height, contractor should arrange proper scaffolding of still 
pipes, safety net, full body safety belt, fall arrestor system etc. Advice and instructions of 
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engineer in charge/ safety in charge shall be strictly complied with in this regard. All 
necessary safety precautions shall be taken by the contractor to prevent accident and 
personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting torch, 
on DA cylinders and on O2 cylinder. Cylinder caps also required for handling the 
cylinders at the work at height area. Gas cylinders shall be transferred through gas 
cylinder trolley only with cylinder cap and stored up right (vertical) position only. All gas 
cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas cylinders 
shall be stored, handled as per gas cylinder rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested as 
per Government approved RTO guidelines. All Vehicles must be parked in Parking space 
designated by GIPCL. If any vehicle is found inside the plant premises other than the 
parking area such vehicles shall be handed over to Security dept. and their entry shall be 
cancelled for movement inside the plant premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. Electrical 
tools & equipments i.e. welding machine, grinding and drill machine etc. may be checked 
by the electrical engineer of the contractors regularly, every six month at least and 
report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire blankets to 
prevent falling and spreading of sparks and hot material on and around the work area. 
Contractor will procure and use such items. ELCB / RCCB shall be provided with rating of 
9-30 milli ampere on welding machine and all portable power tools.  

17.  The contractor shall fill – up Incident notification form (S-I), Incident Investigation form 
(S-II) and near miss report within time limit as specified in forms, if any accident, 
Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and above) 
should appoint / nominate one qualified safety officer and he shall be responsible for 
addressing all the safety related aspects of execution of contract jobs and he will in close 
co ordination with safety officer of SLPP and attend all safety related meeting such as 
safety committee, on job safety training etc. Where the contractual man power is less 
than 50, the site incharge of the contractor will act as a safety officer and he will perform 
all the duties of safety officer as mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any kind 
of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is required 

as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as informed by 
the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / Guidelines 

as per practices. The list provided below is an indicative list to explain the principles 
behind safety practice. If the contract workmen fail to comply with safety standards as 
per category A, B & C below, penalty shall be levied on the contractor as per the table 
mentioned below: 
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Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  
 

Working without 
helmet, shoes, safety 
belt, gloves etc.  

 

Rs. 100 /- per instant.  
 

    B  
WI Related  

 

 

Failure to adhere to HSE guidelines/plans, 
careless attitude in material handling,  
Machine being used with damaged machine 
guard, unsafe electrical work - workout plug 
top/improper electrical joints/cables lying 
on ground, electrical equipment working 
without proper earthing, machine being 
used without machine guard, Welding 
machine without ELCB / RCCB of proper 
rating, Gas cylinder without test certificate, 
Cylinder cap, NRV / Flash back arrester, 
Cylinder trolley etc. 

 
¶ Rs. 500 /- per 

instant.  
 
 

¶ After three 
incidence, Per 
incidence Rs. 
2500/-  
 
 

¶ Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
GIPCL-SLPP.  

  

Unsafe working practices at height more 
than 3 meters 
Working without permit or non-compliance 
with permit conditions like hot work, height 
work etc. as applicable, lifting tools and 
tackles being used without third party 
inspection certificates in form no. 9/10 as 
per Factory Act – 1948 etc.. 

C  
Unsafe Practices  

 

Breach of safe practices by a particular 
person repeatedly for three times. 

 
Suspend the entry gate 
pass for one week.  

 
 After two suspensions 
his gate pass will be 
cancelled. 

 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 
The contractor, workmen following good safety practices in their work area continuously 
will be rewarded / honored on National safety day. 
 
REJECTION OF WORK: 

 
If, as a result of inspection, examination or testing, the GIPCL’s Representative/Engineer decides 
that any materials, work or workmanship is defective or otherwise not in accordance with the 
Contract, the GIPCL/Engineer/ GIPCL’s Representative may reject such plant, materials, work or 
workmanship and shall notify the CONTRACTOR promptly, stating his reasons. The 
CONTRACTOR shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. If Contractor failed to rectify the rejected work or workmanship, 
GIPCL/Engineer reserves the right to deduct or withhold amount against rejected work or 
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Workmanship. CONTRACTOR shall not entitle for any claim or release of hold payment until 
rectify the defect up to satisfactory of GIPCL. If Contractor failed to rectify any such defective 
work or workmanship, GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR 
and deducted by the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues. 
  
If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or workmanship to 
be retested, the tests shall be repeated under the same terms and conditions. If such rejection  
and retesting cause the GIPCL additional costs for the travelling and lodging costs of 
GIPCL/Engineer’s personal for attending the retest, such costs shall be recoverable from the 
CONTRACTOR by the GIPCL and may be deducted by the GIPCL from any amount due, or to 
become due, to the CONTRACTOR. 
 
 
12. GENERAL TERMS AND CONDITIONS FOR PART A & B: 
 

1. All tools & tackles, labours, equipments, vehicles, tractors, etc… to execute the contract 
are in the scope of the contractor. The contractor should ensure that tools& equipments 
are in healthy condition. 

2. The decision of the Engineer-in-charge shall be final and binding on the contractor for 
defining the terms and condition included in this contract. 

3. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

4. Contractor shall depute Location/Package wise full time independent experienced site-
in-charge, 03 ENGI (02 day + 01 night),  03 Foreman (02 day + 01 Night), 01 Store 
keeper, 02 QC Engi (01 day + 01 Night). They shall co-ordinate with GIPCL engineer and 
shall bear overall responsibility of contract including joint measurement, billing etc. Such 
person shall function from site office of contractor at SLPP.  

5. Contractor shall also nominate one safety supervisor at site and shall submit nomination 
of safety supervisor in writing before commencement of contract. Safety supervisor shall 
arrange small safety talk on every day morning or whenever required with all workers 
working under this contract. He shall coordinate with concern department’s Engineer-in-
charge on daily basis and report daily observations, tool-box talk records etc. The work 
shall not be allowed without deploying safety supervisor and a penalty equal to Rs. 
1,000/- per day absent of safety supervisor shall be levied from Contractor. 

6. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

7. The contractor has to take EC insurance policy for their workmen. The contractor has to 
submit labor license and PF account number to the Engineer-in-charge before start the 
work. 

8. The contractor has to do the job timely. GIPCL shall not compromise in delay. In case of 
delay of work without any valid reason, the GIPCL reserves the rights to carry out the 
work by deploying other agencies at the risk & cost of contractor with additional 15% 
overhead charges. 

9. The scope against each activity mention in Part A, B, & C also cover receipt / transfer 
spare material from ware house, renewal of PTW on daily basis against work , removal of 
any scrap generated out of work executed as per instruction and procedure suggested by 
engineer in charge. 

10. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven days from the date of issue of Letter of Intent/Work Order. 
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11. Contractor must fulfil all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but not 
limited to approved quality safety shoes& safety helmets, standard dust masks, safety 
goggles, etc… as required and shall use exclusively under this contract for all the time 
during working at specified locations failing which, the Engineer-in-charge may hold the 
work and will take necessary action including penalty as decided. If the contractor 
repeatedly violates safety rules/regulations (more than three successive incidents), 
Engineer-in-charge may take necessary action against the contractor, including 
appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-day and as 
per clause no.12) and/or termination of contract. 

12. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

13. Timely completion of all jobs and works shall be the essence of this Contract. Contractor 
should closely monitor each activities and complete the jobs as per the time given by and 
under the supervision of the Engineer-In-charge and shall ensure that sufficient 
manpower is deployed for the same. 

14. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to work), 
work instruction, Return of permit. 

15. The contractor has to submit daily reports showing work carried out with details of 
available manpower, resources etc. 

16. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of the 
respective State Government. It is to be noted that large scale industries and trading 
firms have been excluded from the purview of the Act. 

17. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) certified 
company, and GIPCL gives extreme importance to maintain these global standards.  
Contractor shall be required to observe these standards while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
CONTRACTOR’S SUPERVISION 
 
The contractor shall, during the whole time the work is in progress, employ a qualified 
experienced site-in-charge of the works with adequate experience in handing of jobs of this 
nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge shall be constantly 
in attendance at the site during working hours. During CONTRACTOR’S supervisory engineer 
absence during working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and shall be 
received and obeyed by the CONTRACTOR’S superintendent or Foreman who may have charge 
of the particular part of the work in reference to which orders are given. If requested to do so, 
the ENGINEER /GIPCL shall confirm such orders in writing. Any directions, instructions or 
notices given by the ENGINEER / GIPCL to him, shall be deemed to have been given to the 
CONTRACTOR. The representative of the CONTRACTOR shall have all necessary powers to 
receive materials from the GIPCL, issue valid receipts for the same, engage labour or purchase 
materials and proceed with the work as required for speedy execution. 

 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour should be 
withdrawn from the work without due notice being given to the GIPCL / ENGINEER; further no 
such withdrawals shall be made if in the opinion of the GIPCL / ENGINEER such  withdrawals 
will jeopardize the required pace of progress / successful completion of  the work. 
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The CONTRACTOR shall employ in or about execution of the work only such persons as area 
careful, skilled and experienced in their respective trades, and the GIPCL shall be at liberty to 
object to and require the CONTRACTOR to remove any person employed by the CONTRACTOR in 
or about execution of works who in the opinion of the ENGINEER misconducts himself or is 
incompetent or negligent in the proper performance of his duties and all such persons shall not 
again be employed upon the works without the prior permission of the GIPCL. 

 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ any 
employee of the other party except by mutual consent. 

 
CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND CLEAN-UP. 
 
All loose materials, wastage, packing materials, cut pieces or other matter of an offensive nature 
shall not be deposited on the surface, but shall at once be carted away by the CONTRACTOR to 
some pit or place provided by him away from the site of work and approved by local authorities. 
 
As a part of the work included in this contract, the CONTRACTOR shall completely remove and 
satisfactorily dispose of all temporary works to the extent directed. He shall tear down and 
dispose of all temporary works, shall remove or grade, to the extent directed, all plant and 
equipment, shall satisfactorily dispose off all rubbish resulting from the operations under this 
contract and shall do all work necessary to restore the territory embraced within the site of his 
operations to at least as good order and conditions as at the beginning of the work under this 
contract. 

 
BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES OR BEYOND 
THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for sum of Rs. 
01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the accident taking place 
anywhere outside the Company premises or at any place when the workman is not in course of 
his employment. 

 
 

WORK MEASUREMENT/CERTIFICATION 
 

The work to be performed being a specialized nature, the contractor should be fully conversant 
with modern practices and should be able to carry out works independently of large thermal 
power plant. The contractor shall therefore be required to engage qualified/ experienced 
personnel to undertake the work as per specifications and requirement. 
 
Contractor should maintain one computer with printer for keeping daily records and maintain 
the data. 
 
The Contractor shall be required to furnish satisfactory job completion report to GIPCL. The 
submission of report should be on daily basis, the monthly bill payment shall be released based 
on the certified reports of the works. 
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Inspection of work will be done by Engineer in Charge or his authorized representative. If the 
work is not found satisfactory engineer in charge reserves the right to take suitable action and 
shall be binding to the contractor. 
 
FORCE MAJEURE  

 
The performance of the obligations herein contemplated may be suspended without incurring 
the penalty in the event of the subsistence of Force Majeure conditions. 

 
If a Force Majeure situation arises, the affected Party shall promptly notify the other Party in 
writing of such conditions and the performance shall be suspended as per mutual agreement. 

 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control of the Party 
and not foreseeable by the Party and shall include events of floods, explosions, riots, wars, 
hurricane, epidemics, any other Act of God, quarantine restrictions, terrorism, government 
actions and provided always that such acts result in the impossibility of the further performance 
of the contract. 
 
ASSIGNMENT AND SUB-LETTING   
 

The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

 
PENALTY AND RECOVERY  

 
 In the event  of undue delay in performance or the performance is unsatisfactory 

causing damage to the plant and property of GIPCL, then in such a case, GIPCL 
(Engineer-In-Charge) shall be entitled to levy a penalty on the Contractor at the rate of 
1.5 times of the item rate up to a maximum of 10% of the total contract value. The said 
penalty amount may be recovered either from the monthly bills or the SD. 

 However, the total amount of penalty recoverable from the Contractor shall be 
restricted to 10% of the contract value. 

 In addition to and without prejudice to the above, GIPCL shall also have the right to get 
the affected work completed by a third party or agency at the risk and cost of the 
Contractor along with 15% supervision charges and the Contractor shall be liable for 
payment of any differential amount in the contract price. 

 Any damage caused to the equipment or machinery on account of the negligence on the 
part of the Contractor or due to any other reasons attributable to the Contractor, shall 
be recovered by the Owner/GIPCL from the Contractor. 

 The ascertainment of the cause of the damage shall be done by the AGM (SLPP) and his 
decision in this regard shall be final & binding to the contractor. 

 The decision of the Engineer-In-Charge as regard the amount of damages to be 
recovered from the Contractor shall be final.  

 The aforesaid amounts of penalty and damages shall be recoverable from the monthly 
bills of the Contractor or the SD. If the amount of damages recoverable from the 
Contractor exceeds the bills and SD amount, then the Contractor shall become liable to 
pay the same to GIPCL and GIPCL shall be entitled to initiate appropriate proceedings 
against the Contractor for the same. 

  
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TERMINATION 
 

GIPCL may terminate the contract after due recoveries of pending jobs/damages after giving 15 
days’ notice to the contractor if any of the following events occur :– 
 

 Contractor is adjudged as insolvent. 
 Contractor has abandoned the contract i.e. the Contractor fails to perform the obligations 

under the contract for a period of One month. 
 Contractor fails to proceed with the work with due diligence as per requirements of the 

contract. 
 Any of the licenses, permissions or registrations of the Contractor as required under the 

applicable laws are discontinued/ cancelled or not renewed in time. 
 Contractor has neglected or failed persistently to observe or perform his obligations 

under the contract or performs unsatisfactorily 
 The Contractor is found to have acted in breach or violation of any of the safety norms 

persistently, applicable labour and other laws in relation to the contract and his 
obligations therein. The Contractor commits a breach of the contractual terms and 
conditions. 
 

GIPCL shall give the Contractor a 15 days’ notice period to rectify the breach, failing which the 
contract shall stand terminated on the last date of the notice period without requiring any 
further notice from GIPCL in that behalf. 
 
Upon such termination 
 
, the outstanding dues of the Contractor shall be settled subject to the amounts recoverable by 
GIPCL under the contract from the Contractor. 
 
The SD shall be retained till completion of the defect liability period.  

 
INDEMNITY 
 
The Contractor shall indemnify and keep harmless GIPCL from and against all actions, 
proceedings, claims, demands, losses, costs, damages and expenses whatsoever which may be 
brought against or suffered by GIPCL which it may sustain, pay or incur as a result of or in 
connection with the performance/ purported performance/ non-performance of the contract by 
the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any direction or 
order is issued by court at any point of time the contractor shall comply with and implement 
such direction or order whether passed at the time of award of contract or during the pendency 
of contract. Further, the Contractor shall indemnify the GIPCL against all consequences arising 
and affecting GIPCL owing to the compliance of the orders by the Contractor. 
 
GOVERNING LAW AND JURISDICTION 

 
This tender document and contract shall be governed by the laws of India and the Courts at 
Surat shall have jurisdiction regarding the same. 
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 Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Condition of Contract, then unless a different intention 
appears, the provision of the Special Conditions of Contract shall prevail to the extent of 
such repugnancy of variance. 
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GUJARAT INDUSTRIES POWER COMPANY LIMITED - SLPP 

Refractory Application                      
Date:- 

ANNEXURE - B1 

Quality Plan for Refractory Mixing 

Refractory Applicator Agency Name :- 

Refractory Application Boiler(Unit):- 
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GUJARAT INDUSTRIES POWER CORPORATION LIMITED - SLPP 

Date:- 
ANNEXURE - B2 

Quality plan for Refractory Application:- 

Refractory Application Boiler(Unit):- 

Sr. 
No. 
of 

Pan
el 

Lo
cat
ion 
of 
Pa
nel 

Surfac
e 

Prepa
ration 

Anchor Shuttering Casting/Gunning/Patching 

Rema
rk 

Inspection of 
Anchor 
welding 

(Size, 
Orientation,
Spacing,Pain

ting,Cap) 

Pannel 
Thicknes
s in mm 

Shuttering 
Fixing,Stre
ngth,Supp

ort & 
Greasing 

Dimenti
on of 

panel in 
mm (L 
X W) 

Mat
eria

l 
Typ

e 

Vibratin
g or 

Trowell
ing 

Finish
ing 

after 
remo
val of 
shutte

ring  
& 

sound 
test 

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

           

           
Refractory 

Applicator(I/C)     
Refractory 

Applicator(Q/C) 
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ANNEXURE – F1 (For Part A) 
Price Schedule for Supply of refractory material (TO BE FILLED ONLINE ONLY) 

 

Sr 
No 

Description of 
Material  

Total estimated 
quantity in MT  

(A) 

Unit Rate in Rs. 
excluding Tax    (B)               

Total 
Estimated rate 
in Rs. (A*B) 

1 LC 90 Castable 36     

2 LC 60 Castable 92     

3 LC-45 Castable 22     

4 Insulyte 11 Liz 29     

5 Freight charges 179     

6 Total Sr No (Sum of 1 to 5)   
7 IGST @18.00% on sr no 7   

8 Total (7+8)   
  
 

Note: 

¶ Material should be supplied as per the specification attached . 
¶ TEST certificates required for each batch item. 
¶ Prices shall be firm and valid for one year. Supply price should be FOR at site inclusive of 

freight and insurance.  
¶ IGST shall be indicated separately as above. 
¶ Plus 25% variation is allowed with same rate, terms and conditions. 
¶ Bid validity shall be kept for 180 days from the date of offer. 
¶ Quantity is indicative and it may vary as per site requirement. 
¶ Quantity mentioned shall be applied to any unit of the SLPP (Unit-1,2,3 and 4 ) 
¶ Please refer Part A in Scope of work while quoting rates. 

 
COMPANY SEAL 

             SIGNATURE  …………………… 
                                                  NAME         …………… 
                        DESIGNATION     ………………… 
                     COMPANY ...........................              

                       DATE ………………… 
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ANNEXURE – F2 (For Part B) 
Price Schedule for Application/Repair of Refractory (TO BE FILLED ONLINE ONLY) 

Sr.
No. 

Description Unit  Total 
Qty    

Unit 
Rate  in 
Rs.  

Total in Rs. 
C= A x B 

1 Price for Refractory removal and 
application works as per MT rate 
basis. (Casting ) inclusive of removing 
/ application of ceramic wool and Hysil 
block  

MT 163     

2 Price for Cyclone/COD Brick removal 
and application works as per MT rate 
basis inclusive of removing / 
application of ceramic wool and Hysil 
block 

MT 50     

3 Lump sum price for Refractory dry 
out (For minimum 05 nos burner in 
single boiler) 

Nos. 2     

4 Sub Total (Sr. No. 1 to 3)   

5 IGST 18%  on Sr. No.4   

6 Total (Sr. No. 4+ 5) for Application work   

¶ Price & rates quoted above shall include cost of all consumables (except free issue 
materials by GIPCL) labor, supervision, tools and tackles, transport etc. and such other 
cost are not specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work.  

¶ For Sr. No. 3 the payment shall be made on lump sum basis. 
¶ For Sr. No.  1 & 2  payment shall be made as per actual execution of work.  
¶ Plus 25% variation is allowed with same rate, terms and conditions. 
¶ Contractor has to arrange lodging & boarding facilities to their supervisors, technician & 

labors on their own. GIPCL will not provide above facility.   
¶  In Part B For Sr. No. 1 & 2 mobilization of Manpower and tools tackles as well as 

equipments is inclusive in to account in application of castable refractory and bricks 
work and party shall quote accordingly.  

¶ Quantity is indicative and it may vary as per site requirement. 
¶ Quantity mentioned shall be applied to any unit of the SLPP (Unit-1,2,3 and 4 )  
¶ Please refer Part B in Scope of work while quoting rates. 

 
 

COMPANY SEAL  
  SIGNATURE  …………………… 
NAME                  …………………… 
DESIGNATION               …………………… 
COMPANY     ……………………                                                                                                     
DATE                 …........... 
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ANNEXURE-F3 (PART C) 
PRICE SHEDULE  (TO BE FILLED ONLINE ONLY) 

PART C1  : Price Schedule for Boiler 
 

Sr. 
No. 

Description Unit Quantity in 
MT for one 
years  (A) 

Unit Cost 
Rs per MT 

(B) 

Total Cost 
Rs.    (C=A x 

B) 

1 Charges for dismantling of damage 
refractory, removing & application 
of refractory work (With 
Mobilization of Man Power and all 
required tools) unit rate for 
refractory removal and application 
work per MT  

MT 53     

2 Total    
3 SGST and IGST @ 18%   
4 Grand Total   

  

PART C2  : Price Schedule for work above 05 MT refractory  in cyclones & CODs of boiler 

Sr. 
No. 

Description Quantity 
for One 

years  (A) 

Unit 
Cost 
(B) 

Total  Cost 
Rs.    (C=A x 

B) 

1 Price for  dismantling of damage refractory, 
removing & application of castable 
refractory  in Cyclones and CODs only  (With 
Mobilization of Man Power and all required 
tools) 

15 MT     

2 Price for  dismantling of damage refractory, 
removing & application of Brick lining 
refractory  in Cyclone and COD only inclusive 
of removing / application of ceramic wool and Hysil 

block (With Mobilization of Man Power and 
all required tools)   

10 MT     

3 Lump sum Charges for refractory dry out 
per one burner 

1 No.     

4 Total (Sr. No. 1 to 3)   

5 SGST and IGST @ 18%   

6 Grand Total   
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PART C3  : Price Schedule for HAG in lime mill 
Sr. No. Description Unit Quantity 

for one 
year  (A) 

Unit Cost  
Rs. (B) 

Total  Cost Rs.    
(C=A x B) 

1 Charges for dismantling of damage 
refractory, removing & application 
of refractory work up to (With 
Mobilization of Man Power and all 
required tools) unit rate for 
refractory removal and application 
work per MT 

MT      13 

    
2 Lump sum Charges for refractory 

dry out per HAG 
No 2 

    
3 Total (Sr. No. 1 & 2)   
4 SGST and IGST @ 18%   

5 Grand Total   
 
 
NOTE : 
¶ Price & rates quoted above shall include cost of mobilisation and all consumables 

(except free issue materials by GIPCL) labour, supervision, tools and tackles, transport 
etc. and such other cost are not specifically mentioned herein but will be incurred by the 
contractor for the satisfactory and timely completion of the work.  

¶ Payment shall be made as per actual execution of work.  
¶ Rate quoted by contractor shall be firm and valid for one year from the last date of 

submission of bids. Plus 25% variation is allowed with same rate, terms and conditions. 
¶ Contractor has to arrange lodging & boarding facilities to their supervisors, technician & 

labours on their own. GIPCL will not provide above facility.   
¶ For Sr. No. 1 in  Part C1 & C3  and  Sr. No. 1&2 in part C2 mobilization of Manpower and 

tools tackles as well as equipments is inclusive in to application of castable refractory 
and bricks work and party shall quote accordingly.     

¶ For Sr. No. 3 in Part C2 & Sr. No. 2 in Part C3 the payment shall be made on lump sum 
basis. 

¶ Quantity is indicative and it may vary as per site requirement. 
¶ Please refer Part C in Scope of work while quoting rates. 

 
 
  
  

COMPANY SEAL     SIGNATURE   ……………….… 
       NAME     ……………..……….…  
                    DESIGNATION …………….…..  
       COMPANY ………………..….…  
                    DATE ……………………….… 
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Grand total price inclusive of GST :- (Part A+ Part B+ Part C): 
Sr. no. Description Amount in Rs. 

1 PART A  : – Supply of Various Grades of Refractories   

2 PART B  : Application/ Repair of refractory for AOH    

3 PART C .1-  Refractory Repair work in Boiler  

4 PART C .2- Refractory Repair work above 05 MT  in cyclone of boiler  

5 PART C .3 Refractory Repair work in HAG of Lime mill  

 TOTAL  AMOUNT   
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ANNEXURE – F 
 

BID FORM 
 
BID NO.: 
 
 
From : 
 
 
 
 
 
 
 
To :  

M/S GUJARAT INDUSTRIES POWER COMPANY LIMITED 
At & Post – Nani Naroli  
Taluka – Mangrol 
Dist. Surat – 394110 

 
1. I / We, the undersigned, have carefully examined and understood the Bidding 

Documents. I/We hereby agree for the annual maintenance contract described in the 
specifications (or such portion thereof as Gujarat Industries Power Company Limited 
may accept) in conformity with the Specifications and Bidding documents. 

 
(a) The total price for the rate contract of equipments specified for annual 

maintenance contract being ………………………............. (in figures) 
.............................................................................. (in words) 
................................................................................ 

 
(b) The equipment will maintained in accordance with the instruction of supplier. 

 
2. In the event our proposal is accepted, we agree to furnish a performance Guarantee in 

the manner acceptable to Gujarat Industries Power Company Limited, and for the sum 
equal to 10% of Annual Contract Price (excluding GST) within 21 days of the 'Letter of 
Intent / Letter of Award'. 
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ANNEXURE –G  
PROFORMA FOR BANK GUARANTEE FOR EMD 

 
(To be stamped in accordance with Stamp Act) 

 
Ref …………………..    Bank Guarantee No…………… 
 
       Date ………………………………. 
 
Guarantee cover period: From ………………..…….To ……………………….. 
 
To 
M/s. Gujarat Industries Power Company Limited 
At & Post – Nani Naroli 
Taluka: Mangrol 

Dist.Surat-394 110 
 
Dear Sirs, 
 
In accordance with your “Invitation for Bids” under your Specification 
No………………………………..……………………Dated…………………………… 
M/s……………………………….………………………………………. having its Registered/Head office at…… 
………… …………… ……… …………… ………  
(Herein after called the Bidder) wish to participate in the said Bid for 
……………………………………………………………………………………………… 
 
As an irrevocable bank Guarantee against Bid guarantee for an amount of Rs…………………………….. 
valid for one (1) year from ………………………. is required to be submitted by the Bidder as a 
condition precedent for participation in the said Bid, which amount is liable to be forfeited on 
the happening of any contingencies mentioned in the Bid Documents. 
 
We, the …………………………………………………………… Bank at …………….., having our Head Office at 
(local address) ………………………………………………………………………….. Guarantee and undertake to 
pay immediately on written demand by Gujarat Industries Power Company Limited (hereinafter 
called the “Purchaser”)  
(In figures) ……………………………………………………………………………… (In words) 
……………………………….………. without any reservation, protest, demur and recourse.  Any such 
demand made by said “Purchaser” shall be conclusive and binding on us irrespective of any 
dispute or difference raised by the Bidder.  It shall be conclusive and enough for enforcement of 
Bank Guarantee on the Bank if Purchaser invokes the Bank Guarantee stating only that the 
default has been committed by the Bidder, thus far and no further.   
 

Contd….2 
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(2) 
 
This Guarantee shall be irrevocable and shall remain valid up to 
……………………………………………………………… if any further extension of this guarantee is required, 
the same shall be extended to such required period on receiving instructions from 
…………………………….. on whose behalf the guarantee is issued. 
 
In witness there of Bank, through its authorized Officer, has set its hand and stamp on this 
………………………………….. day of ……………………………….20 …………… at ………………………………………. 
 
 
 
       ………………………… 
                (Signature)  
 
 
       …………………………. 
                    (Name) 
 
       Designation with Bank  
Stamp: 
 
   
       Attorney as per Power of   
       Attorney No. 
 
       Dated …………………  
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Annexure H   
 

PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE   
(To be Stamped in accordance with Stamp Act) 

 
Ref : …………………….   Bank Guarantee No……………   

      Date ………………. 
 
Bank Guarantee Cover period from ……………….. to ………………..  
 
Last date for lodgement of claim : ………………………………….. 
 
To 
 
M/s.GUJARAT INDUSTRIES POWER COMPANY LTD. 
At & Post Nani Naroli 
Taluka Mangrol 
Dist.Surat 
Gujarat-394 110 
 
Dear Sir, 
 
 
In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to as 
the Purchaser which expression shall unless repugnant to the context/or meaning thereof 
include its successors, administrators, and assigns) having awarded to 
M/s……………………………………….having its Registered Office/Principal Office                                       
at                                 (address) ……………………………………………………. (hereinafter referred to as the 
“CONTRACTOR” which expression shall unless repugnant to the context or meaning thereof 
include its successors, administrators, executors and assigns) a Order by issue of Purchaser’s 
Letter of Intent No…………….……….dated………………….and same having been unequivocally 
accepted by the CONTRACTOR dated ……………..valued at …………………..for (scope of order) 
……………………………………and the contractor having agreed to provide a Order Performance  
Guarantee for the faithful performance of the entire order including for the quality of the 
materials and/or workmanship, successful commissioning and satisfactory performance of the 
equipments/system and satisfactory services rendered during the guarantee/warantee period 
of ……... Months under the said LOI/Order equivalent to…...*…...(percent) of the said value of the 
order to the purchaser 

Contd….2 
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 (2) 
 
(Name & address of Bank) ………………………………………………………….. 
having its Head Office at ……………………………………………… (hereinafter referred to as the “Bank” 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors, assigns) do hereby irrevocably guarantee and undertake 
to pay the Purchaser, on written demand any and all moneys payable by the CONTRACTOR to 
the extent of  (in figures) ………………………………………………….. (in words) …………………………… as 
aforesaid at any time upto (days/months/year) **……………………………………….. without any 
demur, reservations, contest, recourse or protest and/or without any reference to the 
CONTRACTOR.  Any such demand made by the Purchaser on the bank shall be conclusive and 
binding notwithstanding any difference between the Purchaser and CONTRACTOR of any 
dispute pending before any Court, Tribunal, Arbitrator or any other Authority.  It shall be 
conclusive and enough for enforcement of the BANK GUARANTEE on the bank if GUJARAT 
INDUSTRIES POWER COMPANY LIMITED invokes the BANK GUARANTEE stating only that the 
default has been committed by the contractor, thus far and no further.  The bank undertakes not 
to revoke this guarantee during its currency without previous written consent of the purchaser 
and continue to be enforceable till the Purchaser discharges this guarantee. 
 
The Purchaser shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee from time to time to extend the time for performance of the Order by the 
CONTRACTOR.  The Purchaser shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the CONTRACTOR, and to exercise the same at any time in any manner, and 
either to enforce or to forbear to enforce any convenants, contained or implied in the Order  
between the Purchaser and the CONTRACTOR or any other course of  or remedy or security 
available to the Purchaser.  The Bank shall not be released of its obligations under these 
presents by any exercise by the  Purchaser of its liberty with reference to the matter aforesaid or 
any of them or by reason or any other acts of  omission or commission on the part of the 
Purchaser or any other indulgence shown by the Purchaser or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  
The Bank also agrees that the Purchaser at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
CONTRACTOR and  notwithstanding any security or other guarantee that the Purchaser may 
have in relation to the CONTRACTOR’s liabilities. 
 

Contd….3 
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(3) 
 
Notwithstanding anything contained herein above our liability under this Guarantee is restricted 
to Rs……………………….. and it shall remain in force upto the including …………………….unless a 
written demand to enforce any claim under this Guarantee is lodged with us before expiry  date, 
the Bank will be discharged from its liabilities under this Guarantee.  This Guarantee shall be 
extended from time to time for such period or period as may be desired by the 
……………………..…….. on whose behalf this guarantee has been given. 
 
 
Dates this……………..………….day of ……………………….20 
at………………. 
 

……………………….. 
Signature 

 
Banker’s rubber stamp: 
 
Name 
 
Designation with 
Bank stamp: 
 
Attorney as per power of 
Attorney No. 
 
 
Dated : 
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ANNEXU0RE- I  

Eligibility criteria for Refractory Material Supply and application. 
Sr. 
No
. 

Eligibility Criteria [inline with clause-5] Year Rs. In 
Lacs 

Detail
s 

Supporting 
Documents attached. 

1 Bidder should posses minimum three years of 
experience  during last five years in Supply and 
application of Refractory material  on the basis 
of AOH/ARC/Project contract of 110 MW and 
above capacity CFBC for lignite or coal fired 
units. Proof to be attached. 

2011-12    

2012-13    
2013-14    

2014-15    
2015-16    
2016-17    

2 Bidder should have annual turnover of i.e. 400 
Lakh for last three financial years i.e. 2013-14, 
2014-15 & 2015-16. 

2014-15    
2015-16    
2016-17    

3 The net worth of the bidder as on 31.03.2016 
should be positive as evidenced from audited 
accounts 

    

4 Bidder shall furnish annual audited financial 
statement duly certified by Chartered 
Accountant for the last three years to 
demonstrate the financial healthiness of the 
company. The balance Sheet must be in the 
name of the company. Any type of MOU for this 
purpose will not be entertained. 

2014-15    

2015-16  
2016-17  

5 In case of those Bidders, who are having only 
manufacturing back ground or application back 
ground of refractory at least for last three 
years, they should have joint venture 
arrangement with applicator in case of 
manufacturer  visa versa. Joint venture 
arrangement shall be furnished on stamp 
paper of Rs. 100  
 

    

6 Sub letting of work is subject to approval of 
GIPCL. In case of subletting the contract, 
contractor should furnish minimum four 
resourceful vendor list for approval 

    

7 Bidder should give guarantee for their material 
quality and application quality jointly in line 
with tender document conditions. 

    

8 Bidder should produce evidence of having 
experience of successfully completed identical 
works as defined hereunder during last five 
years ending last day of the month previous to 
the one in which tender is invited, satisfactory 
progress of ongoing works etc. along with 
certified copies of documentary evidence 
preferably photo copies of work experience 

2017    
2016    
2015   
2014   
2013   

   



REFRACTORY SUPPLY & APPLICATION TENDER, YEAR 2018 – 2019                           Page 68 of 72 
 

from the clients.  
The experience should be either of the 
following: 
Bidder should have executed minimum (for 
Supply and application both) 
A. One similar completed work each costing 

not less than the amount equal to 63 
Lakh  

OR 
B. Two similar completed work each costing 

not less than the amount equal to 42 Lakh  
OR 

C. Three similar completed work each 
costing not less than the amount equal to 
31 Lakh  

Bidder should specifically mention fulfilling of 
above criteria in his offer along with details of 
work orders & work completion certificates 
issued by clients 

9 Contractor has to submit satisfactory work 
completion certificate from the client. 
Experience as a sub contractor will not be 
allowed and Price Bid of such Bidders will be 
rejected. 

    

10 Bidder should be capable to supply refractory 
as per the technical data sheet annexure-. 
Submit the annexure- duly filled with signature 
and sign with supporting documents, 
indicating manufacturer name and address. 

    

11 Bidders should possess valid PF number.     

12 Bidder shall enclose P. F. code allotment letter 
along with labour licenses and W.C. Policy 
copies of previous orders. 

    

13 The bidder has to submit PAN Card copy of the 
firm/Company. 

    

14 Bidder has to submit copy of GST registration 
number. Copy of same  should be submitted. 

    

15 Bidder has to submit GST registration number      

16 After opening of technical Bid, if any required 
attested documents found missing in the 
Technical Bid submitted by the Bidder, the 
tender inviting authority may inform to that 
Bidder only once by E-mail to submit the 
missing required documents within stipulated 
time limit. If Bidder/Bidders fail to submit 
within stipulated time, their Bid will be 
declared technically disqualified and no further 
correspondence will be entertained. 
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17 Tender fee: The tender fee shall be 
accompanied in form of Demand Draft 

    

18 EMD: To pay EMD in the form of DD or Bank 
Guarantee given by Bank as described in 
subsequent clause no. 7. 

    

19 Attested copies of relevant documents duly 
signed & seal on each & every page shall be 
submitted. The above documents will be 
analyzed and after satisfaction, the Price Bid 
will be open. 

    

20 Declaration Cum Undertaking for Safety Laws 

and Regulations Compliance 

    

21 Declaration for Contractual Disputes/ 
Litigations 
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ANNEXURE –J  

 
SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL SPECIFICATIONS 

 
All the deviations from the general and technical specifications shall be filled by BIDDER clause 
by clause in this schedule. 

 
Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     
     
     
     
     
     
     
     

 
The bidder here by certifies that the above mentioned are the only deviations from OWNER’s 
General/ Technical Conditions of this enquiry. The bidder further confirms that in the events any 
other data and information presented in the BIDDER’s proposal and accompanying documents 
are at variance with specific requirements laid out in the OWNER’s General /Technical 
Specifications, then the latter shall govern and will be binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
            
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE ……………………….….. 
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ANNEXURE-E  
 

ɉ4Ï ÂÅ ÓÕÂÍÉÔÔÅÄ ÏÎ #ÏÍÐÁÎÙȭÓ ,ÅÔÔÅÒ (ÅÁÄɊ 
 
 

Declaration Cum Undertaking for Safety Laws and Regulations Compliance  
 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, agree and 
undertake that all the Statutory and  Safety Laws and Regulations of the applicable Authority/ies 
shall be strictly followed for all types of works at the site during the period of the Contract, if 
awarded to me. 
 
Further, I ……..Name of Party/Company…… also hereby confirm, declare and undertake that 
there has not been any major Safety Violation and any single Fatal Accident during the execution 
of the contract/contracts awarded to me during the period of preceding Three years. 
 
 

 
 

Signed and Stamped by the 
Authorized Signatory  

Of the Bidder  
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ANNEXURE-H  
 

 ɉ4Ï ÂÅ ÓÕÂÍÉÔÔÅÄ ÏÎ #ÏÍÐÁÎÙȭÓ ,ÅÔÔÅÒ (ÅÁÄɊ 
 
 

Declaration for Contractual Disputes/ Litigations 
 

I ______________________ on behalf of ………Name of Party/Company………..hereby confirm that I/We 
have not been engaged in any Industrial Dispute(S) or have invoked legal recourse e.g. 
Arbitration and/or litigation against any Govt, of Gujarat Undertakings / Depts. / Authorities and 
Govt. of Gujarat supported companies / undertakings / organizations for the last Five (05) years. 
There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL.  
 
 
I/We also confirm that M/s  …………….. ……. Have not been Blacklisted/ deregistered /  listed 
under stop Deal by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 
supported companies / undertakings / organizations , including GIPCL for the last Five (05) 
years. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amont to disqualification of the Bid being submitted herein. 
 
           
         Signed and Stamped by the 

Authorized Signatory  
Of the Bidder  

 
 
 
 
 


