ARC Tender for “Fabrication, Dismantling & Erection of Various Steel Structural Work” at Lignite,
Limestone and Ash Handling System of GIPCL-SLPP year 2025-26
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NOTICE INVITING TENDER (NIT)
TENDER NO.: SLPP/LLHS&AHS/STR/2025-26

(n)Procure Tender ID: 159871

Name of Work

“‘Annual Rate Contract for “Fabrication, Dismantling
& Erection of Various Steel Structural Work” at
Lignite, Limestone and Ash Handling System of
GIPCL-SLPP”

Place of work

Surat Lignite Power Plant, Village: Nani Naroli,
Taluka: Mangrol, Dist.: Surat- 394112 (Gujarat).

Quantity

The successful Bidder will be awarded this contract
involving total quantities of various items as
mentioned against item descriptions in BOQs. -
(Section-E of tender)

Contract period

The contract will be for a period of 01 years from the
date of actual commencement of operation of the
contract as stated in the Work Order (‘Contract
Period’).

Earnest Money Deposit (EMD)

Rs. 28000/- (Rupees Twenty-Eight Thousand only)
by Demand Draft payable at Mosali-Surat/Nani
Naroli/Surat or Bank Guarantee in favour of GIPCL
from approved Banks mentioned in this tender in
subsequent clauses

Cost of tender document /

Rs. 2,950/- Non-refundable, through RTGS or
through online payment gateway from website:

of offer

tender fee www.gipcl.com as per details mentioned herein under
clause no. 7 of Instructions to Bidders
Availability of online e-Tender | On website https://tender.nprocure.com or
document https://gipcl.nprocure.com up to 29.03.2025.
. . 29.03.2025 wup to 17:30 hrs. on website:
Last date of online submission ]
https://tender.nprocure.com or

https://gipcl.nprocure.com

Site Visit

Interested parties may carry out site visit to
understand nature of work & site conditions before
submission of bid.

Submission of EMD, Tender fee
RTGS detail and other
supporting  documents  for
technical Bid in physical form

On or before last date of online bid submission during
office hours at office of Surat Lignite Power Plant, Nani
Naroli, Dist. Surat. On or Before 29.03.2025, 17:30 Hrs.

Email ID: sjparmani@gipcl.com.

E-Reverse Auction

E-Reverse Auction will be executed through website:
https://e-auction.nprocure.com (Schedule will be
intimated later on to eligible bidders).
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NOTES:

1.

Amendment / corrigendum of the tender document, forms, schedules, etc...
may be done any time by the GIPCL during the period of publication of tender
in the website. The Bidders are required to visit the website regularly till the last
date & time of Bid submission.

GIPCL reserves the right to reject any or all the tenders without assigning any
reason thereof.

The Bidders are required to quote the rate strictly as per the terms and
conditions mentioned in the tender document, adhering to technical
specifications as well.

The Bidders are required to submit their Bids online only through the website
https://tender.nprocure.com or https://gipcl.nprocure.com, [(n)Procure Tender

ID: 159871]

The supporting documents in physical forms along with EMD DD/BG or detail
of RTGS/Online payment for EMD and Tender fee are to be submitted only at
the following address:

Addl. General Manager (O &M) - SLPP

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.: Surat-394 110, Gujarat.

Phone: (02629) 261063-72

E-Mail: sjparmani@gipcl.com

Alternatively, bidder may submit scan copies of supporting documents along with
RTGS / online payment details of EMD & Tender fee on E-Mail: sjparmani@gipcl.com

kkkkkkkkkkkkkkkkkkkkkkk
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SECTION A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an
installed capacity of 1184.4 MW. GIPCL has Commissioned total capacity of
374.4MW of Renewable Capacity comprising of 112.4 MW Wind and 262 MW of
Solar Power Projects as on date in its portfolio.

GIPCL commissioned its first power project: a 145 MW gas based combined cycle
power plant in 1992 at Vadodara. It expanded its capacity by 165 MW Neptha and
Gas based Combine Cycle Power Plant at Vadodara in 1997.

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL
has also operating its own captive Lignite and Lime Stone Mines close to the
Power Plant. The Power Plant is based on Circulating Fluidized Bed Combustion
(CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in
the Combustor of the Boiler.

The company has commissioned Solar Project of 5 MW at SLPP, Mangrol location
in January 2012. The company has also commissioned a unique Distributed Agri
Solar pilot project of 2 x 1 MW in April & May, 2016. The Company has
successfully commissioned a 2 x 40 MW Solar Project in September, 2017 as well
as a 75 MW Solar Power Project in June, 2019 at Gujarat Solar Park, Village
Charanka, Dist.: Patan.

The Company has commissioned the 100 MW Solar Project at the Raghanesda
Solar Park, Banaskantha, Gujarat on 10.08. 2021.The Company has also been
allotted land for development of a 2375 MW Renewable Energy Park at Khavda
in the Kutch district of Gujarat.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba,
which are on Mumbai-Ahmadabad highway. From Kosamba SLPP is around 32
km, out of which 27 km is part of the National & State Highway and balance 5 km
is District Road. From Kim, SLPP is around 18 km, out of which 13 km is the State
Highway and balance 5 km is District Road. The nearest Broad-Gauge Railway
Line is at Kim, which is around 21 km from the SLPP. Surat is approximately 50
km from the SLPP. Location Map for SLPP is as under:

Page 5 of 82



ARC Tender for “Fabrication, Dismantling & Erection of Various Steel Structural Work” at Lignite,
Limestone and Ash Handling System of GIPCL-SLPP year 2025-26

.. = SAPESS-PRD i Alabama ends Clemso... v

¥ Surat Lignite Power Plant - Google Maps M v E) - (9 dé v Page~ Safety~ Tools~ @@~

. Surat Lignite Power Plant & ye ":'“' Singr Magrol
E GJSH 168 a
Gujarat 304110

The Company intends to award Annual Rate Contract for Fabrication,
Dismantling & Erection of Various Steel Structural Work at Lignite,
Limestone and Ash Handling System of GIPCL-SLPP: 4 x 125 MW and is
therefore inviting open online tender (nProcure -portal) from experienced
& resourceful contractors.

2. SCOPE OF WORK

2.1 The scope of work covers for entire Lignite, Limestone and Ash Handling
systems.

2.2 The bid submitted by the bidder not covering the total scope of work and services
as detailed out in the tender document shall be liable for rejection.

2.3 Quantum of job mentioned against all items in the price bid are indicative only &
may vary as per site requirement & not to be construed as maximum or guaranteed
guantity. The gquantities shown in the price bid are approximate quantities for the
contract period and they may vary + 20% as per site requirement.

3. GENERAL INSTRUCTIONS

3.1.The Bidders who are interested in participating in the tender must read and
comply with the instructions and the Terms & Conditions contained in the tender
documents.

3.2.The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any
alteration, erasures or overwriting shall be liable to make the tender invalid
unless the same is neatly carried out and attested over the full signature of
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Bidder. The decision of the Company to interpret the information and rates filled
in by the Bidder shall be final and binding on the Bidder.

3.3.The Bidders are requested to make themselves fully conversant with the General
Conditions of Contract, Special Conditions of Contract, Technical Specifications,
Site conditions, Quantity specified for each individual structures, Safety & Health
Aspects and Norms to be observed etc. before submitting their bids so that no
ambiguity arises in these respects subsequent to submission of the Bids.

3.4.Before quoting the % above, equal or below SoR, the Bidder should go through
the rate inclusions, specifications, scope of work etc. and get himself/herself fully
conversant with them. The quoted price/rate should include cost of mobilization,
legal compliances and cost to adhere to all Safety Norms as described in the
tender. No relaxation or request for revision of quoted/accepted rates shall be
entertained subsequent to the opening of Bid on account of mobilization or Safety
costs.

3.5.Bidder has to quote their % offer (above, equal or below) on total SOR amount of
Price Bid and applicable GST which will be applicable for all the individual
packages. Evaluation of tender will be done on gross total quoted amount with
GST.

3.6.Bidder has to submit all the information as per required Bid document. Failure to
furnish all the information as per required Bid documents or submission of a Bid
containing deviations from the contractual terms and conditions, specifications
and requirements, shall be rejected.

3.7.The Bids shall be submitted within the time frames set out in the Notice Inviting
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and
considered.

3.8. The tender documents shall not be transferable.

3.9.The Bidders are expected to examine all instructions, forms, terms &
specifications in the Bid documents and to get fully acquainted themselves with
all the conditions and matters which may affect the subject matter of the
work/tender or the cost thereof. If any Bidder finds any discrepancies or
omissions in the specifications and documents or any doubt in true meaning or
interpretation of any part, he shall seek necessary clarifications in writing or
during site visit if required.

3.10. Conditional offers shall not be considered and liable to be rejected.

3.11. The Company reserves the right to extend the deadlines for submission of the
Bids by giving amendments.

3.12. Site visit will be organized by the Company as per details given in NIT (Notice
Inviting Tender) at GIPCL - SLPP. Interested parties may carry out site visit to
understand nature of work & site conditions. Site visit may be carried out before
submission of bid with prior intimation to GIPCL.

3.13. During evaluation of Bids the Company may, at its discretion ask the Bidder (s)
for clarification of their Bid. The request for clarification and the response shall
be in writing and no change in prices or substance of the Bid shall be sought,
offered or permitted.

3.14. The Company reserves the right to amend/ modify the Bidding documents at
any time prior to the deadline for submission of Bids, either at its own discretion
or in response to the clarification requested by a prospective Bidder. In such
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case, the Company may in its discretion extend the deadline for submission of
Bids in order to facilitate the prospective Bidders for incorporating the effect of
the amendment in their Bids.

3.15. The Bidders shall bear all costs and expenses associated with the preparation
and submission of their respective Bids, to attend site visits, meetings or
conferences, if any, including any pre-award discussion with the successful
Bidder, technical and other presentations etc. and the Company shall not be
liable for any expense thereof.

3.16. If the successful Bidder is a joint venture, formed of two or more companies,
the Bidder along with the partners shall accept joint and several responsibilities
and liabilities for all obligations under the Contract.

3.17. Timely and satisfactory completion of the work and strict adherence to the
allotted time frames for jobs shall be the essence of the contract.

3.18. The Company reserves the right to qualify/disqualify any applicant without
assigning any reason.

3.19. The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the Bid forms, attachments and other supporting documents submitted
by the Bidder.

3.20. GIPCL reserves the right to opt for e-Reverse Auction of the subject work at the
sole discretion of GIPCL.

3.21. To participate in e-Reverse Auction, bidders have to register on nProcure’s e-
Auction Portal: https://e-auction.nprocure.com

3.22. After e-Reverse Auction process, L1 bidder shall be decided on lowest offered
rate amongst other bidders during specified e-Reverse Auction process.

3.23. Schedule & other details for e-reverse Auction will be intimated later on to the
eligible bidders.

4. SITE VISIT

It is perquisite and necessary for all interested bidders to visit the Surat
Lignite Power Plant (SLPP) after downloading the tender copy from
website:  https://tender.nprocure.com _or _ https://gipcl.nprocure.com _ or
www.gipcl.com to understand the actual working conditions, compliance
related to labour, safety etc... before submitting their offer. Failing which,
any consequential liabilities arising will be to bidder’s account. The
Bidders shall examine the site of works and its surroundings at his/her own
responsibility. The bidders shall collect information that may be necessary for
preparing the Bid and entering into a contract. All costs and liabilities arising out
of the site visit shall be at Bidder’s account.

The Bidder is deemed to have examined and understood the tender document,
obtained his/her own information in all matters whatsoever that might affect the
carrying out the works expressly mentioned or works which may have to be
carried out to fulfil his/her contractual obligation within the scheduled rates and
to have satisfied himself/herself to the sufficiency for his/her offer.
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The submission of tender by a contractor implies that he has read these
instructions, conditions of the contract etc. and has himself/herself aware of the
scope, nature of works & specifications of the works to be done. GIPCL will not,
therefore after acceptance of contractor’s rate, pay any extra charges for any
other reason in case the contractor is found later on to have misjudged the site
conditions.

Any error in description or quantity or omission in the contract document shall
not vitiate the contract or release the contractor from executing the work
comprised in the contract according to scope of works, magnitude of the works,
requirement of materials, equipment, tools & tackles, labour, etc. Contractor
has to complete the work in accordance with the contract documents
irrespective of any defects, omissions or errors that may be found in the
contract documents.

BIDDER shall inspect the site, examine and obtain all information required and
satisfy himself/herself regarding matters such as access to site,
communication, transport, working condition including constraint of work place,
height of structure, quantity assessment of individual structures, temperature,
confined area, quantum of dusting, running equipment, importance of work,
round the clock working conditions, safety requirements, right of way, weather
conditions, high flood level in River, flow of water during monsoon/dry season
in the River/Nallah, the type and number of equipment, scaffolding materials
and facilities required for the satisfactory completion of work, the quantity of
various items of the work, the availability of local labour, availability and rates
of material, local working conditions, uncertainties of weather, obstructions and
hindrances that may arise, etc which may affect the work or cost thereof, before
submission of his/their Bid. Ignorance of site conditions shall not be accepted
by the GIPCL as basis for any claim for compensation. The submission of a Bid
by the BIDDER will be construed as evidence that such an examination was
made. Any later claims / disputes in regard to rates quoted shall not be
entertained or considered by the GIPCL.

The rates quoted by BIDDER shall be based on his/her own knowledge and
judgment of the conditions and hazards involved and shall not be based on any
representations of the Engineer.

It is also desirable to study tender documents thoroughly before site visit.

5. ELIGIBILITY CRITERIA

The following criteria shall be adopted for qualifying the Bidders for further
proceeding:

5.1.Bidder should possess minimum three years of experience out of last five years
ending last day of the month previous to the one in which tender is invited of
having experience of Structural Steel Fabrication & Erection Work of any Power
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Plant/Process Plant Industry and should enclose proof for the same. Bidder shall
submit necessary evidence for the same like attested copies of work orders along
with work completion certificated from clients. The work completion certificate
shall comprise of Order Value & Executed value. Bidders should have executed
the work directly. The work executed as a sub-contractor or subletting agency
shall not be taken in to consideration.

Note: For evaluation of the bid, the executed value mentioned in the work
completion certificate will be considered.

5.2.Bidder should produce evidence of having experience of successfully
completed similar works as defined hereunder during last five years ending last
day of the month previous to the one in which tender is invited, satisfactory
progress of ongoing works etc. secured from clients along with certified copies of
documentary evidence preferably photo copies of work experience. The
experience should be either of the following

(@) One similar completed / executed work each costing not less than Rs. 26.41
Lacs
OR

(b) Two similar nature of completed/executed works each costing not less than Rs.
16.50 Lac.
OR

(c) Three similar nature of completed/executed works each costing not less than
Rs. 13.20 Lac.

Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion certificates issued by clients.

5.3. Tender Fee: The tender fee of Rs 2,950/- (Rupees Two Thousand Nine Hundred
Fifty only), non-refundable, shall be submitted through RTGS or through online
payment as per details provided in clause no. 7.

5.4. Irrevocable Bank Guarantee: The irrevocable BG shall be in the form of DD or
Bank Guarantee given by Bank as described in subsequent clause no. 7 or
through RTGS or through online payment as per details provided in clause no.
7 herein under.

5.5.Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner.

5.6. Attested copies of relevant documents duly signed & seal on each & every page
shall be submitted. The above documents will be analyzed and after satisfaction,
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the Price Bid will be open. GIPCL may verify the documents, experience
certificates issued by concern authority. After opening of technical Bid, if any
required attested documents found missing in the Technical Bid submitted by the
Bidder, the tender inviting authority may inform to that Bidder only once by E-
mail to submit the missing required documents within stipulated time limit. If
Bidder/Bidders fail to submit within stipulated time, their Bid will be declared
technically disqualified and no further correspondence will be entertained.

5.7.Bidder should have average annual turnover of at least Rs. 9.90 Lacs for last
three financial years. i.e. 2021-22, 2022-23 & 2023-2024. Bidder shall furnish
annual audited financial statement duly certified by Chartered Accountant for the
last three financial years to demonstrate the financial healthiness of the
company. The balance Sheet must be in the name of the company. Any type of
MOU for this purpose will not be entertained.

5.8.Note: In case, the annual turnover is less than the statutory guideline which does
not require audit, the bidder shall submit the turnover certificate from Chartered
Accountant.

5.9.The Bidder has to submit INCOME TAX Permanent Account Number (PAN) no.
of the firm. Copies of the same shall be submitted.

5.10. Bidder has to submit GST registration number. Copy of the same shall be
submitted.

5.11.In case Bidder is a joint venture company since last five years, the above
requirements/credential of Joint Venture Company / Parent companies shall be
considered.

5.12. The Net worth as per audited accounts at the end of the last financial year
(2023-24) should be positive.

5.13. If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court
Case(s) or Arbitration(s), either completed or under progress during last five (5)
years or Black Listed / Deregistered / Stopped or banned from dealing in the past
by any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat
supported companies / undertakings / organizations, Bid of that party will be
liable to be rejected. Bidder agrees and undertakes to accept decision of GIPCL
in this regard as final and binding on the Bidder without any demur and that no
further correspondence shall be done in this regard at any stage. Bidder shall
have to submit the “Declaration for Contractual Disputes/Litigations” as
Annexure-J attached.
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5.14.Bidder shall have to submit the “Declaration-cum-Undertaking for
Compliance of Safety Laws and Regulations” as Annexure - | attached

5.15.If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract awarded
to that Bidder / Contractor shall be liable to be terminated forthwith without any
notice / correspondence and Bidder agrees and undertakes to accept decision
of GIPCL in this regards as final and binding on the Bidder without any demur
and that no further correspondence shall be done in this regard at any stage.

5.16. If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract awarded
to that Bidder / Contractor shall be liable to be terminated forthwith without any
notice / correspondence and Bidder agrees and undertakes to accept decision
of GIPCL in this regards as final and binding on the Bidder without any demur
and that no further correspondence shall be done in this regard at any stage.
Further, Performance / Security Deposit will also be liable to be forfeited. Any
dues to GIPCL from the Bidder / Contractor shall be recovered from the pending
bills or any other dues payable to the Bidder / Contractor, if any or otherwise
through any other recourse available under the Laws.

5.17. Bidder has to fill the Annexure- K mentioning the documents submitted in
support of each qualification criteria. Document mentioned in the Annexure-K
against each Qualification criteria will only be considered for evaluation of
eligibility. The Bidder shall submit all the evidences, documents, attested copies
of work orders & work completion certificates etc... as a proof with EMD &Tender
Fee and also provide the requisite details online for meeting the prequalification
requirements. GIPCL will verify the experience, performance, capability &
strength of Bidders, independently for executing the job. GIPCL may visit the site
& consult the owner of the industry/property where similar job is executed by the
Bidder. GIPCL reserves the right to accept/cancel/reject any/all Bids without
assigning any reason thereof. The tenders of qualified Bidder/Bidders shall only
be considered for further evaluation

5.18. Site visit is mandatory prior to submission of bid to understand the scope of
work, working conditions, site conditions, equipment’s, tools & tackles, labour
deployment, associated risk, surrounding, etc.

6. LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents
relating to the Bid exchanged by the Bidder and the Company, shall be written
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in the English language. Any printed literature furnished by the Bidder, written
in another language shall be accompanied by an English translation for the
purpose of interpretation of the Bid.

7. EARNEST MONEY DEPOSIT (EMD AND TENDER FEE)

a)

b)

An EMD of Rs.28,000/- (Rupees Twenty-Eight Thousand only) and
Non-refundable Tender fee Rs.2,950/- (Rupees Two Thousand Nine
Hundred Fifty only) shall accompany with Bid. Tender fee shall be
submitted through RTGS / online mode of payment only.

The EMD shall be submitted in the form of DD / irrevocable Bank
Guarantee in favour of Gujarat Industries Power Company Limited from
any Schedule Public Sector Bank or Schedule Private Sector Bank as
per Performa of BG enclosed with this e-tender under Annexure - E in
Section-F / Form attached.as per following details:

Bank for EMD DD Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

Alternatively EMD and Tender fee shall be submitted through RTGS as
per following details for which RTGS transaction charges (if any) shall
be borne by bidder:

Name of account holder: Gujarat Industries Power Co. Ltd.
A/c. No.: 33514692834

Name of Bank: State Bank of India

Bank address: Utility Building, Nani Naroli, Ta. Mangrol, Dist.
Surat. Pin 394110.

IFSC code: SBIN0013423

MICR code: 394002513

PwpNPR

oo

EMD & Tender fee may also be submitted through online payment
gateway of company’s website: www.gipcl.com (online Payment
Form) as per detail provided in Section-F (Annexure-L) herein
under.

OR for EMD

The EMD, in alternative, may be submitted in the form of irrevocable
Bank Guarantee in favour of Gujarat Industries Power Company Limited
from any Nationalized Bank including Public Sector bank-IDBI Ltd or
AXIS Bank, HDFC Bank, ICICI Bank or Kotak Mahindra bank, Indusind
Bank, RBL Bank, DCB Bank, Federal Bank, Bandhan Bank, Standard
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Chartered Bank as per Performa of BG enclosed with this e-tender under
Section-F.

In case EMD is paid in the form of BG, the same shall be valid for a
period of 180 days after the due date for submission of the bid

The EMD of the successful bidder will be returned after payment of
Security Deposit or submission of irrevocable performance bank
guarantee as required by successful bidder or alternatively EMD will be
converted in SD and successful bidder shall submit balance SD or
irrevocable performance bank guarantee.

The earnest money deposit paid will be refunded to the unsuccessful
BIDDER as soon as the tender is finalized.

Any bid not accompanied with EMD and Tender fee will be rejected.
Detail of Tender fee & EMD paid by RTGS/online payment should be
submitted as per clause 8.9. EMD in physical form, to be submitted
directly to GIPCL as per clause 8.9.

No interest shall be payable on EMD.

The EMD will be forfeited if the BIDDER (i) withdraws his tender after
acceptance or (ii) withdraws his tender before the validity date of the
tender.

» SCHEDULE OF EMD AND TENDER FEES

Address for Submission:

Details / receipts of EMD &
Tender fee paid by RTGS /
online or EMD in physical
form by way of DD / BG (as
applicable)  with  other
documents duly signed to
be submitted in physical
form in sealed cover as per
details mentioned in NIT.
Bid No. shall be
mentioned at the top of
cover / envelope

Add. General Manager — (O & M) SLPP
GUJARAT INDUSTRIES POWER CO.
LTD.,

(Surat Lignite Power Plant)

Village — Nani Naroli, Taluka — Mangrol
District — Surat 394 110, Gujarat

Phone : 02629-261063 (10 lines)

Fax : (02629) 261073 / 261074

Email ID: sjparmani@qipcl.com

8. SUBMISSION OF BIDS

Bidders who wish to participate in this tender will have to procure or should
have legally valid Digital Certificate (Class Ill) as per Information Technology
Act-2000, using which they can sign their electronic bids. Bidders can procure
the same from any of the license certifying Authority of India or can contact
(n)code solutions-a division of GNFC Limited, who are licensed Certifying
Authority by Government of India at address mentioned below.

Bidder may go through the e-tendering instruction for online Bid participation
through n-procure platform for further details and guidance for participation in
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the tendering process through e-tendering. In case of any queries related to e-
tendering system, Bidder may write/contact at following details:

(n) Code Solutions — A division of GNFC Ltd.
301, GNFC Info tower, Bodakdev,
Ahmedabad — 380 054 (India)

Tel: +91 79 26857316/ 17/ 18

Fax:+91 79 26857321

E-mail: nprocure@gnvfc.net
www.nprocure.com

Toll Free: 1800-233-1010(Ext. 501,512,517)

Bidder may visit https://www.nprocure.com/html/fag.asp for information
regarding e-tendering registration process.

Bid shall be submitted in two parts namely: Technical-cum-Commercial Bid and
Price Bid as per following:

A: MODE OF SUBMISSION

The bids shall be submitted online at the nprocure website within the dates
specified in the NIT along with the details of tender fees, EMD in two parts as
under:

(a) Pre-qualification and Techno-commercial Bid without price.
(b) Price Bid.

(&) Pre-qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with
Techno-commercial deviations, if any, shall accompany the bid. The following
Information shall be provided in the techno commercial bid:

1. Qualification and experience of site in charge.

2. Schedule of deviation (Annexure-G) Technical as well as commercial,
if any.

3. Qualification & experience of Supervisors/Engineers/Coordinators.

4. Annexure-H — Information containing Details of proposal.

The following supporting documents shall also be submitted along with EMD &
Tender Fee in physical form:

(i) The tender documents dully signed in all pages without price bid
along with techno-commercial deviations, if any.

(i) Proof of experience meeting the minimum eligibility criteria

(ilf) Performance certificate issued by clients.

(iv) Previous work order copies.
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(v) Details of present work order (if any)

(vi) Turn over for the last three years, audited annual accounts/financial
statements i.e. profit and loss account and balance sheet duly certified by
a practicing CA will be required. The Net worth as per audited accounts at
the end of the last financial year (2022-23) should be positive

(vii) P.F Number and Allotment Letter.

(viii) PAN Number.

(ix) GST registration number/certificate copy.

(x) To participate in e-Reverse Auction, bidders have to create e-Auction User
ID on https://e-auction.nprocure.com and it is mandatory to submit the
same along with physical Technical-Commercial Bid; so that the bidder
shall be allowed to participate the e-Reverse Auction.

(b) Price Bid:

Pricee Bid shall be submitted only in soft form through
https://tender.nprocure.com

Note: Estimate rates in SoR (Section-E) includes cost of all manpower,
equipment’s, vehicles, consumables, tools & tackles, transportation,
Safety statutory compliance, mobilization etc...

i. Estimated value is with prevailing GST rate of 18%. However, GST shall
be paid at actual as per prevailing rates as declared by Central
Government time to time on submission of documentary evidence.

ii. Bidder shall have to quote the rates in the form of %age. i.e. “At
Estimated Value OR %age above OR %age below the
estimated value.”

iii. The quantities shown in the price Bid are approximate for the contract
period and may vary as per job requirement.

iv. The Bidder shall fill the Bid documents with utmost care in consonance
with the instructions contained in the Bid documents.

(b1): E-Reverse Auction after opening of online price bid.

(i) GIPCL reserves the right to opt for e-Reverse Auction for the subject tender
at sole discretion of GIPCL.

(i) To participate in e-Reverse Auction, bidders should have registered on
nProcure’s e-Auction Portal: https://e-auction.nprocure.com by selecting
auctioneer as “Gujarat Industries Power Company Limited”.

(iif) For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders
(rounded to the next higher whole number) or at least 03 (three) nos. of
eligible bidders L1 to L3 (whichever is higher) will be invited.

(iv) Original L1 price (including GST) will be declared through nProcure’s e-
Auction Portal: https://e-auction.nprocure.com to start e-Reverse auction
process and final received lowest auction price in the value by e-Reverse
auction process will be the final L1 price.
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(v) Minimum decremental value for the e-Reverse auction will be set by GIPCL
prior to start of e-Reverse auction and this will be applicable during each
reverse bid hit.

(vi) Duration for the e-Reverse auction will be 60 Minutes with a provision of
extensions for further 15 Minutes at every single reverse bid received
during the last 05 minutes, till there is no further reverse bid entry (hit) by
the participating Bidders.

(vii) Evaluation of tender will be done on gross total quoted amount with GST.

(viii) After e-Reverse Auction process, final L1 bidder shall be decided on
lowest offered rate amongst other bidders during specified e-Reverse
Auction process.

(ix) After e-Reverse Auction process, the original rate quoted by the final L1
bidder shall be reduced proportionately based on total % reduction from
their original quoted gross price v/s price derived after e-reverse auction,
keeping GST percentage (%) rate same as originally quoted by final L1
bidder.

(x) Prorata reduction will be applied in the quoted rates for all the items of SoR
after price discovery through e-Reverse Auction

B: METHOD OF TENDERING/SIGNATURE ON BIDS

a) The Bid must contain the postal address like name, residence and place of
business of the person or persons submitting the Bid and must be signed
and sealed by the Bidder with his usual signature. The name of all persons
signing the documents shall also be typed or printed below the signature
on each page.

b) Bid by a joint venture/partnership firm must be furnished with full names of
all partners and be signed with the partnership name, followed by the
signature and designation of one of the authorised partners or other
authorised representative(s). A certified copy of the power of attorney
authorizing such partner or representative shall also be submitted.

c) Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e by the President/Managing Director/Secretary or
other person or persons authorised to Bid on behalf of such
Corporation/Company. A certified copy of the board resolution/power of
attorney authorizing such partner or representative shall also be submitted.

d) The Bidder's name stated on the proposal shall be the exact legal name of
the firm.

e) Erasures or other changes in the Bid Documents shall be initialled by the
person signing the Bid.

f) Bids not conforming to the above requirements of signing shall be
disqualified.

9. MODIFICATION AND WITHDRAWAL OF BIDS

a) The Bidder may modify or withdraw the bid prior to the deadline prescribed
for submission of bids.
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b) No Bid shall be modified subsequent to the deadline for submission of Bids.
c) No Bid shall be withdrawn in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity.

10.POLICY OF BIDS UNDER CONSIDERATION

a) Bid shall be deemed to be under consideration immediately after opening
of the bid and till official intimation of award/rejection made by the Company
to the Bidders.

b) While the Bids are under consideration, Bidders and / or their
representative or other interested parties are advised to refrain from
contacting by any means, the Company. The Engineer, if necessary, will
obtain clarifications on the Bids by requesting for such information from any
or all the Bidders, in writing as may be necessary. The Bidder will not be
permitted to change the price or substance of the Bid after the Bid has been
opened.

11.EFFECT AND VALIDITY OF THE BID

a) The Bid should be kept valid for acceptance for a period of one hundred
and eighty (180) calendar days from the last date of submission of Bids.

b) The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have no
cause of action or claim, against the Company for rejection of his Bid. The
Company shall always be at liberty to reject or accept any Bid or Bids at
his sole discretion and any action will not be called into question and the
Bidder shall have no claim in that regard against the GIPCL

12. OPENING OF BID

12.1  The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the
case may be, in presence of Bidder's representatives whenever such a
procedure has been specified. Otherwise the tender will be opened by the
authorized officers of GIPCL

12.2 PRELMINARY EXAMINATION:

I.  The Company will examine the Bids for any computational errors, for sureties
furnished by bidder, for authentication of documents submitted and
completeness of the Bids.

II.  Arithmetical errors will be rectified on the following basis:

a) If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall prevalil
and the total price will be corrected & will be binding to the bidders.
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b) If there is a discrepancy between the Total Bid Amount and the sum of total
prices, the sum of total prices shall prevail and the Total Bid Amount will be
corrected & will be binding to the bidders.

13.EVALUATION AND COMPARISION OF BIDS

a.

GIPCL shall evaluate the Bids received and accepted by it to ascertain the lowest
evaluated Bid in conformity with the specifications of the tender documents.

. The Technical Bids will be examined for minor matters regarding qualification of

bids. Subsequent to correspondence with the respective bidders, the decision of
Tender Committee will be final.

All responses to requests for clarifications shall be in writing and shall be presented
to the Company through e-mail or in a sealed envelope on or before the given date
requested by the Company. If the Technical clarifications sought by the Company
do not reach the Company on or before due date, the Bid will be rejected.

. The comparison of all the Bids shall be carried out with reference to the scope of

work as per the technical specification. Any deviation/omission shall be evaluated
at highest quoted price of the deviation/omission quoted by any of the Bidder. In
case a separate price (for omission) is not given by any other Bidder, a reasonable
price of the same shall be taken & the same shall be binding to the Bidders.

The commercial deviation, if any, shall be loaded to bring all the Bids at par. The
loading shall be carried out at an interest rate of 2% above PLR of SBI.

A Bid to be substantially responsive shall be one which on evaluation confirms to
all the terms, conditions and specifications of the Bid documents without any
material deviation or reservation.

. For the above referred purpose, a ‘material deviation’ shall be one which:

Which affects in any substantial way the scope, quality or performance of the
contract, or

(i) Which limits in any substantial way and in a manner inconsistent with the Bid

documents, GIPCL's right or the Bidder’s obligations, under the contract, or

(iii) Whose rectification would affect unfairly the competitive position of other Bidders

presenting substantially responsive Bids.

14 . RIGHT OF REJECTION OF TENDERS

a)

GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform
the affected Bidder or Bidders regarding the same.
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Any Tender without EMD and Tender fee will be treated as non responsive and
shall be rejected at the outset & no further correspondence shall be entertained
regarding this.

GIPCL reserves the right to debar any Bidder from participation in future Bids if
such Bidder has quoted an abnormally low rate in the Bid document/price Bid.

If Bidder or its Partner(s) or Director(s) is /are/was in any Litigation(s), Court
Case(s) or Arbitration(s), either completed or under progress during last five(5)
years or Black Listed / Deregistered / Stopped or banned from dealing in the past
by any Gowt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat
supported companies / undertakings / organizations, Bid of that party will be liable
to be rejected. Bidder agrees and undertakes to accept decision of GIPCL in this
regards as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage. Bidder shall have to
submit the “Declaration for Contractual Disputes/Litigations” as  Annexure-J
attached.

Bidder shall have to submit the “Declaration cum Undertaking for Safety laws
& Regulations Compliance” in Annexure-| attached.

If any Fatal Accident / Violation of any safety law(s) / Rule(s) is / are found during
the preceding Three (3) years, Bid of that party will be liable to be rejected.
Bidder agrees and undertakes to accept decision of GIPCL in this regards as final
and binding on the Bidder without any demur and that no further correspondence
shall be done in this regard at any stage.

If any of the details submitted in the prescribed Annexure / Form to the Bid is/are
found to be false, incorrect at any time in future, then the Contract awarded to that
Bidder / Contractor shall be liable to be terminated forthwith without any notice /
correspondence and Bidder agrees and undertakes to accept decision of GIPCL
in this regards as final and binding on the Bidder without any demur and that no
further correspondence shall be done in this regard at any stage. Further,
Performance / Security Deposit will also be liable to be forfeited. Any dues to
GIPCL from the Bidder / Contractor shall be recovered from the pending bills or
any other dues payable to the Bidder / Contractor, if any or otherwise through any
other recourse available under the Laws.

Contractor shall have to submit satisfactory work completion/execution certificate
from the client including ongoing/existing contracts.

15.AWARD OF CONTRACT

a)

GIPCL will award the contract to that bidder whose quotation has been determined
to be substantially responsive and evaluated as the lowest quotation (After E-
reverse auction) in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is determined and
evaluated to be qualified to perform the contract satisfactorily.
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The successful bidder shall be intimated of his selection through the Letter of Intent
or Letter of Award/ Work Order which shall be sent to him through e-mail, courier,
fax or registered mail.

16.CONTRACT PERIOD

a)

b)

d)

e)

The contract will be for a period of 1 year from the date of actual commencement
of operation of the contract as stated in the Work Order (‘Contract Period’).

GIPCL reserves the right to extend the Contract Period up to 3 months on the
applicable rate of second year and same terms and conditions without any price
escalation and entering into any new contract

The said Contract Period can be extended if mutually agreed upon by both the
parties up to one year and in such a case a revised work order shall be issued at
the same rates and terms & condition or at negotiated rates acceptable by both
parties i.e. the Company & the Contractor.

GIPCL reserves the right to short clause the contract with one month notice period

Mobilization period will be 15 days from the date of issue of Lol or Work Order
whichever is earlier.

17.CONTRACT SECURITY DEPOSIT/IRREVOCABLE PERFORMANCE BANK

GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish an Irrevocable Performance Bank Guarantee
(PBG)/Contract security deposit in favour of Gujarat Industries Power Company
Limited for guarantee amount at five percent (5%) of the “Annual Contract Price
(without GST)” from any Nationalized Bank Axis Bank, ICICI Bank, HDFC Bank,
Kotak Mahindra Bank, Indusind Bank, RBL Bank, DCB Bank Federal Bank,
Bandhan Bank, Standard Chartered Bank only in the format attached in SECTION-
F ( Annexure-E). Additional 5% amount (Total 10% of LOI/Work order without GST)
will be retained from each RA bills. It shall guarantee the faithful performance of
the 'Contract’ in accordance with the terms and conditions specified in these
documents and specifications. Contract security deposit shall be submitted strictly
within twenty-one days from the date of Lol or work order, whichever is earlier. The
guarantee shall be valid up to contract period + defect liability period of one year
from the contract completion. The Guarantee amount shall be payable to the
Company in contractor's home currency without any condition whatsoever.

The Irrevocable Performance Bank Guarantee (initial security deposit) will be
returned to the Contractor without any interest at the end of the ‘Defect Liability
Period' after completion of contract and on fulfilling contractual obligations
throughout this period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.
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18. ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.

19.CONTRACTOR’S OBLIGATIONS

A. DEPLOYMENT & RESPONSIBILTY OF MANPOWER

VI.

VII.

VIII.

The Contractor shall deploy manpower suitably qualified and sufficiently
numbered for the due and timely execution of the works under the contract.

The Contractor shall depute its own workmen with proper identification to
enter the plant premises after ensuring that the jobs are scheduled.

The contractor shall depute it own workmen/labour with proper identification
to enter premises after ensuring that the jobs are scheduled.

At the time of deploying manpower, the Contractor shall strictly comply all
the applicable labour laws/Acts norms including but not restricted to the age
of the workers and shall also ensure that a police verification and security
check for all the workmen engaged at the GIPCL site is done and necessary
documents regarding the same shall be submitted to the GIPCL’s authorized
representative/officer-in-charge. Any default in complying with the same or
any misrepresentation regarding compliance of the same shall entitle GIPCL
to initiate appropriate civil or criminal proceedings regarding the same.

The Contractor shall also be required to comply with the safety requirements
and provide his workmen with safety equipment like helmets, masks, gum
boots, and other necessary PPEs for properly undertaking the operations
involved under this contract. Following are also to be issued:

a) Safety shoes

b) Goggles / face shield.

c) Ear plug / Ear muff.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical
hand gloves etc.

During emergency or similar situations, the Contractor shall be required to
mobilise resources as per need within the period of 24 hours as directed by
GIPCL. If the contractor fails to mobilise sufficient manpower to complete
the job in time, GIPCL will execute the job through other agency at the risk
and cost of the contractor.

During working in high risk area like electrical MCCs / oil/Lignite the
workman must wear a suitable safety apron, safety hand gloves and
goggles. It is the contractor’s supervisor’s responsibility to ensure it without
failure.

During unit overhauling/shutdown jobs, the contractor has to enhance the
site manpower as per the requirement to ensure the timely completion of
work (During overhauling period quantum of maintenance work increases
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substantially). For this, enhanced work shall be completed by deploying
additional manpower with separate supervisor. Payment will be made on job
rate basis only. The work during the overhauling period is to be carried out
round the clock. Contractor should mobilise sufficient number of manpower
and execute the work in two shifts with independent manpower. Contractor
should not continue the same manpower more than 12 hours.

Contractor shall nominate /authorize senior experienced person in writing
as site in charge for H & M package as well as Housekeeping Package to
co-ordinate with GIPCL engineer and who shall bear overall responsibility
for performance of the contract. Such person shall remain always available
at site or site office allotted to the contractor at SLPP site. Contractor has to
submit the authority letter and documentary proof for the same.

During execution of the works, one or more jobs may be required to be done
simultaneously and the Contractor shall mobilize additional resources
accordingly.

During emergency or similar situations, the Contractor shall be required to
mobilize resources as per need within the period of 04 hours as directed by
GIPCL. If the contractor fails to mobilize sufficient manpower to complete
the job in time, GIPCL will execute the job through other agency at the risk
and cost of the contractor with 10% supervision charges& the same will be
recovered from the Contractor’s bill.

Important Note: Whenever any of the Unit at SLPP remains under outage
due to any reason, the contractor shall mobilize sufficient work force at site
within a period of four hours from the time of intimation to the site-in-charge
or via mail to your office. Generation loss occurred due to want of manpower
as well as resources will be viewed very seriously and will invite appropriate
punitive measures as decided by competent authority.

B. TOOLS & TACKLES AND CONSUMABLES

All tools and tackles to execute the contract are in the scope of the contractor.
The contractor should ensure that tools are in healthy condition. All
consumable items i.e. cloth, cotton waste, kerosene oil, gases (Oxygen, D/A,
Argon), welding electrode, etc. would be in the scope of the contractor. The
welding electrode should be approved make i.e. Advani, Oerlikon, ESAB,
D&H, L&T.

Note: If work is suffered due to want of sufficient manpower, tools &
tackles, vehicles, equipment’s and/or required consumables then 25%
of the total job cost will be levied as a penalty for each and every
instance
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For proper maintenance of the plant, the contractor is required to maintain a
list of tools & tackles in good working condition at site.

The tentative list of such tools & tackles is enclosed as ANNEXURE-D. The
contractor should note that this list is not exhaustive and if any additional tools
and tackles are required for proper performance of the contract, the same
shall also be arranged by the contractor immediately with no extra cost to
GIPCL.

Provision of scaffolding material for maintenance work will be in the scope of
the contractor. The scaffolding shall be with pipe and clamps, metallic jallies.
In case of breakdown of equipment, the contractor should work round the
clock for putting back the equipment in service immediately within minimum
time. In case of any emergency arising during night hours the contractor
should be in a position to mobilise the manpower immediately within minimum
time.

Arrangement for lighting at the work spot has to be made by the contractor.
He has to arrange all lighting equipment such as power cable, hand lamps.
The contractor has to take prior approval for taking electrical power supply.
The contractor should keep hand lamps of 24Volt, 240 Volt and sufficient
guantity of halogen lamp.

Electrician/supervisor should ensure that the cable connection is not in loose
condition, which may cause any damage or failure to the machine/manpower.
Pin sockets of IS standards should be used for all connections.

Insulation scrape materials like glass wool, ceramic wool etc. should be
collected in gunny bags with proper care and then disposed at a suitable
location as per the instruction of engineer in charge.

It is the responsibility of site in charge to segregate and remove the scrap
from site. Work will be certified by E-1/C only after removal of scrap to the
scrap yard.

Pin sockets of IS standards should be used for all connections. For any
accident take place & any damage to the equipment and/or injury to human
due to carelessness in loose connection, contractors will be held responsible
& liable for any recovery/actions.

20.CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of submission
of online Bid, in writing or by E-mail at the GIPCL's mailing address
sjparmani@gipcl.com as indicated in the ‘'Invitation to Bids'. The GIPCL's response

(including an explanation of the query) will be sent in writing or by E-mail to all
prospective Bidders who have received the Bidding Documents.

21.TIME SCHEDULE

The basic considerations and the essence of the 'Contract’ shall be the strict
adherence to the time schedule for performing the specified "Works'.
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22.UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATIONS

The Bidder is required to carefully examine the specifications and documents, all
the conditions and matters work wise & cost wise. If any Bidder finds any
discrepancies or omissions in the specifications and documents or is in doubt for
any meaning of any part, he shall request in writing for an interpretation/
clarification to the GIPCL or during Plant visit.

All such interpretations and clarifications shall form a part of the Bid documents.
23.PAYMENTS

All the payments against the work order shall be in Indian currency and payable
through cheque / RTGS.

24.POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

a) The schedule of rates shall be read in conjunction with Instructions to Bidders,
General conditions of contract, Special conditions of contract and Technical
specifications.

b) The quantities given in the schedule of rates are estimated and will be made as
per actual work carried out as per the rates of work order.

c) The method of measurement of completed work for payment shall be in
accordance with the method of measurement specified in the price bid.

d) No separate amount shall be payable for use of auxiliary equipment incidental to
or in day-to-day operation in the course of fulfilment of contractual obligation of the
supplier.

Note: Interested bidders are requested to submit the online tender at least two days in
advance from the due date set for on line submission of bid in order to avoid non-
participation of e-tender due to probable technical problem in e-tender system.

25.QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment
will be made, based on actual work done as certified by Engineer-in-charge of
GIPCL.

Quantities of individual items may be revised during the course of contract period
based on site requirement. Contractor shall not be entitled for any compensation
on ground of such alteration in scope of work. GIPCL reserves the right to operate
or increase/decrease quantities in each item or omit any item included in Schedule
of Quantity at his discretion. Contractor shall have no claim, whatsoever, on
grounds of loss of anticipated profit etc. on account of the same.
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After commencement of the work, GIPCL, for any reason may not require to be
carried out the whole/part of the work as specified in the tender, the ENGINEER-
in-charge shall inform the fact for thereof to the CONTRACTOR and contractor
shall have no claim for any payment or compensation whatsoever on account of
any profit or advantage which he might have derived from the execution of the work
in full but which he did not derive in consequence of the full amount of the work not
having been carried out nor shall he have any claim for compensation by reason
of any change having been made in the original specifications and instructions

which shall involve any curtailment of the work as originally contemplated.
kkkkkkkkkkkkkkkkkkkkkkk
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING
1 Tender documents are available only in electronic format which Bidders
can download free of cost from thewebsite:

https://tender.nprocure.com and https://gipcl.nprocure.com up to date & time
mentioned in NIT.

2 All bids (technical and price bid) should be submitted online through the
website  https://gipcl.nprocure.com  or https://tender.nprocure.com only. No
physical submission of price and technical bid will be entertained as it
should be furnished on-line only. Also no fax, e-mail, letters will be
entertained for the same.

3 Following should be submitted ‘off-line’ in sealed covers separately at Village
Nani Naroli, Taluka Mangrol, Dist.Surat-394 110, Gujarat up to the period
specified in NIT
[1] E.M.D. & Tender fee [2] Supporting Documents for Technical Bid.

4 Bidders who wish to participate in online tenders will have to procure / should
have legally valid Digital Certificate (Class [Ill) as per Information
Technology Act-2000, using which they can sign their electronic bids. Bidders
can procure the same from any of the license certifying Authority of India
or can contact (n)code solutions- a division of GNFC Limited, who are
licensed Certifying Authority by Government of India at address mentioned
below at clause 5.

5 All bids should be digitally signed. The bidders are required to contact at the
below mentioned address for detailed training on on-line tendering.

(n) Code Solutions - A division of GNFC Ltd.
402, GNFC Info tower, Bodakdev,
Ahmedabad — 380 054 (India)

Tel: +91 26857316 /17 /18

Fax: +91 79 26857321

E-mail: nprocure@gnvfc.net
https://tender.nprocure.com

Toll Free: 1800-233-1010(Ext. 501,512,517)

6 Kindly note that, valid Digital Signature Certificates is must for all the
interested bidders. Online tendering process is not possible without valid
digital signature certificate.

7 Interested bidders are also requested to complete their procedure for taking
digital signature certificate in respect of filling of application form, supporting
documents with necessary fees at least 3 days before last date of tender
submission.

8 (n)code solutions reserves the rights to issue digital signature certificate after
verification of application forms [/ supporting documents submitted
by bidder.

(n)code solutions is fully authorized to issue digital signature certificate to
bidders.

9 All the bidders who have no facility to participate in on-line tenders are

requested to contact (n)code solutions for the same.
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10 Free vendor training camp will be organized every Saturday between 4.00 to
5.00P.M. at (n) code solutions-A Division of GNFC Ltd., Bidders are requested
to take benefit of the same (Advance Confirmation to (n) code is requested).

11 All the correspondence in respect of training, support or digital signature

certificate should be addressed to (n)code solutions directly on the above-
mentioned address.
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SECTION: C
GENERAL CONDITIONS OF CONTRACT

1. CONTRACT SECURITY DEPOSIT/ IRREVOCABLE PERFORMANCE BANK
GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish a Irrevocable Performance Bank Guarantee (PBG)/Contract
security deposit in favour of Gujarat Industries Power Company Limited for
guarantee amount at five percent (5%) of the “Annual Contract Price (without
GST)” from any Nationalized Bank Axis Bank, ICICI Bank, HDFC Bank, Kotak
Mahindra Bank, Indusind Bank, RBL Bank, DCB Bank Federal Bank, Bandhan
Bank, Standard Chartered Bank only in the format attached in SECTION-F (
Annexure-E). Additional 5% amount (Total 10% of LOI/Work order without GST)
will be retained from each RA bills. It shall guarantee the faithful performance of
the 'Contract' in accordance with the terms and conditions specified in these
documents and specifications. Contract security deposit shall be submitted strictly
within twenty-one days from the date of Lol or work order, whichever is earlier. The
guarantee shall be valid up to contract period + defect liability period of one year
from the contract completion. The Guarantee amount shall be payable to the
Company in contractor's home currency without any condition whatsoever.

The Irrevocable Performance Bank Guarantee (initial security deposit) will be
returned to the Contractor without any interest at the end of the ‘Defect Liability
Period' after completion of contract and on fulfilling contractual obligations
throughout this period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.

Bid Security/EMD should be refundable to the successful bidder on receipt of
Performance Bank Guarantee.

2. RECOVERY CLAUSE

() In case of any damage of equipment/machinery due to negligence of contractor
or any other reasons attributed to contractor the decision of Engineer-in-charge
regarding the amount of recovery shall be final and binding subject to a
maximum of 10% of contract value. Recovery will be affected from the monthly
bills and/or retention money/security deposit.

(iNlf the contractor fails to execute the work as per directions of Engineer (l/c)

within the time frame given in work order and as per day-to-day instructions by
Engineer-in-charge, GIPCL shall get the work done by third party at the risk &

Page 29 of 82



ARC Tender for “Fabrication, Dismantling & Erection of Various Steel Structural Work” at Lignite,
Limestone and Ash Handling System of GIPCL-SLPP year 2025-26

'
S

%

RA

3

(17, H

9, D
2 o
705 wa®

cost of the contractor with 10% additional overhead charges of GIPCL plus
applicable GST as per extant GST Laws.

3. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
shall pay all such claims within 15 days of claim failing which the same shall be
deducted from the bills of contractor.

4. TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule
and in case contractor fail to complete the job, GIPCL shall recover from his bill,
Security Deposit and / or whatsoever for expenses incurred to complete the job
with additional 10% overhead charges plus applicable GST as per extant GST
laws.

In case if contractor's services are not found satisfactory with respect to
mobilization, time bound completion of work, workmanship & safety (OHSAS policy
of GIPCL) then GIPCL has right to terminate the contract at any time by giving him
15 days advance notice without assigning any reason and will make the alternate
arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages
after giving 15 days advance notice to the contractor if any of the following events
occur —

a) Contractor is adjudged as insolvent.

b) Contractor has abandoned the contract.

c) Contractor fails to proceed with the work with due diligence as per requirements
of the contract.

d) Contractor has neglected or failed persistently to observe or perform any of the
acts, matters or things, which as per the contract are to be observed and
performed by the contractor.

e) Contractor repetitively violating the safety norms for more than three incidents.

f) Any major contradiction of applicable labour laws.

g) Any major deviations from contractual terms and conditions including quality of
job.

5. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL
/ENGINEER may employ and pay other agencies to execute any such work
whatsoever as may be necessary to give effect thereto and all costs incurred in
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connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him
from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipment’s as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall
get the work done by third party at the risk & cost of the CONTRACTOR with
additional 10% overhead charges plus applicable GST as per extant GST laws of
GIPCL and all costs incurred in connection therewith shall be recoverable from the
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted by him
from any money due or to become due to the CONTRACTOR.

In case if contractor's services are not found satisfactory with respect to
mobilization, time bound material evacuation, workmanship & safety (OHSAS
policy of GIPCL) then GIPCL has rights to terminate the contract at any time by
giving you 15 days advance notice without assigning any reason and will make the
alternate arrangement at cost and risk of the Contractor.

SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the
contract to the extent possible shall be settled amicably between the parties.
If amicable settlement cannot be reached all the disputed issues shall be
resolved through arbitration before a Sole Arbitrator appointed by Managing
Director, GIPCL according to the provisions of The Arbitration & Conciliation
(Amendment) Act, 2019. The place of arbitration shall be at Surat/Vadodara
or any other place within state of Gujarat as may be mutually agreed by the
parties in consultation with the tribunal.

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs.
25/- Lac, a person having a position equivalent to a Retired District Judge
shall be appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/-
Lac, the same shall be referred to a Retired High Court Judge and for a claim
exceeding Rs. 100/- Lac, the same shall be referred to a Retired Supreme
Court Judge.

c. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof
in writing or unless the matter in such work cannot possibly be continued
unless the decision of the Arbitration proceedings is obtained

INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification,
the decision of Addl. General Manager (O & M- SLPP) will be final and binding on
the contractor.
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8. EMPLOYEE’S COMPENSATION INSURANCE

9.

Contractor shall take all risk Insurance Policy to cover all his workmen/employees,
staff applicable under the Employee Compensation Act 1923 or any amendment
thereof as also insurance cover for third party liability. The contractor shall keep
the GIPCL indemnified from all liabilities arising out of his action in pursuance of
this contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be
assigned to GIPCL. EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his
workers.

STATUTORY REQUIREMENTS

a) COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labour laws,
rules, orders and notifications whether central or state or local as applicable to
him or to this contract from time to time. These Acts/Rules include without
limitation of the followings.

2.1

2.2

2.3

Contractor shall be solely responsible and shall fully comply with all the provisions
of all the labour laws applicable such as the Minimum Wages Act, 1948, Contract
Labour (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952,
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act
with Rules, Order and Notifications issued/made there under and as amended
from time to time.

All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future
applicable to the contractor from time to time for performing the contract job.

The Contractor shall provide and be responsible for payment of Wages, Salaries,
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and
Canteen facilities and other statutory privileges and facilities to his personnel as
per law/rules/regulations and orders of the Central Government, State
Government, Local Authorities or other authorities as are in force from time to time.
All employees of the Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority under
the Contract Labour (Regulation & Abolition) Act-1970 as amended from time to
time at the time of execution of the contract covering all his employees working at
SLPP site and furnish the same failing which GIPCL may terminate the contract at
its sole discretion.

The Contractor shall at the time of execution of the contract have a EPF Code
Number obtained from the Authorities concerned under the Employees Provident
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& Miscellaneous Provisions Act, 1972, as amended from time to time and remit
contributions in respect of the employees employed by him at SLPP Site to the
P.F office concerned every month failing which GIPCL will recover from the
outstanding payment to the contractor from GIPCL.PF code of Gujarat region
should be taken.

The Contractor shall maintain all records/registers required to be maintained by
him under various labour laws mentioned above and produce the same before the
Statutory Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various statutory
authorities such as those under the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act, as amended from time to time, etc., under
intimation to HR & Admn. Dept.

The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding categories.

The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed hours
under law as per applicable rates.

The contractor shall take Workmen Compensation Insurance Policy for all his
employees working at GIPCL. The contractor shall indemnify the company against
any liability due to any work injury or accident to any of its employees.

The Contractor shall in the event any of his workmen / employee sustains any
injury or disablement due to an accident arising out of and in the course of his
employment, provide necessary medical treatment and pay compensation as
applicable, required under the Workmen’s Compensation Act, 1923 as amended
from time to time.

If any of the persons engaged by the Contractor misbehave with any of the officials
or the Company or commit any misconduct with regard to the property of the
Company or suffer from any serious communicable disease, the Contractor shall
replace them immediately.

The Contractor shall not engage / employ persons below the age of 18 years.
Employment of women shall be strictly according to applicable laws.

GIPCL will have right to deduct and disburse the claims of the individual / parties
being a principal employer on any account whatsoever in relation to their
employment with the contractor. The Security deposit will be released to the
contractor at the end of the contractual tenure subject to an undertaking by the
contractor that in the event any of his workmen or the heirs of workmen puts up a
claim for recovery of money due to him from the contractor before the appropriate
authority under the I[.D.Act 1947 or under any other labour laws or for
compensation under the Workmen’s Compensation Act, 1923 as amended from
time to time and the appropriate authority has given a direction for making payment
the contractor will meet the same or indemnify GIPCL if in the event GIPCL pays
it as Principal Employer.

The contractor shall make payment of wages to his employees on or before 7t
every month (fixed date within the period specified under the applicable Law), in
presence of representative of the company. He will submit a true copy of wage
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sheet, attendance register and P.F. remitted challans on monthly basis to HR&A
dept. for verification and record.

The Contractor shall provide Safety items / kits to his employees such as safety
shoes, goggles, ear plugs, hand gloves, safety belts etc., if any, required under
the law.

The contractor shall conduct pre-induction and periodic medical checkup of his
workmen as per applicable laws.

The contractor shall be solely responsible for any accident caused to his workers
and should adhere to all rules / regulations as per labour laws of Government and
other statutory laws as applicable.

The contractor should register himself under the Contract Labour Act, Employee
Compensation Act and PF Act, as amended from time to time (Code no. to be
mentioned) and submit the copy of registration certificate and should possess the
same from the date of commencement of work, failing which the contract is liable
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before
commencement of the work and Labour License should be obtained within one
week from the date of issue of form-V. Contractor should apply for Form-V
immediately after receipt of LOI. A copy of Labour License shall be submitted to
GIPCL, HR & A Department.

Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

The Contractor shall be responsible for compliance of all statutory rules,
regulation, act enforced from time framed by the government such as Factory Act,
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’,
Provident Fund Act, All Labour Laws Act, as amended from time to time in respect
of employees engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his employees
or to the Government under the above rules, regulation, Acts, GIPCL reserves the
right to recover the same from the running bill of the contract.

Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be maintained
by the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any such
person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any amendment /
alteration / Notifications or addition to the existing Law or a new statute shall
automatically and immediately become applicable.

All laws, rules, regulations, notifications, etc. Stated in this tender document shall
be applicable as amended from time to time. Where applicable self-certified true
copies of the required documents to be furnished, unless stated otherwise
explicitly.
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2.25 Annual Health Check-up - As per Statutory requirement, Contractor has to inform

workmen deployed at site for annual health check-up as per schedule prepared
by HR&A department.

b) LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and make
the payment as per the Minimum Wages Act through their saving bank account
to the workers employed by him.

Contractor shall obtain requisite license to carry out this contract under the
provisions of Contract Labour Act, 1970 and maintain necessary records and
registers under the said Act.

Contractor shall submit a copy of each of the registration certificates with
respect to Employees Provident Fund and Employee Compensation Act within
one week time, from the date of award of this contract.

Contractor’'s employees, agent or sub-agent shall not smoke or light anything
within the premises of the GIPCL and carry match box / lighter or any other
explosive and /or inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour
Laws etc.

Contractor shall issue an appointment order to each casual labourer stating
therein the nature of job to be performed by him and fix time for which the
concerned labourers are likely to be deployed. Contractor shall also issue a
temporary identity card specifying the period for which the labourer has been
deployed.

Contractor is fully liable for the persons engaged by him for above work;
however, GIPCL reserves the right to deduct any amount legally justified
towards any liability not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the
employment of the manpower.

If the contractor fails to complete the allocated job within specified time frame,
GIPCL shall get the work done by third party at the risk and cost of contractor

10.PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation,
act enforced from time framed by the government such as Factory Act,
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’,
Provident Fund Act, Payment of Bonus Act, Labour Law Act, maternity benefit
act in respect of employees engaged by him for the work and shall have to
maintain necessary records. In case any amount becomes due to be payable
by him to his employees or to the Government under the above rules,
regulation, Acts. GIPCL reserves the right to recover the same from the running
bill of the contract.

11.ACCIDENT TO WORKMEN
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Contractor shall be fully responsible for injury or death of any of your or third
party workmen due to any act omission / indiscretion on your part while
undertaking the work and contractor shall fully abide by the statutory
requirements of the employee's compensation act. GIPCL shall not be liable for
any compensation due to accident, death or injury to any of contractor's
workmen or any third party due to negligence, act or omission on your patrt.

LIGHTING

General area lighting will be provided by GIPCL. However work area specific
lighting should be arranged by contractor.

NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

SAEETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the
GIPCL which are at present in force and which may come into force during the
pendency of the contract. Any violation of any rules and regulations will entalil
immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required
test certificates as per the Factory Act 1948 and the state factories rules has to
be submitted to safety Deptt. Safety Deptt. will check the certificates and if
found okay, then only materials will be allowed to enter inside the plant. Material
inward gate pass will be made only after certification from Safety Deptt. Security
Deptt. will inform to Safety Deptt., as & when such tools and tackles brought at
the gate for making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipment’s available with him to safety Deptt. Safety Deptt will check for
guantity and quality of the safety gears and then allowed permission of work.
Poor quality material will not be allowed to take inside the Plant. If quantity of
required safety equipment’s is not satisfactory, contractor will not be allowed to
carry out the work using such safety gears inside the Plant for the work.

GENERAL SAFETY CLAUSES:

1) The Contractor shall observe and comply, with regard to his workmen
working at the SLPP site, the safety norms as per the safety operating
standards.

2) The Contractor shall ensure that his workmen are informed and trained
regarding the safety standards to be adopted while operating within the
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SLPP Plant & Mines premises and the Contractor shall brief them regarding
the same and use of the Personal Protective Equipment (‘PPE’).

3) The Contractor shall issue safety shoes and safety helmet of IS standard to
all his workmen immediately on execution of the work and the contractor
shall ensure that his workmen wears the protective equipment’s at all times
during the work operation. Brand name for safety shoe & safety helmet shall
be suggested by safety representative of SLPP site.

Helmet :

Sr Model Company Specifications
No.
01. Tough Hat, HP-TH Sure Safety _
03. PN 521 - Shelmet Karam =
Safety shoes :
Sr No. Model Company Specifications
01. Acme Fabrik plast Co. SSTEELE (Strom) — Double
Density
02. , TRIMAX(Adjacent) — Double IS : 15298 -
Acme Fabrik plast Co. Density 2011
03. Favourite Safety . .
Products Waves Nile D/D / FSP Nile DD

4)

5)

6)

Other safety gears like ear plug, dust mask, hand gloves, safety goggles,
gum boots, full body safety uniform and belts, safety net etc. shall be issued
and used as per the job requirements. Safety helmet shall be of YELLOW
COLOUR ONLY. Contractor will procure safety shoes & safety helmet from
a reputed company with at least 12 months’ guarantee and shall produce
the guarantee certificate and IS standard certificate to the safety
department. Contractor should purchase safety shoes of reputed brands.
Safety shoes will be issued every year. As per current prevailing practice
Safety shoe is being issued in the Month of April. So, at the start / end of
contract cost of safety shoe will be reimbursed / recovered from contractor
on pro rata basis. IS certificate and guarantee certificate must be obtained
from the vendor and submitted to the Safety department. Safety shoes
should be heat, water, oil and chemical resistant, having an anti-slippery
sole of 15298- 2002 make.

It is the duty of contractor to ensure that his workmen are wearing required
PPEs as per work requirement. Contractor should ensure that their workers
are wearing Safety helmet, safety shoes, dust mask, goggles, ear plug etc.
at all times when they are at work throughout the contract period. The
contractor has to maintain the PPE issue register with signature of workmen.
Contractor will reissue these PPEs in case of damage or misplacement of
the same. Replacement shall be made immediately.
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7) The contractor shall be responsible for providing first aid or emergency
medical help and treatment to his workmen in the event of any accident or
injury.

8) If it is observed that contractor is not issuing required PPEs timely and that
of required quality, GIPCL will issue the required PPEs to contract workers
and back charge the same with 10% overhead charges of GIPCL plus
applicable GST as per extant GST laws.

9) All lifting tools and tackles shall be duly certified by competent person in
conformity with the statutory requirements and certificate in form no. 10 as
per rule 60 of Gujarat Factories Rules, 1963 and section 29 of the Factories
Act, 1948 shall be submitted every year before using such tools and tackles.
In case of purchase of new lifting tools and tackles, form no. 10 as per the
said rules shall be submitted before they are taken into use. All lifting tools
and tackles shall be of reputed make having International manufacturing
standard and shall be maintained in proper and workable condition.

10)The Contractor shall nominate one Safety Officer for supervising the daily
job/ shutdown jobs for observing and maintaining the safety aspects at site.
He is solely responsible for any safety measures during maintenance work.
He has to ensure that all the workmen working at site are equipped with
essential PPE’s and proper safety arrangement is made at the SLPP site.

11)After mobilization of any tools & tackles to site, which includes chain pulley
blocks, D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc.
shall be offered for inspection with all above statutory test certificate before
using at site for any work. They should use all tools and tackles only after
certification by GIPCL representative/safety officer.

12)When working at height, working on ceiling or roof covered with fragile
materials, full body harness safety belt, ladders and crawling boards shall
be used to prevent accident. Further, during working on height, contractor
should arrange proper scaffolding of still pipes, safety net, full body safety
belt, fall arrestor system etc. Advice and instructions of engineer in charge/
safety in charge shall be strictly complied with in this regard. All necessary
safety precautions shall be taken by the contractor to prevent accident and
personnel injuries while working on height.

13)Flash back arrestors made of reputed manufacturer shall be provided on
cutting torch, on DA cylinders and on O2 cylinder. Cylinder caps also
required for handling the cylinders at the work at height area. Gas cylinders
shall be transferred through gas cylinder trolley only with cylinder cap and
stored up right (vertical) position only. All gas cylinders shall be hydro tested
/ certified as per gas cylinder rules 2004. Gas cylinders shall be stored,
handled as per gas cylinder rules 2004.

14)All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to
be tested as per Government approved RTO guidelines. All Vehicles must
be parked in Parking space designated by GIPCL. If any vehicle is found
inside the plant premises other than the parking area such vehicles shall be
handed over to Security dept. and their entry shall be cancelled for
movement inside the plant premises with immediate effect.
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15)All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipment’s i.e. welding machine, grinding and drill
machine etc. may be checked by the electrical engineer of the contractors
regularly, every six months at least and report to be submitted to concerned
HOD and safety depts.

16)During hot work, contractor will use fire curtains like asbestos sheets or fire
blankets to prevent falling and spreading of sparks and hot material on and
around the work area. Contractor will procure and use such items. ELCB /
RCCB shall be provided with rating of 9-30 milli ampere on welding machine
and all portable power tools.

17)The contractor shall fill — up Incident notification form (S-I), Incident
Investigation form (S-II) and near miss report within time limit as specified
in forms, if any accident, Incident, near miss occurred while working at SLPP
site.

18)No loose connection / joints allowed in electrical cables during performance
of any kind of job.

19)Safety shoes to be issued to female employees also.

20)All the vehicles shall be fit as per RTO guidelines and valid fitness certificate
is required as per RTO guidelines.

21)The Contractor’s nominated safety officer shall be imparted regular on-job
safety training like tool-box talk etc. and submit a record of such training in
safety dept, respective dept and HR&A dept.

22)The Contractor shall comply all the new requirements related with safety as
informed by the HOD / Safety department from time to time.

23)Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety standards /

Guidelines as per practices. The list provided below is an indicative list to

explain the principles behind safety practice. If the contract workmen fail to

comply with safety standards as per category A, B & C below, penalty shall be

levied on the contractor as per the table mentioned below:

Category Classification Examples / Cases Penalty
A PPEs Working without Rs. 100 /- per
Related helmet, shoes, instant.
safety belt, gloves
etc.
B WI Related Failure to adhere to HSE

guidelines/plans,
careless attitude in
material handling,
Machine being used with

damaged machine
guard, unsafe electrical
work - workout plug

top/improper  electrical
joints/cables lying on
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ground, electrical e Rs.500/-
equipment working per instant.
without proper earthing,
machine being used
without machine guard, e After three

Welding machine without incidence,
ELCB / RCCB of proper Per

rating, Gas cylinder incidence
without test certificate, Rs. 2500/-

Cylinder cap, NRV /
Flash back arrester,

Cylinder trolley etc. e Continuous
Unsafe working practices unsafe acts
at height more than 3 will

meters disqualify
Working without permit or the
non-compliance with contractor
permit conditions like hot from further
work, height work etc. as participation
applicable, lifting tools in tender
and tackles being used of/contract
without third party with GIPCL-
inspection certificates in SLPP.

form no. 9/10 as per
Factory Act — 1948 etc..

C Unsafe Breach of safe practices
Practices by a particular person | Suspend the entry
repeatedly for three | gate pass for one
times. week.

After two
suspensions  his
gate pass will be
cancelled.

Penalty so levied against the contractors and company employees will be used during
the observation of National Safety Day.

The contractor, workmen following good safety practices in their
work area continuously will be rewarded / honored on National
safety day.

16.REJECTION OF WORK

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
GIPCL’s Representative may reject such plant, materials, work or workmanship
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and shall notify the CONTRACTOR promptly, stating his reasons. The
CONTRACTOR shall then promptly make good the defect and ensure that the
rejected item complies with the Contract. If Contractor failed to rectify the rejected
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold
amount against rejected work or Workmanship. CONTRACTOR shall not entitle
for any claim or release of hold payment until rectify the defect up to satisfactory
of GIPCL. If Contractor failed to rectify any such defective work or workmanship,
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR and
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work
or workmanship to be retested, the tests shall be repeated under the same
terms and conditions. If such rejection and retesting cause the GIPCL additional
costs for the traveling and lodging costs of GIPCL/Engineer’s personal for
attending the retest, such costs shall be recoverable from the CONTRACTOR
by the GIPCL and may be deducted by the GIPCL from any amount due, or to
become due, to the CONTRACTOR.

17.GENERAL TERMS AND CONDITIONS:

a.

All tools & tackles, labours, equipment’s, vehicles, tractors, etc... to execute the
contract are in the scope of the contractor. The contractor should ensure that
tools& equipment’s are in healthy condition.

The decision of the Engineer-in-charge shall be final and binding on the
contractor for defining the terms and condition included in this contract.

If the work is not found satisfactory, Engineer-in-charge reserves the right to
take suitable action.

Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract.
Safety supervisor shall arrange small safety talk on every day morning or
whenever required with all workers working under this contract. He shall
coordinate with concern department’s Engineer-in-charge on daily basis and
report daily observations, tool-box talk records etc

Contractor shall strictly follow the existing work permit system of the GIPCL and
any future revisions.

The contractor has to take EC insurance policy for their workmen. The
contractor has to submit labour license and PF account number to the
Engineer-in-charge before start the work.

The contractor has to do the job timely. GIPCL shall not compromise in delay.
In case of delay of work without any valid reason, the GIPCL reserves the rights
to carry out the work by deploying other agencies at the risk & cost of contractor
with additional 10% overhead charges plus applicable GST as per extant of
GST Laws.

Contractor shall mobilize the resources as per need within the period of four
hours. If the contractor fails to mobilize sufficient resources to complete the job
in time, GIPCL will execute the job through other agency at the risk and cost of
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the contractor with additional 10% overhead charges plus applicable GST as
per extant of GST Laws.

i. Contractor should mobilize all resources for efficient & smooth execution of
contract within seven days from the date of issue of Letter of Intent/Work Order.

J.  The prices / item rates quoted shall remain firm till completion of the contract
and any agreed extensions thereafter and shall not be subject to any escalation,
idle charges for labour, machinery, overhead expenses etc... due to any reason
whatsoever. No price escalation / idle charges shall be entertained due to delay
in work on unavailability of work front, non-issue of work permit, holding of work
permit for any reason, unavailability of contractor’s supervisor, unavailability of
contractor’s safety supervisor, violation of safety rules, unsafe act by any of
contractor’s worker, negligence & ignorance of safety & quality instructions of
GIPCL Engineer-in-charge or any other reason whatsoever.

k. Contractor must fulfil all the safety regulations and to take safety measures to
avoid hazards. Contractor shall arrange all standard adequate healthy safety
PPEs like but not limited to approved quality safety shoes& safety helmets,
standard dust masks, safety goggles, etc... as required and shall use
exclusively under this contract for all the time during working at specified
locations failing which, the Engineer-in-charge may hold the work and will take
necessary action including penalty as decided. If the contractor repeatedly
violates safety rules/regulations (more than three successive incidents),
Engineer-in-charge may take necessary action against the contractor, including
appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-
day and as per clause no.14) and/or termination of contract.

I.  One or more jobs may be required to be done simultaneously and contractor
shall mobilize additional resources accordingly.

m. Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activities and complete the jobs as per
the time given by and under the supervision of the Engineer-In-charge and shall
ensure that sufficient manpower is deployed for the same.

n. The contractor has to complete the works as per the planning schedule and
their respective supervisor has to interact with Engineer In Charge for PTW
(Permit to work), work instruction, Return of permit.

0. The contractor has to submit daily reports showing work carried out with details
of available manpower, tractors etc.

p. Any job other than the listed jobs in work order shall be executed by the
contractor on instruction from GIPCL and payment shall be made to the
contractor on respective item rate only.

g. The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act’) and the Act has come into force from
October 2, 2006. The Bidder shall confirm whether your organization is
registered under the Micro, Small and Medium Enterprises
Development Act, 2006. If your organization is registered under the Act, please
specify the category i.e., Micro Enterprise, Small Enterprise or Medium
Enterprise under which it is registered and kindly attach a copy of your
registration certificate.
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r. The Bidder shall provide details of registration along with copy of the
registration certificate issued by the District Industries Centre/Department of
Industries, etc of the respective State Government. It is to be noted that large
scale industries and trading firms have been excluded from the purview of the
Act.

s. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these
global standards. Contractor shall be required to observe these standards
while working with GIPCL. Contractor should ensure that his workmen/labour
work in accordance with them.

18.CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a
gualified experienced site-in-charges of the works with adequate experience in
handing of jobs of this nature and with the prior approval of the GIPCL /
ENGINEER. Such in-charge shall be constantly in attendance at the site during
working hours. During CONTRACTOR’S supervisory engineer absence during
working hours, if unavoidable, and also beyond working hours, when it may be
necessary to give directions, orders may be given by the ENGINEER / GIPCL and
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman
who may have charge of the particular part of the work in reference to which orders
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders in
writing. Any directions, instructions or notices given by the ENGINEER / GIPCL to
him, shall be deemed to have been given to the CONTRACTOR. The
representative of the CONTRACTOR shall have all necessary powers to receive
materials from the GIPCL, issue valid receipts for the same, engage labour or
purchase materials and proceed with the work as required for speedy execution.

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER; further no such withdrawals shall be made if in the opinion of the
GIPCL / ENGINEER such withdrawals will jeopardize the required pace of
progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and the
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove
any person employed by the CONTRACTOR in or about execution of works who
in the opinion of the ENGINEER misconducts himself or is incompetent or negligent
in the proper performance of his duties and all such persons shall not again be
employed upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire
or employ any employee of the other party except by mutual consent.
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19.CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter of an
offensive nature shall not be deposited on the surface, but shall at once be carted
away by the CONTRACTOR to some pit or place provided by him away from the
site of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall
completely remove and satisfactorily dispose of all temporary works to the extent
directed. He shall tear down and dispose of all temporary works, shall remove or
grade, to the extent directed, all plant and equipment, shall satisfactorily dispose
off all rubbish resulting from the operations under this contract and shall do all
work necessary to restore the territory embraced within the site of his operations
to at least as good order and conditions as at the beginning of the work under
this contract.

20.FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the
site:

a. Electricity & water at nearest available one point. Further distribution to be
done by contractor at their cost.

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s
township at discretion of GIPCL if available.

c. Workshop facility as available at site only. However contractor may visit
the workshop to ensure the existing facility. For the facilities other than
available, contractor has to carry out the job outside at their own cost.

d. Place for site office shall be provided.

e. First aid facilities as available on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.
B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work

operations at the plant site.

21.WORK MEASUREMENT/CERTIFICATION

a) The work to be performed being a specialized nature, the contractor should
be fully conversant with modern practices and should be able to carry out
works independently of large thermal power plant. The contractor shall
therefore be required to engage qualified/ experienced personnel to
undertake the work as per specifications and requirement.

b) All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the  contractor/authorized
representative of the contractor and the Engineer-in-charge. The
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measurements shall be clearly written indicating date of measurement,
location, reference to drawings, if any, and jointly signed.

c) Contractor should maintain one computer with printer for keeping daily
records and maintain the data.

d) The Contractor shall be required to furnish satisfactory job completion report
to GIPCL. The submission of report should be on daily basis, the monthly
bill payment shall be released based on the certified reports of the works.

e) Inspection of work will be done by Engineer in Charge or his authorised
representative. If the work is not found satisfactory engineer in charge
reserves the right to take suitable action and shall be binding to the
contractor.

22.PUBLIC HOLIDAYS

The Contractor shall be responsible for giving benefit to all his employees,
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be
notified in advance and due communication thereof shall be made to the
Management.

23.BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for
the accident taking place anywhere outside the Company premises or at any place
when the workman is not in course of his employment.

24 FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended
without incurring the penalty in the event of the subsistence of Force Majeure
conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify the other
Party in writing of such conditions and the performance shall be suspended as per
mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the
control of the Party and not foreseeable by the Party and shall include events of
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God,
guarantine restrictions, terrorism, government actions and provided always that
such acts result in the impossibility of the further performance of the contract.

25.INDEMNITY
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The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/ purported
performance/ non-performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall comply
with and implement such direction or order whether passed at the time of award of
contract or during the pendency of contract. Further, the Contractor shall indemnify
the GIPCL against all consequences arising and affecting GIPCL owing to the
compliance of the orders by the Contractor.

26.GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.

27.BREAKDOWN OF THE PLANT

In the event of breakdown of the plant leading to a likely shut down of the

plant for more than one month, the following shall be applicable:

a. GIPCL shall give a Fifteen days’ notice to the contractor intimating him
about the breakdown of the plant and the estimated time of its shut down
with a direction for demobilization of the contractor’s staff from the GIPCL
plant site.

b. Full payment shall be made for a period of first month and a pro rata
payment to the extent of demobilisation staff should be made thereafter.

c. During the period of one month when the plant will be rendered idle,
GIPCL will have right to utilize contractor’s services in any other manner
as deemed fit by GIPCL.

d. Contractor shall not be eligible for any compensation for demobilisation
and remobilisation.

e. 15 days’ notice intimating the re-commencement of the plant will be given
to the contractor for remobilisation of his staff and resources.

28.PENALTY AND RECOVERY

If the contractor fails to perform the work up to the satisfaction of Engineer in-
charge, Penalty will be imposed to the contractor.

Following penalty clause will be applicable if the work will not be carries out
up to the satisfaction of the Engineer in-charge:

a) Deployment of less : Rs.1000.00 Per day
Equipment / Manpower than required

And affecting the performance
b) Un-safe work : Rs.250.00 per instant
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Total penalty due to above all clauses shall be maximum 10% of the total
contract value.

() Any damage caused to the equipment or machinery on account of the
negligence on the part of the Contractor or due to any other reasons
attributable to the Contractor, shall be recovered by the Owner/GIPCL from
the Contractor.

(i) The ascertainment of the cause of the damage shall be done by the AGM
(O&M) - SLPP and his decision in this regard shall be final.

(i) The aforesaid amounts of penalty and damages shall be recoverable from
the monthly bills of the Contractor or the SD. If the amount of damages
recoverable from the Contractor exceeds the bills and SD amount, then the
Contractor shall become liable to pay the same to GIPCL and GIPCL shall
be entitled to initiate appropriate proceedings against the Contractor for the
same.

Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Condition of Contract, then unless a different
intention appears, the provision of the Special Conditions of Contract shall prevail to
the extent of such repugnancy of variance.
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SECTION: D
SPECIAL CONDITIONS OF CONTRACT

DETAIL SCOPE OF WORK

The scope of work for “Fabrication, Dismantling & Erection of Various
Steel Structural Works” at Lignite, Limestone and Ash Handling
System of GIPCL-SLPP.

A. Structural Steel Fabrication, Dismantling, Erection of old structures

a)

b)

c)

d)
e)

f)
9)
h)

)
K)

and its associated activities.
Before starting of fabrication work, the measurement of existing structures is
to be taken. Drawing is to be prepared and submitted to GIPCL for approval
if desired by Engineer In-Charge.
The structure includes various platforms, gallery walk-ways, stair cases,
gratings, steps work, Ladder work, any kind of structural strengthening,
modification & replacement work in galleries, trestle, JNT’s and houses etc.
Structures are fabricated from MS steel materials with different sections after
conformation from Engineer In-Charge.
Hand railing work.
Contractor to note that certification of hand railing pipe shall be done on
(running meter) RMT of each panel. Each hand railing panel shall be
completed by detailing, fabrication and erecting hand railing using 32 NB G.|
Pipes (B-class with screwed end with two horizontal rails one at 500mm and
another at 1200 mm above the base level with vertical pipes at 1000 mm
including provision of all accessories like necessary bends, ties, junctions,
sockets, including all operations such as cutting, straightening, alignment,
grinding, welding, fixing in line and level at all elevation as per specification
& drawing and also including a toe protection MS plate of 75/100 x 8,
including painting of toe plate with one coat of primer and two coats of
enamel paint and touching with enamel paint after erection etc, complete as
directed by Engineer in charge.
The Junction tower / houses structural door which needs partial replacement/
repairing is to be carried out at site.
Fabrication & installation of monorail doors followed by dismantling of the old
doors. The doors shall be measured, fabricated & erected to suit at site.
Replacement of Structural members of Girder of Fly Ash Pipe rack carrying
FA Silo-1,2 to FA Silo-3,4 transfer lines (nearby FA Silo-1,2) including
Painting.
Fabrication and Erection of Platform / Gratings erection nearby roof of Bed
Ash Silo-3, 4 (Staircase to BAS-3 connection) including Painting
Fabrication and Erection of Platform / Gratings erection nearby roof of Fly
Ash Silo-3, 4 (Staircase to FAS-3 connection) including Painting.
Strengthening of Fly Ash Conveying Pipe rack members (Phase-1) along
with Replacement / Erection of all Gratings including Painting.
Miscellaneous Fabrication and Erection of Platforms/Gratings of Ash (as and
where required basis) including Painting
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Surface of raw steel materials has to be cleaned. Fabricated structures are
also to be properly cleaned by wire brush / buffing before painting.

Supply of Enamel Paint. : - 98.53 MT of structural work.

Bidder to note that the enamel paint shall be applied for 98.53 MT as per the
procedure of application mentioned in tender document. . i.e. One coat of
zinc oxide primer with two coats of synthetic paint to be applied. Dry film
thickness (DFT) of Primer shall be minimum 30 micron and two coat of
enamel paint of 25 microns each. The total DFT shall be 80 micron.

Bidder has to supply sufficient quantity of paints to meet the tender
requirement Paint Material including thinner is in the scope of Bidder.
Structural Steel and fasteners shall be supplied by the GIPCL free of
cost.

The fabricated structures which needs the bending is to be through hydraulic
press only, party may move the part of the material at a time outside the plant
for bending purpose and the same should be return back to the plant with in
schedule time is in your scope.

. Technological Structural Steel Fabrication & Erection, Dismantling of

old structures and its associated activities.

Before starting of fabrication of technological structures, the existing
technological structures measurement is to be taken. Drawing is to be
prepared and submitted to GIPCL for approval if desired by Engineer In-
Charge.

Fabrication, Erection, Dismantling of Conveyor Stringers and short supports
as per instruction of Engineer In-charge.

Installation of Gratings in floors of building and Junction Tower, stair case
steps, gallery walkways and wherever required as per instruction of
Engineer In-charge.

Fabrication, Erection, of seal plates and replacing the corroded seal plates
as per instruction of Engineer In-charge.

Fabrication, Erection, Re-Erection of conveyor deck plate and replacing the
old corroded deck plate as instruction of Engineer In-charge. Deck plate
shall be properly bend as per requirement of Plant and as instruction of
Engineer In charge.

Fabrication, Erection, Skirt board & its supporting structures & Frames like
Tail Frames, Head Frames, Bend Frames, and Snub Frames etc. The skirt
board and frames shall be prepared accordingly to suit at site.

Fabrication, Erection of new chute and removal of Old Chutes. The Chutes
shall be of mother plate MS 10/8 mm thick with SS 409 M liners of 3/5 mm
thick for all conveyors. Hoods shall be of mother plate of 6 mm normally.
The chutes and hoods shall be prepared accordingly to suit at site.

Any kind of chute patching / repairing work shall be carried in square meter
basis.

Fabrication, Erection followed by replacement of old inspection doors of
chutes, hoppers, crusher bodies and other equipment’s by fabricating & and
erecting the same to suit at site.
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Fabrication and erection of Safety Guards of Conveyor belt pulleys, coupling
guards, crusher pulley guards and other safety guards of rotating
equipment’s. The same is to be fabricated and erected to suit at site.
Fabrication & erection of grills for feeder breaker, apron feeder grills and
bunker followed by removal of old grills. The dimension and sizing of grills
shall be approved from Engineer In-charge.

Cleaning and Refurbishment / strengthening of gallery stools like its top
plate, bottom plate, stiffeners, bearings, stoppers etc. with application of
anticorrosive paints One coat of primer of 90 DFT and one coat of final paint
of 40 DFT shall be applied. The supply of anti-corrosive paint shall be in
Bidders Scope. Supply of Anti-Corrosive epoxy type Paint. :- 1.4 MT for
conveyor gallery stool refurbishment / strengthening work. Bidder to note
that the Anti-Corrosive epoxy type paint. i.e One coat of primer of 90 DFT
and one coat of final paint of 40 DFT shall be applied. The total DFT shall
be 130 micron. Bidder has to supply sufficient quantity of anti-corrosive
epoxy type paint to meet the tender requirement

To reach the gallery stool height for refurbishment, Bidder has to supply
scaffolding for proper approach and other essential safety tools etc.

Piping work for service water, potable water, zero discharge line, spray
water line etc is to be carried out with flanges, gasket, valves, and elbows
with necessary support with u-clamp with proper threading/welding.

Nozzle fixing/replacement for spray water line in all the conveyor galleries,
bunker bays, Houses etc.

The fabricated structures which needs the bending is to be through hydraulic
press only, party may move the part of the material at a time outside the
plant for bending purpose and the same should be return back to the plant
with in schedule time will be in Bidder’'s scope.

GENERAL INSTRUCTIONS FOR SCOPE OF WORK:-
The quantity indicated in the billing break-up is tentative. Payment will be
made as per actual.
Before starting of the work, required Hot, Height, Equipment clearance, &
running permit are to be taken. After issuing all the permits by concern
department work shall be started.
Fabrication & Erection of temporary supports if required will be in Bidder’s
scope. Steel for temporary support shall be supplied by GIPCL free of cost.
However, no extra payment will be made for the same.
Execution of the work is to be carried out round the clock and in all the
days.
Arrangement for lighting at the work spot while carrying out fabrication,
removal, erection activities has to be made by the Bidder. He has to
arrange all lighting equipment’s such as power cable, hand lamps etc. The
Bidder has to take prior approval for taking electrical power supply.
Before starting the work all tools & tackles to be verified with GIPCL
representative and certificates of lifting tools/tackles, vehicle license along
with other legal & statuary requirement is to be verified with GIPCL safety
after submitting required documents and checking.
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7) Necessary gate-pass for manpower from our HR & A dept and security
dept. is to be taken during mobilization.

8) The Bidder shall have to submit daily reports showing fabrication work
carried out including material / consumables etc. used.

9) Bidder have to deploy site-in-charge who will co-ordinate day to day
activities with GIPCL and submit job-card dalily.

10)The Bidder has to take group insurance policy for their workmen. The
Bidder has to submit labour license and PF account number to the Engineer
In charge before start the work.

11)The Bidder has to do quality job. GIPCL will not compromise in quality. In
case of poor quality of work the Bidder may be asked to rework the job at
his own cost.

12)Piping work for service water, potable water, zero discharge line, spray
water line etc up to 150NB is to be carried out with flanges, gasket, valves,
and elbows with necessary support with u-clamp with proper
threading/welding.

13)Steel Material shall be issued in MT on measurement basis from our
warehouse.

14)Shifting of raw material from GIPCL store will be in your scope. However
Hydra shall be provided free of cost subject to availability for loading /
unloading only.

15)Watch and ward of steel is in Bidder scope.

16)Actual work will be checked in MT on measurement basis and accordingly
steel will be reconciled.

17)At the end of every month, Bidder has to submit steel reconciliation
statement while submitting monthly R A bill. The monthly bill will be
processed on the basis of daily job-cards and steel reconciliation
statement.

18)Bidder has to prepare job card/protocol for each work permit which is to be
filled & verified immediately after completion of work. Thus payment of each
work will be verified based upon job card only.

19)It is a pre-condition that the Bidder and the persons deployed by him are
for a Contractual period only.

20)If any damage occurs due to negligence of Bidder, he has to bear the entire
cost of repair / replacement of equipment /machinery to the satisfaction of
GIPCL.

21)Bidder shall make their own arrangement for transportation of manpower,
T&P & consumables.

22)In case the Bidder fails to execute the jobs as assigned to satisfaction of
GIPCL, GIPCL reserve the right to execute the job through a third party at
the cost & rick of the Bidder.

23)Erection of all above technological Structural is to be carried out in such a
manner that it will not affect surrounding area and running system.

24)In re-erection part, the item will be certified only when it is displaced from
its position for carrying out the work. The item which is not displaced from
its position and the same has been just lifted to carry out the work,
dismantling will not be certified for such item.
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25)The item which is fabricated has to be certified by GIPCL Engineer In-
charge only after its erection. Only fabricated items will not be certified
for payment.

26)Dismantling is to be carried out without affecting other equipment’s and
surrounding areas/running system.

27)Shifting of dismantled structures/equipment’s to designated place after
weighment at our weigh bridge is in the scope of Bidder.

28)For shifting of scrap/dismantled material to scrap yard, provision of
tractor/vehicle is in the scope of Bidder’s

29)l1t is the responsibility of site in charge to segregate and remove the scrap
from site within 02days after completion of work. Work will be certified by
GIPCL Engineer In-charge only after removal of scrap to the scrap yard. In
case of heavy weight items, if required transportation may be arranged by
the GIPCL at the discretion of the engineer in charge. If the scrap removal
is not done within the stipulated time given by GIPCL Engineer, the scrap
will be removed by GIPCL at the Bidder cost with penalty and it will be
deducted in the RA bill.

30)Scaffolding, providing safety nets, and crane of required capacity and boom
length for executing the work are in the scope of Bidder.

31)Welding is to be done by qualified/certified welders.

32)Fabrication is to be carried out as per IS standard within allowable limits.

33)Twists and bends should be removed before fabrication.

34)All cutting edges should be grinded properly.

35)All holes are to be drilled, no cutting is allowed.

36)Welding thickness should be as per approved drawings.

37)Structures to be properly clean by wire brush / buffing before fabrication.

38)Clean surface area of old technological structures for erection of new
technological structures before erection

39)All consumables, T&P like welding machine, gas cutting set, grinding
machine, skilled & semi-skilled manpower, supervisor etc for scope of
works will be in Bidder’s scope.

40)Required tools & tackles are to be mobilized as per attached Annexure-D.

41)All the necessary safety gears strictly to be used during entire work.

42)For cutting purpose, only Acetylene cylinders are to be used.

43)Cutting set and welding machine to be used only with all safety, all cutting
edges should be grinded properly.

44)While erecting the fabricated structures Bidder has to follow all safety
measures.

45)Before commencing the work, water washing of the area is to be done. As
the area is fire prone, cutting and welding should be carried out after proper
water washing of entire area. Water washing is to be done in co-ordination
with fireman/ fire department. Area supervisor has to ensure that, the work
area is free from fire hazard during and after completion of work.

46)Fire blankets are to be used where ever possible, while welding at erection
front to avoid fire.
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47)Bidder has to ensure, proper scaffolding, safety nets, jalis, cherry packers,
cranes and other safety equipment’s for the completion of erection work in
safe way.

48)All gas cutting burrs, welding flux etc. have to be cleaned properly.

49)Fabrication to be done with standard electrodes (ADOR, L&T, ESSAB,
D&H MAKE ONLY).

50)Fabrication is to be carried out as per IS standard within allowable limits.

51)Submission of reconciliation statement of steel after completion of entire
work is in your scope.

52)Welding thickness should be as per approved drawings.

53)Application of one coat of red oxide (30 micron) followed by two coat of
enamel paint (25 micron each) to all fabricated items. Total Minimum
thickness of 80 micron to be maintained.

54)Asbestos rope to be use during erection if requires.

55)Painting of structures has to be carried out even during the time when
system is in operation. Hence, experienced supervisor(s) are to be
deployed for supervision of work.

56)Further layer of Paint has to be applied after giving sufficient drying time to
previous layer of paint as per manufacturer’'s recommendations.

57)Bidder has to arrange & get inspected thickness of each coat with the help
of properly calibrated digital Elko meter to the Engineer-in-Charge of
GIPCL before proceeding to application of next successive coat. Supply of
Elko meter is in the scope of Bidder.

58)Painting shall be carried out only on thoroughly dry & clean surfaces.
Painting shall be applied evenly. The workmanship shall be of best quality.

59)The optimum thickness shall be applied by brushing with minimum of brush
marks. The coat shall be allowed to hard dry. The glass from the entire
surface shall then be generally removed and the surface dusted off. At least
24 hours shall elapse between the applications of successive coats.
Painting shall be done during dry weather only.

60)All scale, accumulated dirt and soluble salts must be removed. Dry bristle
brushing will normally be adequate dirt. Soluble salts should be removed
by water jet washing.

61)All surfaces to be coated should be clean, dry and free from contamination.

D. SPECIFICATION FOR PAINT MATERIAL TO BE USED

a) Primer Coat (as per scope of work)

Red Oxide Zinc Chromate Primer confirming to 1S: 2074 of “BERGER” make
only or equivalent paint of “ASIAN” make only after approval of GIPCL. Bidder
shall arrange for carrying inspection of the procured paint material along with
the Engineer-in-charge after the same is in warded in GIPCL and the bill of
same shall be the stamped and signed by Security personnel present at gate.
Further, this bill shall be enclosed with the Invoices when submitted as per the
“Terms of Payment” below.
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Finished Coat (as per scope of work)

Synthetic Enamel (Sky Blue and Smoke (light) Grey as per scope of work):
Total Synthetic Enamel Paint material shall be of “BERGER” make BP SYN
ENAMEL confirming to 1S: 2932 U or equivalent paint of “ASIAN” make only
after approval of GIPCL. Bidder shall arrange for carrying inspection of the
procured paint material along with the Engineer-in-charge after the same is in
warded in GIPCL and the bill of same shall be the stamped and signed by
Security personnel present at gate. Further, this bill shall be enclosed with the
Invoices when submitted as per the “Terms of Payment” below.

Anti-corrosive Epoxy type Paint.

Bidder shall submit the technical details to GIPCL for approval. The make for
the same shall be Asian, Berger, AkzoNobel, ICL

1.1. FAILURE DURING EMERGENCY

During any emergencies, contractor shall have to carry out the work by
deploying additional force within four hour notice period failing which GIPCL
reserves the right to carry out this work by engaging other party. The
expenditure occurred due to such situations, the Contractor will be held
responsible & the same will be recovered from the Contractor’'s monthly bill /
any other pending bills along with 10% overhead charges plus applicable GST
as per extant GST Laws. For repetitive failure of such work for more than two
incidents, GIPCL reserve the right to terminate the entire contract by forfeiting
all pending dues, Security Deposit & other retention money, if any, after giving
15 days’ notice to the contractor & this will be binding to the contractor.

1.2. GENERAL SCOPE OF CONTRACTOR

a) All tools & tackles, equipment’s, scaffoldings, materials, labour, vehicles,
etc... to execute the contract will be in the scope of the contractor. The
contractor should ensure for healthiness/working conditions of tools,
tackles & vehicles.

b) All consumable items like paint materials, thinner, turpentine, red oxide,
cloth, cotton waste, kerosene, gas, diesel, lubricants, etc will be in the
scope of the contractor.

c) The Contractor shall have to make necessary arrangement for storage of
materials including safe storage of paint materials, tools & tackles,
scaffolding materials, equipment’s at their own cost.

d) All safety/PPEs required during work at site are to be arranged by the
contractor.
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e) The Contractor shall have to provide necessary facilities including
accommodation for their labour at their own cost.

f) The contractor has to arrange transportation for lifting/shifting the materials
at their own.

g) Contractor has to depute their full time experienced site-in-charge &
independent Location/Package wise supervisors for work execution as per
specification and for day to day work planning & coordination with
respective department’s Engineer-in-charge, to obtain day to day
Location/Package wise work permits, to get daily location wise work
supervision, to record Location/Package wise joint work done
reports/measurements/certification, to prepare Location/Package wise
separate bills, to prepare & apply Location/Package wise manpower gate
pass, to maintain Location/Package wise statutory & legal compliance
records, etc...

1.3.TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by
the acts of the GIPCL, or if defects not readily detected by proper inspection
shall develop before the final completion and acceptance of the whole work,
the CONTRACTOR shall forthwith make good, without compensation, such
damage or defects in a manner satisfactory to the ENGINEER / GIPCL. In no
case shall defective or imperfect work be retained even if contractor followed
all technical specifications. GIPCL will not compromise for quality of materials,
works & workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause
notwithstanding  the passing by the GIPCL of any certificate, final or otherwise
or the passing of any accounts.

PRICES AND RATES

This is SoR based contract and final item rates will be derived based on final
offered lowest price received through e-Reverse Auction on gross total price
(including GST). Prorata reduction will be applied in the quoted price for all the
items of SoRs after price discovery through e-Reverse Auction. The item rates
so derived shall be inclusive of cost of all tools, tackles, consumables, safe
storage of materials, wastage, labour, supervision, cost of safety supervisor,
shifting, transportation, loading, unloading, equipment, all tools & tackles,
standard MS scaffolding materials, scaffolding arrangement at work site, safety
equipment’s & PPEs, legal & statutory compliances, Royalties, Rents, Stamp
Duties, Central or State Government or Local body or Municipal Taxes or Duties
or any other duty / tax, minimum wage rates to workmen etc levied by the
Central, State Government or other Public bodies etc... and such other costs
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that are not specifically mentioned herein but will be incurred by the contractor
for the satisfactory and timely completion of the work.

The item rates shall be deemed to include for everything mentioned in the
specification, all leads & lifts, contractor's overheads & profits for due
performance of the work under this contract and such other costs that are not
specifically mentioned herein but will be incurred by the contractor for the
satisfactory and timely completion of the work.

The rates shall also include cost for mobilization / demobilization of manpower,
equipment’s, materials, etc...

Any statutory changes in taxes & duties will be to GIPCL’s account. In case of
any reduction and/or removal of taxes, the same shall be passed on to GIPCL.

The rates shall be firm for entire contract period and also during extension, if
required and shall not be subject to any escalation in price, idle charges for
labour, machinery, overhead expenses etc. No price escalation / idle charges
shall be considered due to any reason whatsoever. No rate escalation / idle
charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever. Clause no. 26 of
Section-A shall be applicable.

Rates will remain firm throughout the contract period and any extension thereof.
There will not be any escalation/compensation to the contractor against any
revision in MWR (Minimum Wage Rates). However, contractor shall not pay
less than the Minimum Wages notified by the Government from time to time to
his/her employees of corresponding category.

Contractor shall at his/her expense comply with all labour and industrial laws
and such other acts and status as may be applicable to this contract in respect
to pay etc. On account of any default in respect of all liabilities and in case of
noncompliance of the above, the company can withhold their payments till all
legal liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient numbers and
quality to ensure workmanship of the degree specified in this contract and to
the satisfaction of the Company.

The price/rate quoted by CONTRACTOR shall be considering mobilization of

all required manpower, tools & tackles, materials, equipment for timely and
satisfactory completion of all scope of work.

TERMS OF PAYMENT

A.Conditions of Payment:
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The contractor shall raise the separate running invoices in duplicate every
month in respect of the work performed or completed during the month along
with the documents as hereinafter provided. On receipt of the invoice complete
in all respects and with all the said documents, the payment in respect of the
same shall be made within 21 days of such receipt of a complete invoice as per
the following terms of payment:

(i) 95% of monthly RA bill along with proportional % taxes shall be released
against the work executed duly certified by GIPCL. Income Tax (IT) will
be deducted at source from monthly RA bills as per the rules in force.5%
of SD amount will be retained along with each RA bill.

(i) Total Security deposit at 5% of contract value shall be submitted as per
clause no.: 1 of Section-C. Security deposit will be returned to the
Contractor without any interest after successful completion of defect
liability period from actual contract completion date as certified by
Engineer-in-charge and as per clause no.: 1 of Section-C.

(i) GST shall be paid along with bills after fulfilment of following terms.

(a) Submission of copy of registration certificate issued by Authority
(to be furnished only once).

(b) Citing the GST Registration no. And the date of issue of
registration certificate on invoices.

(c) Claim of GST amount with percentage (%) separately shown on
the invoices.

(d) The contractor shall be required to submit the proof of payment
of GST of previous month/quarter, as may be applicable as &
when demanded by GIPCL/Owner/company.

(e) The Bidder shall inform the Owner in the event of its registration
certificate is cancelled or discontinued for whatsoever reason.

(f) The vendor shall also mention on their invoice the HSN/SAC code
as applicable under the GST laws under which GST is levied and
a self-certified authentic third party evidence (www.cbic-
gst.gov.in) shall be adduced, one time, to that effect by the
vendor.

(iv) At the time of submission of the first monthly RA Bill, the Contractor shall
submit a certificate from Engineer-in-charge regarding availability of
tools & tackles, equipment’s, vehicles etc at site. The Contractor shall
also furnish the checklist as per ANNEXURE-B enclosed with the
Section-F of tender document along with the RA bill of respective month.

(v) The contractor along with monthly RA Bill shall submit copy of P.F.
Challan, Xerox copies of wages register of previous month, Xerox copies
of attendance sheet of respective month & copy of ECR statement
indicating the employee and employer's P.F contribution of respective
month with respect of employees employed by him for the contract at
GIPCL site.

(vi) The Contractor shall submit his Final Bill within a period of four months
of the expiration or earlier termination of the contract or any extensions
that may be granted by GIPCL to the Contractor. GIPCL shall not
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entertain any bill for any work item after expiration of period of four
months.

(vii) The Contractor shall include all his claims in the Final Bill submitted by
him and accordingly the final bill submitted by the Contractor shall be
deemed to be inclusive of all and whatsoever the claims that the
Contractor may have from GIPCL. The Contractor shall not be entitled
to claim any amounts which are not mentioned in the Final Bill and the
Contractor shall be deemed to have waived any claims not mentioned in
the Final Bill and shall not be entitled to recover the same from GIPCL
subsequent to the submission of the Final Bill on any account and GIPCL
shall stand absolved of all its liabilities in respect of any such claims not
raised by the Contractor in his Final Bill.

B.Validity and Uniformity of Rates
Rates will remain firm throughout the contract period or any extension
thereof. There will not be any escalation/compensation to the contractor

against any revision in MWR (Minimum Wage Rate).

SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for
verification purpose of the bill: -

(1 Measurement sheet along with joint record of work done in the form
of joint inspection report duly signed by authorized representative of
contractor and GIPCL Engineer.

(i) Operator’s check sheet, Control room logbook, Preventive Maintenance
checklist etc.

(i) All formats will be given by GIPCL. However, the printing/ stationary for
day to day requirement is in contractor’s scope.

The bill will not be entertained without submission of above documents.

SUBMISSION OF STATUTORY COMPLIANCES WITH THE PERIODICAL/
MONTHLY RA BILL(S)/FINAL RA BILL

The Contractor shall submit, one time or regularly, as applicable, the following
documents along with the periodical/monthly RA bill/final RA bill.

0] Copy of statutory compliance like labour license, wages payment
register, EC Policy, attendance register, PF paid Challan with ECR, etc.
along with wage certificate pertaining to previous/last/current billing
month/s or period/s, as applicable, in the standard/required format of
billing month.

(i) Notarized Indemnity Bond as per standard Proforma, in case of Final bill.
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(i)  No claim - No arbitration certificate as per Proforma at Annexure-C in
Section-F, after the final bill is certified by GIPCL for payment and the
same is made known to the contractor by GIPCL & accepted by the
contractor.

Bill submitted without any of the above documents shall not be processed for
payment.

MEASUREMENT& DAILY REPORTS

a) The Contractor shall be required to furnish satisfactory job completion report
to GIPCL. The submission of report should be on daily basis, the monthly
bill payment shall be released based on the certified reports of the works.

b) The work to be performed being of a specialized nature, the contractor
should be fully conversant with modern practices and should be able to carry
out handling and maintenance works independently of large thermal power
plant. The contractor shall therefore be required to engage qualified/
experienced personnel to undertake the work specifications specified in
tender.

c) Inspection of work will be done by Engineer in Charge or his authorized
representative. If the work is not found satisfactory engineer in charge
reserves the right to take suitable action.

MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 15 days from the
time of intimation given by GIPCL.

b) Contractor shall provide independent site supervisor who will be
responsible for supervision and execution of job in specified time with
respect to quality, specifications, site preparations, safety, coordination
with GIPCL, issue of work permits, joint measurements, etc... The
supervisors shall coordinate with the Engineer-in-charge of GIPCL for
proper execution of the job.

C) The resources required for execution of above jobs will vary from time to
time, hence contractor shall mobilize the resources accordingly.

d) Contractor shall provide accommodation for the persons deployed by
him for the work at his own cost.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by
the company will be applicable for this contract. The same is enclosed herewith.
Bidders are advised to go through the same.

Where any portion of the general conditions of contract is repugnant to or at
variance with any provisions of the special conditions of contract, then unless
a different intention appears, the provision of the special conditions of contract
shall prevail to the extent of such repugnancy of variance.
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(Annexure — A)

SECTION E

SCHEDULE OF QUANTITIES

ESTIMATED SoR & QUANTITY FOR 2025-26

A. Structural Steel Fabrication, Dismantling & Erection, of structures like platforms, gallery walk-
ways, stair cases, Gratings, steps work, Ladder work, hand railing work, Monorail Door work, any
kind of structural strengthening, modification & replacement work in galleries, trestle, JNT’s and
houses, , platforms, gratings, and miscellaneous structures, structural member of Ash pipe rack,
platforms, gratings, and miscellaneous structures and its associated activities including painting
and its associated activities including painting in Lignite, Limestone and Ash Handling System.

Sr. No.

Description of Iltem

UOM Qty

Unit item
rate

Total (Rs.)

Fabrication

MT 62.15

11053.87

686997.80

N

Erection

MT 82.87

4930.13

408560.07

Re-Erection of same item

MT 19.06

4326.69

82466.68

Dismantling of salvage and shifting to
scrap after measuring of the same at
GIPCL Weigh Bridge

MT 91.16

4930.13

449430.87

Supply of Paint with application of
107 MT of Structural steel work

MT 88.67

4076.84

361493.20

Total in Rs. (A)

1988948.62

B. Detailing, Fabrication and erection of hand railing using 32/40 NB

Limestone Handling System.

G.I Pipes In

Lignite

Sr. No.

Description of Iltem

UOM Qty

Unit item
rate

Total (Rs.)

Detailing, fabrication and erecting hand railing
using 32 NB G.I Pipes (B-class with screwed
end with two horizontal rails one at 500mm
and another at 1200 mm above the base level
with vertical pipes at 1000 mm including
provision of all accessories like necessary
bends, ties, junctions, sockets, including all
operations such as cutting, straightening,
alignment, grinding, welding, fixing in line and
level at all elevation as per specification &
drawing and also including a toe protection MS
plate of 75 x 6, shall be provided for all hand
railing including painting of toe plate with one
coat of primer and two coats of enamel paint
and touching with enamel paint after erection
etc, complete as directed by Engineer in
charge

RMT 248.58

452.77

112550.41

Total in Rs. (B)

112550.41
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C. Fabrication & Erection, Dismantling of Technological Structures like Stringer, Short
Support, seal plate, Skirt Board and its Supporting Structures, Pulley Frames, Chutes & Hoods,
Safety Guards & grills etc. along with its associated activities including painting in Lignite and
Limestone Handling System.

Sr. No. Description of Item UoOM Qty Un:;;teem Total (Rs.)
1 Fabrication MT 20.70 13084.20 270842.95

2 Erection MT 20.70 6036.98 124965.54

3 Re-Erection of same item MT 6.66 5332.53 35514.66
Total in Rs. (C) 431323.14

D. Fabrication & Erection, Re-erection Dismantling of Steel Structures of any type along with
its associated activities including painting for quantity up to 250KG at single isolated location
at any height for Lignite, ASH and Limestone Handling System.

Sr. No. Description of Item UOM Qty Un:;;teem Total (Rs.)
1 Fabrication MT 4.14 28171.92 116631.73

2 Erection MT 4.14 12073.65 49984.90

3 Re-Erection of same item MT 1.62 5933.95 9613.00
Total in Rs. (D) 176229.63

E. Replacement of corroded Inspection doors of Chutes, Hoppers and crushers etc including
painting

Sr. No. Description of Iltem UOM Qty Un:tailéem Total (Rs.)
Replacement of inspection doors of
chutes, hoppers, crusher bodies and
1 other equipments. The same isto be | NOS- 4.50 2493.34 11220.03
installed to suit at site
Total in Rs. (E) 11220.03

F. Cleaning and Refurbishment / strengthening of gallery stools like its top plate, bottom plate,
stiffeners, bearings, stoppers, rocker arm etc. with application of anticorrosive paints.

Sr. No. Description of Iltem UOM Qty Un:;teem Total (Rs.)
1 Cleaning and Refurbishment of NoS. 310 402455 39593 85
gallery stools
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Supply of anti-corrosive / epoxy type

paint with application MT 1.26 5746.18 7240.19

Total in Rs. (F) 39839.03

G. Piping work for service water, potable water, zero discharge line, spray water line etc. up to
150 NB is to be carried out with flanges, gasket, valves, and elbows with necessary support
with u-clamp with proper threading/welding.

Sr. No. Description of Item UOM Qty Un:;&em Total (Rs.)
1 Piping Work RMT | 82.89 302.50 25074.22
Total in Rs. (G) 25074.22

H. Fixing / Replacement of nozzles for water spray system in conveyor galleries, bunker bays,
crusher houses and JNT's Work.

Sr. No. Description of Iltem UOM Qty Un:;;teem Total (Rs.)
1 Fixing / Replacement of nozzles for NoS. 41.40 302.50 12523.30
water spray system
Total in Rs. (H) 12523.30
Note:- Total Work Cost 2797707.97
1. Steel Structural along with fasteners will be in Rs. ()
Supplied by GIPCL free of cost to Contractor. GST @ 18% (J) 503587.43
TOTAL OF (I) +
3301295.40
() =(K)

Value with 18% GST is Rs. 33,01,295.40 (Rs. Thirty-Three Lac One Thousand
Two Hundred Ninety-Five and Forty Paisa only)

My rates are as under.

At estimated value.

OR
%age above the estimated value

OR
%age below the estimated value
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Note:

1) The aboverates are inclusive of all labour cost, equipment’s, supervision,
consumables, tools, tackles, all taxes (including GST), royalties, duties,
etc. Rate will be firm for entire contract period of One year.

2) The Amount shall be inclusive of loading and unloading at site.

The GST will be paid as applicable on submission of documents.
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SECTION F

LIST OF ANNEXURES & FORMS

Sr. No. | Annexure No. Description
1 Annexure-A Price Bid (As per Section-E of tender document)
2 Annexure -B | Checklist for passing the bill
3 Annexure-C Performa Certificate-No Claim, No arbitration
4 Annexure -D | List of tools and tackles & consumables
5 Annexure -E | Performa of bank guarantee for order performance
6 Annexure -F Performa of bank guarantee for EMD
Schedule of deviation from technical specifications
7 Annexure -G . .
and commercial terms and conditions.
8 Annexure -H Information containing details of proposal
Declaration Cum Undertaking for safety laws and
9 Annexure- | . :
Regulations Compliance
10 Annexure-J Declaration for Contractual Disputes/ Litigations
11 Annexure-K | Pecument submitted for Pre-Qualification
12 Annexure-L Procedure for Online Payment on GIPCL Website
13 Annexure-M Certificate of Compliance by Contractor
14 Annexure-N Ethics Pact
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ANNEXURE-B
CHECKLIST TO BE SUBMITTED ALONG WITH MONTHLY INVOICE

(BIENNIAL RATE CONTRACT)

For month of:

1) Work Order/ P.O. No. & Contract value:

2) Nature of work:

3) Duration of Work Order:

4) Maximum number of manpower: per day
deployed in the month

5) Details of Labour License:

6) Details of W.C. policy:

7) Documents attached for verification for the previous month:
o Wage & Attendance sheets Yes/ No
e P.F. Challan Yes / No

8) Documents attached for verification:

e Bonus payment register Yes / No
e Leave wage register Yes/ No
9) Security Deposit lying with Company: Yes/ No
If Yes, d
Date: Signature of Contractor

with official stamp
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ANNEXURE-C

PERFORMA CERTIFICATE
(No claim, No arbitration)

Add. General Manager (O & M) - SLPP
Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under: -

1.

2.

3.

10.

The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We accept
this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract and
extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will not
resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items certified
in the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non-compliance or as decided by GIPCL within terms & conditions of contract.
We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out above
referred work as per prevailing Minimum wages act. We have also fulfilled all requirements
of the P.F. Act. We have maintained all records necessary as per the statutory
requirements. We hereby indemnify GIPCL from any disputes arising in future related to
payment of labours, Provident Fund, etc. and confirm that all liabilities of settlements of
disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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List of Tools & Consumables.

SL.NO | DESCRIPTION QUANTITY
1 | 400 Amp. Welding Rectifier / welding Generator 02 No.
2 | 400 Amp. Welding Transformer./Plasma cutting machine 03 Nos.
Cutting Torch with hose and Regulator having hose length | 5 Sets.
3 | minimum 15 Mtr
4 | Welding cable 40 Mtr length with holder 06 Nos.
5 | Earthing cable 06 nos.
6 | Supply cable single phase & 3 phase having 40 Mtr Length 06 Nos. Each
7 | Piano wire — 100 Mtr. 02 Nos
8 | Water Level — 8MM Dia, 50Mtr. Lg. 02 Nos.
5 | Steel Tape — 3 Mtr. 3
10 | Steel Tape — 30 Mtr. 1
11 | D/E Spanner. Complete Set 01 Sets
12 | Ring Spanner. Complete Set. 01 Sets
13 | Plumbs 02 No.
14 | Angle Grinding M/C. (AG -7 ) & AG-5 03 Nos./ 2 No
15 | Pipe Wrench (Small, Big) 02 Nos.
16 | Magnetic Drill 02 Nos.
17 | D- Shackle (2MT, 5MT, Capacity.) 03 Each.
18 | Wire Rope Sling capacity 3&5 MT 05 Each.
15 | Mechanical Jack 5SMT 01 Each.
20 | Sprit Level 02 Nos.
21 | Turn Buckle 2
22 | Manila Rope (Each 50 Mtr. Long) 3 Bundles
23 | Chain Pulley (1 MT) Capacity. 04 Nos..
24 | Chain Pulley (2 MT) Capacity. 04 Nos.
25 | Chain Pulley (5 MT) Capacity. 02 Nos.
26 | Hack Shaw frame with blade 02 Nos.
27 | Hand Lamp / Flood light 02 Nos. each
28 | Scaffolding material 1 set
25 | Chisels 3 No.
30 | Torch(Large size) 03 Nos.
31 | Line Testers 06 Nos.
32 | ELCB for welding machines 08 Nos
33 | FBA for cutting torch 10 Nos
34 | Trolley for movement of Gas cylinders 03 Nos.
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ANNEXURE-E

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE
BY SELLER / CONTRACTOR

(To be executed on non-judicial stamped paper of approximate value)

B. G. NO.---=——-=—---- I e
Date: ...............

1. WHEREAS Guijarat Industries Power CompanyLimited having its office at
PO: RANOLI, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter
referred to as “The Company / Owner” which expressions shall unless
repugnant to the subject or context includes its legal representatives,
successors and assigns) has entered into a contract with M/s.
...................................... / has placed a purchase order on
M/S. i, (hereinafter referredto as  “Contractor(s) /
Seller(s)” which expression shall unless repugnantto the subject or
context includes their legal representatives, successors and assigns )
for. on the terms and conditions as set out inter
alia, inthe Company“scontract No./P.O.No............... date
............ and various documents forming part thereof hereinafter
referred to as the“said contract” which  expression
include all amendments, modifications and / or variations thereto
and whereas the Contractor(s) / Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including
any parts executed through any  other agencies / subcontractors AND
WHEREAS one of the conditions ofthe “said contract” is that
“contractor(s)/seller(s) shall furnish to the ownera Bank Guarantee from
a bank for ....% (.......... percent) of the total value of the “said contract’
against due and faithful performance of the “said contract” including
performance guarantee obligations of the contractor(s) / seller(s) for
execution / supplies made under the “said contract.”

2. We Bank having its branch office at
.................. do hereby agree and undertake to pay the amount due and
payable under this guarantee without any demur merely on a demand from
the Company stating that in the opinion of the Company, which is final
& binding, the amount claimed is due by reason of default made by the
Contractor(s)/ Seller(s) in performing any of the terms & conditions of the
said Contract including defect liability obligations, in fulfilling the
performance guarantee obligation or loss or damage caused to or would be
caused to or suffered by the Company by reason of any breach by the
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said Contractor (s)/ Seller(s) of any of the terms & conditions of the contract.
Any such demand made on the Bank by the owner shall be conclusive as
regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to

3. We undertake to payto the Company any money so demanded not
withstanding any dispute or disputes raised by the contractor(s) / Seller(s)
in any suit or proceeding pending before any office, court or tribunal relating
thereto our liability under this present guarantee being absolute and
unequivocal. The payment so made by us under this bond shall be a
valid discharge of our liability for payment there under. Our liability to pay
IS not dependent or conditional on the owner proceeding against the
Contractor(s)/ Seller (s).

4. The guarantee herein contained shallnot be determined or
affected or suspended by the liquidation or winding up, dissolution
orchange of constitution or insolvency of the said Contractor(s)/
Seller(s) but shall in all respect and for all purposes be binding and
operative until payment of all money due or liabilities under the said
contract(s)/ Order(s) are fulfilled.

5. The Bank further unconditionally agrees with Gujarat Industries Power
Company Limited (GIPCL) that Gujarat Industries Power Company Limited
(GIPCL) shall be at liberty, without the Bank’s consent and without affecting
in any manner the Bank’s obligation under this Guarantee, from time to time,
to:

a. Vary and / or modify any of the terms and conditions of the Agreement.

b. Extend and / or postpone the time for performance of the obligations of the
Contractor under the Agreement.

c. Forbear or enforce any of the rights exercisable by Gujarat Industries Power
Company Limited (GIPCL) against the Contractor under the terms and
conditions of the Agreement.

6. This guarantee shall be in addition to and not in substitution or in derogation
of any other  security held by Gujarat Industries Power Company Limited
(GIPCL) to secure the performance of the obligations of the Contractor under
the Agreement.

7. No action, event or condition, which by any Applicable Law should operate to
discharge the Bank from liability hereunder, shall have any effect and
the Bank hereby waives any right it may have to apply such law, so that in all
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respects its liability hereunder shall be irrevocable and, except as stated
herein, unconditional in all respects.

8. This guarantee will remain valid up days or

whichever is earlier. The Bank undertakes not to revoke

this guarantee during its currency without previous consent of the

OWNER/PURCHASER and further agrees that if this guarantee is extended

for a period as mutually agreed between bidder & owner/purchaser, the

guarantee shall be valid for a period so extended provided that a written

request for such extension is received before the expiry of validity of
guarantee.

9. We ........oe..e. Bank further agree with the Company that the company
shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and
conditions of the said Contract(s)/ Order(s) or to extend the time of
performance by the said Contractor(s) Seller(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable
by the Company against the said Contractor(s)/ Seller(s) and to
forbear or enforce any of the terms and conditions relating to the said
Contract(s)/ Order(s) and we shall not be relieved from our liability by
reason of any such variation, or extension being granted to the said
Contractor (s) / Seller(s) or for any forbearance, act or omission on the
part of the Company or any indulgence by the Company to the said
Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have affect of
so relieving us.

10. Notwithstanding anything contained herein before, our liability shall not
exceed Rs................ (Rupees............ only) and shall remain in force
till.......... Unless a demand or claim under this Guarantee is made on us
within three months from the date of expiry we shall be discharged
from all the liabilities under this guarantee.

Corporate Seal of the Bank By its constitutional
Attorney Signature of
duly Authorized person
on behalf of the Bank
With Seal & Signature
code
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ANNEXURE-F

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(To be executed on non-judicial stamped paper of approximate value)

B. G. NO.m == e e --- -- Date: ...............

1. WHEREAS M/s. Guijarat Industries Power Company Limited having its
Corporate Office at PO: RANOLI, Dist. Vadodara — 391 350, Gujarat State,
India (hereinafter called “The Company Owner” which expression shall
unless repugnant to the subject or context includes its legal representatives,
successors and assigns) has issued tender paper vide its Tender

(hereinafter called“the said tender”) to Mrls.

................................. (hereinafter called the said Tenderer(s)” which
expression shall unless repugnant to the subject or context includes their
legal representatives, successors and assigns and as per terms and

”

conditions of the said tender, the tenderer shall submit a Bank
guarantee for Rs.............. (Rupees.... only) towards earnest money in lieu
of cash.

2 W B Bank having its branch
office at

do hereby undertake to pay the amount due and payable under this
guarantee without any demur, merely on a demand from the Company
stating that in the opinion of the company which is final and binding, the
amount claimed is due because of any withdrawal of the tender or any
material alteration to the

tender after the opening of the tender by way of any loss or damage caused
to or would be caused or suffered by the Company by reason of any breach
by the said tenderer(s) of any of the terms and conditions contained in the
said tender or failure to accept the letter of Intent Agreement or that  the
amount covered under this Guarantee is forfeited. Any such demand made
on the Bank by the owner shall be conclusive as regards the amount due and
payable by the Bank under this guarantee, However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs...................
(Rupees................... only).

3. We undertake to pay to the Company any money so demanded not
withstanding any dispute or disputes raised by the tenderer (s) in any suit or
proceeding pending before any office, court or tribunal relating thereto our
liability under this present guarantee being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our
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liability for payment there under. Our liability to pay is not dependent or
conditional on the owner proceeding against the tenderer.

4. The guarantee herein contained shall not be determined or affected or
suspended by the liquidation or winding up, dissolution or change of
constitution or insolvency of the said tenderer(s) but shall in all respect and
for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s) / Order(s) are fulfilled.

5. The Bank further unconditionally agrees with Gujarat Industries Power
Company Limited (GIPCL) that Gujarat Industries Power Company Limited
(GIPCL) shall be at liberty, without the Bank’s consent and without affecting
in any manner the Bank’s obligation under this Guarantee, from time to time,
to:

a. Vary and / or modify any of the terms and conditions of the Agreement.

b. Extend and / or postpone the time for performance of the obligations of the
Contractor under the Agreement.

c. Forbear or enforce any of the rights exercisable by Gujarat Industries Power
Company Limited (GIPCL) against the Contractor under the terms and
conditions of the Agreement.

6. This guarantee shall be in addition to and not in substitution or in derogation
of any other security held by Gujarat Industries Power Company Limited
(GIPCL) to secure the performance of the obligations of the Contractor under
the Agreement.

7. No action, event or condition, which by any Applicable Law should operate
to discharge the Bank from liability hereunder, shall have any effect and the
Bank hereby waives any right it may have to apply such law, so that in all
respects its liability hereunder shall be irrevocable and, except as stated
herein, unconditional in all respects.

8. We...ooooeviins Bank Ltd. further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be
taken for the finalization of the said tender and that it shall continue to be
enforceable till the said tender is finally decided and order placed on the
successful tenderer(s) and or till all the dues of the company under or by
virtue of the said tender have been fully paid and its claims satisfied or
discharged or till a duly authorized officer of the company certifies that the
terms and conditions of the said tender have been fully and properly carried
out by the said tenderer (s) and accordingly discharges the guarantee.

9. That the Owner Company will have full liberty without reference to us and
without affecting this guarantee to postpone for any time or from time to time
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the exercise of any of the power of the owner under the tender.

10. Notwithstanding anything contained herein before, our liability shall not
exceed Rs......... (Rupees............ only) and shall remain in force till.........
(Date to be filled up shall be 180 days from the date of submission of Bid).

Bank Corporate Seal of
the Bank By its
constitutional Attorney

Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code
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ANNEXURE -G

SCHEDULE OF DEVIATION FROM TECHNICAL SPECIFICATIONS AND
COMMERCIAL TERMS AND CONDITIONS

All the deviations from the general and technical specifications shall be filled by
BIDDER clause by clause in this schedule.

Sr. SECTION CLAUSE NO AS PER TENDER DEVIATION
No DOCUMENT

The bidder here by certifies that the above mentioned are the only deviations from
OWNER'’s Tender enquiry. The bidder further confirms that in the events any other
data and information presented in the BIDDER’s proposal and accompanying
documents are at variance with specific requirements laid out in the OWNER’s Tender
Document, then the latter shall govern and will be binding on the BIDDER for quoted
price.

COMPANY SEAL SIGNATURE ........ccooviennen.
NAME ...
DESIGNATION .......ccoccevennen

COMPANY ...,
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ANNEXURE -H

INFORMATION CONTAINING DETAILS OF PROPOSAL

NAME OF PACKAGE
NAME OF TENDERER
ADDRESS OF TENDERER

NAME OF CONTACT PERSON/S AND
DESIGNATION ALONG WITH PHONE
/| FAX / MOB.NOS.

LEGAL STATUS AND CAPACITY OF
TENDERER

REGISTRATION DETAILS

COMPANY INCORPORATION
DETAILS (COMPANIES ACT 1913 /
1956)

FULL NAME, DESIGNATION &
ADDRESS OF AUTHORISED
SIGNATORY OF THE PROPOSAL

AUTHORITY / POWER OF ATTORNEY
OF AUTHORISED SIGNATORY OF
THE PROPOSAL

DETAILS OF ALLOTMENT OF :
INDEPENDENT PF CODE NO. BY

SOLE PROPRIETORSHIP/
PARTNERSHIP FIRM/COMPANY (P)
LTD/PUBLIC LTD/GOVT.CO./
CO.OP.SOCIETY/ REGISTRATION
UNDER SHOPS & ESTABLISHMENT
(Strike out which is not applicable)
including change in the constitution of
firm, if any, for the last three years.
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CONCERNED REGIONAL
PROVIDENT FUND COMMISSIONER

11.0 MENTION THE DETAILS OF SIMILAR
NATURE OF JOB BEING EXECUTED
AT PRESENT.

12.0 ANY OTHER INFORMATIONS
NOTE : NO COLUMN SHOULD LEFT BLANK. COLUMNS NOT APPLICABLE MAY BE
MARKED AS N.A. CERTIFIED DOCUMENTARY PROOF FOR THE INFORMATIONS MAY
BE ACCOMPANIED. IF ANY DOCUMENT IS SUBMITTED EARLIER, PLEASE MENTION
THE REFERENCE OF SUBMISSION AGAINST RESPECTIVE COLUMN.

THE ABOVE INFORMATION ARE PART OF OUR BID AND THESE ARE BINDING ON US.

PLACE : SIGNATURE OF BIDDER

DATE : DESIGNATION

COMPANY STAMP
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ANNEXURE- |

(To be submitted on Company’s Letter Head)

Declaration Cum Undertaking for Safety Laws and Regulations Compliance

I on behalf of ... Name of
Party/Company........... hereby confirm, agree and undertake that all the Statutory and
Safety Laws and Regulations of the applicable Authority/ies shall be strictly followed
for all types of works at the site during the period of the Contract, if awarded to me.

Further, | ........ Name of Party/Company...... also hereby confirm, declare and
undertake that there has not been any major Safety Violation and any single Fatal
Accident during the execution of the contracts awarded to me covering the scope and
area of work of this Tender during the period of preceding Three years.

Signed and Stamped by the
Authorized Signatory
Of the Bidder
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ANNEXURE- J
(To be submitted on Company’s Letter Head)

Declaration for Contractual Disputes/ Litigations

I on behalf of ... Name of
Party/Company........... hereby confirm that I/We have

a. not been engaged in any Industrial Dispute(S) or have invoked legal
recourse e.g. Arbitration and/or litigation against any Govt, of Gujarat
Undertakings / Depts. / Authorities and Govt. of Gujarat supported
companies / undertakings / organizations for the last Five (05) years. There
are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat
Undertakings / GoG supported Companies, including GIPCL.

Please Tick ()

OR
b. Invoked legal recourse e.g. litigations against any Govt. of Gujarat

Undertakings / Depts. / Authorities and Govt. of Gujarat supported

companies / undertakings / organizations for the last three (05) years.
Please Tick ()

If “b” is applicable, please submit the details for the same.

The above is true, as on date, to the best of my knowledge. Any breach/ false
statement in this regard shall amount to disqualification of the Bid being submitted
herein.

Signed and Stamped by the

Authorized Signatory
Of the Bidder
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ANNEXURE- K

(To be submitted on Company’s Letter Head)

Document submitted for Pre-Qualification

Sr. No. | Qualification | Document Reference no. submitted for Remarks
criteria No. Eligibility
1 5.1
2 5.2
3 5.3
4 54
5 5.5
6 5.6
7 5.7
8 5.8
9 5.9
10 5.10
11 511
12 5.12
13 5.13
14 5.14
15 5.15
16 5.16
17 5.17
18 5.18
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ANNEXURE-L
PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE
1. For making online payment, first go to the website: www.gipcl.com
2. Then, click on the caption/link as can see like:

“Click here for Making Online Payment of Advance for Ash, DM water etc.”
(The link is visible as horizontal highlighted below Tenders - News & Update Section. Can be
seen in below screenshot)

3. After clicking the link the new page will open. On this page, No need to enter User Name
and Password. Directly click on “ Payment Form” given below the sign in option.

4. After clicking the “Payment Form”, the vendor has to enter the details asked which will be
self-explanatory. It is desired that all the information may be filled correctly so that the
payment made can be tracked.

If the some required fields are not known/available, vendor may write “Not Available” and then
proceed. E.g. some information like Party code is not available to vendor or GST No. not
available with vendor.

Optional Note: Although mentioned as above can be proceeded with “Not available”, It will
be appreciated that regular vendors may obtain the party code from Materials Deptt. or
Concerned Person , so that the vendor can be identified. The same party code may be used
for future transactions also.

After entering the details, click on SUBMIT Button.

5. The vendor/Party will be redirected to Payment Gateway.
By selecting the desired payment mode, payment can be made:

6. After making the payment, the receipt will be generated which has to be shared with
Concerned Person of GIPCL.

Important Note: Please note that for making online payment through the above gateway, the
charges* as below will be applicable, which has to be borne by Vendor/Party making the
Payment:

Payment Mode Charges

Net Banking Rs.9 + GST
Debit Card NIL

Credit Card 0.75% + GST
International Card | 3.00% + GST
UPI NIL
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ANNEXURE- M

CERTIFICATE OF COMPLIANCE BY CONTRACTOR

(To be submitted with each monthly bill on letter head along with labour compliance records)

Certified that M/S.......ooiiiiiiiii e has been awarded
BRC / BMC fOr i, for the period
of (0 at Gujarat Industries Power Company Limited —

Surat Lignite Power Plant, Nani Naroli. | undertake to be bound by all the provisions of
the Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour
(Regulation & Abolition) Rules 1972, The Employees’ Provident Funds and
Miscellaneous Provisions Act 1952, Minimum Wages Act 1948, Payment of Wages Act
1936 and Payment of Bonus Act 1965 and all other applicable labour laws in so far as
the provisions are applicable to me in respect of the employment of contract labour by
me for the month of ........oovvviviiinnnnnn.

FOr M/S. oo
Authorized Signature with Stamp

Place: Nani Naroli

Date:

Through: HoD

To,

GM (HR&A)
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ANNEXURE = N

ETHICS PACT
GUJARAT INDUSTRIES POWER COMPANY LIMITED
PO: RANOLI, DIST: BARODA - 391346

Reference PO No.
Integrity Pact No.:

Date:
Contract Period:

OUR ENDEAVOUR

To create an environment where Business Confidence is built through best business practices
and is fostered in an atmosphere of trust and respect between providers of goods and services

and their users for the benefit of stakeholder, society and the nation.

GIPCL’S COMMITMENT

PARTY’S COMMITMENT

To maintain the highest ethical
standards in business and professions

Not to bring pressure / recommendation from
outside GIPCL to influence its decision.

To ensure maximum transparency to
the satisfaction of all stakeholders.

Not to use intimidation, threat, inducement or
pressure of any kind on GIPCL or any of it's
employees.

To fulfill the terms of agreement /
contract and to consider objectively the
viewpoints of other stakeholders.

To be prompt and reasonable in fulfilling the
contract, agreement and legal obligations.

To ensure regular and timely release of
payments for works done/services
provided

To provide goods and / or services timely as
per agreed quality and specifications.

To ensure that no improper demand is
made by employees or by anyone on
our behalf.

To maintain the general discipline in our
dealings and transactions.

To give maximum possible assistance
to all the Vendors / Suppliers / Service
Provider and others to enable them to
complete the works in time.

To be truthful
information.

and honest in furnishing

To provide all necessary information to
suppliers /contractors relating to
contract / job to facilitate them to
complete the contract / job
successfully in time.

Not to divulge to others any information,
business details about GIPCL made available
during the course of business relationship
without the written consent of GIPCL.

To ensure that no hurdles are caused
to vendors / suppliers / contractors in
execution of agreement / contract /
work.

Not to enter into cartel / understanding
whether formal or informal so as to influence
the price.

Seal & Signature
(GIPCL’s Authorized signatory)

Seal & Signature
(Party’s Authorized signatory)

Name: Name:
Designation: Designation:
---------- XXXXX XXX XK -====---
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