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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR;  
 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Providing & deploying Tata Hitachi Crawler mounted 

Excavator (EX 200), JCB & Dumpers on hire basis for 
cleaning of Natural Nallah on downstream side starting 

from JNT-13 culvert, up to village Surali via village 
Vastan (Year: 2025).  

 
Bid No.: SLPP/Civil/Pre-Monsoon Drive/2025/ 

(GIPCL E-Tender No.: 2400116)  

 

 
 
 

INSTRUCTIONS TO BIDDERS & CONDITIONS OF 
CONTRACT 
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/Civil/Pre-Monsoon Drive/2025/ 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Providing & deploying Tata Hitachi Crawler mounted 
Excavator (EX 200), JCB & Dumpers on hire basis for 
cleaning of Natural Nallah on downstream side starting 
from JNT-13 culvert, up to village Surali via village 
Vastan (Year: 2025). 

Estimated value of work Rs.22,77,861.38 (including GST @18%).  

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394112 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQ (Section-E). 

Contract period Contract scope of works are required to be completed 
on or before 15.06.2025. However, total contract period 
will be 03 (Three) Months from the date as mentioned 
in order and as per subsequent clause no. 16 (Section-
A) & 3 (Section-D). 

EMD Rs.20,000/- (Rupees Twenty Thousand only) as per 
details mentioned hereinunder in clause no. 7 of 
Instructions to Bidders (Section-A). 

Cost of tender document / 
tender fee 

Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty 
only), nonrefundable, inclusive of applicable GST, to be 
submitted through RTGS or through online payment 
gateway from website: www.gipcl.com as per details 
mentioned hereinunder in clause no. 7 of Instructions 
to Bidders. 

Site Visit  Site visit at GIPCL (Surat Lignite Power Plant), Village: 
Nani Naroli, Taluka- Mangrol, Dist. Surat - 394112 
(Gujarat) before submission of bid as per details 
mentioned hereinunder in clause no. 4 of Instructions 
to Bidders (Section-A). 

Availability of online e-Tender 
document 

On website: https://etender.gipcl.com/ and also 
www.gipcl.com up to 27.01.2025, 17:30 hrs. 

Last date of online submission 
of offer 

Through website: https://etender.gipcl.com/ up to 
27.01.2025 up to 17:30 hrs. 

Submission of EMD (as above) 
and online Tender fee 
transaction detail along with 
supporting documents for 
techno-commercial bid in 
physical form in sealed cover. 

On or before 16:00 hrs. of due date of bid 
submission during working days at office of Surat 
Lignite Power Plant, Nani Naroli, Dist. Surat. 
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NOTES: 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be 

done any time by the GIPCL during the period of publication of tender in the 
website. The Bidders are required to visit the website regularly till the last date & 
time of Bid submission.  

2.  GIPCL reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

3. The Bidders are required to quote the rate strictly as per the terms and conditions 
mentioned in the tender document, adhering to technical specifications as well.  

4. Bidders are advised to submit their online bid well in advance to avoid any 
unexpected last moment technical issues with tender portal. In case of any issues 
/difficulties cropping up during online bid submission / uploading / submission of 
documents, etc…, bidders are requested to inform these well in advance (at least 
two days before closing of tender) to GIPCL email to khmistry@gipcl.com 

5. The Bidders are required to submit their Bid offer online only through the website 
https://etender.gipcl.com/ (E-Tender No.: 2400116). 

6. EMD either in physical form by way of DD/BG or copies of payment receipts of 
EMD and Tender fee paid through RTGS/online along with other supporting 
documents are to be submitted in physical form in sealed cover/envelop at the 
following address on or before date & time mentioned in above NIT. At the top of 
envelop, tender notice no.: SLPP/Civil/Pre-Monsoon Drive/2025/ should be 
superscripted.  

             
Addl. General Manager (O&M) - SLPP 
Gujarat Industries Power Company Limited 

 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat-394 112, Gujarat. 

Phone: (02629) 261063-72.  E-Mail: khmistry@gipcl.com  
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 SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 
 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed 
capacity of 1184.40 MW comprising of various conventional and renewable projects.  
 
GIPCL commissioned its first power project; a 145 MW gas based combined cycle power 
plant in year 1992 at Vadodara. It expanded its capacity 165 MW Naptha & gas based 
Combined Cycle Power Plant at Vadodara in year 1997. GIPCL has commissioned 1MWp 
Distributed Solar Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.: 
Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.  
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW installed capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also 
operating its own captive Lignite and Lime Stone Mines close to the Power Plant. The 
Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) technology for the 
Boilers, where Lignite is burnt along with Lime Stone in the Combustor of the Boiler. It also 
commissioned 5 MW solar power station at SLPP in year 2012.  
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as 
a 75 MW Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.: 
Patan and 100 MW Solar PV project in year 2021 at the Raghanesda Solar Park. GIPCL 
has also successfully commissioned 112.40 MW wind farms at different location of Gujarat.  
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are 
on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27 
KM is part of the National & State Highway and balance 5 KM is District Road. From Kim, 
SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is 
District Road. The nearest Broad-Gauge Railway Line is at Kim, which is around 21 KM 
from the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as 
under. 
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The Company intends to award the job work contract for cleaning & enhancing 
the capacity of Natural Nallah passing from culvert near JNT-13 near service 
road of SLPP and up to Village Surali, via Village Vastan (total length about 3.50 
KM) by deploying Tata Hitachi Crawler mounted Excavator (EX 200), JCB & 
Dumpers on hire basis and is therefore inviting open online tender offers from 
experienced & resourceful contractors. 
  

2. SCOPE OF WORK 
 

2.1 As per SoR Item No. 1, scope of work is for providing TATA Hitachi EX 200 or 
equivalent of minimum 0.90 M3 capacity bucket, crawler mounted excavator 
with operator, helper, fuel, lubricants, transportation, etc... on hire basis for 
cleaning, widening & deepening of natural nallah starting from culvert near 
JNT-13 of SLPP to Village Surali, via Village Vastan, including cutting of 
vegetation, removal of wild growth, removal of bushes, excavating waste 
materials, soil, mud, rubbles, including removal of deposition of waste ash / 
waste lignite etc... and loading into dumper or on side banks of nallah as per 
availability of approaches/making necessary approaches and based on 
possibilities of direct loading into dumpers with the help of crawler mounted 
excavator, as directed by Engineer-in-charge. The purpose of this activity is to 
ensure free flow of water during rainy days. No separate payment shall be 
made for cutting the wild growth of vegetation & cleaning up the nallah which 
are included in the scope of work. Also, as per SoR Item No. 2, scope of work 
includes providing Trucks/Dumpers of minimum 3 brass (8 MT) capacity with 
operator, helper, fuel, lubricants, transportation, etc... on hire basis for 
transporting excavated stuff, vegetation, etc... of natural nallah, as removed 
by Excavator, up to maximum 09 KM lead on aerial distance (one side) in 
mines dump yard or other designation locations as directed by Engineer-in-
charge. Payment will be made on the basis of nos. of trips carried by 
Dumper/Truck as certified by GIPCL representative. Dumpers/trucks in 
sufficient nos. to be deployed with the Excavator so that stuff removed / 
excavated from nallah by excavator shall be disposed on immediate possible 
extent. 

2.2 In case of unavailability of direct approach / practical difficulties of loading of 
excavated stuff directly into dumpers by Hitachi excavator, in such situations, 
on verification by Engineer-in-Charge of GIPCL, contractor will allow to first 
deposit the excavated stuff on nearest available & approachable space of 
nallah bank through Hitachi excavator and then as per SoR Item No. 3, 
excavated stuff shall be removed by providing Trucks/Dumpers of minimum 3 
brass (8 MT) capacity with operator, helper, fuel, lubricants, transportation, 
etc... on hire basis including JCB for loading of excavated stuff into dumpers 
and transporting the excavated stuff, vegetation, etc... of natural nallah up to 
maximum 05 KM lead on aerial distance (one side) in mines dump yard or 
other designation locations as directed by Engineer-in-charge. Payment will 
be made on the basis of nos. of trips carried by Dumper/Truck as certified by 
GIPCL representative. No separate payment will be made for JCB hours for 
this specific requirement under SoR Item No. 3. 

2.3 Whenever required by GIPCL, contractor should deploy the JCB 3D on hire 
basis with operator, fuel, etc… for making approach, shifting & loading of 
excavated stuff of natural nallah into dumpers for SoR Item No. 2 where direct 
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loading of the excavated stuff in dumpers by excavator as per SoR Item No. 1 
is not possible due to approach constraints. 

2.4 The detail scope of work is mentioned in Clause No. 1 of enclosed Section-D 
(Special Conditions of Contract) and specifications as per enclosed detail SoR 
(Schedule of Rate) in Section-E. 

2.5 Quantum of job mentioned against all items in the Schedule of Rate (SoR) 
under Section-E of this document is indicative only & may vary as per site 
requirements and not to be construed as maximum or guaranteed quantity. 
The quantities shown in the Schedule of Rate (Section-E) are approximate 
quantities for the contract period and they may vary to any extent as per 
actual job requirements. However, overall contract limit shall be within SoR 
awarded contract price. The technical activity estimate sheet is given in 
enclosed Section-E. 

2.6 The bid submitted by the bidder not covering the total scope of work and 
services as detailed out in the tender document shall be liable for rejection. 

2.7 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his offered rates. 
 
For detailed scope of work, please refer clause no.1 of Section-D & item 
nomenclature of SoR (Section-E).  

 
3. GENERAL INSTRUCTIONS  
  

3.1 The Bidders who are interested in participating in the tender must read and 
comply with the instructions and the Terms & Conditions contained in the tender 
documents.  

3.2 The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any 
alteration, erasures or overwriting shall be liable to make the tender invalid 
unless the same is neatly carried out and attested over the full signature of 
Bidder. The decision of the Company to interpret the information and rates filled 
in by the Bidder shall be final and binding on the Bidder.  

3.3 The Bidders are requested to make themselves fully conversant with the 
General Conditions of Contract, Special Conditions of Contract, Technical 
Specifications, Site conditions, Safety & Health Aspects and Norms to be 
observed etc. before submitting their bids so that no ambiguity arises in these 
respects subsequent to submission of the Bids.  

3.4 Before quoting the bid, the Bidder must visit site and should go through the 
specifications, scope of work etc. and get himself/herself fully conversant with 
them. The Bid should include cost of mobilization and cost to adhere to all 
Safety Norms as described in the tender. No relaxation or request for revision of 
quoted/accepted rates shall be entertained subsequent to the opening of Bid on 
account of mobilization or Safety costs.  

3.5 Bidder has to submit all the information as per required Bid document. Failure to 
furnish all the information as per required Bid documents or submission of a Bid 
containing deviations from the contractual terms and conditions, specifications 
and requirements, shall be rejected.  

3.6 The Bids shall be submitted within the time frames set out in the Notice Inviting 
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and 
considered.  

3.7 The tender documents shall not be transferable.  
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3.8 The Bidders are expected to examine all instructions, forms, terms & 
specifications in the Bid documents and to get fully acquainted themselves with 
all the conditions and matters which may affect the subject matter of the 
work/tender or the cost thereof. If any Bidder finds any discrepancies or 
omissions in the specifications and documents or any doubt in true meaning or 
interpretation of any part, he shall seek necessary clarifications in writing if 
required.  

3.9 Conditional offers shall not be considered and liable to be rejected.  
3.10 The Company reserves the right to extend the deadlines for submission of the 

Bids by giving amendments.  
3.11 During evaluation of Bids the Company may, at its discretion ask the Bidder (s) 

for clarification of their Bid. The request for clarification and the response shall 
be in writing and no change in prices or substance of the Bid shall be sought, 
offered or permitted.  

3.12 The Company reserves the right to amend/ modify the Bidding documents at 
any time prior to the deadline for submission of Bids, either at its own discretion 
or in response to the clarification requested by a prospective Bidder. In such 
case, the Company may in its discretion extend the deadline for submission of 
Bids in order to facilitate the prospective Bidders for incorporating the effect of 
the amendment in their Bids.  

3.13 The Bidders shall bear all costs and expenses associated with the preparation 
and submission of their respective Bids, to attend meetings or conferences, if 
any, including any pre award discussion with the successful Bidder, technical 
and other presentations etc. and the Company shall not be liable for any 
expense thereof.  

3.14 If the successful Bidder is consortium/joint deed of undertaking of company, the 
Consortium leader/Bidder shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract.  

3.15 Timely and satisfactory completion of the work and strict adherence to the 
allotted time frames for jobs shall be the essence of the contract.  

3.16 The Company reserves the right to qualify/disqualify any applicant without 
assigning any reason.  

3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the Bid forms, attachments and other supporting documents submitted 
by the Bidder. 

 
4. PLANT / SITE VISIT 

 
It is advisable & recommended for all interested bidders to visit the site/plant 
after downloading the tender copy to understand the actual working 
conditions, available approaches, actual quantum of work, hindrances, local 
coordination, legal & statutory compliance, safety etc. before submitting their 
offer. Failing which, any consequential liabilities arising will be to bidder’s account. 
The bidders shall examine the site of works and its surroundings at his own 
responsibility.  
 
The bidders shall collect information that may be necessary for preparing the bid 
and entering into a contract. All costs and liabilities arising out of the site visit shall 
be at bidder’s account. The bidder is deemed to have examined and understood the 
tender document, obtained his own information in all matters whatsoever that might 
affect the carrying out the works expressly mentioned or works which may have to 
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be carried out to fulfill his contractual obligation within the scheduled rates and to 
have satisfied himself to the sufficiency for his offer.  
 
The submission of tender by a contractor implies that he has visited the site and 
read these instructions, conditions of the contract etc. and has himself aware of the 
scope, nature of works & specifications of the works to be done, General & Special 
Terms and Condition. GIPCL will not, therefore after acceptance of contractor’s 
rate, pay any extra charges for any other reason in case the contractor is found 
later on to have misjudged the site conditions.  
 
Any error in description or quantity or omission in the contract document shall not 
vitiate the contract or release the contractor from executing the work comprised in 
the contract according to scope of works, magnitude of the works, requirement of 
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the 
work in accordance with the contract documents irrespective of any defects, 
omissions or errors that may be found in the contract documents. 
 
BIDDER shall inspect the site, examine and obtain all information required and 
satisfy himself regarding matters such as access to site, communication, transport, 
working condition, importance of work, round the clock working conditions, available 
access & approaches, safety requirements, right of way, high flood level in River, 
flow of water during monsoon/dry season in the River/Nallah, the type and number 
of equipment & facilities required for the satisfactory completion of work, the 
quantity of various items of the  work, the availability of local labour, local working 
conditions, uncertainties of weather, obstructions & hindrances that may arise, 
etc… which may affect the work or cost thereof, etc… before submission of his Bid. 
Ignorance of site conditions shall not be accepted by the GIPCL as basis for any 
claim for compensation. The submission of a Bid by the BIDDER will be construed 
as evidence that such an examination was made. Any later claims / disputes in 
regard to rates quoted/offered shall not be entertained nor considered by the 
GIPCL. 
 
The % rate quoted by BIDDER shall be based on his own knowledge and judgment 
of the conditions and hazards involved and shall not be based on any 
representations of the GIPCL Engineer. 
 
It is also desirable to study tender documents thoroughly before site visit. Site visit 
will be carried out with advance intimation to GIPCL through email. 
 

5. ELIGIBILITY CRITERIA    
 

The following criteria will be adopted for qualifying the Bidders for consideration of 
the Bid for the further proceeding. 
 

5.1 Bidder should possess minimum Three years of experience during last five years 
in similar type of works with similar machineries/equipment & vehicles and/or supply 
of similar machineries/equipment & vehicles on higher basis and/or major 
excavation work with similar machineries/equipment & vehicles etc… and should 
enclose proof of the same. Bidder shall submit necessary evidence for the same 
like self-attested copies of work orders/Work Execution/Work Completion 
certificates from clients. The work completion certificate shall comprise of Order 
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value & Executed value. Bidders should have executed the work directly. The work 
executed as a sub-contractor or subletting agency shall not be taken in to 
consideration. 

5.2 Bidder should produce evidence of having successfully completed similar 
works (as per above clause no. 5.1) during last five years ending last day of 
the month previous to the one in which tender is invited, satisfactory progress 
of ongoing works etc… secured from clients along with self-attested copies of 
documentary evidence preferably photo copies of work experience. The experience 
should be either of the following: 
  
a. One similar completed/executed work each costing not less than the 

amount equal to Rs.18,22,289/-.  
OR 

 
b. Two similar completed/executed works each costing not less than the 

amount equal to Rs.11,38,930/-.  
OR 

 
c. Three similar completed/executed works each costing not less than the 

amount equal to Rs.9,11,144/-. 
 
Note: For evaluation of the bid the executed value mentioned in the work 
completion/work in progress certificate will be considered. 
 
Bidder should specifically mention fulfilling of above criteria in his offer along 
with details of work orders & work completion/execution certificates issued 
by clients. 
 
Bidder should specifically mention fulfilling of above criteria in his offer along with 
details of work orders & work completion/execution certificates issued by clients. 
 

5.3 Tender fee: The tender fee shall be submitted through RTGS or through online 
payment only as per details provided in clause no. 7 hereinunder. Demand Draft 
will not be accepted for Tender Fee. 

5.4 EMD: The EMD shall be submitted in the form of DD/RTGS/online or irrevocable 
Bank Guarantee given by Bank as described in subsequent clause no. 7. 

5.5 Employees Provident Fund (EPF) code number towards registration of firm with 
RPF commissioner, if applicable as per Employees Provident Fund and 
Miscellaneous Provision Act 1952. 

5.6 Attested copies of relevant documents duly signed & seal on each & every page 
shall be submitted. GIPCL may verify the documents, experience certificates issued 
by concern authority. After opening of technical Bid, if any required attested 
documents found missing in the Technical Bid submitted by the Bidder, the tender 
inviting authority may inform to that Bidder by E-mail to submit the missing required 
documents within stipulated time limit. If Bidder/Bidders fail to submit within 
stipulated time, their Bid will be declared technically disqualified and no further 
correspondence will be entertained. 

5.7 Bidder should have average annual turnover of Rs.6,83,358/- during last three 
financial years (average of financial years of 2023-24, 2022-23 & 2021-22). 
Bidder shall furnish annual audited financial statement duly certified by Chartered 
Accountant for the last three financial years as above to demonstrate the financial 
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healthiness of the company. The balance Sheet and Profit & Loss Account must be 
in the name of the company. Any type of MOU for this purpose will not be 
entertained. 
Note: In case, the annual turnover is less than the statutory guideline which does 
not require audit, the bidder shall submit the turnover certificate from Chartered 
Accountant. 

5.8 The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and 
GST registration number. Copies of the same shall be submitted. 

5.9 The net worth of the bidder should be positive as evidenced from audited 
accounts of last financial year (2023-24), audited (or where, as per extant laws of 
the land, audit is not applicable, certified) by a qualified Chartered Accountant who 
should be a member of the Institute of Chartered Accountants of India. 

5.10 In case Bidder is a Consortium/Joint deed of undertaking of company, the above 
requirements/credential of consortium leader/bidder shall be considered unless 
otherwise specifically mentioned in the tender.  

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered / 
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings / 
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations, Bid of that party may be liable to be rejected. Bidder agrees and 
undertakes to accept decision of GIPCL in this regards as final and binding on the 
Bidder without any demur and that no further correspondence shall be done in this 
regard at any stage. Bidder shall have to submit “Declaration for Contractual 
Litigations” as amended in Annexure-H in Section-F / Form attached. 

5.12 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of 
Safety Laws and Regulations” on his company letter head as amended in 
Annexure-G in Section-F / Form attached. 

 If any Major Violation of any safety law(s) / Rule(s) is / are found during 
the preceding Three (3) years, Bid of that party will be liable to be 
rejected. Bidder agrees and undertakes to accept decision of GIPCL in 
this regard as final and binding on the Bidder without any demur and that 
no further correspondence shall be done in this regard at any stage.  

 If any of the details submitted in the prescribed Annexure-G & H in 
Section-F / Form to the Bid is/are found to be false, incorrect at any time 
in future, then the Contract awarded to that Bidder / Contractor shall be 
liable to be terminated forthwith without any notice / correspondence and 
Bidder agrees and undertakes to accept decision of GIPCL in this 
regards as final and binding on the Bidder without any demur and that no 
further correspondence shall be done in this regard at any stage. 
Further, Performance / Security Deposit will also be liable to be forfeited.  

 Any dues to GIPCL from the Bidder / Contractor shall be recovered from 
the pending bills or any other dues payable to the Bidder / Contractor, if 
any or otherwise through any other recourse available under the Laws. 

The Bidder shall submit all the evidences, documents, attested copies of work 
orders & work completion certificates etc… as a proof with EMD & Tender Fee and 
also provide the requisite details online for meeting the prequalification 
requirements. GIPCL will verify the experience, performance, capability & strength 
of Bidders, independently for executing the job. GIPCL may visit the site & consult 
the owner of the industry/property where similar job is executed by the Bidder. 
GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning any 
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for 
further evaluation. 
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5.13 Site Visit is desirable prior to submission of bid to understand the scope of work, 
working conditions, site conditions, equipments, tools & tackles, labor deployment, 
associated risk, surrounding etc.  

  
6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating to 
the Bid exchanged by the Bidder and the Company, shall be written in the English 
language. Any printed literature furnished by the Bidder, written in another language 
shall be accompanied by an English translation for the purpose of interpretation of 
the Bid. 
 

7. EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE 
           
7.1 An EMD of Rs.20,000/- (Rupees Twenty Thousand only) and nonrefundable 

Tender fee of Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty only), 
inclusive of applicable GST (Rs.2,500/- plus 18% GST) shall accompany with Bid. 
Tender fee shall be submitted through RTGS / online mode of payment only. 

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor 
of Gujarat Industries Power Company Limited from all Nationalized Banks or Axis 
Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal 
Bank, Bandhan Bank, IDBI Bank and Karur Vysya Bank as per Performa of BG 
enclosed with this tender document under Section-F (Annexure-C). 

 
Bank for EMD DD   Payable at : 
1. Bank of Baroda   Mosali, Dist: Surat 
2. State Bank of India Nani Naroli, Branch Code: 13423 
3. Any Nationalized banks  Surat 

 
Alternatively, EMD & Tender Fee may also be submitted through RTGS mode of 
payment by the bidders as per the details given below:- 
 
RTGS detail: 
 

1. BANK NAME:- State Bank of India  
2. BRANCH:- Nani Naroli  
3. IFSC CODE:- SBIN0013423  
4. BENEFICIARY NAME: Gujarat Industries Power Company Limited  
5. A/C No.- 33514692834 

 
Also, EMD & Tender fee may be submitted through online payment gateway 
of company’s website: www.gipcl.com (online Payment Form) as per detail 
provided in Section-F (Annexure-J) herein under. 
                          

7.3  In case EMD is paid in the form of irrevocable BG, the same shall be valid for a 
period of 180 days after the due date for submission of the bid  

7.4  The EMD of the successful bidder will be returned after payment of Security 
Deposit or submission of irrevocable PBG by successful bidder. Alternatively, EMD 
will be converted into SD and successful bidder shall submit SD or performance 
bank guarantee for the balance amount. 
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7.5  The earnest money deposit will be refunded to the unsuccessful/disqualified 
BIDDER after the tender is finalized and after award of LOI/Work Order.  

7.6  Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees 
and EMD should be submitted to GIPCL.  

7.7  No interest shall be payable on EMD.  
7.8  The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or 

(ii) withdraws his tender before the expiry of the validity date of the tender. 
 
7.9 SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS 
 
Details/receipts of EMD & Tender fee 
paid by RTGS/online or EMD in physical 
form by way of DD/BG (as applicable) 
with other documents duly self-attested 
are to be submitted in physical form in 
sealed cover as per details mentioned 
in NIT. Bid No. shall be mentioned at 
the top of cover/envelope. 

Address for Submission: - 
 
Addl. General Manager (O&M) - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village: Nani Naroli, Taluka: Motamiya-Mangrol, 
District: Surat. PIN: 394 112, Gujarat.  
 
Phone : 02629-261063  
E-Mail: khmistry@gipcl.com  

 
8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 

The bids shall be submitted online through website: https://etender.gipcl.com/ within 
the dates specified in the NIT along with the details of tender fees, EMD in two 
parts as under: 
 

(a) Pre-qualification and Techno-commercial Bid without price. 
(b) Price Bid. 

 
Further briefing of above Part (a) and (b) are as under; 

 
(a) Pre-qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 

 
1. Qualification and experience of Site-in-charge. 
2. Schedule of Deviation (Annexure-F in Section-F) Technical as well as 

commercial, if any. 
3. Qualification & experience of Supervisors/Engineers. 
4. List of available equipments, tools & tackles which are required to perform the 

scope of works as specified in this tender. 
 
The following supporting documents shall also be submitted in physical form 
along with EMD & Tender Fee: 
 
1. The tender documents dully signed in all pages without price bid along with 

techno-commercial deviations, if any. 
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2. Proof of experience meeting the minimum eligibility criteria as mentioned in 
tender document. 

3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any). 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit & loss account and balance sheet and net worth 
certificate for last financial year duly certified by a practicing CA will be 
required as specified in clause nos. 5.7& 5.9 above. 

7. P.F. Number and Allotment Letter if applicable as per Employees Provident 
Fund and Miscellaneous Provision Act 1952. 

8. PAN Number. 
9. Goods & Service tax registration number/certificate copy  
10. Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations 

and Contractual Disputes / Litigations as per Performa Annexure-G & 
Annexure-H under Section-F. 

11. Bidder should submit duly filled Annexure-E provided under Section-F of 
Tender document. 

 
(b) Price Bid: 

 

1. Percentage Rate Price Bid shall be submitted only in soft form through e- 
portal system. 

 
Note: Estimate includes cost of all manpower / supervisors, operators, 

drivers, helpers, equipment, hiring & mobilization-demobilization cost 
including operation cost of Tata Hitachi EX 200, JCB 3D, Dumpers of 
specified capacity in sufficient nos. with all type of spares, 
consumables, fuel, maintenance, transportation, loading-unloading, 
insurance, Safety, Legal & Statutory compliance, all taxes & duties 
(GST 18% is considered in total estimated SoR value).  

 
2. Goods & Service tax shall be paid extra at actual as per prevailing rates as 

declared by Central Government on submission of documentary evidence. 
However, total offered price in online price bid is including 18% GST. 

3. Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated 
Value OR _____%age below the estimated value OR______%age above the 
estimated total value with 18% GST”. 

4. The quantities shown in the SoR (Section-E) are approximate for the contract 
period and may vary as per job requirement.  

5. The Bidder shall fill the Bid documents with utmost care in consonance with 
the instructions contained in the Bid documents. 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 

(i) The Bid must contain the postal address like name, residence & place of 
business of the person/persons submitting the Bid and must be signed & 
sealed by the Bidder with his/her usual signature. The name of all persons 
signing the documents shall also be typed or printed below the signature on 
each page. 

(ii) Bid by a joint venture/partnership firm must be furnished with full names of all 
partners and be signed with the partnership name, followed by the signature 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Providing & deploying Tata Hitachi Crawler 
mounted Excavator (EX 200), JCB & Dumpers on hire basis for cleaning of Natural Nallah on downstream side 
starting from JNT-13 culvert, up to village Surali via village Vastan (Year: 2025)”.  
 
Bid No.: SLPP/Civil/Pre-Monsoon Drive/2025/. 
 
 
 
 
________________________________________________________________________________________ 

Page 15 of 60 
 

and designation of one of the authorized partners or other authorized 
representative(s). A certified copy of the power of attorney authorizing such 
partner or representative shall also be submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e. by the President/Managing Director/Secretary or 
other person or persons authorized to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of the 
firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the 
person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of bid validity. 
 

10. POLICY FOR BIDS UNDER CONSIDERATION 
 

a. Bid shall be deemed to be under consideration immediately after opening of the 
bid and till official intimation of award/rejection made by the Company to the 
Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, the 
Company. The Engineer, if necessary, will obtain clarifications on the Bids by 
requesting for such information from any or all the Bidders, in writing as may be 
necessary. The Bidder will not be permitted to change the price or substance of 
the Bid after the Bid has been opened. 
 

11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no cause 
of action or claim, against the Company for rejection of his Bid. The Company 
shall always be at liberty to reject or accept any Bid or Bids at his sole discretion 
and any action will not be called into question and the Bidder shall have no 
claim in that regard against the GIPCL. 
 

12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case 
may be, in presence of Bidder's representatives whenever such a procedure 
has been specified. Otherwise the tender will be opened by the authorized 
officers of GIPCL. 
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12.2 Preliminary Examination: 
 

12.2.1    The Company will examine the Bids for any computational errors, for 
sureties furnished by bidder, for authentication of documents 
submitted and completeness of the Bids. 

12.2.2 Arithmetical errors will be rectified on the following basis:  
(a) If there is a discrepancy between the unit price and the total price 

that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price will be corrected & will be 
binding to the bidders. 

(b) If there is a discrepancy between the Total Bid Amount and the sum 
of total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 

 
13. EVALUATION & COMPARISON OF BIDS 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents. 

13.2 The Technical Bids will be examined for minor matters regarding qualification 
of bids. Subsequent to correspondence with the respective bidders, the 
decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or before 
due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission shall 
be evaluated at highest quoted price of the deviation/omission quoted by any 
of the Bidder. In case a separate price (for omission) is not given by any 
other Bidder, a reasonable price of the same shall be taken & the same shall 
be binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par. 
The loading shall be carried out at an interest rate of 2% above PLR of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid documents 
without any material deviation or reservation.  

13.7 For the above referred purpose, a ‘material deviation’ shall be one which: 
(a) Which affects in any substantial way the scope, quality or performance of 

the contract, or 
(b) Which limits in any substantial way and in a manner inconsistent with the 

Bid documents, GIPCL’s right or the Bidder’s obligations, under the 
contract, or 

(c) Whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

14.       RIGHT OF REJECTION OF TENDERS 
 

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding 
process and reject all Bids at any time prior to award of contract, without 
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thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders regarding the same. 

14.2 Any Tender without EMD and Tender fee will be treated as non-responsive 
and shall be rejected at the outset & no further correspondence shall be 
entertained regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids 
if such Bidder has quoted an abnormally low rate in the Bid document/price 
Bid. 
 

15. AWARD OF CONTRACT 
  

15.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is determined 
and evaluated to be qualified to perform the contract satisfactorily. 

15.2 The successful bidder shall be intimated of his/her selection through the Letter 
of Intent or Letter of Award/ Work Order which shall be sent to him/her 
through e-mail, courier, fax or registered mail. 

15.3 GIPCL reserves the right to cancel/short close the contract during the contract 
period without assigning any reason.  

15.4 GIPCL reserves the right to split the contract quantity between vendors.  
 

16. CONTRACT PERIOD 
 

16.1 The contract will be for a period of 03 (three) Months from the date of actual 
commencement of operation of the contract as stated in the Work Order 
(‘Contract Period’). However, entire scope of work is required to be completed 
by or before 15.06.2025. 

16.2 GIPCL reserves the right to extend the Contract Period up to further 03 
(Three) months at the same rates, terms & conditions without any price 
escalation and without entering into any new contract. 

16.3 GIPCL reserve the right to short close the contract any time by giving one 
month notice period without assigning any reason. 

16.4 If given scope of work not completed during contract period due to justifiable 
reasons submitted by Contractor seeking time extension and same are 
acceptable to GIPCL, in such case, GIPCL reserves the right to only extend 
the Contract Period appropriately at the same rates, terms & conditions 
without any price escalation and without entering into any new contract on 
sole discretion of GIPCL.  

 
17. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 
 

18. CONTRACTOR’S OBLIGATIONS 
 

   A: DEPLOYMENT & RESPONSIBILITY OF MANPOWER 
(i) The Contractor shall deploy suitably qualified and sufficient manpower for 

timely & satisfactorily execution of the works under the contract. 
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(ii) The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 
manpower to properly complete the job in given/scheduled time. 

(iii) The Contractor shall depute its own workmen/labour with proper identification 
to enter the plant premises after ensuring that the jobs are scheduled. 

(iv) At the time of deploying manpower, the Contractor shall ensure compliance of 
all the applicable labour laws/Acts norms including but not restricted to the age 
of the workers, women workers and it shall be contractor’s responsibility to 
ensure requirements of police verification, security check, pre-employment 
medical fitness check-ups & induction safety training for all the workmen/labour 
engaged at the GIPCL site. Any misrepresentation regarding compliance of the 
same shall compel GIPCL to initiate appropriate civil or criminal proceedings 
regarding the same. 

(v) The Contractor shall also ensure to comply safety requirements and provide his 
workmen/labor with all required safety equipment like helmets, masks, gum 
boots and other necessary PPEs for properly undertaking the operations 
involved under this contract. Following is general list of PPEs. 
 

a) Safety shoes (standard approved ISI make) 
b) Safety helmet (standard approved ISI make in yellow colour only) 
c) Safety Goggles / face shield. 
d) Ear plug / Ear muff. 
e) Hand gloves like electrical hand gloves / cotton hand gloves / 

Chemical hand gloves. 
 

(vi) Contractor shall nominate /authorize senior experienced person in writing as 
site-in-charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain 
available at site during execution of scope of work. Contractor has to submit the 
authority letter and documentary proof for the same.  

(vii) The Contractor shall appoint minimum required site supervisors who shall co-
ordinate with GIPCL’s Engineer-in-Charge for daily entrusted jobs. They have 
to maintain day to day records dully signed for the works carried out and duly 
certified by concern Engineer-in-Charge. The Contractor in co-ordination with 
the Engineer-in-Charge shall ensure the availability of adequate manpower, 
consumables, equipment, vehicles, spares, fuel, tools & tackles, etc… to carry 
out the job satisfactorily as per GIPCL’s requirements as directed by Engineer-
in-charge. As per the instruction of Engineer-in-Charge, they have to allot the 
work and execute the same in specified time limit.  

(viii) During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilize additional resources 
accordingly.  

(ix) During emergency or similar situations the Contractor shall be required to 
mobilize resources as per need within the period of 04 (four) hours or even 
earlier of that, depending upon criticality and also during odd hours, as directed 
by GIPCL. If the contractor fails to mobilize sufficient manpower to complete 
the job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 10% supervision charges, including GST & the same 
will be recovered from the Contractor’s bill.  
 
Important Note: Whenever any of the Unit at SLPP remains under outage 
due to any reason, the contractor shall mobilize sufficient work force at 
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site within a period of four hours from the time of intimation to the site-in-
charge or via mail. Generation loss occurred due to want of manpower, 
resources, etc… will be viewed very seriously and will invite appropriate 
punitive measures as decided by competent authority.  
 

(x) During working in high risk area, the workman must wear a suitable safety 
apron, safety belt, safety hand gloves and goggles. It is the 
contractor’s/contractor’s supervisor’s responsibility to ensure it without fail.  

(xi) During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
overhauling period quantum of work increases substantially). For this, 
enhanced work shall be completed by deploying additional manpower with 
supervisor as per site necessity. Payment will be made on item rate basis only 
under respective section. The work during the overhauling period is to be 
carried out round the clock as per instructions of Engineer-in-charge. 
Contractor should mobilize sufficient number of manpower with other required 
equipment/resources and execute the work in all shifts with independent 
manpower after receipt of such instructions. Contractor should not continue the 
same manpower for more than 12 hours.  

 
   B: TOOLS & TACKLES / EQUIPMENT / VEHICLES:  
 

(i) All standard tools & tackles, equipments like Tata Hitachi EX 200 or equivalent 
Excavator, JCB 3D, Dumpers/Trucks in sufficient quantity & within specified 
capacity, consumables, spares, fuel, maintenance, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure that 
all such tools & tackles/equipments/vehicle are in healthy & working condition 
with valid statutory records like Driving License, RC Book, PUC, Fitness 
certificate, Insurance, etc... All consumable items would be in the scope of the 
contractor.  
Note: If work is suffered due to want of sufficient manpower, tools & 
tackles, vehicle, equipments and/or required consumables/materials then 
25% of the total job cost including GST will be levied as a penalty for each 
and every instance. 

(ii) For proper execution of the work as per the scope, the contractor is required to 
maintain sufficient quantity of tools & tackles, equipments, vehicles, etc… in 
good working condition at site as per day to day work load and emergency 
situations to complete the work in stipulated time. 

(iii) In case of breakdown of equipment, the contractor should work round the clock 
for putting back the area in service immediately within minimum time. In case of 
any emergency arising during night hours the contractor should be in a position 
to mobilize immediately within minimum time.  

(iv) Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, lamps, etc... The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt halogen lamp for other area ensuring safety at work place.  

(v) Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human due 
to carelessness in loose connection, contractors will be held responsible & 
liable for any recovery/actions. 
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19. CLARIFICATION OF BIDDING DOCUMENTS 
 

If any Bidder requires any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission of 
online Bid, in writing or by E-mail at the GIPCL's mailing address 
khmistry@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 

 
20. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
21. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATIONS 

 
The Bidder is required to carefully examine the specifications & documents, all the 
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies 
or omissions in the specifications and documents or is in doubt for any meaning of 
any part, he shall request in writing for an interpretation/ clarification to the GIPCL. 
All such interpretations and clarifications shall form a part of the Bid documents.   

 

22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque or RTGS (online payment) system only based on submission of 
required documents like bank mandate form with original cancelled cheque. 
 

23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The Schedule of Rate (Section-E) shall be read in conjunction with Instructions to 
Bidders, General conditions of contract, Special conditions of contract and 
Technical specifications. 

b. The quantities given in the Schedule of Rate (Section-E) are estimated and 
payment will be made as per actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in accordance 
with the method of measurement specified in the Tender in Section-D. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to or 
in day to day operation in the course of fulfillment of contractual obligation of the 
contractor. 
Note: Interested bidders are requested to submit the online tender at least two days 
in advance from the due date set for online submission of bid in order to avoid non-
participation of e-tender due to probable technical problem in e-tender system. 
 

24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL. 
Quantities of individual items may be revised during the course of contract period 
based on plant operational & maintenance requirements. Contractor shall not be 
entitled for any compensation on ground of such alteration in given estimated 
quantities within overall limits of awarded contract price.  
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GIPCL reserves the right to operate or increase/decrease quantities in each item or 
omit any item included in Schedule of Quantity at its discretion. Contractor shall 
have no claim, whatsoever, on grounds of loss of anticipated profit etc. on account 
of the same.  
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall 
have no claim for any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of the full amount of the work not 
having been carried out nor shall he have any claim for compensation by reason of 
any change having been made in the original specifications and instructions which 
shall involve any curtailment of the work as originally contemplated. 

----------------- 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

  
1. Tender documents are available only in electronic format. Bidders can download free 

of cost from the web site - https://etender.gipcl.com/  
2. All Bids (technical and price Bid) should be submitted online through the website 

http://etender.gipcl.com/ only. No physical submission of price bid will be entertained 
as it should be submitted online only. Also no fax, e-mail, letters will be entertained for 
the same.  

3. Following should be submitted ‘off-line’ in sealed covers separately during dates & 
time set in NIT at our office at Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat - 394 
112, Gujarat.  
[1] Tender Fee, [2] E.M.D. covers [3] Supporting Documents for Technical Bid.  

4. Bidders who wish to participate first time in online tenders will have to register their 
firm at GIPCL-SLPP by applying for registration through vendor registration option 
available in the website - https://etender.gipcl.com/ at least before five working days 
from the due date set for online bid participation. GIPCL will not be held responsible in 
case of late submission for vendor registration. Bidders shall fill the online vendor 
registration form and submit it online. GIPCL will create vendor code which will be 
used as user ID for online participation in GIPCL’s tenders. Both vendor code (user ID) 
and password will be generated automatically and will be sent by auto generated e-
mail to Bidder’s official e-mail account as provided by Bidder in vendor registration 
form.  

 
************ 
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security/Performance Bank Guarantee, the successful Bidder, to 
whom the work is awarded, shall be required to furnish a Performance Bank 
Guarantee (PBG)/Contract security deposit (SD) in favour of Gujarat Industries 
Power Company Limited for an equivalent amount of ten percent (10%) of the 
“Contract Price excluding taxes and duties” from all Nationalized Banks or Axis 
Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, IndusInd Bank, Federal 
Bank, Bandhan Bank, IDBI Bank and Karur Vysya Bank in the format attached in 
SECTION-F, and it shall guarantee the faithful performance of the 'Contract' in 
accordance with the terms and conditions specified in these documents and 
specifications. Contract security deposit/PBG shall be submitted strictly within 
twenty-one days from the date of LOI or work order, whichever is earlier. The PBG/ 
Security Deposit shall be valid up to Retention Period of 04 (four) months from the 
contract completion date. The Contract security/Guarantee amount shall be payable 
to the Company in Bidder's home currency without any condition whatsoever.  
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract 
security deposit.  
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the ‘Retention Period' after 
completion of contract and on fulfilling contractual obligations throughout the 
retention period. However, any delay in submission of SD will result in equivalent 
late release of entire SD after guarantee period.  
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
Performance Security. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of contractor 
or any other reasons attributed to contractor the decision of Engineer-in-charge 
regarding the amount of recovery shall be final and binding subject to a 
maximum of 10% of contract value, including GST. Recovery will be affected 
from the monthly bills and/or retention money/security deposit. 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions by 
Engineer-in-charge, GIPCL shall get the work done by third party at the risk & 
cost of the contractor with 10% additional overhead charges of GIPCL, 
including GST.  

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim, failing which the same shall be 
deducted from the bills of contractor. 
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4. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job with 
additional 10% overhead charges, including GST. 
 

 In case if contractor’s services are not found satisfactory with respect to 
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL) 
then GIPCL has right to terminate the contract at any time by giving 15 days 
advance notice to contractor without assigning any reason and will make the 
alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of the 

acts, matters or things, which as per the contract are to be observed and 
performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three incidents. 
vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including quality of 

job. 
viii. GIPCL reserves the right to terminate the contract without giving any reason 

whatsoever and forfeit the PBG.  
 

5. FAILURE & TERMINATION 
 

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him/her 
from any money due or to become due to the CONTRACTOR.  
 
If the contractor fails to execute the work or fails to mobilize the resources and 
equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 10% overhead charges of GIPCL, including GST and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 
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6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the contract 
to the extent possible shall be settled amicably between the parties. If amicable 
settlement cannot be reached all the disputed issues shall be resolved through 
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL 
according to the provisions of The Arbitration And Conciliation (Amendment) 
Act, 2019, as amended from time to time. The place of arbitration shall be at 
Vadodara/ Surat or any other place within state of Gujarat.  
 

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof in 
writing or unless the matter in such work cannot possibly be continued unless 
the decision of the Arbitration proceedings is obtained.  
 

7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of Addl. General Manager (O&M) - SLPP will be final and binding on 
the contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof from time to time as also insurance cover for third party liability. The 
contractor shall keep the GIPCL indemnified from all liabilities arising out of his 
action in pursuance of this contract. The E. C. Policy should be obtained from Surat 
Jurisdiction and shall be assigned to GIPCL. EC policy should cover the specified 
contract period. 

 
Contractor shall also obtain additional off-duty coverage insurance policy for all his 
workers as per clause no. 23 herein under. 

 
9. STATUTORY REQUIREMENTS: To be adhered by Contractor as applicable.  
 

 
a. LEGAL ASPECTS 

  
 The contractor shall at his own cost comply with the legal aspects as applicable to 

him or to this contract from time to time.  
 

10. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund 
Act, Payment of Bonus Act, Labour Law Act, maternity benefit act, as amended 
from time to time in respect of employees engaged by him for the work.  
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In case any amount becomes due to be payable by him/her to his 
employees/agencies or to the Government under the above rules, regulation, Acts, 
GIPCL reserves the right to recover the same from the running bill of the contract or 
from security deposit. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third-party 
workmen due  to any act omission / indiscretion on contractor part while 
undertaking the work and contractor shall fully abide by the statutory requirements 
of the employee's compensation act. GIPCL shall not be liable for any 
compensation due to accident, death or injury to any of contractor’s workmen or 
any third party due to negligence, act or omission on contractor part. 

 
12. LIGHTING 

 

General area lighting will be provided by GIPCL. However work area specific 
lighting should be arranged by contractor. 
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 

14. SAFETY ASPECT 
 
 Contractor shall observe all the safety and security rules and regulation of the 

GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

 
 When contractor moves his/her lifting tools and tackles to the plant area, required 

test certificates as per the Factories Act 1948, as amended from time to time and 
the state factories rules has to be submitted to safety Dept. Safety Dept. will check 
the certificates and if found okay, then only materials will be allowed to enter inside 
the plant. Material inward gate pass will be made only after certification from Safety 
Dept. Security Dept. will inform to Safety Dept., as & when such tools and tackles 
brought at the gate for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him/her to safety Dept. Safety Dept. will check for 
quantity and quality of the safety gears and then allowed permission of work. Poor 
quality material will not be allowed to take inside the Plant. If quantity of required 
safety equipments is not satisfactory, contractor will not be allowed to carry out the 
work using such safety gears inside the Plant for the work. 

  
15. GENERAL SAFETY CLAUSES 

       
1. The Contractor shall observe and comply, with regard to his workmen working at the 

SLPP site, the safety norms as per the safety operating standards.  
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2. The Contractor shall ensure that his workmen are informed and trained regarding the 
safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment (‘PPE’).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure that 
his workmen wears the protective equipments at all times during the work operation. 
Following brand of the safety shoes and helmet shall be issued to contract workmen. 
Contractor shall issue safety shoes every year.  

 

Helmet : 
Sr No. Model Company Specifications 

01. Tough Hat, HP-TH Sure Safety 
IS : 2925 – 1984, ANSI / ISEA 

Z89.1-2009 
02. V-Gard MSA 
03. PN 521 - Shelmet Karam 

 

Safety shoes : 
SR. No. Name of Manufacturer Model 

1 Acme Fabrik Plast Co. SSTEELE (Strom) – Double Density 
2 Acme Fabrik Plast Co. TRIMAX(Adjacent) – Double Density 
3 Favourite Safety Products. Waves Nile D/D 
4 Favourite Safety Products. FSP Nile DD 

 
4.  Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum 

boots, full body safety uniform and belts, safety net etc. shall be issued and used as 
per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. 
Contractor will procure safety shoes & safety helmet from a reputed company with 
at least 12 months’ guarantee and shall produce the guarantee certificate and IS 
standard certificate to the safety department. Contractor should purchase safety 
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and 
guarantee certificate must be obtained from the vendor and submitted to the Safety 
department. Safety shoes should be heat, water, oil and chemical resistant, having 
an anti-slippery sole of 15298- 2002 make.  

5.  It is the duty of contractor to ensure that his workmen are wearing required PPEs as 
per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when 
they are at work throughout the contract period. The contractor has to maintain the 
PPE issue registers with signature of workmen.  

6.  Contractor will reissue these PPEs in case of damage or misplacement of the same. 
Replacement shall be made immediately.  

7.  The contractor shall be responsible for providing first aid or emergency medical help 
and treatment to his workmen in the event of any accident or injury.  

8.  If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL, including GST.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948, as 
amended from time to time shall be submitted every year before using such tools 
and tackles. In case of purchase of new lifting tools and tackles, form no. 10 as per 
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the said rules shall be submitted before they are taken into use. All lifting tools and 
tackles shall be of reputed make having International manufacturing standard and 
shall be maintained in proper and workable condition.  

10. The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during 
maintenance work. He has to ensure that all the workmen working at site are 
equipped with essential PPE’s and proper safety arrangement is made at the SLPP 
site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 
full body harness safety belt, ladders and crawling boards, fall arrester, etc. shall be 
used to prevent accident. Further, during working on height, contractor should 
arrange proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor 
system etc. Advice and instructions of engineer in charge/ safety in charge shall be 
strictly complied with in this regard. All necessary safety precautions shall be taken 
by the contractor to prevent accident and personnel injuries while working on 
height.  

13.  Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling 
the cylinders at the work at height area. Gas cylinders shall be transferred through 
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only. 
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas 
cylinders shall be stored, handled as per gas cylinder rules 2004.  

14.  All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be 
tested as per Government approved RTO guidelines. All Vehicles must be parked 
in Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to 
Security dept. and their entry shall be cancelled for movement inside the plant 
premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16.  During hot work, contractor will use fire curtains like asbestos sheets or fire blankets 
to prevent falling and spreading of sparks and hot material on and around the work 
area. Contractor will procure and use such items. ELCB / RCCB shall be provided 
with rating of 9-30 milli amperes on welding machine and all portable power tools.  

17. The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18.  Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract 
jobs and he will in close co ordination with safety officer of SLPP and attend all 
safety related meeting such as safety committee, on job safety training etc. Where 
the contractual man power is less than 50, the site incharge of the contractor will 
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act as a safety officer and he will perform all the duties of safety officer as 
mentioned above.  

19.  No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor’s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
       

The Contractor & Contract workmen shall strictly adhere to Safety standards / 
Guidelines as per practices. The list provided below is an indicative list to explain 
the principles behind safety practice.  

 
If the contract workmen fail to comply with safety standards as per category A, B & C 
below, penalty shall be levied on the contractor as per the table mentioned below: 

Category Classification Examples / Cases Penalty 

     A PPEs Related  Working without helmet, shoes, 
safety belt, gloves etc. 

Rs.100 /- per instant. 

    B WI Related 
 

 
 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without machine 
guard, Welding machine 
without ELCB / RCCB of 
proper rating, Gas cylinder 
without test certificate, 
Cylinder cap, NRV / Flash 
back arrester, Cylinder trolley 
etc. 

 
 Rs.500 /- per 

instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs.2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender 
of/contract 
with GIPCL-
SLPP.  

  

Unsafe working practices at 
height more than 3 meters 
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Working without permit or 
non-compliance with permit 
conditions like hot work, 
height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factories Act – 1948 
etc.. 

C Unsafe 
Practices 

 
 

Breach of safe practices by a 
particular person repeatedly 
for three times. 

Suspend the entry 
gate pass for one 
week.  
 
After two suspensions 
his gate pass will be 
cancelled. 

 
Penalty so levied against the contractors and company employees will be used during the 
observation of National Safety Day. 
 
The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 
 
15.1 GENERAL ELECTRICAL SAFETY RULES & REGULATIONS 
 

Electrical safety  
 

a. All the electrical apparatus including welding machine (either 3-phase or single 
phase) should be provided with Earth Leakage Circuit Breaker 
(ELCB/RCCB/RCBO) of 30mA rating.  

b. Bidder/Contractor should ensure periodic checking of ELCB provided in their 
electrical apparatus. 

c. Bidder/Contractor should ensure that there should not be any joint in the power 
supply cable of any machine. All cables should be in good condition with no bare 
insulation or frayed wires  

d. Any power supply switchboard/extension boards brought by Bidder/Contractor 
should have ELCB of 30mA rating and it should have sockets along with 3-pin plug.  

e. Any type of cable brought by Bidder/Contractor should not have any joint and 
should be of sufficient capacity for the respective job. 

f. Bidder/Contractor to bring their own 24V rating portable hand lamps along with 
cable of (apparatus should be having 230V / 24V transformer) for the temporary 
lighting arrangement required at site for the respective jobs. 

g. Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures 
(230V or 24 V as per requirement of job/contract), extension boards, cables to draw 
supply from nearest power point. 

h. Hand-held and portable machines shall be equipped with a built-in switch to switch 
off power in case of emergency 

i. Bidder/Contractor to ensure healthiness of their electrical equipment whenever 
brought to GIPCL site and get them tested / verified by GIPCL Electrical 
Department representatives before start using. 
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j. Bidder/Contractor to ensure - All portable electric apparatus shall be regularly 
examined, tested and maintained to ensure that the apparatus and leads are in 
good order. 

k. Only three-core cable shall be used for single phase operated tools with the third 
core connected to earth. 

l. Ensure that all metallic portable appliances are provided with 3 pin plug and socket 
connections with third pin be connected to the ground terminal where ever possible. 
Also, the metal work of the apparatus is effectively earthed. 

m. All cables and connections should be sound and of adequate capacity and properly 
insulated while using any welding machine and other power connections. 

n. The earthing arrangements should be properly made with earthing clamps or a 
bolted terminal while using any welding machine 

o. Electric holders when not in use, should be placed on an insulated hook or the 
holders should be fully insulated while using any welding machine 

p. Whenever the welder stops or leaves work for any appreciable time, the power 
supply to welding machine shall be effectively disconnected while using any 
welding machine 

q. GIPCL will provide either single phase OR 3-phase 3 wire power supply from the 
nearby point at job site. Bidder/Contractor to supply the required cable between 
GIPCL power supply point to equipment brought by Bidder/Contractor for the 
specified job. Further, if Bidder’s/Contractor’s equipment requires 3-ph 4 wire 
supply then they should derive 3-ph 4 wire supply from GIPCL 3-ph 3 wire supply 
system by incorporating sufficient capacity transformer. Like for hydro jet cleaning 
system, mixer machine, induction heating machine, SR machine etc., GIPCL will 
provide 3-ph 3 wire power supply. 

r. Cable between welding machine to GIPCL power supply point should have cable 
TOP plug towards GIPCL power supply point of Make BALS having rating as 63 
Amp. 

 
Contractors not following above electrical safety points at any point of time are liable to 
penalty and their machine/ apparatus shall be seized by GIPCL. 
  
16. REJECTION OF WORK 

 
If, as a result of inspection, examination or testing, the GIPCL’s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL’s Representative may reject such plant, materials, work or workmanship and 
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR 
shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. If Contractor failed to rectify the rejected work or 
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount 
against rejected work or Workmanship. CONTRACTOR shall not entitle for any 
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL. 
If Contractor failed to rectify any such defective work or workmanship, GIPCL 
reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by 
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues. 

  
If the GIPCL’s Engr./Representative requires such materials, work or workmanship 
to be retested, the tests shall be repeated under the same terms and conditions. If 
such rejection  and retesting cause the GIPCL additional costs for the traveling and 
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lodging costs of GIPCL/Engineer’s personal for attending the retest, such costs 
shall be recoverable from the CONTRACTOR by the GIPCL and may be deducted 
by the GIPCL from any amount due, or to become due, to the CONTRACTOR. 
 

17. GENERAL TERMS AND CONDITIONS (to be adhered as applicable and as 
directed by Engineer-in-charge) 

 
a. All tools & tackles, equipment, vehicles, labours, supervisors, operators, drivers, 

helpers, site-in-charge, fuel, consumable items, spares, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure that tools 
& equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 

c. If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. 

d. Contractor shall depute full time independent experienced site-in-charge and 
independent site supervisors at site. They shall co-ordinate with GIPCL engineer 
and shall bear overall responsibility of contract including taking daily work 
instructions, work permits, gate-pass, site executions, maintaining records of work, 
joint verification / recording of log books, billing etc... Such person shall function 
from site office of contractor at SLPP.  

e. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. Safety 
supervisor shall arrange small safety talk on every day morning or whenever 
required with all workers working under this contract. He shall coordinate with 
Engineer-in-charge on daily basis and report daily observations, tool-box talk 
records etc. The work shall not be allowed without deploying safety supervisor and 
a penalty equal to Rs.1,000/- per day absent of safety supervisor shall be levied 
from Contractor.  

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any 
future revisions.  

g. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labour license (if applicable) and PF account number to the Engineer-
in-charge before start the work if applicable. 

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 10% overhead charges.  

i. Contractor shall mobilize the resources as per need within the period of four hours. 
If the contractor fails to mobilize sufficient resources to complete the job in time, 
GIPCL will execute the job through other agency at the risk and cost of the 
contractor with additional 10% overhead charges including GST. 

j. Contractor should mobilize all resources for efficient & smooth execution of contract 
within seven to fifteen days from the date of issue of Letter of Intent/Work Order. 

k. The prices / item rates quoted (based on quoted % above/equal or below SoR) 
shall remain firm till completion of the contract and any agreed extensions 
thereafter and shall not be subject to any escalation, idle charges for manpower, 
machinery, equipment, vehicles, etc… due to any reason whatsoever, overhead 
expenses, etc…. No price escalation / idle charges shall be entertained due to 
delay in work on unavailability of work front, non-issue of work permit, holding of 
work permit for any reason, unavailability of contractor’s supervisor, unavailability of 
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contractor’s safety supervisor, violation of safety rules, unsafe act by any of 
contractor’s worker, negligence & ignorance of safety & quality instructions of 
GIPCL Engineer-in-charge or any other reason whatsoever. 

l. Contractor must fulfill all the safety regulations and to take safety measures to avoid 
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like 
but not limited to approved quality safety shoes & safety helmets, standard dust 
masks, safety goggles, safety hand gloves, other required safety tools, etc… as 
required and shall use exclusively under this contract for all the time during working 
at specified locations failing which, the Engineer-in-charge may hold the work and 
will take necessary action including penalty as decided. If the contractor repeatedly 
violates safety rules/regulations (more than three successive incidents), Engineer-
in-charge may take necessary action against the contractor, including appropriate 
financial penalty (Maximum of Rs.1,000/- per incident per man-day and as per 
above clause no. 15) and/or termination of contract. 

m. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

n. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activity and complete the jobs as per the 
time given by and under the supervision of the Engineer-in-charge and shall ensure 
that sufficient manpower & machineries are deployed for the same. 

o. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer-in-Charge for Permit to work, 
work instruction, etc. 

p. The contractor has to provide day to day reports / information of work carried out 
with details of available manpower, equipment / machineries / vehicles etc… as 
directed by Engineer-in-charge. 

q. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

r. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 2, 
2006. The Bidder shall confirm whether your organization is registered under the 
Micro, Small and Medium Enterprises Development Act, 2006, as amended from 
time to time. If your organization is registered under the Act, please specify the 
category i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under which 
it is registered and kindly attach a copy of your registration certificate.   

s. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

t. GIPCL is an ISO 9001-2015 (Quality), ISO 14001-2015 (Environment), 45001-2018 
(OH&S) and 50001-2018 (EnMS) certified company, and GIPCL gives extreme 
importance to maintain these global standards. Contractor shall be required to 
observe these standards as amended time to time while working with GIPCL. 
Contractor should ensure that his workmen/labour work in accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
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ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR’S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman 
who may have charge of the particular part of the work in reference to which orders 
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders 
in writing. Any directions, instructions or notices given by the ENGINEER / GIPCL 
to him, shall be deemed to have been given to the CONTRACTOR. The 
representative of the CONTRACTOR shall have all necessary powers to receive 
materials from the GIPCL, issue valid receipts for the same, engage labour or 
purchase materials and proceed with the work as required for speedy execution. 
 
None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and the 
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any 
person employed by the CONTRACTOR in or about execution of works who in the 
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the 
proper performance of his duties and all such persons shall not again be employed 
upon the works without the prior permission of the GIPCL. Neither the 
CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ any 
employee of the other party except by mutual consent. 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the 
site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall completely 
remove and satisfactorily dispose of all temporary works & remove scaffolding 
materials to the extent directed. He shall tear down and dispose of all temporary 
works, shall remove or grade, to the extent directed, all plant and equipment, shall 
satisfactorily dispose off all rubbish resulting from the operations under this contract 
and shall do all work necessary to restore the territory embraced within the site of 
his operations to at least as good order and conditions as at the beginning of the 
work under this contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the site:  
a. Quarter/room & food for supervisors/engineers on chargeable basis in GIPCL’s 

township as available. Food on chargeable basis at GIPCL’s Industrial 
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Canteen as available. If not available, contractor to make his own arrangement 
for lodging and boarding locally or as appropriate at his cost.  

b. Workshop facility as available at site only. However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost. 

c. First aid facilities as available on chargeable basis. If not available contractor to 
make his own arrangement for the same locally or as appropriate at his cost.  

 
Apart from the above, no other facilities shall be provided by GIPCL.  
   
B.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
21. WORK CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement.  

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data.  

c. All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized representative 
of the contractor and the Engineer-in-charge.  

d. The measurements / logbook data shall be clearly written indicating date of 
recording, location, reference to drawings, if any and jointly signed.  

e. The Contractor shall be required to furnish day to day satisfactory job 
completion report to GIPCL. The monthly bill payment shall be released based 
on the certified reports / records of the works.  

f. Inspection of work will be done by Engineer-in-Charge or his authorized 
representative. If the work is not found satisfactory engineer-in-charge reserves 
the right to take suitable action and shall be binding to the contractor.  

 
22.  PUBLIC HOLIDAYS  
 

Not Applicable.  
 
23.  BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 

PREMISES OR BEYOND THE COURSE OF EMPLOYMENT  
 

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the 
accident taking place anywhere outside the Company premises or at any place 
when the workman is not in course of his employment. 
 

24.  FORCE MAJEURE 
 

The performance of the obligations herein contemplated may be suspended without 
incurring the penalty in the event of the subsistence of Force Majeure conditions. 
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If a Force Majeure situation arises, the affected Party shall promptly notify the other 
Party in writing of such conditions and the performance shall be suspended as per 
mutual agreement.  
 
For the purposes of this clause, ‘Force Majeure’ means an event beyond the control 
of the Party and not foreseeable by the Party and shall include events of floods, 
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine 
restrictions, terrorism, government actions and provided always that such acts 
result in the impossibility of the further performance of the contract. 

 
25.  INDEMNITY 
 

The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ purported 
performance/ non-performance of the contract by the Contractor.  
 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall comply 
with and implement such direction or order whether passed at the time of award of 
contract or during the pendency of contract. Further, the Contractor shall indemnify 
the GIPCL against all consequences arising and affecting GIPCL owing to the 
compliance of the orders by the Contractor. 
 

26. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 
Courts at Surat shall have jurisdiction regarding the same. 
 

27. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract shall 
prevail to the extent of such repugnancy or variance. 
 

******** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 
1. DETAIL SCOPE OF WORK 
 

The scope of work includes cleaning of Natural Nallah by digging, excavating and 
taking out vegetation, excavated soil, mud, waste lignite, ash, slush, excavated 
stuff, etc… by mechanically as per respective item description, engaging Excavator 
(Tata Hitachi EX 200 or equivalent as approved in advance by GIPCL) for cleaning 
work, engaging JCB 3D and standard dumpers/trucks of required capacity & nos. 
for loading of excavated stuff and transporting, disposing of excavated stuff at 
mines dump yard or other designated locations within a leads as mentioned in 
respective item nomenclature of SoR, including pushing/spreading as directed by 
Engineer-in-charge. Necessary approaches are to be prepared by contractor under 
necessary local lesioning. 
 
The work shall be carried out on most urgency basis and desired to be completed 
on or before 15.06.2025. Contractor shall arrange for mobilization of manpower, 
equipment machineries, etc… on immediate basis from the date of issue of 
LoI/Work Order. Once the contractor mobilized his resources, he shall be required 
to complete entire scope of work at single fraction or as directed by Engineer-in-
charge within stipulated time frame. During cleaning of nallah, contractor shall either 
load the excavated stuff in dumpers/trucks directly through excavator or first stack 
the excavated material outside with excavator and then load the same with JCB in 
dumpers on case to case basis based on site conditions and approval of GIPCL. 
During transportation of wet excavated stuff from natural nallah, contractor shall 
ensure the proper sealing of dumper so that spillage of material during 
transportation can be avoided. It shall be the prompt responsibility of contractor to 
keep the roads and other area clean during transportation. 

 
1.1 As per SoR Item No. 1, scope of work is for providing TATA Hitachi EX 200 or 

equivalent of minimum 0.90 M3 capacity bucket, crawler mounted excavator with 
operator, helper, fuel, lubricants, transportation, etc... on hire basis for cleaning, 
widening & deepening of natural nallah starting from culvert near JNT-13 of SLPP 
to Village Surali, via Village Vastan, including cutting of vegetation, removal of wild 
growth, removal of bushes, rubbles, excavating waste materials, soil, mud, 
including removal of deposition of waste ash / waste lignite etc... and loading into 
dumper or on side banks of nallah as per availability of approaches/making 
necessary approaches and based on possibilities of direct loading into dumpers 
with the help of crawler mounted excavator, as directed by Engineer-in-charge. 
The purpose of this activity is to ensure free flow of water during rainy days. No 
separate payment shall be made for cutting the wild growth of vegetation & 
cleaning up the nallah which are included in the scope of work.  

1.2 Also, as per SoR Item No. 2, scope of work includes providing Trucks/Dumpers of 
minimum 3 brass (8 MT) capacity with operator, helper, fuel, lubricants, 
transportation, etc... on hire basis for transporting excavated stuff, vegetation, 
etc... of natural nallah, as removed by Excavator, up to 09 KM lead on aerial 
distance (one side) in mines dump yard or other designation locations as directed 
by Engineer-in-charge. Payment will be made on the basis of nos. of trips carried 
by Dumper/Truck as certified by GIPCL representative.  
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1.3 Dumpers/trucks in sufficient nos. to be deployed with the Excavator & JCB so that 
stuff removed / excavated from nallah shall be disposed at immediate possible. 

1.4 In case of unavailability of direct approach / practical difficulties of loading of 
excavated stuff directly into dumpers by Hitachi excavator, in such situations, on 
verification by Engineer-in-Charge of GIPCL, contractor will allow to first deposit 
the excavated stuff on nearest available & approachable space of nallah bank 
through Hitachi excavator and then as per SoR Item No. 3, excavated stuff shall 
be removed by providing Trucks/Dumpers of minimum 3 brass (8 MT) capacity 
with operator, helper, fuel, lubricants, transportation, etc... on hire basis including 
JCB for loading of excavated stuff into dumpers and transporting the excavated 
stuff, vegetation, etc... of natural nallah up to 05 KM lead on aerial distance (one 
side) in mines dump yard or other designation locations as directed by Engineer-
in-charge. Payment will be made on the basis of nos. of trips carried by 
Dumper/Truck as certified by GIPCL representative. No separate payment will be 
made for JCB hours for this specific requirement under SoR Item No. 3. 

1.5 Whenever required by GIPCL, contractor should deploy the JCB 3D on hire basis 
with operator, fuel, etc… for making approach, shifting & loading of excavated 
stuff of natural nallah into dumpers for SoR Item No. 2 where direct loading of the 
excavated stuff in dumpers by excavator as per SoR Item No. 1 is not possible 
due to approach constraints. 

 
It is not the intent to specify herein all the works in the scope of all above works of this 
contract. The scope also includes all works necessary, which are not specifically 
mentioned here but required, for effective execution of entire scope of work in all respect 
within time bound periods and are deemed to be included in the scope of the 
CONTRACTOR. All works shall conform to the specifications, safety norms, legal & 
statutory requirements as applicable to this contract. 
 
Contractor shall also keep & maintain at site all the required statutory documents of all his 
provided equipment, operators & drivers, valid legal documents like copies of RC book, 
PUC certificate, Vehicle insurance policy, Vehicle fitness certificate (as applicable), valid 
driving license etc… and shall produce the same whenever demanded by Engineer-in-
charge. 

 
1A SPECIFIC REQUIREMENT 

 
Contractor shall possess sufficient nos. of all required good quality standard 
machineries like Tata Hitachi EX 200 or equivalent approved Excavator, JCB 3D, 
Dumpers/Trucks, spares, fuel, consumables, etc. and same will be deployed for this 
work exclusively during the contract period. The deployed excavator & dumper shall 
be well efficient and should be in good working conditions. If deployed excavator, 
dumpers & JCB of old condition and less efficient to carry out given scope of work, 
GIPCL reject the usage of the same and in such cases, contractor should arrange 
efficient equipment immediately. Further, in case of breakdown of excavator or 
dumpers or JCB and if sufficient numbers of dumpers are not available, GIPCL may 
force to stop the work to avoid hiring charges of excavator. The contractor shall 
submit list of available machineries, equipment and tools & tackles at site as 
required by Engineer-in-charge. In case of any shortfall, which may affect the 
progress of work, GIPCL reserve the rights to impose penalty / recovery / retention 
from RA bills as decided by Engineer-in-charge in line with quantum of works being 
affected. 
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1B FAILURE DURING EMERGENCY 
 

During any emergencies, contractor shall have to carry out required works by 
deploying additional force within four-hour notice period failing which GIPCL 
reserves the right to carry out this work by engaging other party or may impose 
appropriate penalty in lieu of any direct or indirect losses occurred.  
 
The expenditure occurred due to such situations, the Contractor will be held 
responsible & the same will be recovered from the Contractor’s monthly bill / any 
other pending bills along with 10% overhead charges with GST. For repetitive 
failure of such work for more than two incidents, GIPCL reserve the right to 
terminate the entire contract by forfeiting all pending dues, Security Deposit & other 
retention money, if any, after giving 15 days’ notice to the contractor & this will be 
binding to the contractor. 
 

1C SPILLAGE OF MATERIAL   
          
Contractor shall take due care to avoid any spillage of material while loading / 
transporting / handling. To avoid spillage of material, overloading / heaping shall be 
avoided by the contractors. Trolleys/trailers/Transport carrier shall be in good 
condition & leak proof to avoid any leakage of materials. In case of any spillage, 
contractor shall have to remove such carriers immediately from site and contractor 
shall be responsible to clean up that area at their cost otherwise GIPCL shall get the 
work done by other agency at contractor’s risk and cost with additional 10% 
overhead charges with GST.  
 

1D DISPOSAL OF MATERIAL   
          

 Contractor shall be responsible for removal and disposal of surplus material, debris, 
excavated stuff, disposable scrap, etc… outside premises or at designated locations 
as per prevailing GPCB norms. GIPCL will not be held responsible for any 
subsequent consequences regarding improper disposal of material.  

 
Contractor shall be required to submit written undertaking along with the final bill that 
all the material is disposed off at outside plant premises or at designated location as 
per prevailing Government guideline and contractor shall indemnify, keep harmless 
the GIPCL against any future liabilities or consequences in this regard. Contractor’s 
final bill shall be processed only after receipt of letter of undertaking by the 
contractor. 

 
1E  SCOPE OF CONTRACTOR  

 
1. All equipment/machineries, vehicles, tools & tackles, spares, fuel, consumables, 

maintenance cost, manpower, etc… to execute the contract will be in the scope 
of the contractor. The contractor should ensure for healthiness/working 
conditions of tools, tackles, machineries, vehicles & equipment. 

2. All approved consumable items like cloth, cotton waste, kerosene, gas, diesel, 
petrol, lubricants, spares, etc… will be in the scope of the contractor. 

3. All safety/PPEs required during work at site are to be arranged by the 
contractor. 
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4. The Contractor shall have to provide necessary facilities including 
accommodation for their labour at their own cost. 

5. Contractor has to depute their full time experienced site-in-charge / independent 
supervisors for work execution as per specifications and for day to day work 
planning & coordination with concern Engineer-in-charge, to obtain day to day 
work permits, to get daily work supervision, to record joint work done 
reports/measurements, to prepare bills, to prepare & apply manpower gate 
pass, to maintain statutory & legal compliance records (as applicable), etc… 
 

1F TO REMEDY DAMAGES BY CONTRACROE DURING JOB EXECUTION  
 

During cleaning of Nallah work and also during transportation of excavated stuff, 
contractor shall take care the crop of surrounding farms, approaches, road, 
animals, villages properties, etc… If any damages done/occurred by contractor due 
to his negligence, contractor shall pay necessary compensation without any 
additional cost to GIPCL. Also, the CONTRACTOR shall forthwith make good, 
without compensation from GIPCL, such damage or defects in a manner 
satisfactory to the ENGINEER / GIPCL. In no case shall defective or imperfect work 
be retained even if contractor followed all technical specifications. GIPCL will not 
compromise for quality of materials, equipment, works & workmanship. 
 
CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or 
the passing of any accounts. 
 

1G DAILY DIARY AND PROGRESS REPORT 
 

A daily progress shall be provided to Engineer-in-charge. The CONTRACTOR will 
supply general information every day at 9:00 hours for the day preceding. Day to 
day instructions will be conveyed by GIPCL concern Engineer-in-charge to 
contractor’s authorized site-in-charge / supervisor/s and contractor shall 
acknowledge same and submit compliance on it as per requirement.  
 
A work instruction book may be maintained by contractor for proper accounting & 
follow-ups. The CONTRACTOR’S representative shall report every day to see 
these instructions and acknowledge them. Such instructions / reports may also be 
executed / maintained digitally if desired. 
 
The CONTRACTOR shall supply all information regarding availability of manpower, 
equipment, machineries, vehicles, tools, etc… and progress of work, etc… as 
required by the ENGINEER for compiling the ongoing progress of work. 

 
2.         PRICE & RATES 
             

This is SoR based tender and final item rates will be derived based on final offered 
lowest price received (including GST). The item rates so derived shall be inclusive 
of cost of all specified equipment & machineries, vehicles, manpower, supervisors, 
operators, drivers, helpers, insurance, safety PPEs & site safety arrangements, all 
tools & tackles, spares & maintenance, fuel & consumables, hiring costs of specific 
job work related equipment & machineries, vehicles, survey works, transportation, 
communication, mobilization-demobilization, loading-unloading & proper safe 
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storage of all the items, security & safety, idle charges of labours, operators, 
drivers, machineries, equipment whatsoever during unavailability of work front or 
holding of work permit or due to unavoidable circumstances or any other reasons 
whatsoever, all taxes & duties (GST at 18% is considered on total SoR amount as 
per Section-E), Royalties, Rents, Excise duty, Sales Tax, Stamp Duties, Central or 
State Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work 
Contract Tax, VAT, Octroi duty and / or any other  duty / tax levied by the Central, 
State Government or other Public bodies etc… and such other costs that are not 
specifically mentioned herein but will be incurred by the contractor for the 
satisfactory and timely completion of the work.  
 
The whole item rates shall be deemed to include for everything mentioned in the 
specification, all leads & lifts, contractor’s overheads & profits for due performance 
of the work under this contract and such other costs that are not specifically 
mentioned herein but will be incurred by the contractor for the satisfactory and 
timely completion of the work. The rates shall also include cost for mobilization / 
demobilization of manpower, equipment, vehicles, etc... as per work requirement. 
 
The rates shall be firm for entire contract period and also during extension thereof, 
if required and shall not be subject to any escalation in prices, idle charges for 
labour, machinery, overhead expenses etc. No price escalation / idle charges shall 
be due to any reason whatsoever.  
 
The prices / item rates so derived based on final recovery of lowest offer from 
Bidder shall remain firm till completion of the contract period and any agreed 
extensions thereafter and shall not be subject to any other escalation, idle charges 
for labour, machinery, equipments, overhead expenses etc. No price escalation / 
idle charges shall be payable due to delay in work by contractor or due to local 
issue or due to approach issue or due to non-availability of work front by GIPCL or 
any reason whatsoever.  
 
Contractor shall at his expense comply with all labour and industrial laws and such 
other acts and statutes as amended from time to time as may be applicable to this 
contract in respect to pay etc. On account of any default in respect of all liabilities 
and in case of noncompliance of the above, the company can withhold their 
payments till all legal liabilities are discharged. 
 
The offer price shall be considering mobilization of all required manpower, tools & 
tackles, equipment, vehicles, consumables, etc… for timely and satisfactory 
completion of all scope of work.  
 

 The value and/or quantum of work may be increased or decreased depending upon 
day to day requirement. However, item rates remains unchanged and the payment 
shall be made as per the actual quantity executed as informed & certified by GIPCL 
representatives. 

 
3.        CONTRACT PERIOD 
 

3.1 The overall Contract period will 03 (three) Months from the date of 
commencement (mobilization period will be 07 days from the date of issue of LoI 
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or Work Order whichever earlier). However, scope of works is desired to be 
completed on or before 15th June 205. 

3.2 GIPCL reserves the right to extend the Contract Period up to further 03 (Three) 
months at the same rates, terms & conditions without any price escalation and 
without entering into any new contract. 

3.3 GIPCL reserve the right to short close the contract any time by giving one month 
notice period without assigning any reason whatsoever.  

3.4 If given scope of work not completed during contract period due to justifiable 
reasons submitted by Contractor seeking time extension and same are acceptable 
to GIPCL, in such case, GIPCL reserves the right to only extend the Contract 
Period appropriately at the same rates, terms & conditions without any price 
escalation and without entering into any new contract on sole discretion of GIPCL.  

 
4.        TERMS OF PAYMENT  
 

A. Conditions of Payment: 
 
The contractor shall raise running invoice/final bill in duplicate (one original in 
physical form and soft copy in MS Excel format as directed by Engineer-in-charge) 
for work performed or completed during the previous month along with the 
documents as mentioned hereinafter.  
 
On receipt of the invoice complete in all respects and with all the said documents, 
the payment in respect of the same shall be made within 21 days of such receipt of 
a complete invoice as per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted 
at source from monthly RA bills as per the rules in force. 

(ii) Contract Security deposit/irrevocable PBG at 10% of contract value 
(excluding GST) shall be submitted as per clause no.: 1 of Section-C.  

(iii) GST shall be paid along with bills after fulfillment of following terms.  
 
(a) Submission of copy of registration certificate issued by GST Authority 

(to be furnished only once). 
(b) Citing the GST Registration no., HSN/SAC Code and the date of issue 

of registration certificate on invoices.  
(c) Citing GIPCL’s GST no. along with contractor’s GST registration no. 

and the date of issue of registration certificate on invoices. 
(d) Claim of GST amount with percentage (%) separately shown on the 

invoices. 
(e) The contractor shall be required to submit the proof of payment of GST 

of previous month/quarter, as may be applicable as & when demanded 
by GIPCL/Owner/company. 

(f) Contractor shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason.  

(g) The contractor shall also mention on their invoice the HSN/SAC code 
as applicable under the GST laws under which GST is levied and a self-
certified authentic third-party evidence (www.cbic-gst.gov.in) shall be 
adduced to that effect by the contractor. 
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(iv) At the time of submission of the first RA Bill, the Contractor shall submit a 
certificate from Engineer-in-charge regarding availability of tools & tackles, 
equipment/machineries, vehicles, etc at site as per requirement of contract. 
The Contractor shall also furnish the checklist as per ANNEXURE-A 
enclosed with the Section-F of tender document along with the RA bill of 
respective month as applicable.  

(v) While making running account payment, the following deductions may be 
made by GIPCL, if applicable:  
 

a. Cost of materials issued, if any, by GIPCL and to the extent consumed in 
the work.  

b. Security deposit recoverable if any.  
c. Advance on materials / work progress advance payments, if any.  
d. LD/Penalty for delayed delivery, penalty for delayed execution of work, 

recovery of charges for the work done by other contractor due to delay or 
any other reason, if applicable  

e. Any other dues recoverable by GIPCL from the contractor under the 
contract.  
 

(vi) The contractor, along with monthly RA/final bill shall submit copy of P.F. 
Challan, wages register, attendance sheet & ECR statement indicating the 
employee and employer's P.F contribution with respect of employees 
employed by him for the contract at GIPCL site along with format for 
submission of these documents provided in Section-F (Annexure-I).  

(vii) The Contractor shall submit his Final Bill within a period of four months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of four months. After the final 
bill amount is certified by GIPCL for payment and the same is made known 
to the contractor by GIPCL & accepted by contractor, “No claim - No 
arbitration certificate” to be submitted to GIPCL to release the Final Bill. 

(viii) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed to 
be inclusive of all and whatsoever the claims that the Contractor may have 
from GIPCL. The Contractor shall not be entitled to claim any amounts 
which are not mentioned in the Final Bill and the Contractor shall be 
deemed to have waived any claims not mentioned in the Final Bill and shall 
not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand absolved 
of all its liabilities in respect of any such claims not raised by the Contractor 
in his Final Bill. 

 
B. Validity and Uniformity of Rates 
The rates shall be valid and shall remain unaltered and firm for the Contract Period 
and for any agreed extension thereof. 
 

5.        SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Providing & deploying Tata Hitachi Crawler 
mounted Excavator (EX 200), JCB & Dumpers on hire basis for cleaning of Natural Nallah on downstream side 
starting from JNT-13 culvert, up to village Surali via village Vastan (Year: 2025)”.  
 
Bid No.: SLPP/Civil/Pre-Monsoon Drive/2025/. 
 
 
 
 
________________________________________________________________________________________ 

Page 44 of 60 
 

(i) Item wise Joint protocol / logbook of work execution in line with SoR / 
GIPCL certified records of work done duly signed by authorized 
representative of contractor and GIPCL Engineer. 

(ii) Any other required documents and/or records in support of claim made by 
contractor in his bill as directed by Engineer-in-charge. 

 
The bill will not be entertained without submission of above documents. 

  
6.         SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each bill of work carried out along with following documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, EC 

Policy, PF paid Challan with ECR, TRRN confirmation by EPFO/Bank, Bank 
statement, etc… along wage certificate pertaining to respective bill period / 
previous month of bill period with Annexure-I provided in Section-F. 

(ii) Notarized Indemnity Bond in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa (Annexure-D in Section-F), 

after the final bill amount is certified by GIPCL for payment and the same is 
made known to the contractor by GIPCL & accepted by the contractor. 

 
Bill submitted without any of the above documents shall not be processed for 
payment. 
 

 7. MEASUREMENT/WORK CERTIFICATION & DAILY REPORTS 
 

All the items shall be verified & certified as per the item nomenclature of SoR. 
Contractor is responsible and shall maintain following documents & records which 
shall be submitted with the bill/s for verification of claim by GIPCL. 
 
a. For SoR Item Nos. 1 & 4: Working hours of Tata Hitachi EX 200 and JCB 3D 

shall be recorded in logbook. Working hours shall specifically mentioned with 
start time, break time, restart time, further break time, further restart time, so 
on…… and end time on daily basis in standard format approved by GIPCL and 
same shall be get verified from nominated representative of GIPCL. Net working 
hours shall be derived by deducting break times from total hours of deployment 
for particular day. 

b. For SoR Item No. 2: Nos. of full capacity carried dumper trips shall be recorded 
in standard format, specifying time of loading at Nallah locations and time of 
unloading at designated disposal locations in standard format approved by 
GIPCL which shall be get certified for each & every trips from nominated 
representative of GIPCL. 

c. For SoR Item No. 3: Nos. of full capacity carried dumper trips along with 
logbook of JCB 3D specifying time of loading at Nallah locations and time of 
unloading at designated disposal locations in standard formats approved by 
GIPCL which shall be get certified for each & every trips from nominated 
representative of GIPCL. 

d. If excavator is idle due to a smaller / insufficient number of dumpers deployed 
by contractor, the same idle time shall not be considered for payment. 
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The contractor shall be required to furnish satisfactory job completion report and 
joint record of work done to GIPCL. Joint measurement recording shall be done on 
day to day basis for respective items of SoR. In the bills, payment shall be released, 
based on jointly certified/verified above records.   
 
For timely compilation of records of work execution of each items of SoR and 
billing; 
 
7.1 Contractor should maintain one computer with printer for keeping daily 

records and to maintain the data/records. 
7.2 Contractor shall be required to furnish job completion/execution reports to 

GIPCL whenever required. The monthly/RA bill/final bill payment shall be 
released based on the jointly certified/verified records of works in line with unit 
of measurements & specifications of respective items of SoR (Section-E). 

7.3 Inspection of work will be done by Engineer-in-charge or his authorized 
representative. If the work is not found satisfactory, Engineer-in-charge 
reserves the right to take suitable action and shall be binding to the contractor. 

 
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer-in-charge shall be final and binding to the contractor. 

                                                 
8. MOBILIZATION AND EXECUTION  
 

a) Contractor shall mobilize the resources at site within 04 hours from the time 
the intimation given by GIPCL. 

b) Contractor shall provide sufficient nos. of supervisors who will be responsible 
for supervision and execution of job in specified time as per requirements of 
scope of work. The supervisors shall coordinate with the Engineer-in-charge 
of GIPCL for proper execution of the job & daily work certification from 
nominated representatives of GIPCL.  

c) The resources required for execution of above jobs will vary from time to time, 
hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him for 
the work at his own cost. 

 
9. QUANTITY OF WORK  
 

The quantities specified are estimated and for tendering purpose only. Payment will 
be made, based on actual work done as certified by Engineer-in-charge of GIPCL.  
 
Quantities of individual items may be revised during the course of contract period 
based on GIPCL’s requirements. Contractor shall not be entitled for any 
compensation on ground of such alteration in given estimated quantities within 
overall limits of awarded contract price. GIPCL reserves the right to operate or 
increase/decrease quantities in each item or omit any item included in Schedule of 
Quantity at its discretion. Contractor shall have no claim, whatsoever, on grounds of 
loss of anticipated profit etc. on account of the same. 
 
Contractors shall engage suitable manpower/workers of required nos. (skilled / 
semi-skilled / unskilled as per scope of work) along with required equipment, 
machineries, vehicles in sufficient quantity with consumables, fuel, spares as per 
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work load and emergency situations throughout the contract period to perform his 
contractual duties/scope up to the full satisfaction of Engineer-in-charge.  
 
Contractor shall responsible to complete the particular job up to entire satisfaction 
of Engineer-in-charge. The item rates remain firm & unchanged till completion of 
the contract and any agreed extensions thereafter and shall not be subject to any 
escalation, idle charges for labor, machinery, overhead expenses etc… for any 
reason whatsoever. The quantum of work of individual item may be up to any extent 
depending upon requirement. However, item rate remains unchanged. Under this 
contract, contractor has to execute all work as per the Plant requirement. 
 

10. LOCAL LIASONING & COORDINATION  
 

Contractor shall fully cooperate to GIPCL for liasoning & coordination with local 
villagers and farmers of surrounding areas for smooth execution of scope of work. 
 
Contractor shall intervene to resolve any dispute mutually in peaceful manner as 
acceptable & mutually agreed upon under directive of GIPCL. 
 

11. GENERAL CONDITIONS OF CONTRACT  
 

General Conditions of Contract (Section-C) and detail specification prepared by the 
company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same. Where any portion of the general 
conditions of contract is repugnant to or at variance with any provisions of the 
special conditions of contract, then unless a different intention appears, the 
provision of the special conditions of contract shall prevail to the extent of such 
repugnancy of variance. 
 

__________________  
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SECTION-E 
SCHEDULE OF RATE & PRICE BID (Bidder’s offer in % to be 

quoted online only through website: https://etender.gipcl.com/) 
 

SoR 
Item 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
Rate (Rs.) 

without 
GST 

Estimated 
Amount 

(Rs.) 

1 Providing TATA EX 200 or equivalent of 
minimum 0.90 M3 capacity bucket, crawler 
mounted excavator with operator, helper, fuel, 
lubricants, transportation, etc... on hire basis for 
cleaning, widening & deepening of natural 
nallah and diversion nallah including cutting of 
vegetation, removal of wild growth, removal of 
bushes, excavating waste lignite, soil, mud, fly 
ash, rubbles, etc... and loading in to dumper or 
on side banks of nallah as per availability of 
approaches and possibilities of direct loading in 
to dumpers with the help of crawler mounted 
excavator, as directed by Engineer-in-charge. 
The purpose of this activity is to ensure free 
flow of water during rainy days. No separate 
payment shall be made for cutting the wild 
growth of vegetation & cleaning up the nallah 
which are included in the scope of work. 

320.000 Hour 1,704.35 5,45,392.00 

2 Providing Trucks/Dumpers of minimum 3 brass 
(8 MT) capacity with operator, helper, fuel, 
lubricants, transportation, etc... on hire basis for 
transporting excavated stuff, vegetation, etc... 
of natural nallah as removed by Excavator as 
per above Item No. 1 up to 09 KM lead on 
aerial distance (one side) in mines dump yard 
or other designation locations as directed by 
Engineer-in-charge. Payment will be made on 
the basis of nos. of trips carried by 
Dumper/Truck as certified by GIPCL 
representative. Dumpers/trucks in sufficient 
nos. to be deployed with above Excavator 
under Item No. 1 so that stuff removed / 
excavated from nallah by excavator shall be 
disposed on immediate possible extent. 

480.000 Trip 735.56 3,53,068.80 

3 Providing Trucks/Dumpers of minimum 3 brass 
(8 MT) capacity with operator, helper, fuel, 
lubricants, transportation, etc... on hire basis 
(including JCB for loading) for transporting 
excavated stuff, vegetation, etc... of natural 
nallah up to 05 KM lead on aerial distance (one 
side) in mines dump yard or other designation 
locations as directed by Engineer-in-charge. 
Payment will be made on the basis of nos. of 
trips carried by Dumper/Truck as certified by 
GIPCL representative. No separate payment 
will be made for JCB hours. 

960.000 Trip 974.76 9,35,769.60 
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SoR 
Item 
No. 

Item Description Estimated 
Quantity 

Unit Estimated 
Rate (Rs.) 

without 
GST 

Estimated 
Amount 

(Rs.) 

4 Supplying JCB 3D at hire charges with 
operator, fuel, etc… for making approach, 
loading & unloading of excavated stuff of 
natural nallah in to dumpers for above item no. 
2 where direct loading of the excavated stuff in 
dumpers by excavator as per above item no. 1 
is not possible due to approach constraints. 

120.000 Hour 801.34 96,160.80 

  Estimated SoR Value without GST >>>       19,30,391.00 

  Add GST @18%       3,47,470.38 

  Total Estimated SoR Value with GST >>>       22,77,861.38 

 
Note: Bidders have to quote their offer in % (+, - or equal) on above total estimated SoR value 
(including GST) in online Price Bid only. The quoted percentage rate on above SoR item rates 
(Section-E of this tender) shall be inclusive of all labour cost, equipments, supervision, 
consumables, tools, tackles, profit & overheads, all taxes & duties (GST 18% is considered on total 
estimated SoR value), etc… Item rate shall be firm for entire duration of contract period including 
any extension. Item Description of above SoR Items shall be read in conjunction with detailed scope 
of work mentioned in this tender document. 
 
My rates are as under (only to be quoted online on GIPCL’s e-tender portal).  
 
At estimated value  
 
OR     _______ %age above the estimated value  
 
OR      _______%age below the estimated value. 

 
Note:- (1) Percentage rate offer/bid price on SoR value through online e-tender portal only. 
            (2) Hard copy of price bid shall not be considered/accepted. 
           

 
NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER  : __________________________________ 
NAME OF AUTHORISED PERSON  : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 
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SECTION-F 
LIST OF ANNEXURES & FORMS 

 
1.0 ANNEXURE-A  
 
CHECKLIST FOR PASSING THE BILLS 

               For the month of :              
1) Work Order / P.O. No. &    :                       
 Contract value                  
                       
2) Nature of work      :                       
                       
3) Duration of Work Order    : From        to         
                       
4) Maxi. No. of manpower per day   : M     F     Total       
 deployed in the month.                
                       
5) Details of Labour License   : Valid up to              for  
                  Persons.      
                       
6) Details of E.C Policy     : Valid up to          for        
            Persons.         
                       
7) Documents attached for verification : Wage & Attendance Sheets.    
 for the previous month.             Yes/No 
                       
             P.F Challan     Yes/No 
                       
8) Documents attached for verification : Bonus Payment Register     
 (in case of Final Bill)              Yes/No 
                       
           : Leave wage register   Yes/No 
                       
9) Security Deposit / Retention Money : Yes / No if yes, Rs.          
 lying with Co.                   
                       
Date :                   Signature of Contractor 
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2.0 ANNEXURE-B  
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE                
BY SELLER / CONTRACTOR 

          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------Date: …………… 
 

1. WHEREAS Gujarat Industries Power Company Limited having its office at 
PO: Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter 
referred to as “The Company/Owner” which expressions shall unless 
repugnant to the subject or context includes its legal representatives, 
successors and assigns) has entered into a contract with M/s. 
……………………………….. ………………………….(hereinafter referred to 
as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and 
assigns ) for …………………………….on the terms and conditions as set out 
inter alia, in the Company’s contract No./ work order 
No.……………………………………………..date …………and various 
documents forming part thereof hereinafter referred to as the “said contract” 
which expression include all amendments, modifications and/ or variations 
thereto and where as the Contractor(s)/ Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any 
parts executed through any other agencies/ subcontractors  

 

    AND WHEREAS one of the conditions of the “said contract” is that 
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a 
bank for….% (……….percent) of the total value of the “said contract” against 
due and faithful performance of the “said contract” including performance 
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.”  

2. We …………………………….Bank having its branch office at ……….……..do 
hereby agree and undertake to pay the amount due and payable under this 
guarantee without any demur merely on a demand from the Company stating 
that in the opinion of the Company, which is final & binding, the amount 
claimed is due by reason of default made by the Contractor(s)/ Seller(s) in 
performing any of the terms & conditions of the said Contract including defect 
liability obligations, in fulfilling the performance guarantee obligation or loss or 
damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms 
& conditions of the contract. Any such demand made on the Bank by the 
owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However our liability under this guarantee shall 
be restricted to Rs.-------------------------(Rs ……………………only) 

3. We undertake to pay to the Company any money so demanded not 
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in 
any suit or proceeding pending before any office, court or tribunal relating 
thereto our liability under this present guarantee being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under. Our liability to pay is not 
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dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 

4. The guarantee herein contained shall not be determined or affected or 
suspended by the liquidation or winding up, dissolution or change of 
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all 
respect and for all purposes be binding and operative until payment of all 
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke 
this guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that if this guarantee is extended 
for a period as mutually agreed between contractor & owner/purchaser, the 
guarantee shall be valid for a period so extended provided that a written 
request for such extension is received before the expiry of validity of 
guarantee.  

6.  We ……………Bank further agree with the Company that the company shall 
have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract(s)/ Order(s) or to extend the time of performance by the 
said Contractor(s) Seller(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Company against the 
said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and 
conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or 
omission on the part of the Company or any indulgence by the Company to 
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have 
affect of so relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not 
exceed Rs…………….(Rupees…………only) and shall remain in force 
till..……..Unless a demand or claim under this Guarantee is made on us 
within three months from the date of expiry we shall be discharged from all 
the liabilities under this guarantee.  
 
 
Date __________________       

                                                                  …………………. Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                             Signature of duly Authorized person  

                                    On behalf of the Bank 
                                                                         
With Seal & Signature code 
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3.0 ANNEXURE-C 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
          (To be executed on non-judicial stamped paper of approximate value)  
 

B. G. No.---------------------------------------------------------------------Date: …………… 
 
1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate 

Office at PO: Ranoli, Dist. Vadodara – 391 350, Gujarat State, India (hereinafter 
called “The Company Owner” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) has 
issued tender paper vide its Tender No…………………………for ------------------------ 
(hereinafter called “the said tender”)to M/s.……………………………(hereinafter 
called the said Tenderer(s)” which expression shall unless repugnant to the subject 
or context includes their legal representatives, successors and assigns and as per 
terms and conditions of the said tender, the tenderer shall submit a Bank guarantee 
for Rs.………. (Rupees……………..only) towards earnest money in lieu of cash.  

2.  We ……………………………..Bank having its branch office at  
      ……… do hereby undertake to pay the amount due and payable under this 

guarantee without any demur, merely on a demand from the Company stating that 
in the opinion of the company which is final and binding, the amount claimed is due 
because of any withdrawal of the tender or any material alteration to the tender 
after the opening of the tender by way of any loss or damage caused to or would be 
caused or suffered by the Company by reason of any breach by the said 
tenderer(s) of any of the terms and conditions contained in the said tender or failure 
to accept the letter of Intent Agreement or that the amount covered under this 
Guarantee is forfeited. Any such demand made on the Bank by the owner shall be 
conclusive as regards the amount due and payable by the Bank under this 
guarantee, However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs………………..(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding 
any dispute or disputes raised by the tenderer (s) in any suit or proceeding pending 
before any office, court or tribunal relating thereto our liability under this present 
guarantee being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment there under. Our liability 
to pay is not dependent or conditional on the owner proceeding against the 
tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended 
by the liquidation or winding up, dissolution or change of constitution or insolvency 
of the said tenderer(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled.  

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
finalization of the said tender and that it shall continue to be enforceable till the said 
tender is finally decided and order placed on the successful tenderer(s) and or till all 
the dues of the company under or by virtue of the said tender have been fully paid 
and its claims satisfied or discharged or till a duly authorized officer of the company 
certifies that the terms and conditions of the said tender have been fully and 
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properly carried out by the said tenderer (s) and accordingly discharges the 
guarantee. 

6. That the Owner Company will have full liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise 
of any of the power of the owner under the tender.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission 
of Bid).  

 
 

Date __________________                              ………. ………………………….Bank  
                                                                          Corporate Seal of the Bank                          
 
                                                                     
                                                                     
 
                                                                   By its constitutional Attorney 
                                                              Signature of duly Authorized person  

                                     On behalf of the Bank 
                                                                            
With Seal & Signature code 
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4.0       ANNEXURE-D 
 

PERFORMA CERTIFICATE 
(No claim, No arbitration) 

 
To, 
Addl. General Manager (O&M) - SLPP 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 

 
Subject:__________________________________________________________ 

 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill is full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We accept 

this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will 

not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items certified 

in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future 
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of 
settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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5.0      ANNEXURE-E 
 

PARTICULARS OF THE BIDDER 
  
 
 
Sr. 
No.  

Particulars  Please provide 
information here. 

 
1. 
 

 
Name of Bidder  

 

 
2. 
 

 
a. Registered Office Address:  
 
b. Address for Correspondence:  
 
c. E-mail ID:  
 

 

 
3. 
 

 
Contact Details:  
 
Contact Person Name  
 
Telephone No. :  
 
Mobile No.:  
 

 

 
4. 
 

Year of establishment  
 
PAN No.  
 
GST No  

 

 
 
 
COMPANY SEAL                                                           SIGNATURE …………………  
                                                                                                          
                                                                                         NAME …………………  
 
                                                                                          DESIGNATION ……………..  
                                
                                                                                           COMPANY ………………  
 
                                                                                             DATE …………….. 
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6.0      ANNEXURE-F  
 
 
 

GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

 

 
Schedule of Deviation from Technical Specification and Commercial Terms 
and Conditions  
 
All the deviations from the terms & conditions of contract shall be filled by BIDDER 
clause by clause in this schedule. 

 
 

Sr. No SECTION  CLAUSE 
NO 

AS PER 
TENDER 

DOCUMENT 

DEVIATION 

 
 

    

 
 

    

 
 

    

 
 

    

COMPANY SEAL  
 

    

     SIGNATURE----- 
  

    

     NAME-------  
 

    

     DESIGNATION--- 
  

    

     COMPANY----  
 

    

      DATE ----  
 

    

 
The bidder here by certifies that the above mentioned are the only deviations from 
OWNER’s Tender enquiry. The bidder further confirms that in the events any other data 
and information presented in the BIDDER’s proposal and accompanying documents are at 
variance with specific requirements laid out in the OWNER’s Tender Document, then the 
latter shall govern and will be binding on the BIDDER for quoted price. 
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7.0      ANNEXURE-G  
 
 

Declaration cum Undertaking for Safety Laws and Regulations Compliance 
(To be submitted on Company’s Letter Head) 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me.  
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 

 
 
8.0      ANNEXURE-H  
 

 
Declaration for Contractual Litigations 

(To be submitted on Company’s Letter Head) 
Please Tick (√) whichever is correct option 

 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm 
that I /We have  

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations for the last three( 03) years. There are no 
ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL.  

 
                                                                                  Please Tick (    )  

OR 
b.  Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 

Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years.  

 
                                                                                                                Please Tick (    )  
 
If “b” is applicable, please submit the details for the same.  
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein. 
 
 
PLACE: 
DATE: 
           

        Signed and Stamped by the 
Authorized Signatory of the Bidder 
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9.0      ANNEXURE-I  
 
 
 
 

CERTIFICATE OF COMPLIANCE BY CONTRACTOR 
 

(To be submitted with each monthly bill on letter head along with labour compliance records) 
 
Certified that M/s.............................................................................has been awarded BRC / 

BMC for ............................................................................... for the period 

of.........................to .......................... at Gujarat Industries Power Company Limited – Surat 

Lignite Power Plant, Nani Naroli. I undertake to be bound by all the provisions of the 

Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation & 

Abolition) Rules 1972, The Employees’ Provident Funds and Miscellaneous Provisions Act 

1952, Minimum Wages Act 1948, Payment of Wages Act 1936 and Payment of Bonus Act 

1965 and all other applicable labour laws in so far as the provisions are applicable to me in 

respect of the employment of contract labour by me for the month of ................................  

 
 
 

For M/s. .....................................  
Authorized Signature with Stamp 

 
 
Place: Nani Naroli  
Date :  
 
 
Through : HoD  
 
 
To,  
AGM (HR&A) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Providing & deploying Tata Hitachi Crawler 
mounted Excavator (EX 200), JCB & Dumpers on hire basis for cleaning of Natural Nallah on downstream side 
starting from JNT-13 culvert, up to village Surali via village Vastan (Year: 2025)”.  
 
Bid No.: SLPP/Civil/Pre-Monsoon Drive/2025/. 
 
 
 
 
________________________________________________________________________________________ 

Page 59 of 60 
 

10.0      ANNEXURE-J  
 

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE 
 
1. For making online payment, first go to the website: www.gipcl.com  
 
2. Then, click on the caption/link as can see like:  
 
“Click here for Making Online Payment of EMD/SD, Advance for Ash, Advance for 
DM water etc.”  
(The link is visible as horizontal highlighted in “orange” shade below Tenders - News & 
Update Section).  
 
3. After clicking the link the new page will open. On this page, No need to enter User Name 

and Password. Directly click on “Payment Form” given below the sign in option.  
 
4. After clicking the “Payment Form”, the vendor has to enter the details asked which will 

be self explanatory. It is desired that all the information may be filled correctly so that the 
payment made can be tracked.  

 
If the some required fields are not known/available, vendor may write “Not Available” and 
then proceed. E.g. some information like Party code is not available to vendor or GST No. 
not available with vendor.  
 
Optional Note: Although mentioned as above can be proceeded with “Not available”, It will 
be appreciated that regular vendors may obtain the party code from Materials Dept. or 
Concerned Person, so that the vendor can be identified. The same party code may be 
used for future transactions also.  
After entering the details, click on SUBMIT Button.  
 
5. The vendor/Party will be redirected to Payment Gateway. 
    By selecting the desired payment mode, payment can be made:  
 
6. After making the payment, the receipt will be generated which has to be shared with 

Concerned Person of GIPCL. 
 
Important Note: Please note that for making online payment through the above gateway, 
the charges* as below will be applicable, which has to be borne by Vendor/Party making 
the Payment: 
 
Payment Mode  Charges  
Net Banking  Rs.9 + GST  
Debit Card  NIL  
Credit Card  0.75% + GST  
International Card  3.00% + GST  
UPI  NIL  
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11.0 Form-A  
 

List of qualifying staff to be submitted with physical documents  
 

Sr. No. Name of Supervisor/Engineer Qualification Experience 
    
    
    
    
    
    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  

 
 
 

12.0 Form-B  
 

List of Equipment, Tools & Tackles to be submitted with physical documents  
 

Sr. No. Description Nos.  Status 
    
    
    
    
    
    

 
 

Contractor / Authorized Representative’s  
Signature, Company’s / Organization’s Seal & Date  
 
 
 
 
 
 
 
************************************************************************************************* 
 
 
 
 
 


