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TENDER DOCUMENTS FOR;

Surat Lignite Power Plant - 4X125 MW, Unit # 1 to IV

Bi-Annual Maintenance Contract for the maintenance

of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a
period of two years at SLPP (2019-21).
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From To
(1) NOTICE INVITING TENDER (NIT) 3 4
(2) SECTION — A (Instructions to Bidders) 5 22
(3) SECTION — B (Instructions to Bidders for 23 23
online tendering)
4) SECTION — C (General Conditions of Contract) | 24 39
(5) SECTION — D (Special Conditions of Contract) | 40 48
(6) SECTION — E (Schedule of Quantities and | 48 51
Rates)
(7) SECTION — F (Annexure and Forms) 49 68
(8) Annexure-Al & B1 , Annexure A2 & B2 and Attached
Annexure B3 Refer “MAIN ANNEXURE” separately

NOTE: All the Bidders should study entire Tender documents
carefully & may carry out Plant visit before quoting &
submitting their online Bid to understand scope of work
and its importance.
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NOTICE INVITING TENDER (NIT)
TENDER NO.: SLPP/MECH/AMC/2019-21

Name of work

Surat Lignite Power Plant - 4X125 MW, Unit # 1 to IV:

Annual Maintenance Contract for the maintenance of 4
x 125 MW CFBC Units Boiler & Auxiliaries for a period
of two years at SLPP (2019-21).

Place of work

Surat Lignite Power Plant, Village: Nani Naroli, Taluka:
Mangrol, Dist.: Surat - 394110 (Gujarat).

Quantity

The successful Bidder will be awarded this contract
involving total quantities of various items as mentioned
against item descriptions in BOQs.

Contract period

02 year.

EMD Rs. 8,00,000/- (Rupees Eight Lakh only) by Demand
Draft payable at Mosali-Surat/Nani Naroli/Surat or
Bank Guarantee in favor of GIPCL from approved
Banks mentioned in this tender in subsequent clauses.
Tender fee Rs. 3,000/- (Rupees Three Thousand only) by Demand

Draft in favor of GIPCL payable at Motamiya-Mangrol
or Nani Naroli.

Availability of online e-Tender
document

On website: http://gipcl.com &
https://gipcl.nprocure.com

Last date of online submission of
Bid

18.04.2019 up to 1700 HRS. on website:
https://gipcl.nprocure.com

Submission of EMD, Tender fee
and other supporting documents
for technical Bid in physical form.

On or before 20.04.2019 at 1600 HRS at office of
Surat Lignite Power Plant, Nani Naroli, Dist. Surat.

E-Reverse Auction

Will be informed by GIPCL to all qualified Bidders

NOTES:

1.

Amendment / corrigendum of the tender document, forms, schedules, etc... may
be done any time by the GIPCL during the period of publication of tender in the
website. The Bidders are required to visit the website regularly till the last date &
time of Bid submission.

GIPCL reserves the right to reject any or all the tenders or split the work among
the Bidders without assigning any reason thereof.

The Bidders are required to quote the rate strictly as per the terms and conditions
mentioned in the tender document, adhering to technical specifications as well.
The Bidders are required to submit their Bids online only through the website
https://gipcl.nprocure.com

The EMD, Tender fee & other supporting documents are to be submitted in
physical form only at the following address:-
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General Manager (SLPP)

Gujarat Industries Power Company Limited
Surat Lignite Power Plant

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.: Surat - 394 110, Gujarat.

Phone: (02629) 261063-72.

E-Mail: mkumarvelu@gipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS
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1. PLANT SYNOPSIS
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an
installed capacity of 810 MW and 5 MW Solar Power Plant. 112.4 MW Wind
Energy Farm Project is commissioned. GIPCL has commissioned 1MWp
Distributed Solar Power Projects each at two locations in Gujarat viz. at Village:
Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat. GIPCL
has successfully commissioned 80 MW (2 x 40 MW) at Gujarat Solar Park,
Charanka, Dist. Patan.
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL
has also operating its own captive Lignite and Lime Stone Mines close to the
Power Plant. The Power Plant is based on Circulating Fluidized Bed Combustion
(CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in
the Combustor of the Boiler.
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba,
which are on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32
KM, out of which 27 KM is part of the National & State Highway and balance 5 KM
is District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the
State Highway and balance 5 KM is District Road. The nearest Broad Gauge
Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is
approximately 50 KM from the SLPP. Location Map for SLPP is as under.

Surat Lignite Power Plant, Gujarat State Highw P - ipokautharis da@gmeil com g

ignite Power Plant & e

.............

||||||

............

Surat
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The Company intends to award Annual Maintenance Contract for the maintenance of
4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-
21) and is therefore inviting open tenders online https://gipcl.nprocure.com along with
provision of e-Reverse auction from experienced & resourceful contractors.

2.

2.1

2.2

2.3

2.4

2.5

3.1

3.2

3.3

3.4

SCOPE OF WORK

The scope of work covers total mechanical maintenance activities Viz. Predictive,
preventive, breakdown ,Short shutdown , AOH/COH etc. on a per item rate basis
mentioned in ANNEXURE — Al & B1(For UNIT 1&2-Phase-1), A2 & B2 (For UNIT
3&4-Phase-2) for the 4 x 125 MW Unit Boiler & its auxiliaries. There are Two CFBC
Boilers of 390 TPH,132 Kg/cm? (a),540 °C with reheat capacities in Phase-1 and
Two CFBC Boilers in Phase-2, having capacity of 405 TPH,131 Kg/ cm?(g), 540 °C/
540 ° C. Details of the equipment are mentioned in the Annexure-N.
The details of scope of work with technical activity estimate sheet is given as below:
1. Annexure- Al & B1, (For UNIT 1&2-Phase-1)
2. Annexure- A2 & B2, (For UNIT 3&4-Phase-2).

The bid submitted by the bidder not covering the total scope of work and services as
detailed out in the tender document shall be liable for rejection.

Quantum of job mentioned against all items in the price bid are indicative only &
may vary as per site requirement & not to be construed as maximum or guaranteed
quantity. The quantities shown in the price bid are approximate quantities for the
contract period and they may vary as per job requirements.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.

GENERAL INSTRUCTIONS

The Bidders who are interested in participating in the tender must read and comply
with the instructions and the terms and conditions contained in the tender
documents.

The bids shall be filled in by the tenderer clearly, neatly and accurately. Any
alteration, erasures or over-writing would be liable to make the tender invalid unless
the same is neatly carried out and attested over the full signature of tenderer. The
decision of the Company to interpret the information and rates filled in by the
tenderer shall be final and binding on the bidder.

The Bidders are requested to make themselves fully conversant with the General
Conditions of Contract, Special Conditions of Contract, Technical Specifications,
site conditions, safety and health aspects and norms to be observed, etc. while
submitting their bids so that no ambiguity arises in these respects subsequent to
submission of the Bids.

Before quoting the rates, the Bidder should go through the specifications, scope of
work etc. and get himself fully conversant with them. The bid should include cost of
mobilization and cost to adhere to all safety norms as described in the tender. No
relaxation or request for revision of quoted/accepted rates shall be entertained
subsequent to the opening of bid on account of mobilization or Safety costs.
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Bidder has to quote the rates for both Phase-1 (Unit-1 & Unit-2) and Phase-Il (Unit-3
& Unit-4). Bids received for only one Phase shall not be considered. However, party
shall have to quote the rates on total estimated value and not phase wise

Bidder has to quote for both Phase | & Phase Il. Bids received for only one phase
shall not be considered. However, GIPCL reserves the rights to allot all the four
units’ work to a single bidder or GIPCL may split the contract between two parties,
phase-1 and phase-2 work separately as it may deem appropriate. In case of
splitting of the contract between two parties, the L2 bidder shall match the rate with
L1 bidder.

Bidder has to submit all the information and details required in the bid document.
Failure to furnish all the information as per required bid documents or submission of
a bid containing deviations from the contractual terms and conditions, specifications
and requirements shall be rejected.

The bids shall be submitted within the time frames set out in the Notice Inviting
Tender (‘NIT’) and bids submitted thereafter shall not be accepted and considered.
The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms and
specifications in the bid documents and to get fully acquainted themselves with all
the conditions and matters which may affect the subject matter of the work/tender or
the cost thereof. If any Bidder finds any discrepancies or omissions in the
specifications and documents or any doubt in true meaning or interpretation of any
part, he shall seek necessary clarifications in writing or during site visit if required.
Conditional offers shall not be considered and liable to be rejected.

The Company reserves the right to extend the deadlines for submission of the bids
by giving amendments.

During evaluation of bids the Company may, at its discretion ask the bidder (s) for
clarification of their bid. The request for clarification and the response shall be in
writing and no change in prices or substance of the bid shall be sought, offered or
permitted.

The Company reserves the right to amend/ modify the bidding documents at any
time prior to the deadline for submission of bids, either at its own discretion or in
response to the clarification requested by a prospective Bidder. In such case, the
Company may in its discretion extend the deadline for submission of bids in order to
facilitate the prospective Bidders for incorporating the effect of the amendment in
their bids.

The Bidders shall bear all costs and expenses associated with the preparation and
submission of their respective bids, to attend meetings or conferences, if any,
including any pre award discussion with the successful Bidder, technical and other
presentations, etc. and the Company shall not be liable for any expense thereof.

If the successful Bidder is a joint venture, formed of two or more companies, the
bidder along with the partners shall accept joint and several responsibilities and
liabilities for all obligations under the Contract.

Timely and satisfactory completion of the work and strict adherence to the allotted
time frames for jobs shall be the essence of the contract.

The Company reserves the right to qualify/disqualify any applicant without assigning
any reason.

The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the bid forms, attachments and other supporting documents submitted by
the Bidder.
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The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after
downloading the tender copy from website: http://etender.gipcl.com/ to study the
actual working conditions, before submitting their offer. The Bidders shall examine
the site of works and its surroundings and see for himself that may be necessary for
preparing the Bid and entering into a contract. All costs and liabilities arising out of
the site visit shall be at Bidder’s account.

AT
Q!F F.‘,o
0 43

4, PLANT VISIT

The submission of tender by a contractor implies that he has read these
instructions, conditions of the contract etc. and has himself aware of the scope,
nature of works & specifications of the works to be done. GIPCL will not, therefore
after acceptance of contractor’s rate, pay any extra charges for any other reason in
case the contractor is found later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract document shall not
vitiate the contract or release the contractor from executing the work comprised in
the contract according to scope of works, magnitude of the works, requirement of
materials, equipment, tools& tackles, labour, etc. Contractor has to complete the
work in accordance with the contract documents irrespective of any defects,
omissions or errors that may be found in the contract documents.

The Bidder is deemed to have examined and understood the tender document,
obtained his own information in all matters whatsoever that may affect the works to
be carried out especially mentioned or works which may have to be carried out to
fulfill his contractual obligation within the scheduled rates and to have satisfied
himself to the sufficiency for his offer.

BIDDER shall inspect the site, examine and obtain all information required and
satisfy himself regarding matters such as access to site, communication, transport,
working condition including constraint of work place, confined area, quantum of
dusting, running equipment, importance of work, round the clock working conditions,
safety requirements, , the type and number of equipment and facilities required for
the satisfactory completion of work, the quantity of various items of the work, the
availability of local labour, availability and rates of material, local working conditions,
uncertainties of weather, obstructions and hindrances that may arise, etc which may
affect the work or cost thereof, before submission of his Bid. Ilgnorance of site
conditions shall not be accepted by the GIPCL as basis for any claim for
compensation. The submission of a Bid by the BIDDER will be construed as
evidence that such an examination was made. Any later claims / disputes in regard
to rates quoted shall not be entertained or considered by the GIPCL.

The rates quoted by BIDDER shall be based on his own knowledge and judgment of
the conditions and hazards involved and shall not be based on any representations
of the Engineer.

SITE VISIT:
It is perquisite and necessary for all interested bidders to visit the site/plant after
downloading the tender copy to understand the actual working conditions, compliance
related to labour, safety etc. before submitting their offer . Failing which, any
consequential liabilities arising will be to bidder's account. The bidder shall examine the
site of works and its surrounding at his own responsibility . The bidders shall collect
information that may be necessary for preparing the bid and entering into a contract. All
costs and liabilities arising out of the site visit shall be at bidders account
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The bidder is deemed to have examined and understood the tender document, obtained
his own information in all matters whatsoever that might affect the carrying out the work
expressly mentioned or works which may have to be carried out to fulfill his contractual
obligation within the scheduled rates and to have satisfied himself to the sufficiency for
his offer.

AT
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5. ELIGIBILITY CRITERIA

The following criteria will be adopted for qualifying the Bidders for consideration of the Bid

for the further proceeding.

1. Bidder should posses minimum three years of experience in maintenance of boilers
and its auxiliaries during last five years on the basis of AMC/ARC/O & M contract of
110 MW and above capacity CFBC/PF for lignite or coal fired units. Proof to be
attached.

2. Bidder should produce evidence of having experience of successfully completed
similar works as defined hereunder during last five years ending last day of the
month previous to the one in which tender is invited, satisfactory progress of ongoing
works etc. along with certified copies of documentary evidence preferably photo
copies of work experience from the clients.

The experience should be either of the following:
Bidder should have executed minimum
A. One similar completed work each costing not less than the amount equal to 234
Lakh OR
B. Two similar completed work each costing not less than the amount equal to 156
Lakh OR
C. Three similar completed work each costing not less than the amount equal to 117
Lakh
Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion certificates issued by clients
3. Contractor has to submit satisfactory work completion certificate from the client.

Experience as a sub contractor will not be allowed and Price Bid of such Bidders
will be rejected.

4, Bidder should have annual turnover of i.e. 117 Lakh (30% of annualized
estimated cost) for last three financial years i.e. 2015-16, 2016-17 & 2017-18.

5. The net worth of the bidder as on 31.03.2018 should be positive as evidenced
from audited accounts

6. Bidder shall furnish annual audited financial statement duly certified by Chartered

Accountant for the last three years to demonstrate the financial healthiness of the
company. The balance Sheet must be in the name of the company. Any type of
MOU for this purpose will not be entertained.

7. In case bidder is a joint venture company since last five years, the above
requirements/credential of Joint Venture Company / Parent companies shall be
considered.

8. Bidder should possess a valid IBR license of Special class Boiler repairer, erector,

steam pipe and feed pipe line fabricator under regulations 392 of Indian boiler
Regulations 1950 from Directors of Boiler.

9. Bidder shall enclose P. F. code allotment letter along with labour licenses and
W.C. Policy copies of previous orders.
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10. The bidder has to submit PAN Card copy of the firm/Company.

11. Bidder has to submit copy of GST registration number.

12. After opening of technical Bid, if any required attested documents found missing in
the Technical Bid submitted by the Bidder, the tender inviting authority may inform
to that Bidder only once by E-mail to submit the missing required documents
within stipulated time limit. If Bidder/Bidders fail to submit within stipulated time,
their Bid will be declared technically disqualified and no further correspondence
will be entertained.

13. Tender fee: The tender fee shall be accompanied in form of Demand Draft.

14. EMD: To pay EMD in the form of DD or Bank Guarantee given by Bank as
described in subsequent clause no. 8.

15. Annexure-Q, Duly filled and stamped undertaking for following:

— Declaration Cum Undertaking for Safety Laws and Regulations Compliance
— Declaration for Contractual Disputes/ Litigations

16. Attested copies of relevant documents duly signed & seal on each & every page
shall be submitted. The above documents will be analyzed and after satisfaction,
the Price Bid will be open.

AT
Q!F F.‘,o
0 43

The Bidder shall submit all the evidences, documents, attested copies of work
orders & work completion certificates etc... as a proof with EMD & Tender Fee and
also provide the requisite details online for meeting the prequalification
reqguirements. GIPCL will verify the experience, performance, capability & strength
of Bidders, independently for executing the job. GIPCL may visit the site & consult
the owner of the industry/property where similar job is executed by Bidder. GIPCL
reserves the right to accept/split/cancel/reject any/all Bids without assigning any
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered
for further evaluation. The Bidder shall enclose copy of all the documents, work
orders and any other certificates to satisfy his eligibility criteria along with
Annexure-l duly filled in.

7. LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating
to the Bid exchanged by the Bidder and the Company, shall be written in the
English language. Any printed literature furnished by the Bidder, written in another
language shall be accompanied by an English translation for the purpose of
interpretation of the Bid.

8. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE

8.1 An EMD of Rs. 8, 00,000/- (Rupees Eight Lakh only) and Non refundable
Tender fee Rs. 3,000/- (Rupees Three Thousand only) shall accompany
with Bid. The EMD & Tender fee shall be in the form of a crossed bank
Demand Draft in favour of Gujarat Industries Power Co. Ltd. as per
following details:

Bank Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat
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8.2 The EMD, in alternative, may be submitted in the form of irrevocable Bank
Guarantee in favor of Gujarat Industries Power Company Limited from any
Nationalized Bank including Public Sector bank-IDBI Ltd or AXIS Bank,
HDFC Bank, ICICI Bank or Kotak Mahindra bank, Yes Bank, Ratnakar
Bank, Indusind Bank, Karur Vysya Bank, DCB Bank, ING Vyasya Bank or
The Kalupur Commercial Co-operative Bank Ltd, Rajkot Nagrik Sahakari
Bank Ltd, The Ahmedabad Mercantile Co-operative bank Ltd, The
Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik Sahakari Bank Ltd
as per Performa of BG enclosed with this e-tender under Section-F.

8.3 In case EMD is paid in the form of BG, the same shall be valid for a period

of 180 days after the due date for submission of the bid

8.4 The EMD of the successful bidder will be returned after payment of Security

Deposit by successful bidder.

8.5 The earnest money deposit paid in the form of demand draft will be

refunded to the unsuccessful BIDDER as soon as the tender is finalized.

8.6 Any bid not accompanied with EMD and Tender fee will be rejected.

Tender fees and EMD should be submitted in physical form directly to
GIPCL as per Clause 6.9.

8.7 No interest shall be payable on EMD.

8.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after

acceptance or (ii) withdraws his tender before the validity date of the tender.

8.9 SCHEDULE OF EMD & TENDER FEES

AT
Q!F F.‘,o
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EMD &Tender fee | Address for Submission:
and other
documents to be | GM-SLPP

submitted in physical | GUJARAT INDUSTRIES POWER CO. LTD.,
form within  two | (Surat Lignite Power Plant)

working days after | Village — Nani Naroli, Taluka — Mangrol
due date of closing | District — Surat 394 110, Gujarat

of the tender Phone : 02629-261063 (10 lines)

Fax : (02629) 261073/ 261074

9. SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online at the GIPCL e-portal within the dates specified
in the NIT along with the details of tender fees, EMD in two parts as under:

(a) Pre qualification and Techno-commercial Bid without price.
(b) 1. Price Bid
2

Note: Tender fee and EMD along with all the evidences,
documents, attested copies of work orders & work
completion certificates etc... as a proof and also provide
the requisite details online for meeting the prequalification
requirements shall be submitted in physical form within two
working days after due date of closing of the tender.
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Pre qualification and Techno-commercial Bid without price:
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The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information
shall be provided in the techno commercial bid:

1.
2.
3

4.

Qualification and experience of site in charge.

Schedule of deviation (Annexure-J) Technical as well as commercial, if any.
Eligibility Criteria (Annexure-l), To be fill and forward as a part of techno
commercial bid along with all required document.

Qualification & experience of Supervisors/Engineers.

The following supporting documents shall also be submitted along with EMD &
Tender Fee in physical form:

1.

ourwWN

P2 © 0~
nE©®:

12.

The tender documents dully signed in all pages without price bid
Along with techno-commercial deviations, if any.
Proof of experience meeting the minimum eligibility criteria
Performance certificate issued by clients.
Previous work order copies.
Details of present work order (if any)
Turn over for the last three years, audited annual accounts/financial
statements i.e. profit and loss account and balance sheet duly certified by a
practicing CA will be required.
P.F Number and Allotment Letter.
PAN Number.
Goods & Service tax registration number/certificate copy.
User ID for e-reverse Auction
To participate in e-Reverse Auction, Bidders have to create e-Auction USER
ID on www.auction.nprocure.com and it is mandatory to submit the same
along with physical Techno-commercial Bid; so that the Bidder shall be
allowed to participate in the e-Reverse Auction.
Annexure-Q, Duly filled and stamped undertaking for following:

— Declaration Cum Undertaking for Safety Laws and Regulations Compliance
— Declaration for Contractual Disputes/ Litigations

(b)

1. Price Bid:

Price Bid shall be submitted only in soft form/online through
https://gipcl.nprocure.com

Note: Estimate includes cost of all manpower (including minimum
wage rate as well as specific additional adhoc allowance), materials,
supervision, equipments, vehicles, consumables, tools & tackles,
transportation, Safety, legal & statutory compliance, mobilization,
Contingency expenditure all taxes & duties (except GST) etc... Bidder
shall quote applicable GST separately in online price bid.

Rates will remain firm throughout the contract period and any extension
thereof. There will not be any escalation/compensation to the contractor
against any revision in MWR (Minimum Wage Rates).

Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his/her employees of corresponding
category.
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Contractor shall at his/her expense comply with all labour and industrial laws and
such other acts and status as may be applicable to this contract in respect to pay
etc. On account of any default in respect of all liabilities and in case of non
compliance of the above, the company can withhold their payments till all legal
liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient numbers and
quality to ensure workmanship of the degree specified in this contract and to the
satisfaction of the Company.

Bidder shall have to quote (A) the rates in the form of %age. i.e. “ At Estimated
Value OR %age below the estimated value OR %age above the estimated value
in online Price Bid only.” Bidder shall also quote (B) applicable GST separately
in online price bid.

Online quoted total amount by bidder shall include applicable GST. Total amount will
be derived by considering bidder’s online quoted % rate and quoted GST as per
prevailing rates as declared by Central/State Government. Any statutory changes in
taxes & duties will be to GIPCL'’s account. In case of any reduction and/or removal
of taxes, the same shall be passed on to GIPCL

The quantities shown in the SoR (Section-E) are approximate for the contract period
and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with the
instructions contained in the Bid documents

Goods & Service Tax shall be paid extra at actual as per prevailing rates as
declared by Central Government on submission of documentary evidence.
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2. E-Reverse Auction:

GIPCL reserves the right to opt for e-Reverse Auction for the subject tender
at sole discretion of GIPCL.

To participate in e-Reverse Auction, bidders should have registered on
nProcure’s e-Auction Portal: https://e-auction.nprocure.com by selecting
auctioneer as GIPCL.

For conducting e-Reverse Auction, Minimum Five (5) eligible Bidders or 50%
out of total eligible Bidders (rounded to the next higher whole number),
whichever is higher, shall be invited for participation in e-Reverse Auction
Original L1 price (including GST) will be declared through nProcure’s e-
Auction Portal: https://e-auction.nprocure.com to start e-Reverse auction
process and final received lowest auction price in the value by e-Reverse
auction process will be the final L1 price.

For e-Reverse auction Decrement value is 1,00,000 and commencement of
e-reverse auction shall be informed to the qualified Bidders before start of e-
Reverse Auction. The L1 Bidder's “Net Price-before e-reverse auction” shall
be put up for starting e-Reverse Auction

Duration for the e-Reverse auction will be 30 Minutes with a provision of
extensions for further 15 Minutes at every single reverse bid received during
the last 05 minutes, till there is no further reverse bid entry (hit) by the
participating Bidders.

Evaluation of tender will be done on gross total quoted amount with GST.
After e-Reverse Auction process, final L1 bidder shall be decided on lowest
offered rate amongst other bidders during specified e-Reverse Auction
process.

After e-Reverse Auction process, the original rates quoted by the final L1
bidder for individual items/packages shall be reduced proportionately based
on total % reduction from their original quoted gross price v/s price derived
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after e-reverse auction, keeping GST percentage (%) rate same as originally
guoted by final L1 bidder.
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10) Pro rata reduction will be applied in the quoted rates for all the items of SoR

B:

(i)

(ii)

(iii)

(iv)
v)
(vi)

after price discovery through e-Reverse Auction.

METHOD OF TENDERING/SIGNATURE ON BIDS

The Bid must contain the postal address like name, residence and place of
business of the person or persons submitting the Bid and must be signed and
sealed by the Bidder with his usual signature. The name of all persons
signingthe documents shall also be typed or printed below the signature on
each page.

Bid by a joint venture/partnership firm must be furnished with full names of all
partners and be signed with the partnership name, followed by the signature
and designation of one of the authorized partners or other authorized
representative(s). A certified copy of the power of attorney authorizing such
partner or representative shall also be submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e by the President/Managing Director/Secretary or
other person or persons authorized to Bid on behalf of such
Corporation/Company. A certified copy of the board resolution/power of
attorney authorizing such partner or representative shall also be submitted.
The Bidder's name stated on the proposal shall be the exact legal name of
the firm.

Erasures or other changes in the Bid Documents shall be initialed by the
person signing the Bid.

Bids not conforming to the above requirements of signing shall be
disqualified.

MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.
c.

The Bidder may modify or withdraw the bid prior to the deadline prescribed for
submission of bids.

No Bid shall be modified subsequent to the deadline for submission of Bids.
No Bid shall be withdrawn in the interval between the deadline for submission
of Bids and the expiration of the period of bid validity.

POLICY FOR BIDS UNDER CONSIDERATION

a.

Bid shall be deemed to be under consideration immediately after opening of
the bid and till official intimation of award/rejection made by the Company to
the Bidders.

While the Bids are under consideration, Bidders and / or their representative or
other interested parties are advised to refrain from contacting by any means,
the Company. The Engineer, if necessary, will obtain clarifications on the Bids
by requesting for such information from any or all the Bidders, in writing as
may be necessary. The Bidder will not be permitted to change the price or
substance of the Bid after the Bid has been opened.

EFFECT AND VALIDITY OF THE BID

a.

The Bid should be kept valid for acceptance for a period of one hundred and
eighty (180) calendar days from the last date of submission of Bids.
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b. The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have no
cause of action or claim, against the Company for rejection of his Bid. The
Company shall always be at liberty to reject or accept any Bid or Bids at his
sole discretion and any action will not be called into question and the Bidder
shall have no claim in that regard against the GIPCL.
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OPENING OF BIDS

13.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the
case may be, in presence of Bidder's representatives whenever such a
procedure has been specified. Otherwise the tender will be opened by the
authorized officers of GIPCL.

13.2 Preliminary Examination:

13.2.1The Company will examine the Bids for any computational errors, for
sureties furnished by bidder, for authentication of documents submitted
and completeness of the Bids.

13.2.2 Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price that
is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price will be corrected & will be binding to the
bidders

(b) If there is a discrepancy between the Total Bid Amount and the sum of
total prices, the sum of total prices shall prevail and the Total Bid
Amount will be corrected & will be binding to the bidders.

EVALUATION & COMPARISON OF BIDS

14.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the
lowest evaluated Bid in conformity with the specifications of the tender
documents.

14.2 The Technical Bids will be examined for minor matters regarding
qualification of bids. Subsequent to correspondence with the respective
bidders, the decision of Tender Committee will be final.

14.3 All responses to requests for clarifications shall be in writing and shall be
presented to the Company through e-mail or in a sealed envelope on or
before the given date requested by the Company. If the Technical
clarifications sought by the Company do not reach the Company on or
before due date, the Bid will be rejected.

14.4 The comparison of all the Bids shall be carried out with reference to the
scope of work as per the technical specification. Any deviation/omission
shall be evaluated at highest quoted price of the deviation/omission quoted
by any of the Bidder. In case a separate price (for omission) is not given by
any other Bidder, a reasonable price of the same shall be taken & the same
shall be binding to the Bidders.
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14.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par.
The loading shall be carried out at an interest rate of 2% above PLR of SBI.

14.6 A Bid to be substantially responsive shall be one which on evaluation
confirms to all the terms, conditions and specifications of the Bid documents
without any material deviation or reservation.

14.7 For the above referred purpose, a ‘material deviation’ shall be one which:
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(a) Which affects in any substantial way the scope, quality or performance
of the contract, or

(b) Which limits in any substantial way and in a manner inconsistent with
the Bid documents, GIPCL's right or the Bidder’s obligations, under the
contract, or

(c) Whose rectification would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

15.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders regarding the same.

15.2 Any Tender without EMD and Tender fee will be treated as non responsive
and shall be rejected at the outset & no further correspondence shall be
entertained regarding this.

15.3 GIPCL reserves the right to debar any Bidder from patrticipation in future
Bids if such Bidder has quoted an abnormally low rate in the Bid
document/price Bid.

AWARD OF CONTRACT

16.1 GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest
gquotation in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is determined
and evaluated to be qualified to perform the contract satisfactorily.

16.2 The successful bidder shall be intimated of his selection through the Letter of
Intent or Letter of Award/ Work Order which shall be sent to him through e-
mail, courier, fax or registered mail.

CONTRACT PERIOD

17.1 The contract will be for a period of 2 years from the date of actual
commencement of operation of the contract as stated in the Work Order
(‘Contract Period’).

17.2 GIPCL reserves the right to extend the Contract Period up to 3 months on
the same rates and terms and conditions without any price escalation and
entering into any new contract.

17.3 The said Contract Period can be extended if mutually agreed upon by both
the parties up to one year and in such a case a revised work order shall be
issued at the same rates and terms & condition or at negotiated rates
acceptable by both parties i.e. the Company & the Contractor.
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CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE
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As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish a Performance Bank Guarantee (PBG)/Contract security
deposit in favor of Gujarat Industries Power Company Limited for guarantee
amount at 10% of the “Annual Contract Price” from any Nationalized Bank
including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI Bank or
Kotak Mahindra bank, Yes Bank, Ratnhakar Bank, Indusind Bank, Karur Vysya
Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-operative
Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile Co-
operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik
Sahakari Bank Ltd in the format attached in SECTION-F, and it shall guarantee
the faithful performance of the 'Contract’ in accordance with the terms and
conditions specified in these documents and specifications. Contract security
deposit shall be submitted strictly within twenty one days from the date of Lol or
work order, whichever is earlier. The guarantee shall be valid up to retention
period of three months from the contract completion date. The Guarantee amount
shall be payable to the Company in Bidder's home currency without any condition
whatsoever.

The Performance Bank Guarantee (initial security deposit) & retention money
(Cash Security deposit) will be returned to the Vendor/Contractor without any
interest at the end of the ‘Retention Period' after completion of contract and on
fulfilling contractual obligations throughout the retention period. However, any
delay in submission of initial SD will result in equivalent late release of entire SD
after guarantee period.

ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.

CONTRACTOR'S OBLIGATIONS

A: DEPLOYMENT & RESPONSIBILTY OF MANPOWER

1. The Contractor shall deploy suitably qualified and sufficient manpower for
timely & satisfactorily execution of the works under the contract.

2. The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled
manpower like technician, helper, rigger, welders, cutter, electrician, store
keeper etc. separately for phase 1 & 2 to properly complete the job in
given/scheduled time.

3. The Contractor shall depute workmen/labour with proper identification to enter
the plant premises after ensuring that the jobs are scheduled.

4. At the time of deploying manpower, the Contractor shall strictly comply all the
applicable labour laws/Acts norms including but not restricted to the age of the
workers, women workers and shall also ensure that a police verification and
security check for all the workmen/labour engaged at the GIPCL site is done
and necessary documents regarding the same shall be submitted to the
GIPCL's authorized representative/officer-in-charge. Any default in complying
with the same or any misrepresentation regarding compliance of the same
shall compel GIPCL to initiate appropriate civil or criminal proceedings
regarding the same.
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The Contractor shall also comply with the safety requirements and provide his
workmen/labour with safety equipment like helmets, masks, gum boots, a
uniform and other necessary PPEs for properly undertaking the operations
involved under this contract._Following are also to be issued:

a) Safety shoes

b) Goggles / face shield.

c) Ear plug / Ear muff.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical
hand gloves
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Note for safety helmet: Following brands safety helmet shall be provided by contractor
to his workmen,

Sr No. Model Company Specifications
01. | Tough Hat, HP- Sure Safety
TH IS : 2925 — 1984,
02. | V-Gard MSA ANSI / ISEA 789.1-
03. |PN521-S Karam 2009
helmet

10.

Contractor shall nominate /authorize senior experienced person in writing as
site in charge to co-ordinate with GIPCL engineer and who shall bear overall
responsibility for performance of the contract. Such person shall remain
always available at site or site office allotted to the contractor at SLPP site.
Contractor has to submit the authority letter and documentary proof for the
same.

The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL'’s
Engineer In - Charge for daily maintenance job. They have to maintain daily
job register dully signed for the works carried out and duly certified by
engineer in charge. The Contractor in co-ordination with the Engineer-In-
Charge shall ensure the availability of adequate manpower to carry out the job
satisfactorily on a daily basis. As per the instruction of engineer in charge they
have to allot the work and execute the same in specified time limit.

During execution of the works, one or more jobs may be required to be done
simultaneously and the Contractor shall mobilise additional resources
accordingly.

During emergency or similar situations the Contractor shall be required to
mobilise resources as per need within the period of 24 hours as directed by
GIPCL. If the contractor fails to mobilise sufficient manpower to complete the
job in time, GIPCL will execute the job through other agency at the risk and
cost of the contractor with 15% supervision charges & the same will be
recovered from the Contractor’s bill.

Important Note: Whenever any of the Unit at SLPP remains under outage
due to BTL, the contractor shall mobilize minimum two/sufficient
experienced IBR welders along with sufficient work force at site within a
period of twenty four hours from the time of intimation to the site in
charge or via mail to your office. Generation loss occurred due to want
of welder will be viewed very seriously and will invite appropriate
punitive measures as decided by competent authority.
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During working in high risk area like hot lines of steam/ water/ oil the workman
must wear a suitable safety apron, safety belt, safety hand gloves and
goggles. It is the contractor’s/contractor’'s supervisor’s responsibility to ensure
it without fail.

During unit overhauling, the contractor has to enhance the site manpower as
per the requirement to ensure the timely completion of work (During
overhauling period quantum of maintenance work increases substantially).
For this, enhanced work shall be completed by deploying additional
manpower with separate supervisor. Payment will be made on job rate basis
only. The work during the overhauling period is to be carried out round the
clock. Contractor should mobilise sufficient number of manpower and execute
the work in two shifts with independent manpower. Contractor should not
continue the same manpower more than 12 hours.

TOOLS & TACKLES

All tools and tackles required to execute the contract are in the scope of the
contractor. The contractor should ensure that tools and tackles are in healthy
& working condition. All consumable items i.e. cloth, cotton waste, kerosene
oil, gases (Oxygen, D/A, Argon), welding electrode, etc. would be in the scope
of the contractor.

Note: If work is suffered due to want of sufficient manpower, tools
& tackles, vehicles, equipments and/or required consumables
then 25% of the total job cost will be levied as a penalty for each
and every instance.
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Note: the welding electrode should be approved make i.e. Advani, Oerlikon,
ESAB, D&H, L&T.

For proper maintenance of the plant, the contractor is required to maintain a
list of tools & tackles in good working condition at site. The tentative list of
such tools & tackles is enclosed as ANNEXURE-D. The contractor should
note that this list is not exhaustive and if any additional tools and tackles are
required for proper performance of the contract, the same shall also be
arranged by the contractor immediately with no extra cost to GIPCL.

Provision of scaffolding material for maintenance work will be in the scope of
the contractor. The scaffolding shall be with pipe and clamps, metallic jallies.
The Contractor shall_be required to shift spares, lubricant etc in required
guantity duly approved by GIPCL’s Engineer-in-Charge whenever necessary
from GIPCL store/ warehouse to site or site store as per the instructions of
Engineer- in -charge. Contractor shall be required to arrange transportation
for above. The cost of transportation will be on contractor's account. The
contractor shall be responsible for safe transportation, handling and storage. If
equipment gets damaged due to improper transportation or fails due to
improper lubrication or intermixing, the cost of such damages shall be
recovered from contractor’s bills. It is the responsibility of contractor to keep
various lubricants separately to avoid intermixing. If the failure /defects of
equipment occurs due to improper method of maintenance, equipment
assembly due to contractor negligence than the losses will be recovered from
contractor’s bills.

In case of breakdown of equipment, the contractor should work round the
clock for putting back the equipment in service immediately within minimum
time. In case of any emergency arising during night hours the contractor
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should be in a position to mobilize the manpower immediately within minimum
time.

7. Arrangement for lighting at the work spot has to be made by the contractor.
He has to arrange all lighting equipment such as power cable, hand lamps.
The contractor has to take prior approval for taking electrical power supply.
The contractor should keep hand lamps of 24Volt for confined space and
sufficient quantity of 240 Volt and halogen lamp. for other area ensuring
safety at work place

8. Electrician/supervisor should ensure that the cable connection is not in loose
condition, which may cause any damage or failure to the machine/manpower.
Pin sockets of IS standards should be used for all connections. For any
accident take place & any damage to the equipment and/or injury to human
due to carelessness in loose connection, contractors will be held responsible
& liable for any recovery/actions.

9. All new replacements whether spare parts or any other, shall be inspected
and approved by GIPCL Engineer in charge before it is actually put in use. It
shall be the contractor's/supervisor's responsibility to ensure this without
failure.

10. The Contractor must ensure that all the generated scrap, cotton waste, waste
oil, tools and tackles are removed from the site immediately after completion
of works and he must ensure cleaning of the site. Further, these items should
be disposed off to the scrap yard or any other designated place as instructed
by Engineer In Charge. In case of heavy weight items, if required
transportation may be arranged by the GIPCL at the discretion of the engineer
in charge. If the scrap removal is not done within the stipulated time given by
GIPCL Engineer, the scrap will be removed by GIPCL at the risk and cost of
Contractor with 15% of overhead charges and it will be deducted from the RA
bill.

11. Insulation scrape materials like glass wool, ceramic wool etc. should be
collected in gunny bags with proper care and then disposed off at a suitable
location as per the instruction of engineer in charge.

12. 1t is the responsibility of site in-charge to segregate and remove the scrap
from site. Work will be certified by Engineer In Charge only after removal of
scrap to the scrap yard.

\b"'a" ™
07 g3

Clarification of Bidding Documents

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of submission
of online Bid, in writing or by E-mail at the GIPCL's mailing address
slppmech@gipcl.com as indicated in the ‘Invitation to Bids'. The GIPCL's
response (including an explanation of the query) will be sent in writing or by E-mail
to all prospective Bidders who have received the Bidding Documents.

TIME SCHEDULE

The basic considerations and the essence of the 'Contract' shall be the strict
adherence to the time schedule for performing the specified 'Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATION

The Bidder is required to carefully examine the specifications and documents, all
the conditions and matters work wise & cost wise.lf any Bidder finds any
discrepancies or omissions in the specifications and documents or is in doubt for
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any meaning of any part, he shall request in writing for an interpretation/
clarification to the GIPCL.
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All such interpretations and clarifications shall form a part of the Bid documents.
PAYMENTS

All the payments against the work order shall be in Indian currency and payable
through cheque only.

POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

The schedule of rates shall be read in conjunction with Instructions to Bidders,
General conditions of contract, Special conditions of contract and Technical
specifications.

The guantities given in the schedule of rates are estimated and will be made as
per actual work carried out as per the rates of work order.

The method of measurement of completed work for payment shall be in
accordance with the method of measurement specified in the tender.

No separate amount shall be payable for use of auxiliary equipment incidental to
or in day to day operation in the course of fulfillment of contractual obligation of
the supplier.

Note: Interested bidders are requested to submit the online tender at least two
days in advance from the due date set for on line submission of bid in order to
avoid non participation of e-tender due to probable technical problem in e-tender
system.

QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment
will be made, based on actual work done as certified by Engineer-in-charge of
GIPCL.

Quantities of individual items may be revised during the course of contract period
based on site requirement. Contractor shall not be entitled for any compensation
on ground of such alteration in scope of work. GIPCL reserves the right to operate
or increase/decrease quantities in each item or omit any item included in
Schedule of Quantity at his discretion. Contractor shall have no claim,
whatsoever, on grounds of loss of anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require to be
carried out the whole/part of the work as specified in the tender, the ENGINEER-
in-charge shall inform the fact for thereof to the CONTRACTOR and contractor
shall have no claim for any payment or compensation whatsoever on account of
any profit or advantage which he might have derived from the execution of the
work in full but which he did not derive in consequence of the full amount of the
work not having been carried out nor shall he have any claim for compensation by
reason of any change having been made in the original specifications and
instructions which shall involve any curtailment of the work as originally
contemplated.(to be reviewed with legal and to be incorporated in special
conditions only)

SPLIT OF WORK
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The GIPCL reserves the right to split the work among more than one contractor at
the stage of initial award of contract, reject or accept/prefer any tender without
assigning any reason whatsoever.
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Bidder has to quote for both Phase | & Phase Il. Bids received for only one phase
shall not be considered. However, GIPCL reserves the rights to allot all the four
units’ work to a single bidder or GIPCL may split the contract between two parties,
phase-1 and phase-2 work separately as it may deem appropriate. In case of
splitting of the contract between two parties, the L2 bidder shall match the rate
with L1 bidder. After award of work, GIPCL reserves the right to increase or
decrease the quantum of works awarded, depending upon progress and
performance of work. The GIPCL will not entertain any claim from contractor as a
result of such splitting up, rejection, acceptance and reduction in scope.

Benefit payable in case of accident outside premises or _not during the

course of employment: (Off Duty Coverage) & Other HR related points:

The contractor shall provide off-duty insurance coverage (Medical + Death
Benefit) sum of Rs. one Lac (Nagrik Suraksha Policy or Equallent) to all its
workmen deployed at GIPCL-SLPP site for the accident taking place outside the
Company premises anywhere in any capacity and in whatsoever may be the
manner. Premium amount would be around Rs.95/- plus GST per person per
year.

Uniform: The contractor shall issue three pairs of stitched uniform to contract
workmen (Pant-Shirt for men and Sari-Blouse to women workers). However brand
of fabric will be MAFATLAL. The color of the uniform shall be as indicated by
GIPCL. The uniform should be issued to workmen within one month from the date
of commencement of the Contract, otherwise penalty will be imposed

Adhoc Allowance: Considering the inflation and financial conditions prevailing in
the market, to compensate the contractor towards the benefits of adhoc
allowance. Contractor shall pay additional adhoc allowances to the specified
workmen per month.

Legal matters pending before the Court: In case, in any litigation pertaining to
labour employed through contractor, if any direction or order is issued by court at
any point of time, the contractor shall comply with and implement such direction or
order whether passed at the time of award of contract or during the pendency of
contract.

Annual Health Check-up: As per Statutory requirement Contractor has to inform
workmen deployed at Site for Annual health check-up as per schedule prepared
by HR&A Dept .

The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed hours
under the applicable law as per applicable rates.

The Contractor shall not engage workmen below the age of 18 years.
Employment of women shall be strictly according to applicable laws.

The contractor shall conduct pre-employment medical check-up and periodic
medical check-up of his workmen employed by him as per applicable laws.

The list is indicative in nature and not an exhaustive one. Any amendment /
alteration / Notifications or addition to the existing Law or a new statute shall
automatically and immediately become applicable

kkkkkkkkkkk
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

1. Tender document is available only in electronic format. Bidders can download free
of cost from the (n)Procure portal (www.nprocure.com).

2. All Bids Pre-Qualification / Techno-commercial bid (Part-1) and Price Bid (Part-2)
shall be submitted Online through the (n)-Procure portal (www.nprocure.com). The
Part-1 of Bid may be submitted in Physical form also but Part-2 shall be submitted
online only. Physical submission of Price Bid will not be entertained. Also no fax, e-
mail, letters will be entertained for the same.

3. Following should be submitted ‘off-line’ in sealed covers separately during dates &
time set in ‘NIT" at our Office at Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat -
394 110, Gujarat:

e Tender Fee,
e EMD,
e Supporting Documents for Technical Bid

AT
Q!F F.‘,o
0 43

4, To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on
www.auction.nprocure.com and it is mandatory to submit the same along with
physical Techno-commercial Bid; so that the Bidder shall be allowed to participate in
the e-Reverse Auction.

Bidders who wish to participate in this tender will have to procure or should have legally
valid Digital Certificate (Class Ill) as per Information Technology Act-2000, using which
they can sign their electronic bids. Bidders can procure the same from any of the license
certifying Authority of India or can contact (n)code solutions-a division of GNFC Limited,
who are licensed Certifying Authority by Government of India at address mentioned below

Bidder may go through the e-tendering instruction for online Bid participation through n-
procure platform for further details and guidance for participation in the tendering process
through e-tendering. In case of any queries related to e-tendering system, Bidder may
write/contact at following details:

(n) Code Solutions — A division of GNFC Ltd.
301, GNFC Info tower, Bodakdev,
Ahmedabad — 380 054 (India)
Tel: +91 79 26857316 /17 / 18
Fax:+91 79 26857321
E-mail: nprocure@gnvfc.net
www.nprocure.com
Toll Free: 1800-233-1010(Ext. 501,512,517)
Bidder may visit https://www.nprocure.com/html/faq.asp for
information regarding e-tendering registration process

Page 23 of 68



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Biannual Maintenance Contract for the
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-21).

RIE

SVRIES :‘a
—

& oY

*kkkkkkkkkk

SECTION-C
GENERAL CONDITIONS OF CONTRACT
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1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall
be required to furnish a Performance Bank Guarantee (PBG)/Contract security
deposit in favour of Gujarat Industries Power Company Limited for guarantee
amount at five percent (10%) of the “Annual Contract Price” from any Nationalized
Bank including Public Sector bank-IDBI Ltd or AXIS Bank, HDFC Bank, ICICI
Bank or Kotak Mahindra bank, Yes Bank, Ratnakar Bank, Indusind Bank, Karur
Vysya Bank, DCB Bank, ING Vyasya Bank or The Kalupur Commercial Co-
operative Bank Ltd, Rajkot Nagrik Sahakari Bank Ltd, The Ahmadabad Mercantile
Co-operative bank Ltd, The Mehsana Urban Co-operative Bank Ltd, Nutan Nagrik
Sahakari Bank Ltd in the format attached in SECTION-F, and it shall guarantee
the faithful performance of the 'Contract' in accordance with the terms and
conditions specified in these documents and specifications. Contract security
deposit shall be submitted strictly within twenty one days from the date of Lol or
work order, whichever is earlier. The guarantee shall be valid up to retention
period of three months from the contract completion date. The Guarantee amount
shall be payable to the Company in Bidder's home currency without any condition
whatsoever.

The Performance Bank Guarantee (initial security deposit) & retention money
(Cash Security deposit) will be returned to the Vendor/Contractor without any
interest at the end of the'Retention Period'after completion of contract andon
fulfilling contractual obligations throughout the retention period. However, any
delay in submission of initial SD will result in equivalent late release of entire SD
after guarantee period.

2. RECOVERY CLAUSE

@ In case of any damage of equipment/machinery due to negligence of
contractor or any other reasons attributed to contractor the decision of
Engineer-in-charge regarding the amount of recovery shall be final and
binding subject to a maximum of 10% of contract value. Recovery will be
affected from the monthly bills and/or retention money/security deposit.

(i) If the contractor fails to execute the work as per directions of Engineer (I/c)
within the time frame given in work order and as per day to day instructions
by Engineer-in-charge, GIPCL shall get the work done by third party at the
risk & cost of the contractor with 15% additional overhead charges of
GIPCL.

3. ASSIGNMENT AND SUBLETTING OF THE CONTRACT

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.
4. DEDUCTIONS FROM CONTRACT PRICE
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All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
shall pay all such claims within 15 days of claim failing which the same shall be
deducted from the bills of contractor.

AT
Q!F F.‘,o
0 43

5. TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule
and in case contractor fail to complete the job, GIPCL shall recover from his bill,
Security Deposit and / or whatsoever for expenses incurred to complete the job
with additional 15% overhead charges.

In case if contractor's services are not found satisfactory with respect to
mobilization, time bound completion of work, workmanship & safety (OHSAS
policy of GIPCL) then GIPCL has right to terminate the contract at any time by
giving him 15 days advance notice without assigning any reason and will make
the alternate arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages
after giving 15 days advance notice to the contractor if any of the following events
occur —

i. Contractor is adjudged as insolvent.

ii. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per
requirements of the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of
the acts, matters or things, which as per the contract are to be observed
and performed by the contractor.

V. Contractor repetitively violating the safety norms for more than three
incidents.

Vi. Any major contradiction of applicable labour laws.

Vii. Any major deviations from contractual terms and conditions including

guality of job.

6. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL
/ENGINEER may employ and pay other agencies to execute any such work
whatsoever as may be necessary to give effect thereto and all costs incurred in
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him
from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipments as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL'’s safety rules & regulations, ENGINEER/ GIPCL shall
get the work done by third party at the risk & cost of the CONTRACTOR with
additional 15% overhead charges of GIPCL and all costs incurred in connection
therewith shall be recoverable from the CONTRACTOR by the GIPCL

Page 25 of 68



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Biannual Maintenance Contract for the
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-21).

RIE

SVRIES :‘a
—

& oY

/ENGINEER as a debt or may be deducted by him from any money due or to
become due to the CONTRACTOR.

AT
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In case if contractor's services are not found satisfactory with respect to
mobilization, time bound material evacuation, workmanship & safety (OHSAS
policy of GIPCL) then GIPCL has rights to terminate the contract at any time by
giving you 15 days advance notice without assigning any reason and will make
the alternate arrangement at cost and risk of the Contractor.

7. SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the
contract to the extent possible shall be settled amicably between the parties. If
amicable settlement cannot be reached all the disputed issues shall be
resolved through arbitration before a Sole Arbitrator appointed by Managing
Director, GIPCL according to the provisions of The Arbitration & Conciliation
Act, 1996. The place of arbitration shall be at Surat/Vadodara or any other
place within state of Gujarat as may be mutually agreed by the parties in
consultation with the tribunal.

b. In appointment of the Sole Arbitrator, if the dispute claim is up to a sum of Rs.
25/- Lac, a person having a position equivalent to a Retired District Judge shall
be appointed; for the claim higher than Rs. 25/- Lac and up to Rs. 100/- Lac,
the same shall be referred to a Retired High Court Judge and for a claim
exceeding Rs. 100/- Lac, the same shall be referred to a Retired Supreme
Court Judge.

c. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof
in writing or unless the matter in such work cannot possibly be continued
unless the decision of the Arbitration proceedings is obtained.

8. INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification,
the decision of Addl. General Manager (SLPP) - GIPCL will be final and binding
on the contractor.

9. EMPLOYEE'S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees,
staff applicable under the Employee Compensation Act 1923 or any amendment
thereof as also insurance cover for third party liability. The contractor shall keep
the GIPCL indemnified from all liabilities arising out of his action in pursuance of
this contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall
be assigned to GIPCL. EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his
workers as per clause no. 24 herein under.

13. STATUTORY REQUIREMENTS
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e The contractor shall be solely responsible for any accident caused to his
workers and should adhere to all rules / regulations as per labour laws of
Government and other statutory laws as applicable.

e The contractor should register himself under the Contract Labour Act,
Employee Compensation Act and PF Act (Code no. to be mentioned) and
submit the copy of registration certificate and should possess the same from
the date of commencement of work, failing which the contract is liable to be
cancelled. The E.C. Policy copy should be submitted to the GIPCL before
commencement of the work and Labour License should be obtained within
one week from the date of issue of form-V. Contractor should apply for Form-V
immediately after receipt of LOI. A copy of Labour License shall be submitted
to GIPCL, HR & A Department.

e Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

e The Contractor shall be responsible for compliance of all statutory rules,
regulation, act enforced from time framed by the government such as Factory
Act, Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages
Act’, Provident Fund Act, All Labour Laws Act in respect of employees
engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his
employees or to the Government under the above rules, regulation, Acts,
GIPCL reserves the right to recover the same from the running bill of the
contract.

e Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

e Records as per the provisions of various statutory Acts will have to be
maintained by the contractor and submitted as and when required.

e All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any
such person who does not comply with it.

AT
Q!F F.‘,o
0 43

A. COMPLIANCE OF LABOUR LAWS

1. The contractor shall at his own cost comply with the provision of labor laws, rules,
orders and notifications whether central or state or local as applicable to him or to
this contract from time to time. These Acts/Rules include without limitation of the
followings.

2. Contractor shall be solely responsible and shall fully comply with all the provisions
of all the labor laws applicable such as the Minimum Wages Act, 1948, Contract
Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952,
Industrial Dispute Act 1947, Employee Compensation Act 1923, Payment of
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act
with Rules, Order and Notifications issued/made there under from time to time.

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future
applicable to the contractor from time to time for performing the contract job.

3.1 The Contractor shall provide and be responsible for payment of Wages,
Salaries, Bonus, Social charges, Insurance, Food, Accommodation,
Transport, Medical and Canteen facilities and other statutory privileges and
facilities to his personnel as per law/rules/regulations and orders of the
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Central Government, State Government, Local Authorities or other
authorities as are in force from time to time. All employees of the
Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of
execution of the contract covering all his employees working at SLPP site
and furnish the same failing which GIPCL may terminate the contract at its
sole discretion.

The Contractor shall at the time of execution of the contract have a EPF
Code Number obtained from the Authorities concerned under the
Employees Provident & Miscellaneous Provisions Act, 1972 and remit
contributions in respect of the employees employed by him at SLPP Site to
the P.F office concerned every month failing which GIPCL will recover from
the outstanding payment to the contractor from GIPCL.PF code of Gujarat
region should be taken.

The Contractor shall maintain all records/registers required to be
maintained by him under various labor laws mentioned above and produce
the same before the Statutory Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various
statutory authorities such as the Contract Labour (Regulation & Abolition)
Act-1970, Employees Provident Fund Act etc. Under intimation to
HR&AdmMnN.Dept.

The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding
categories.

The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed
hours under law as per applicable rates.

The contractor shall take Employee Compensation Insurance Policy for all
his employees working at SLPP. The contractor shall indemnify the
company against any liability due to any work injury or accident to any of
its employees.

The Contractor shall in the event any of his workmen / employee sustains
any injury or disablement due to an accident arising out of and in the
course of his employment, provide necessary medical treatment and pay
compensation as applicable, required under the Employee Compensation
Act, 1923.

If any of the persons engaged by the Contractor misbehave with any of the
officials or the Company or commit any misconduct with regard to the
property of the Company or suffer from any serious communicable
disease, the Contractor shall replace them immediately.

The Contractor shall not engage / employ persons below the age of 18
years. Employment of women shall be strictly according to applicable
laws.

GIPCL will have right to deduct and disburse the claims of the individual /
parties being a principal employer on any account whatsoever in relation to
their employment with the contractor. The Security deposit will be
released to the contractor at the end of the contractual tenure subject to an
undertaking by the contractor that in the event any of his workmen or the
heirs of workmen puts up a claim for recovery of money due to him from
the contractor before the appropriate authority under the 1.D.Act 1947 or
under any other labor laws or for compensation under the Employee
Compensation Act, 1923 and the appropriate authority has given a
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direction for making payment the contractor will meet the same or
indemnify GIPCL if in the event GIPCL pays it as Principal Employer.

3.13 The contractor shall make payment of wages to his employees on fixed
date within the period specified under the applicable Law, in presence of
representative of the company. He will submit a true copy of wage sheet,
attendance register and P.F. remitted challan along with ECR copy on
monthly basis to HR&A dept. for verification and record.

3.14 The Contractor shall provide Safety items / kits to his employees such as
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any,
required under the law.

3.15 The contractor shall conduct pre-induction and periodic medical checkup of
his workmen as per applicable laws.

\b"'a" ™
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The contractor shall be solely responsible for any accident caused to his workers
and should adhere to all rules / regulations as per labor laws of Government and
other statutory laws as applicable.

The contractor should register himself under the Contract Labor Act, Employee
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of
registration certificate and should possess the same from the date of
commencement of work, failing which the contract is liable to be cancelled. The
E.C. Policy copy should be submitted to the GIPCL before commencement of the
work and Labor License should be obtained within one week from the date of
issue of form-V. Contractor should apply for Form-V immediately after receipt of
LOI. A copy of Labour License shall be submitted to GIPCL, HR & A Department.
Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

The Contractor shall be responsible for compliance of all statutory rules,
regulation, act enforced from time framed by the government such as Factory Act,
Employee Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’,
Provident Fund Act, All Labor Laws Act in respect of employees engaged by him
for the work and shall have to maintain necessary records. In case any amount
becomes due to be payable by him to his employees or to the Government under
the above rules, regulation, Acts, GIPCL reserves the right to recover the same
from the running bill of the contract.

Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be maintained
by the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any such
person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new statute
shall automatically and immediately become applicable.

B. LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws & any other
applicable laws and make the payment as per the Minimum Wages Act to the
workers employed by him.
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Contractor shall obtain requisite license to carry out this contract under the
provisions of Contract Labour Act, 1970 and maintain necessary records and
registers under the said Act.

Contractor shall submit a copy of each of the registration certificates with respect
to Employees Provident Fund and Employee Compensation Act within one week
time, from the date of award of this contract.

Contractor's employees, agent or sub-agent shall not smoke or light anything
within the premises of the GIPCL and carry match box / lighter or any other
explosive and /or inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour
Laws etc.

Contractor shall issue an appointment order to each casual labourer stating
therein the nature of job to be performed by him and fix time for which the
concerned labourers are likely to be deployed. Contractor shall also issue a
temporary identity card specifying the period for which the labourer has been
deployed.

Contractor is fully liable for the persons engaged by him for above work; however,
GIPCL reserves the right to deduct any amount legally justified towards any
liability not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the
employment of the manpower.

If the contractor fails to complete the allocated job within specified time frame,
GIPCL shall get the work done by third party at the risk and cost of contractor.
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PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident
Fund Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect
of employees engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his employees
or to the Government under the above rules, regulation, Acts.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party
workmen due to any act omission / indiscretion on your part while undertaking
the work and contractor shall fully abide by the statutory requirements of the
employee's compensation act. GIPCL shall not be liable for any compensation
due to accident, death or injury to any of contractor's workmen or any third party
due to negligence, act or omission on your part.

LIGHTING

Arrangement for lighting at the work spot has to be made by the contractor. He
has to arrange all lighting equipment such as power cable, hand lamps. The
contractor has to take prior approval for taking electrical power supply. The
contractor should keep hand lamps of 24Volt for confined space and sufficient
guantity of 240 Volt and halogen lamp. for other area ensuring safety at work
place
Electrician/supervisor should ensure that the cable connection is not in loose
condition, which may cause any damage or failure to the machine/manpower. Pin
Page 30 of 68



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Biannual Maintenance Contract for the
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-21).

14,

15.

16.

()

RIE

SVRIES :‘a
—

& oY

sockets of IS standards should be used for all connections. For any accident take
place & any damage to the equipment and/or injury to human due to carelessness
in loose connection, contractors will be held responsible & liable for any
recovery/actions.
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NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

The contractor shall depute minimum 1 team per phase for routine maintenance &
assistance, Total 2 team at station (Phase-1 -1 team+ Phase-2--1 team) in night
shift and Sunday & PH. Team consist required skilled manpower to carry out
routine activity. Above is minimum manpower to assist routine activity, in case of
failure or breakdown or forced outage/planned outage additional resources need
to mobilize by contractor within stipulated time.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the
GIPCL which are at present in force and which may come into force during the
pendency of the contract. Any violation of any rules and regulations will entail
immediate termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be
submitted to safety Deptt. Safety Deptt. will check the certificates and if found
okay, then only materials will be allowed to enter inside the plant. Material inward
gate pass will be made only after certification from Safety Deptt. Security Deptt.
will inform to Safety Deptt., as & when such tools and tackles brought at the gate
for making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipments available with him to safety Deptt. Safety Deptt will check for quantity
and quality of the safety gears and then allowed permission of work. Poor quality
material will not be allowed to take inside the Plant. If quantity of required safety
equipments is not satisfactory, contractor will not be allowed to carry out the work
using such safety gears inside the Plant for the work.

GENERAL SAFETY CLAUSES :

1. The Contractor shall observe and comply, with regard to his workmen working at

the SLPP site, the safety norms as per the safety operating standards.

2. The Contractor shall ensure that his workmen are informed and trained regarding

the safety standards to be adopted while operating within the SLPP Plant & Mines
premises and the Contractor shall brief them regarding the same and use of the
Personal Protective Equipment (‘PPE).

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his

workmen immediately on execution of the work and the contractor shall ensure
that his workmen wears the protective equipments at all times during the work
operation. Brand name for safety shoe & safety helmet shall be suggested by
safety representative of SLPP site.
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Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum
boots, full body safety uniform and belts, safety net etc. shall be issued and used
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY.
Contractor will procure safety shoes & safety helmet from a reputed company with
at least 12 months’ guarantee and shall produce the guarantee certificate and 1S
standard certificate to the safety department. Contractor should purchase safety
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and
guarantee certificate must be obtained from the vendor and submitted to the
Safety department. Safety shoes should be heat, water, oil and chemical resistant,
having an anti-slippery sole of 15298- 2002 make.
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. It is the duty of contractor to ensure that his workmen are wearing required PPEs

as per work requirement. Contractor should ensure that their workers are wearing
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when
they are at work throughout the contract period. The contractor has to maintain
the PPE issue register with signature of workmen.

Contractor will reissue these PPEs in case of damage or misplacement of the
same. Replacement shall be made immediately.

. The contractor shall be responsible for providing first aid or emergency medical

help and treatment to his workmen in the event of any accident or injury.

. If it is observed that contractor is not issuing required PPEs timely and that of

required quality, GIPCL will issue the required PPEs to contract workers and back
charge the same with 25% overhead charges of GIPCL.

. All lifting tools and tackles shall be duly certified by competent person in conformity

with the statutory requirements and certificate in form no. 10 as per rule 60 of
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be
submitted every year before using such tools and tackles. In case of purchase of
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted
before they are taken into use. All lifting tools and tackles shall be of reputed
make having International manufacturing standard and shall be maintained in
proper and workable condition.

The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during
maintenance work. He has to ensure that all the workmen working at site are
equipped with essential PPE’'s and proper safety arrangement is made at the
SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks,
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered
for inspection with all above statutory test certificate before using at site for any
work. They should use all tools and tackles only after certification by GIPCL
representative/safety officer.

When working at height, working on ceiling or roof covered with fragile materials,
full body harness safety belt, ladders and crawling boards shall be used to prevent
accident. Further, during working on height, contractor should arrange proper
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc.
Advice and instructions of engineer in charge/ safety in charge shall be strictly
complied with in this regard. All necessary safety precautions shall be taken by
the contractor to prevent accident and personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for
handling the cylinders at the work at height area. Gas cylinders shall be
transferred through gas cylinder trolley only with cylinder cap and stored up right
(vertical) position only. All gas cylinders shall be hydro tested / certified as per gas

Page 32 of 68



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Biannual Maintenance Contract for the
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-21).

14,

15.

16.

17.

18.

19.

20.
21.

22.

23.

24,

()

RIE

SVRIES :‘a
—

& oY

cylinder rules 2004. Gas cylinders shall be stored, handled as per gas cylinder
rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be
tested as per Government approved RTO guidelines. All Vehicles must be parked
in Parking space designated by GIPCL. If any vehicle is found inside the plant
premises other than the parking area such vehicles shall be handed over to
Security dept. and their entry shall be cancelled for movement inside the plant
premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc.
may be checked by the electrical engineer of the contractors regularly, every six
month at least and report to be submitted to concerned HOD and safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire
blankets to prevent falling and spreading of sparks and hot material on and
around the work area. Contractor will procure and use such items. ELCB / RCCB
shall be provided with rating of 9-30 milli ampere on welding machine and all
portable power tools.

The contractor shall fill — up Incident notification form (S-1), Incident Investigation
form (S-11) and near miss report within time limit as specified in forms, if any
accident, Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and
above) should appoint / nominate one qualified safety officer and he shall be
responsible for addressing all the safety related aspects of execution of contract
jobs and he will in close co ordination with safety officer of SLPP and attend all
safety related meeting such as safety committee, on job safety training etc. Where
the contractual man power is less than 50, the site incharge of the contractor will
act as a safety officer and he will perform all the duties of safety officer as
mentioned above.

No loose connection / joints allowed in electrical cables during performance of any
kind of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is
required as per RTO guidelines.

The Contractor’s nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as
informed by the HOD / Safety department from time to time.

Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain
the principles behind safety practice. If the contract workmen fail to comply with
safety standards as per category A, B & C below, penalty shall be levied on the
contractor as per the table mentioned below:
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Category Classification Examples / Cases Penalty
A PPEs Working without Rs. 100 /- per
Related helmet, shoes, safety instant.

belt, gloves etc.

B Failure to adhere to HSE

WI Related guidelines/plans, careless e Rs. 500 /- per
attitude in material
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handling, instant.
Machine being used with

damaged machine guard,

unsafe electrical work - After three
workout plug top/improper incidence,
electrical joints/cables lying Per incidence
on ground, electrical Rs. 2500/-
equipment working without

proper earthing, machine

being used without Continuous
machine guard, Welding unsafe acts
machine without ELCB / will disqualify

RCCB of proper rating,
Gas cylinder without test
certificate, Cylinder cap,
NRV / Flash back arrester,
Cylinder trolley etc.

the contractor
from further
participation
in tender of
GIPCL-SLPP.

Unsafe working practices
at height more than 3
meters

Working without permit or
non-compliance with
permit conditions like hot
work, height work etc. as
applicable, lifting tools and
tackles being used without
third  party inspection
certificates in form no. 9/10
as per Factory Act — 1948
etc..

C Breach of safe practices by
Unsafe a particular person | Suspend the entry
Practices repeatedly for three times. gate pass for one
week.

After two
suspensions his
gate pass will be
cancelled.

Penalty so levied against the contractors and company employees will be used during the
observation of National Safety Day.

The contractor, workmen following good safety practices in their
work area continuously will be rewarded / honored on National
safety day.

17. REJECTION OF WORK:

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
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GIPCL’s Representative may reject such plant, materials, work or workmanship
and shall notify the CONTRACTOR promptly, stating his reasons. The
CONTRACTOR shall then promptly make good the defect and ensure that the
rejected item complies with the Contract. If Contractor failed to rectify the rejected
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold
amount against rejected work or Workmanship. CONTRACTOR shall not entitle
for any claim or release of hold payment until rectify the defect up to satisfactory
of GIPCL. If Contractor failed to rectify any such defective work or workmanship,
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR and
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR's dues.
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If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms
and conditions. If such rejection and retesting cause the GIPCL additional costs
for the traveling and lodging costs of GIPCL/Engineer’s personal for attending the
retest, such costs shall be recoverable from the CONTRACTOR by the GIPCL
and may be deducted by the GIPCL from any amount due, or to become due, to
the CONTRACTOR.

GENERAL TERMS AND CONDITIONS:

All tools & tackles, labours, equipments, vehicles, tractors, etc... to execute the
contract are in the scope of the contractor. The contractor should ensure that
tools& equipments are in healthy condition.

The decision of the Engineer-in-charge shall be final and binding on the contractor
for defining the terms and condition included in this contract.

If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

Contractor shall depute Location/Package wise full time independent experienced
site-in-charge and two nos. of independent site supervisors (each at Phase-1
Boilers and Phase-2 Boilers) at site. They shall co-ordinate with GIPCL engineer
and shall bear overall responsibility of contract including joint measurement, billing
etc. Such person shall function from site office of contractor at SLPP.

Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract.
Safety supervisor shall arrange small safety talk on every day morning or
whenever required with all workers working under this contract. He shall
coordinate with concern department’'s Engineer-in-charge on daily basis and
report daily observations, tool-box talk records etc. The work shall not be allowed
without deploying safety supervisor and a penalty equal to Rs. 1,000/- per day
absent of safety supervisor shall be levied from Contractor.

Contractor shall strictly follow the existing work permit system of the GIPCL and
any future revisions.

The contractor has to take EC insurance policy for their workmen. The contractor
has to submit labor license and PF account number to the Engineer-in-charge
before start the work.

The contractor has to do the job timely. GIPCL shall not compromise in delay. In
case of delay of work without any valid reason, the GIPCL reserves the rights to
carry out the work by deploying other agencies at the risk & cost of contractor with
additional 15% overhead charges.

The scope against each activity mention in annexureB1,B2,B3 also cover receipt /
transfer spare material from ware house, renewal of PTW on daily basis against
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work , removal of any scrap generated out of work executed as per instruction and
procedure suggested by engineer incharge.

Contractor shall mobilize the resources as per need within the period of four
hours. If the contractor fails to mobilize sufficient resources to complete the job in
time, GIPCL will execute the job through other agency at the risk and cost of the
contractor with additional 15% overhead charges.

Contractor should mobilize all resources for efficient & smooth execution of
contract within seven days from the date of issue of Letter of Intent/Work Order.
The prices / item rates quoted shall remain firm till completion of the contract and
any agreed extensions thereafter and shall not be subject to any escalation, idle
charges for labor, machinery, overhead expenses etc... due to any reason
whatsoever. No price escalation / idle charges shall be entertained due to delay in
work on unavailability of work front, non-issue of work permit, holding of work
permit for any reason, unavailability of contractor's supervisor, unavailability of
contractor's safety supervisor, violation of safety rules, unsafe act by any of
contractor’'s worker, negligence & ignorance of safety & quality instructions of
GIPCL Engineer-in-charge or any other reason whatsoever.

Contractor must fulfill all the safety regulations and to take safety measures to
avoid hazards. Contractor shall arrange all standard adequate healthy safety
PPEs like but not limited to approved quality safety shoes& safety helmets,
standard dust masks, safety goggles, etc... as required and shall use exclusively
under this contract for all the time during working at specified locations failing
which, the Engineer-in-charge may hold the work and will take necessary action
including penalty as decided. If the contractor repeatedly violates safety
rules/regulations (more than three successive incidents), Engineer-in-charge may
take necessary action against the contractor, including appropriate financial
penalty (Maximum of Rs. 1,000/- per incident per man-day and as per clause
no.12) and/or termination of contract.

One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activities and complete the jobs as per the
time given by and under the supervision of the Engineer-In-charge and shall
ensure that sufficient manpower is deployed for the same.

The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer In Charge for PTW (Permit to
work), work instruction, Return of permit.

The contractor has to submit daily reports showing work carried out with details of
available manpower, resources etc.

Any job other than the listed jobs in work order shall be executed by the contractor
on instruction from GIPCL and payment shall be made to the contractor on
respective item rate only.

The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October
2, 2006. The Bidder shall confirm whether your organization is registered under
the Micro, Small and Medium Enterprises Development Act, 2006. If your
organization is registered under the Act, please specify the category i.e., Micro
Enterprise, Small Enterprise or Medium Enterprise under which it is registered and
kindly attach a copy of your registration certificate.

The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of
the respective State Government. It is to be noted that large scale industries and
trading firms have been excluded from the purview of the Act.
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21. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)

certified company, and GIPCL gives extreme importance to maintain these global
standards. Contractor shall be required to observe these standards while working
with GIPCL. Contractor should ensure that his workmen/labour work in
accordance with them.

CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a
qualified experienced site-in-charge of the works with adequate experience in
handing of jobs of this nature and with the prior approval of the GIPCL /
ENGINEER. Such in-charge shall be constantly in attendance at the site during
working hours. During CONTRACTOR’S supervisory engineer absence during
working hours, if unavoidable, and also beyond working hours, when it may be
necessary to give directions, orders may be given by the ENGINEER / GIPCL and
shall be received and obeyed by the CONTRACTOR’S superintendent or
Foreman who may have charge of the particular part of the work in reference to
which orders are given. If requested to do so, the ENGINEER /GIPCL shall
confirm such orders in writing. Any directions, instructions or notices given by the
ENGINEER / GIPCL to him, shall be deemed to have been given to the
CONTRACTOR. The representative of the CONTRACTOR shall have all
necessary powers to receive materials from the GIPCL, issue valid receipts for the
same, engage labour or purchase materials and proceed with the work as
required for speedy execution.

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER; further no such withdrawals shall be made if in the opinion of the
GIPCL / ENGINEER such withdrawals will jeopardize the required pace of
progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and
the GIPCL shall be at liberty to object to and require the CONTRACTOR to
remove any person employed by the CONTRACTOR in or about execution of
works who in the opinion of the ENGINEER misconducts himself or is incompetent
or negligent in the proper performance of his duties and all such persons shall not
again be employed upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire
or employ any employee of the other party except by mutual consent.

CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter of an
offensive nature shall not be deposited on the surface, but shall at once be carted
away by the CONTRACTOR to some pit or place provided by him away from the
site of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall
completely remove and satisfactorily dispose of all temporary works to the extent
directed. He shall tear down and dispose of all temporary works, shall remove or
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grade, to the extent directed, all plant and equipment, shall satisfactorily dispose
off all rubbish resulting from the operations under this contract and shall do all
work necessary to restore the territory embraced within the site of his operations
to at least as good order and conditions as at the beginning of the work under this
contract.
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FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the
site:

a. Electricity & water at nearest available one point. Further distribution to be
done by contractor at their cost.

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL's township
at discretion of GIPCL if available.

c. Workshop facility as available at site only. However contractor may visit the
workshop to ensure the existing facility. For the facilities other than available,
contractor has to carry out the job outside at their own cost.

d. Site office shall be provided at site.

e. First aid facilities as available on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.
B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work

operations at the plant site.

WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be
fully conversant with modern practices and should be able to carry out works
independently of large thermal power plant. The contractor shall therefore be
required to engage qualified/ experienced personnel to undertake the work as
per specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

c. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis, the monthly bill
payment shall be released based on the certified reports of the works.

d. Inspection of work will be done by Engineer in Charge or his authorized
representative. If the work is not found satisfactory engineer in charge
reserves the right to take suitable action and shall be binding to the contractor.

PUBLIC HOLIDAYS

The Contractor shall be responsible for giving benefit to all his employees,
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be
notified in advance and due communication thereof shall be made to the
Management.

BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT
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The Contractor shall provide an insurance coverage (Medical + Death Benefit) for
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for
the accident taking place anywhere outside the Company premises or at any
place when the workman is not in course of his employment.
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FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended
without incurring the penalty in the event of the subsistence of Force Majeure
conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify the
other Party in writing of such conditions and the performance shall be suspended
as per mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the
control of the Party and not foreseeable by the Party and shall include events of
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God,
guarantine restrictions, terrorism, government actions and provided always that
such acts result in the impossibility of the further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/
purported performance/ non-performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall
comply with and implement such direction or order whether passed at the time of
award of contract or during the pendency of contract. Further, the Contractor shall
indemnify the GIPCL against all consequences arising and affecting GIPCL owing
to the compliance of the orders by the Contractor.

GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.
Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Condition of Contract, then unless a
different intention appears, the provision of the Special Conditions of Contract
shall prevail to the extent of such repugnancy of variance.
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT
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DETAIL SCOPE OF WORK

The scope of work covers total mechanical maintenance activities Viz. Predictive,
preventive, breakdown ,Short shutdown , AOH/COH etc. on a per item rate basis
mentioned in ANNEXURE — Al & B1(For UNIT 1&2-Phase-1), A2 & B2 (For UNIT
3&4-Phase-2) for the 4 x 125 MW Unit Boiler & its auxiliaries. There are Two CFBC
Boilers of 390 TPH capacities in Phase-1 and Two CFBC Boilers in Phase-2 having
capacity of 405TPH. Details of the equipment are mentioned in the Annexure-N.
The details of scope of work with technical activity estimate sheet is attach
separately as annexure as mentioned below:

1. Annexure- Al & B1, (For UNIT 1&2-Phase-1).-Attached separately

2. Annexure- A2 & B2, (For UNIT 3&4-Phase-2).-Attached separately

The bid submitted by the bidder not covering the total scope of work and services as
detailed out in the tender document shall be liable for rejection.

Quantum of job mentioned against all items in the price bid are indicative only &
may vary as per site requirement & not to be construed as maximum or guaranteed
quantity. The quantities shown in the price bid are approximate quantities for the
contract period and they may vary as per job requirements.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.
GENERAL INSTRUCTIONS

The Bidders who are interested in participating in the tender must read and comply
with the instructions and the terms and conditions contained in the tender
documents.

The bids shall be filled in by the tendered clearly, neatly and accurately. Any
alteration, erasures or over-writing would be liable to make the tender invalid unless
the same is neatly carried out and attested over the full signature of tenderer. The
decision of the Company to interpret the information and rates filled in by the
tenderer shall be final and binding on the bidder.

The Bidders are requested to make themselves fully conversant with the General
Conditions of Contract, Special Conditions of Contract, Technical Specifications,
site conditions, safety and health aspects and norms to be observed, etc. while
submitting their bids so that no ambiguity arises in these respects subsequent to
submission of the Bids.

Before quoting the rates, the Bidder should go through the specifications, scope of
work etc. and get himself fully conversant with them. The bid should include cost of
mobilization and cost to adhere to all safety norms as described in the tender. No
relaxation or request for revision of quoted/accepted rates shall be entertained
subsequent to the opening of bid on account of mobilization or Safety costs.
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Bidder has to quote for both Phase | & Phase Il. Bids received for only one phase
shall not be considered. However, GIPCL reserves the rights to allot all the four
units’ work to a single bidder or GIPCL may split the contract between two parties,
phase-1 and phase-2 work separately as it may deem appropriate. In case of
splitting of the contract between two parties, the L2 bidder shall match the rate with
L1 bidder.

Bidder has to submit all the information and details required in the bid document.
Failure to furnish all the information as per required bid documents or submission of
a bid containing deviations from the contractual terms and conditions, specifications
and requirements shall be rejected.

The bids shall be submitted within the time frames set out in the Notice Inviting
Tender (‘NIT") and bids submitted thereafter shall not be accepted and considered.
The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms and
specifications in the bid documents and to get fully acquainted themselves with all
the conditions and matters which may affect the subject matter of the work/tender or
the cost thereof. If any Bidder finds any discrepancies or omissions in the
specifications and documents or any doubt in true meaning or interpretation of any
part, he shall seek necessary clarifications in writing if required.

Conditional offers shall not be considered and liable to be rejected.

The Company reserves the right to extend the deadlines for submission of the bids
by giving amendments.

A Pre Bid meeting will be organized by the Company before the last date & time for
submission of bids at GIPCL - SLPP. Bidders or his authorized representative
should attend the pre-bid meeting. Bidders may seek any clarifications from the
Company on their written request regarding the tender document.

During evaluation of bids the Company may, at its discretion ask the bidder (s) for
clarification of their bid. The request for clarification and the response shall be in
writing and no change in prices or substance of the bid shall be sought, offered or
permitted.

The Company reserves the right to amend/ modify the bidding documents at any
time prior to the deadline for submission of bids, either at its own discretion or in
response to the clarification requested by a prospective Bidder. In such case, the
Company may in its discretion extend the deadline for submission of bids in order to
facilitate the prospective Bidders for incorporating the effect of the amendment in
their bids.

The Bidders shall bear all costs and expenses associated with the preparation and
submission of their respective bids, to attend meetings or conferences, if any,
including any pre award discussion with the successful Bidder, technical and other
presentations, etc. and the Company shall not be liable for any expense thereof.

If the successful Bidder is a joint venture, formed of two or more companies, the
bidder along with the partners shall accept joint and several responsibilities and
liabilities for all obligations under the Contract.

Timely and satisfactory completion of the work and strict adherence to the allotted
time frames for jobs shall be the essence of the contract.

The Company reserves the right to qualify/disqualify any applicant without assigning
any reason.

The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the bid forms, attachments and other supporting documents submitted by
the Bidder.
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FACILITIES TO BE PROVIDED BY GIPCL
A. The Company shall provide the following facilities to the Contractor at the site:
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(i) Electricity & water at nearest available one point. Further distribution to be done by
contractor at their cost.
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(i) Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s township at
discretion of GIPCL if available.

(iif) Workshop facility as available at site only. However contractor may visit the
workshop to ensure the existing facility. For the facilities other than available,
contractor has to carry out the job outside at their own cost.

(iv) Site office shall be provided at site.
(v) First aid facilities as available on chargeable basis.
Apart from the above, no other facilities shall be provided by GIPCL.

B. Items/services to be provided by GIPCL free of cost.

(i) Spares

(i) Lubricants
The Contractor has to collect above items from GIPCL stores/warehouse and shifting
arrangement has to be made by Contractor at his own cost. Contractor shall give report/
reconciliation of the issue of materials drawn.

C. GIPCL shall also conduct an orientation programme appraising the workmen

regarding the safety norms and measures to be observed during work operations at the
plant site.

4, Consideration for staff as site in-charge/ supervisor/ safety supervisor :
During Normal period excluding Annual Overhauling
1
. Availability of site in charge/ supervisor/
Descriptio . . s
Supervisor Nature safety supervisor to be maintain through Phase 1 Phase 2
out contract period in day shift or night shift
Site supervisor 6 3 3
Normal -
Site In-charge 2 1 1
day duty
Safety supervisor 2 1 1
Sunday & | Site supervisor 2 1 1
PH Safety supervisor 1 1
I(\l3|§I51t d(:;?)l Site supervisor 2 1 1

2

Overall quarterly (93 days) availability | 855 Availability [Supervisor /site in charge /safety supervisor ]

if Overall availibility is less than 855 then, [Supervisor /site incharge /safety supervisor ] X Days X Rs. 750

per day per Supervisor /site incharge /safety supervisor will be deducted from contractor’s bill
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Minimum Availability of site in charge/
supervisor/ safety supervisor to be maintain
throughout contract period in day shift or
Descriptio night shift considering Sunday/WO/PH/Other
n Supervisor Nature consideration Phase 1 Phase 2
Site supervisor 4 2 2
Normal -
Site In charge 1
day duty -
Safety supervisor 1
Sunday & | Site supervisor 2 1 1
PH Safety supervisor 1 1
I(\13|§I51t d(::/?)l Site supervisor 2 1 1

A. Contractor/Vendor need to maintain availability of site in charge/ supervisor/ safety supervisor maintain
throughout contract period in day shift and night shift during non overhauling period as per Point No. 1.

B. In case of leave or any other reason of non availability of site in charge/ supervisor/ safety supervisor
minimum availability need to be maintain as per point No. 3 during non overhauling period.

C. considering Point No A & Point No .B, Contractor should maintain quarterly availability as per point No.
2. Non maintaining of Point No. 2 without giving valid and reasonable reason to engineer in charge in
advance, contractor is liable to impart deduction in bill as mention in point No. 2

4

During Annual Overhauling per unit

Unit under | other Running
Description Supervisor Nature Minimum Availability OH Units
Site supervisor 7 6 1
Normal day duty Site In charge 2
Safety supervisor 2
Sunday & PH Site superviso.r 7 6 ‘ 1
Safety supervisor 2 2
Night duty Site supervisor 3 3
|

Contractor/Vendor need to strictly maintain availability of site in charge/ supervisor/ safety supervisor
throughout contract period in day shift or night shift during overhauling period as per Point No. 4. Non
maintaining of Point No. 4 contractor is liable to impart deduction in bill as mention in point No. 2

For Point No. 4, Minimum requirement of supervisory staff is mentioned. Contractor need to depute
additional supervisory staff based on requirement and instruction of engineer in charge.

e Permission of leave of site in charge and supervisors is to be taken from E-lI/C well in
advance. Additional Workmen deputed at site for shutdown / emergency work shall not
leave the site without permission of EIC.
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5. TERMS OF PAYMENT

A.

(i)

(ii)

(iif)

(iv)

(v)

(vi)

B.

Conditions of Payment:

The contractor shall raise the invoice in duplicate every month in respect of the
work performed or completed during the month along with the documents as
hereinafter provided. On receipt of the invoice complete in all respects and
with all the said documents, the payment in respect of the same shall be made
within 21 days of such receipt of a complete invoice as per the following terms
of payment:

(@)
(b)
(©)
(d)

(e)

100% of monthly RA bill along with 100% taxes shall be released against
the work executed duly certified by GIPCL. Income Tax (IT) will be
deducted at source from monthly RA bills as per the rules in force.

Service tax shall be paid along with bills after fulfillment of following terms.
Submission of copy of registration certificate issued by GST Authority
(to be furnished only once).

Citing the GST Registration no. And the date of issue of registration
certificate on invoices.

Claim of GST amount with percentage (%) separately shown on the
invoices.

The contractor shall be required to submit the proof of payment of
service tax of previous month/quarter, as may be applicable as & when
demanded by GIPCL/Owner/company.

The Bidder shall inform the Owner in the event of its registration
certificate is cancelled or discontinued for whatsoever reason.

At the time of submission of the first monthly RA Bill, the Contractor shall
submit a certificate from Engineer-in-charge regarding availability of
minimum tools and tackles at site as per list attached in the tender
document (i.e. ANNEXURE-D). The Contractor shall also furnish the
checklist as per ANNEXURE-E enclosed with the tender document along
with the RA bill of respective month.

The contractor along with monthly RA Bill shall submit copy of P.F.

Challan, Xerox copies of wages register of previous month, Xerox copies

of attendance sheet of respective month & copy of ECR statement

indicating the employee and employer's P.F contribution of previous month
with respect of employees employed by him for the contract at GIPCL site.

The Contractor shall submit his Final Bill within a period of three months of

the expiration or earlier termination of the contract or any extensions that

may be granted by GIPCL to the Contractor. GIPCL shall not entertain any
bill for any work item after expiration of period of three months.

The Contractor shall include all his claims in the Final Bill submitted by him

and accordingly the final bill submitted by the Contractor shall be deemed

to be inclusive of all and whatsoever the claims that the Contractor may
have from GIPCL. The Contractor shall not be entitled to claim any
amounts which are not mentioned in the Final Bill and the Contractor shall
be deemed to have waived any claims not mentioned in the Final Bill and
shall not be entitled to recover the same from GIPCL subsequent to the
submission of the Final Bill on any account and GIPCL shall stand
absolved of all its liabilities in respect of any such claims not raised by the
Contractor in his Final Bill.

At the time of submission of Final/Last RA bill, the Contractor shall submit
an indemnity bond acknowledging the receipt of all the due amounts and
indemnifying GIPCL from and against all claims in that regard

Validity and Uniformity of Rates
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C. The rates shall be valid for a period of two years of the Contract Period and
shall remain unaltered during the Contract Period
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D. Deductions from Contract Price

All costs, charges or expenses payable by the Contractor under the terms of
the contract or as per the applicable laws, in respect of which he makes
default in payment, shall be the liability of the Contractor. Such amount or due
may be paid by the Company and the Company shall be entitled to recover the
same from the Contractor by deducting the said amounts from the Contractor’'s
monthly RA bills.

6. Scope of the Party:

1. All tools and tackles to execute the contract are in the scope of the contractor.
The contractor should ensure that tools are in healthy & working condition.

2. All consumable items i.e. cloth, cotton waste, kerosene, gases (Oxygen, D/A,
Argon), welding electrode, grinding and cutting wheels, emery papers, Lighting
appliances etc. would be in the scope of the contractor.

3. All safety / PPEs required at site during the work are to be arranged by
contractor.

4. The contractor to provide necessary facilities including accommodation of their
labour at their cost.

5. The Contractor has to collect Spares and Ilubricants from GIPCL
stores/warehouse and shifting arrangement has to be made by Contractor at his
own cost.

6. The contractor has to arrange hydra and tractor for lifting/shifting the heavy items
on their own. M/S. GIPCL will provide hydra and tractor on chargeable basis
subject to availability.

7. OTHER CONDITIONS

a. Timely completion of all jobs and works shall be the essence of this Contract.

Contractor should closely monitor each activities such as preventive
maintenance, break down and annual shutdown jobs and complete the
jobs as per the time given by and under the supervision of the Engineer-In-
charge and shall ensure that sufficient manpower is deployed for the
same.

b. The contractor has to complete the preventive maintenance (PM) as per the
planning schedule and their respective supervisor has to interact with Engineer
In Charge for PTW (Permit to work), work instruction, Return of permit and
successful trial run. Contractor must carry out the Preventive maintenance jobs
as per the equipment survey sheet (ESS) provided by the GIPCL, also after
completion of the PM jobs, this ESS sheet is to be submitted duly signed to
Engineer in charge.

c. The contractor has to submit daily reports showing maintenance work carried
out spare parts/ consumables etc. replaced.

d. The contractor has to do quality job. GIPCL shall not compromise in quality. In
case of poor quality of work the contractor may be asked to rework the job at
free of cost.

e. Any job other than the listed jobs in work order shall be executed by the

contractor on instruction from GIPCL and payment shall be made to the
contractor as per ANNEXURE-C/B3.
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The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October
2, 2006. The Bidder shall confirm whether your organization is registered under
the Micro, Small and Medium Enterprises Development Act, 2006. If your
organization is registered under the Act, please specify the category i.e., Micro
Enterprise, Small Enterprise or Medium Enterprise under which it is registered
and kindly attach a copy of your registration certificate.

The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc
of the respective State Government. It is to be noted that large scale industries
and trading firms have been excluded from the purview of the Act.

\b"'a" ™
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GIPCL is an ISO 9001, I1SO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these
global standards. Contractor shall be required to observe these standards while
working with GIPCL. Contractor should ensure that his workmen/labour work in
accordance with them.

DEFECT LIABILITY PERIOD

The Contractor shall stand guarantee for any defect found in the works done
within a period of 3 months from the date of work and shall re-do or repair the
same free of cost.

INTERPRETATION CLAUSE

In case of any dispute with regard to the interpretation of any of the provisions of
this document or to the due performance in accordance with the contract terms,
the decision of GM (SLPP), GIPCL will be final and binding.

BREAKDOWN OF THE PLANT

In the event of breakdown of the plant leading to a likely shut down of the plant
for more than one month, the following shall be applicable:

GIPCL shall give a Fifteen days’ notice to the contractor intimating about the
breakdown of the plant and the estimated time of shut down with a direction for
demobilization of the contractor’s staff from the GIPCL plant site.

Full payment shall be made for a period of first month and a prorata basis
payment for further period of demobilization staff shall be made thereafter.

During the period of one month when the plant will be under shutdown &
rendered idle, GIPCL will have right to utilize contractor’'s services at any other
places within GIPCL sites as deemed fit by GIPCL.

Contractor shall not be eligible for any compensation for demobilization and
remobilization during this period.

A 15 days’ notice intimating the re-commencement of the plant will be given to
the contractor for remobilization of his staff and resources.

PENALTY AND RECOVERY

In the event of undue delay in performance or the performance is unsatisfactory
causing damage to the plant and property of GIPCL, then in such a case, GIPCL
(Engineer-In-Charge) shall be entitled to levy a penalty on the Contractor at the
rate of 1.5 times of the item rate upto a maximum of 10% of the total contract
value. The said penalty amount may be recovered either from the monthly bills
or the SD.
However, the total amount of penalty recoverable from the Contractor shall be
restricted to 10% of the contract value.
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In addition to and without prejudice to the above, GIPCL shall also have the right
to get the affected work completed by a third party or agency at the risk and cost
of the Contractor along with 15% supervision charges and the Contractor shall
be liable for payment of any differential amount in the contract price.

Any damage caused to the equipment or machinery on account of the
negligence on the part of the Contractor or due to any other reasons attributable
to the Contractor, shall be recovered by the Owner/GIPCL from the Contractor.
The ascertainment of the cause of the damage shall be done by the GM (SLPP)
and his decision in this regard shall be final & binding to the contractor.

The decision of the Engineer-In-Charge as regard the amount of damages to be
recovered from the Contractor shall be final.

The aforesaid amounts of penalty and damages shall be recoverable from the
monthly bills of the Contractor or the SD. If the amount of damages recoverable
from the Contractor exceeds the bills and SD amount, then the Contractor shall
become liable to pay the same to GIPCL and GIPCL shall be entitled to initiate
appropriate proceedings against the Contractor for the same.

\b"'a" ™
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MEASUREMENT & DAILY REPORTS

The measurement will be as per specified in respective item description.

11.1 Contractor should maintain one computer, printer and internet
connection for keeping daily records and maintain the data. Contractor
must provide separate site e mail ID to M/s GIPCL for day to day site
communication and instruction.

11.2 The Contractor shall be required to furnish satisfactory job completion
report to GIPCL. The submission of report should be on daily basis in
physical form and soft form/pdf (on next day for whole day against
applicable service clause code), the monthly bill payment shall be
released based on the certified reports of the works.

11.3 Inspection of work will be done by Engineer in Charge or his authorized
representative. If the work is not found satisfactory engineer in charge
reserves the right to take suitable action and shall be binding to the
contractor.

11.4 Contractor should maintain proper documentation for all activities
against execution of contract as per instruction of engineer in-charge
and submit report in prescribed / pre define format (like material issued
report: yearly/monthly , oil top-up matrix , scrap note report , material
return report , break down report , summary / extract data from
report, AOH planning, BTL planning , short shutdown planning, forced
outage planning, resource planning , AOH/BTL/SSD/FSD report, Work
execution history against each equipment etc..) as per operating
frequency of report or as and when required by GIPCL Engineer
incharge.

Wherever any dispute regarding mode of measurement arise, the decision of the
Engineer-in-charge shall be final and binding to the contractor.
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SECTION — E (Schedule of Quantities and Rates)
[Price-ANNEXURE/ Price Schedule-Refer Annexure B1,B2 & B3 for detail schedule]

PART WISE SUMMARY
Row | Part Description Unit. | Phase #1 (A) | Phase # 2 (B)
No. | No.
1 A Pressure Parts Rs. 17660460 13376738
2 B SA Fan / PA fan Rs. 823066 835624
3 C ID Fan Rs. 501542 387580
4 D Lube Oil Units & Scanner Air Fan Rs. 233100 232112
5 E Blowers Rs. 1152408 1031678
6 F Bed Ash Conveying System Rs. 3582516 3363448
7 G Lignite / Limestone Feeding System Rs. 4848942 4596796
8 H E.S.P. Rs. 1285346 1316400
9 I Duct/Damper/NME]/ME] Rs. 4550626 5706418
10 ] Fuel Firing System. Rs. 539776 739474
11 K Valves Rs. 1031274 1126614
12 L Soot Blower Rs. 2092018 2276840
13 M Fuel Oil Handling Rs. 120548 110396
14 N Emergency Boiler Feed Pump Rs. 131256 140796
15 0 Hoist Rs. 29012 35172
16 P External Cleanings Rs. 315494 315494
17 Q Vortex Finder Rs. 1795125 1795125
18 TOTAL - Phasel & Phase2 Both Year Rs. 40692509 37386705
Total cost without unforeseen
19 | consideration A18 + B18 Rs. 7,80,79,214
20 | Unforeseen Job Rs. 20,00,000
Total cost with unforeseen consideration
21 | Row 19 + Row 20 Rs. 8,00,79,214
Service Charges/Profit [To be Quote as
Rgv Percentage ?n “Sum of E.lll cos?t-i.e. . . % _+X/-Y_ % (To be quoted by
8,00,79,214” by Vendor in online price bid bidder)
only]
R | Quoted Amount with Service charge Rs. { (gz:vvzzlsfx((l}?:vwzzlz)oz)}
o Applicable taxes GST [% of Row 21] Rs. In % (To be quoted by bidder)
R | Grand Total Estimated cost including GST | Rs. Row 25:}((1(2;:“2;1(% §(Row23)
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PRICE BID FORMAT

Sr. Description Estimated % Quoted Applicabl GST TOTAL
No. SoR Value Servic Amount e GSTin Amount | QUOTED
without GST e with % in (Rs.) AMOUN
(Rs)) charge Service (To be T WITH
(To be charge quoted GST
quoted (Rs.) by (Rs.)
by bidder)
bidder)
(A) (B) (®) (D) (E)=(C)+ (F) (G) = (H)=(E)
((C)x(D%)) (E)x(F%) +(G)
1 Total Contract
Estimation for
“Surat Lignite Power
Plant - 4X125 MW, Derived
. ) erive
LBJir_]'IAt\fnlug V: Derived Derived based on
Maintenance Above/ based on based on % GST
Equal/ | % quoted . % GST guoted
Contract for the 8,00,79,214 | ggjqy by vendor ESINIES quoted by by
maintenance of 4 x (in%) | incolumn vendor in | vendor in
125 MW CFBC D columnF | column E
Units Boiler & &G
Auxiliaries for a
period of two years
at SLPP (2019-21).

Note:- (1) Prices shall be quoted through online (n)-Procure only. Hard copy of price bid shall not be

considered/accepted.

(2) Evaluation of tender will be done on gross total quoted amount with GST as per above column no.

(H)

NAME OF TENDERER
SEAL & SIGNATURE OF TENDERER
NAME OF AUTHORISED PERSON

ADDRESS
PHONE NO. FAX No.
MOBILE NO. Email ID.

Instruction for price bid & e-Reverse auction
1. Price Bid:

Price Bid shall be submitted only in soft form/online through https://gipcl.nprocure.com
Note: Estimate includes cost of all manpower (including minimum wage rate as
well as specific additional adhoc allowance), materials, supervision, equipments,
vehicles, consumables, tools & tackles, transportation, Safety, legal & statutory
compliance, mobilization, Contingency expenditure all taxes & duties (except GST)
etc... Bidder shall quote applicable GST separately in online price bid.

Rates will remain firm throughout the contract period and any extension thereof. There will
not be any escalation/compensation to the contractor against any revision in MWR
(Minimum Wage Rates).

Contractor shall not pay less than the Minimum Wages notified by the Government from
time to time to his/her employees of corresponding category.
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Contractor shall at his/her expense comply with all labour and industrial laws and such other acts
and status as may be applicable to this contract in respect to pay etc. On account of any default in
respect of all liabilities and in case of non compliance of the above, the company can withhold their
payments till all legal liabilities are discharged.

Contractor shall deploy labour/workers & supervisors in sufficient numbers and quality to ensure
workmanship of the degree specified in this contract and to the satisfaction of the Company.
Bidder shall have to quote (A) the rates in the form of %age. i.e. “At Estimated Value OR
%age below the estimated value OR %age above the estimated value in online Price Bid
only.” Bidder shall also quote (B) applicable GST separately in online price bid.

Online quoted total amount by bidder shall include applicable GST. Total amount will be derived by
considering bidder’s online quoted % rate and quoted GST as per prevailing rates as declared by
Central/State Government. Any statutory changes in taxes & duties will be to GIPCL’s account. In
case of any reduction and/or removal of taxes, the same shall be passed on to GIPCL

The quantities shown in the SoR (Section-E) are approximate for the contract period and may vary
as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with the instructions
contained in the Bid documents

Goods & Service Tax shall be paid extra at actual as per prevailing rates as declared by
Central Government on submission of documentary evidence.

Rate quoted by contractor shall be valid for 180 calendar days from the last date of
submission of bids.
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2. E-Reverse Auction:

GIPCL reserves the right to opt for e-Reverse Auction for the subject tender at sole
discretion of GIPCL.
To participate in e-Reverse Auction, bidders have to create e-Auction USER ID on
www.auction.nprocure.com and it is mandatory to submit the same along with physical
Technical-Commercial Bid; so that the bidder shall be allowed to participate the e-
Reverse Auction
To participate in e-Reverse Auction, bidders should have registered on nProcure’s e-
Auction Portal: https://e-auction.nprocure.com by selecting auctioneer as GIPCL.
For conducting e-Reverse Auction, Minimum Five (5) eligible Bidders or 50% out of
total eligible Bidders (rounded to the next higher whole number), whichever is higher,
shall be invited for participation in e-Reverse Auction
Original L1 price (including GST) will be declared through n-Procure’s e-Auction Portal:
https://e-auction.nprocure.com to start e-Reverse auction process and final received
lowest auction price in the value by e-Reverse auction process will be the final L1 price.
For e-Reverse auction Decrement value is 1,00,000 and commencement of e-reverse
auction shall be informed to the qualified Bidders before start of e-Reverse Auction. The
L1 Bidder's “Net Price-before e-reverse auction” shall be put up for starting e-Reverse
Auction
Duration for the e-Reverse auction will be 30 Minutes with a provision of extensions for
further 15 Minutes at every single reverse bid received during the last 05 minutes, till
there is no further reverse bid entry (hit) by the participating Bidders.
Evaluation of tender will be done on gross total quoted amount with GST.
After e-Reverse Auction process, final L1 bidder shall be decided on lowest offered rate
amongst other bidders during specified e-Reverse Auction process.
After e-Reverse Auction process, the original rates quoted by the final L1 bidder for
individual items/packages shall be reduced proportionately based on total % reduction
from their original quoted gross price v/s price derived after e-reverse auction, keeping
GST percentage (%) rate same as originally quoted by final L1 bidder.

11) Pro rata reduction will be applied in the quoted rates for all the items of SoR

after price discovery through e-Reverse Auction.
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We have quoted ___ X % above the estimated rates as service charge. or

We have quoted __ Y % below the estimated rates as service charge.

Quoted __X/Y__ % will be applicable to each activity on (estimated rates) clause mention in Annexure
B1 & B2 for both years. After loading service charge in each activity, the rates are rounded off in
multiplication of 1.

Final Quoted rates amounts to Rs. ( In words: Rs.
)

Price & rates quoted above shall include cost of all consumables (except free issue materials by GIPCL)
labor, supervision, tools and tackles, transport etc. and such other cost are not specifically mentioned
herein but will be incurred by the contractor for the satisfactory and timely completion of the work.

For all detail annexure B1 & B2 & B3 the payment shall be made as per actual execution of activities
mentioned in above annexure.

The GST shall be paid extra at actual, if applicable. Rate of service tax to be clearly mentioned. Any
changes in rate of the statutory levy or imposition of new levy shall be paid extra. The bidder shall
clearly mention whether they attract any service tax or not in techno-commercial bid itself.

Rate quoted by contractor shall be valid for 180 calendar days from the last date of submission of bids.
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Q!F F.‘,o
0 43

Price Annexure is to be read with following annexure/instruction:

Annexure Al & B1: Details of scope of work with Biannual quantities and its estimated rates of first
year for Phase-1 (For UNIT 1&2).-Attached separately.

—>Price schedule/summary inline with Price Annexure is given in Annexure-Al for Phasel.

- Details of scope of work with annual quantities and its estimated rates of first year is given in
Annexure-B1 for Phase-1.

Annexure A2 & B2: Details of scope of work with annual quantities and its estimated rates for
Phase-2 (For UNIT 3&4).-Attached separately.

—>Price schedule/summary inline with Price Annexure is given in Annexure-A2 for Phase2.

- Details of scope of work with Biannual quantities and its estimated rates of first year is given in
Annexure-B2 for Phase-2.

Annexure-B3: Schedule of Manpower rates for executing the jobs which are not covered in item
rate/Annexure Al,/B1 ,A2/B2.

Quantities mentioned in annexure B1 & B2 are biennial quantities.

If quantities mentioned against each activity are observed to be zero, that particular clause is usually
not applicable for that particular Phase. If in case activity needs to perform in that phase, rate with
service charge/profit quoted is applicable for that activity too.

The payment shall be made as per actual execution of activities mentioned in annexure B1 & B2

COMPANY SEAL SIGNATURE ....ccciiiiies
NAME .
DESIGNATION ......cccovvienaa.
COMPANY ...cocoviviiriiiin
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SECTION-F
LIST OF ANNEXURES & FORMS

Price-ANNEXURE (Refer Section-E)
ANNEXURE-A1 & B1: Details of scope of work with technical activity estimate

UNIT 1&2).-Attached separately,

Attached Separately Refer “MAIN ANNEXURE”

Refer “MAIN

ANNEXURE-A2 & B2: details of scope of work with technical activity estimate
UNIT 3&4).-Attached separately,

Refer “MAIN

ANNEXURE-C (below-refer along with Annexure B3 & notes) & Annexure B3-

Schedule of Manpower rates for executing the jobs which are not covered in item
rate/Annexure Al, B1 A2, B2.

Table-B
Manpower Rate :
Manpower Type Rate Per Day | Rate per hour
( Normal Hour) | (OT Hours)

Special Skilled | Mill Right fitter , IBR

Manpower Welder 1100 275

Skilled Manpower Fitter 880 220
Welder, cutter, Rigger,

Semi skilled Manpower | grinder, Refractory | 836 209
breaker operator

Un skilled Manpower Helper 770 192

Rates as given above shall include cost of all consumables (except free issue materials by
GIPCL) labor, supervision, tools and tackles, transport etc. and such other cost are not
specifically mentioned herein but will be incurred by the contractor for the satisfactory and
timely completion of the work.

COMPANY SEAL

COMPANY

SIGNATURE

NAME

DESIGNATION

DATE
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5.0 ANNEXURE -D
LIST OF MAINTENANCE TOOLS AND TACKLES (TENTATIVE)
Sr. Description Quantity for | Quantity for
No. Phase-I Phase-ll
(No.) (No.)
1. 400 AMP. WELDING RECTIFIER/ GENERATORS / 6 6
TRANSFORMER
2. CUTTING TORCH WITH HOSE PIPE AND REGULATOR 4 4
3. STEEL TAPE-2 MTR TO 5 MTR 4 4
4, D/E SPANNER COMPLETE SET 4 4
5. RING SPANNER COMPLETE SET 4 4
6. BOX SPANNER COMPLETE SET 1 1
7. SLING WITH HOOK CHUCK 5T 3 3
8. PULLEYS, SINGLE WAY 2 2
9. ALLEN KEYS COMPLETE SET 4 4
10. PLUMBS 4 4
11. MAGNETIC DRILL MACHINE WITH BITS 1 1
12. PIPE WRENCH/DIFFERENT SIZES 6 6
13. PULLER 4 4
14. INSIDE/OUTSIDE CALIPERS 4 4
15. INSIDE OUTSIDE MICROMETER 2 2
16. VERNIER CALIPERS 4 4
17. TRISQUARE 6 6
18. D SHACKLE -1 MT, 2 MT, 3 MT, 5 MT, 10 MT 10 10
19. WIRE ROPE SLING OF DIFFERENT SIZES 6 6
20. PULLEY 8 8
21. WOODEN SLEEPER 20 20
22. MECHANICAL JACK 25 MT 4 4
23. HYDRAULIC JACK 50 MT(HOLLOW TYPE) 2 2
24. MECHANICAL JACK 5 MT 4 4
25. BENCH VICE 2 2
26. GRINDING MACHINES WITH FLEXIBLE SHAFT 6 6
27. ANGLE GRINDING MACHINE AG7 4 4
28. STRAIGHT GRINDING MACHINE GQ4 2 2
29. HYDRAULIC PIPE BENDING MACHINE OF DIFFERENT 2 2
SIZES
30. SPIRIT LEVEL 4 4
31. MASTER LEVEL 4 4
32. MECHANICAL SCREW DRIVER OF VARIOUS SIZE 10 10
33. DIAL GUAGE WITH MAGNETIC STAND 4 4
34. FEELER GUAGE 4 4
35. GREASE GUN -CAP. 1LTR,5LTR, 10LTR 6 6
36. SCAFFOLDING 3000 M? 3000 M®
Contd...2
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Sr. No. Description Quantity for Quantity for
Phase-I (No.) Phase-Il (No.)
37. HAMMER -4 LBS, 10 LBS, 20LBS 20 20
38. TURN BUCKLE 10 10
39. MANILA ROPE OF DIFFERENT SIZES 10 10
40. CHAIN PULLEY BLOCK-1 MT, 2 MT, 5 MT 6 6
41. TUBE BENDER 1 1
42. PULL LIFT 3 MT, 5 MT 4 4
43. ELECTRODES DRYING OVEN 4 4
44, HACKSAW 10 10
45. SCREW DRIVE COMPLETE SET 10 10
46. WIRE CUTTER 10 10
47. SHIM CUTTER 2 2
48. HAND LAMP 10 10
49. STEP DOWN TRANSFORMERS (24 VOLT) 2 2
50. ARGON WELDING SET WITH CYLINDERS 3 3
51. WELDING LEAD OF 100 METER LENGTH 4 4
EACH
52. INNER CIRCLIP PLIER BIG/SMALL 2 EACH 2 EACH
53. OUTER CIRCLIP PLIER BIG/SMALL 2 EACH 2 EACH
54. BRASS BAR OF DIFFERENT SIZE 4 4
55. CABLE FOR LIGHTING 100 METER LENGTH 10 10
56. Chiesel of different sizes 4 sets 4 sets
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CHECKLIST FOR PASSING THE BILLS

]
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RESLLE™

ANNEXURE-E

1) Work Order/ P.O. No. &
Contract value

2) Nature of work

3) Duration of Work Order

4) Maxi. No. of manpower per day
deployed in the month.

5) Details of Labour License

6) Details of E.C Policy

7) Documents attached for verification
for the previous month.

8) Documents attached for verification
(in case of Final Bill)

9) Security Deposit / Retention Money
lying with Co.

Date :

“03 4¢3

g

For the month of :

From to
M F Total
Valid up to

Persons.
Valid up to for
Persons.

Wage & Attendance Sheets.

P.F Challan

Bonus Payment Register

Leave wage register

Yes / No if yes, Rs.

for

Yes/No

Yes/No

Yes/No

Yes/No

Signature of Contractor
with official stamp
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PROFORMA OF BANK GUARANTEE FOR ORDER PERFORMANCE
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7.0 ANNEXURE-F

(To be Stamped in accordance with Stamp Act)

Ref: o, Bank Guarantee No................
Date ............ovv.

Bank Guarantee Cover period from .................... 0

To

M/s. GUJARAT INDUSTRIES POWER COMPANY LTD.
At & Post Nani Naroli

Taluka Mangrol

Dist. Surat

Gujarat-394 110.

Dear Sir,

In consideration of the Gujarat Industries Power Company Limited (hereinafter referred to
as the Purchaser which expression shall unless repugnant to the context/or meaning
thereof include its successors, administrators, and assigns) having awarded to
MIS . having its Registered Office/Principal Office
at (AAArESS) vt
(hereinafter referred to as the “CONTRACTOR” which expression shall unless repugnant
to the context or meaning thereof include its successors, administrators, executors and

assigns) a Order by issue of Purchaser’s Letter of Intent
[0 T dated................o.els and same having been unequivocally
accepted by the CONTRACTOR dated ................. valued at ...............oeii for (scope
of order) ... and the contractor having agreed to provide a

Order Performance Guarantee for the faithful performance of the entire order including
for the quality of the materials and/or workmanship, successful commissioning and
satisfactory performance of the equipments/system and satisfactory services rendered
during the guarantee/warrantee period of ......... Months under the said LOI/Order
equivalent to.....*...... (Percent) of the said value of the order to the purchaser
(Name & address of Bank) .........coiiiiiii i e e
having its Head Office at ............ccooiiiiiii i e, (hereinafter referred to
as the “Bank” which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors, assigns) do hereby irrevocably
guarantee and undertake to pay the Purchaser, on written demand any and all moneys
payable by the CONTRACTOR to the extent of (in  figures)
........................................................... (in words) .......c..ceeiiiiiiiiiiiiine... @S
aforesaid at any time up to (days/months/year) #*............ccooiiiiiiiiiiiiiii i,
without any demur, reservations, contest, recourse or protest and/or without any
reference to the CONTRACTOR. Any such demand made by the Purchaser on the bank
shall be conclusive and binding notwithstanding any difference between the Purchaser
and CONTRACTOR of any dispute pending before any Court, Tribunal, Arbitrator or any
other Authority.

.2
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It shall be conclusive and enough for enforcement of the BANK GUARANTEE on the
bank if GUJARAT INDUSTRIES POWER COMPANY LIMITED invokes the BANK
GUARANTEE stating only that the default has been committed by the contractor, thus far
and no further. The bank undertakes not to revoke this guarantee during its currency
without previous written consent of the purchaser and continue to be enforceable till the
Purchaser discharges this guarantee.

AT
Q!F F.‘,o
0 43

The Purchaser shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee from time to time to extend the time for performance of the
Order by the CONTRACTOR. The Purchaser shall have the fullest liberty, without
affecting this guarantee, to postpone from time to time the exercise of any powers vested
in them or of any right which they might have against the CONTRACTOR, and to exercise
the same at any time in any manner, and either to enforce or to forbear to enforce any
covenants, contained or implied in the Order between the Purchaser and the
CONTRACTOR or any other course of or remedy or security available to the Purchaser.
The Bank shall not be released of its obligations under these presents by any exercise by
the Purchaser of its liberty with reference to the matter aforesaid or any of them or by
reason or any other acts of omission or commission on the part of the Purchaser or any
other indulgence shown by the Purchaser or by any other matter or thing whatsoever
which under law would, but for this provision, have the effect of relieving the Bank. The
Bank also agrees that the Purchaser at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the CONTRACTOR and notwithstanding any security or other guarantee that the
Purchaser may have in relation to the CONTRACTOR’s liabilities.

Notwithstanding anything contained herein above our liability under this Guarantee is
restricted t0 RS.........coviiiiiiiiine and it shall remain in force up to the including
......................... unless a written demand to enforce any claim under this Guarantee is
lodged with us before expiry date, the Bank will be discharged from its liabilities under
this Guarantee. This Guarantee shall be extended from time to time for such period or
period as may be desired by the ..o on whose behalf this
guarantee has been given.

Signature
Banker’s rubber stamp:
Name

Designation with
Bank stamp:

Attorney as per power of
Attorney No.

Dated:
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PROFORMA FOR BANK GUARANTEE FOR EMD
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8.0 ANNEXURE-G

(To be stamped in accordance with Stamp Act)

Ref o, Bank Guarantee No...............

Date ......oooevvviiiiiii
Guarantee cover period: From ...............oeienne. TO oo
To

M/s. Gujarat Industries Power Company Limited
At & Post — Nani Naroli

Taluka: Mangrol

Dist.Surat-394 110

Dear Sirs,
In accordance with your “Invitation for Bids” under your Specification

VS e e e e having its
Registered/Head office at...... ....ooiiii i s e
(Herein after called the Bidder) wish to participate in the said Bid for

As an irrevocable bank Guarantee against Bid guarantee for an amount of
RS valid for one (1) year from ............ccoevviiiennns is required
to be submitted by the Bidder as a condition precedent for participation in the said Bid,
which amount is liable to be forfeited on the happening of any contingencies mentioned in
the Bid Documents.

W, TN e Bankat................. , having
our Head Office at (local address)
...................................................................................... Guarantee and

undertake to pay immediately on written demand by Gujarat Industries Power Company
Limited (hereinafter called the “Purchaser”)

(N I QUIES) et e e e e e e e e (In
WOIAS) v without any reservation, protest, demur and
recourse. Any such demand made by said “Purchaser” shall be conclusive and binding
on us irrespective of any dispute or difference raised by the Bidder. It shall be conclusive
and enough for enforcement of Bank Guarantee on the Bank if Purchaser invokes the
Bank Guarantee stating only that the default has been committed by the Bidder, thus far
and no further.

Contd....2

Page 58 of 68



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Biannual Maintenance Contract for the
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-21).

S g
b ¢
()

This Guarantee shall be irrevocable and shall remain vald up to
........................................................................ if any further extension of this

guarantee is required, the same shall be extended to such required period on receiving

AT
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instructions from ..............occi on whose behalf the guarantee is issued.
In witness there of Bank, through its authorized Officer, has set its hand and stamp on
thiS oo day Of .oviiii 20 i at
(Signature)
(Name)

Designation with Bank
Stamp:

Attorney as per Power of
Attorney No.
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ANNEXURE-H

General Manager (SLPP)

Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1.

2.

3.

10.

The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We
accept this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract
and extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we
will not resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items
certified in the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non compliance or as decided by GIPCL within terms & conditions of contract.
We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out
above referred work as per prevailing Minimum wages act. We have also fulfilled all
requirements of the P.F. Act. We have maintained all records necessary as per the
statutory requirements. We hereby indemnify GIPCL from any disputes arising in
future related to payment of labours, Provident Fund, etc.. and confirm that all
liabilities of settlements of disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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10.0 ANNEXURE-I (To be read with Eligibility criteria)

Eligibility criteria for AMC of Boiler and its Auxiliaries equipment.

Sr.
No

Eligibility Criteria [inline with clause-5]

Year

Rs. In Lacs

Detail | Supporting
S Documents
attached.

Bidder should posses minimum three years of
experience in maintenance of boilers and its
auxiliaries during last five years on the basis
of AMC/ARC/O & M contract of 110 MW and
above capacity CFBC/PF for lignite or coal
fired units. Proof to be attached.

Bidder should produce evidence of having
experience of successfully completed similar
works as defined hereunder during last five
years ending last day of the month previous
to the one in which tender is invited,
satisfactory progress of ongoing works etc.
along with certified copies of documentary
evidence preferably photo copies of work
experience from the clients.
The experience should be either of
the following:
Bidder should have executed
minimum
A. One similar completed work each costing
not less than the amount equal to 234
Lakh OR
B. Two similar completed work each
costing not less than the amount
equalto 156 Lakh OR
C. Three similar completed work each
costing not less than the amount
equal to 117 Lakh
Bidder should specifically mention
fulfilling of above criteria in his offer along
with  details of work orders & work
completion certificates issued by clients

Contractor has to submit satisfactory work
completion certificate from the client.
Experience as a sub contractor will not be
allowed and Price Bid of such Bidders will be
rejected.

Bidder should have annual turnover of i.e.
117 Lakh (30% of annualized estimated
cost) for last three financial years i.e. 2015-
16, 2016-17 & 2017-18
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The net worth of the bidder as on 31.03.2018
should be positive as evidenced from
audited accounts.

On
31.03.18

Bidder shall furnish annual audited financial
statement duly certified by Chartered
Accountant for the last three years to
demonstrate the financial healthiness of the
company. The balance Sheet must be in the
name of the company. Any type of MOU for
this purpose will not be entertained.

Sr.
No

Eligibility Criteria

Year

Rs. In Lacs

Detail

Supportin
g
Document
s attached.

In case bidder is a joint venture company
since last five years, the above
requirements/credential of Joint Venture
Company / Parent companies shall be
considered.

Bidder should possess a valid IBR license of
Special class Boiler repairer, erector, steam
pipe and feed pipe line fabricator under
regulations 392 of Indian boiler Regulations
1950 from Directors of Boiler.

Bidder shall enclose P. F. code allotment
letter along with labour licenses and W.C.
Policy copies of previous orders.

10

The bidder has to submit PAN Card copy of
the firm/Company.

11

Bidder has to submit copy of GST registration
number.

12

After opening of technical Bid, if any required
attested documents found missing in the
Technical Bid submitted by the Bidder, the
tender inviting authority may inform to that
Bidder only once by E-mail to submit the
missing required documents within stipulated
time limit. If Bidder/Bidders fail to submit
within stipulated time, their Bid will be
declared technically disqualified and no
further correspondence will be entertained.

13

Tender fee: The tender fee shall be
accompanied in form of Demand Draft.

14

EMD: To pay EMD in the form of DD or Bank
Guarantee given by Bank as described in
subsequent clause no. 8.
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Annexure-Q, Duly filed and stamped
undertaking for following:
Declaration Cum Undertaking for Safety Laws
and Regulations Compliance
— Declaration for Contractual
Disputes/ Litigations

Attested copies of relevant documents duly
signed & seal on each & every page shall be
submitted. The above documents will be
analyzed and after satisfaction, the Price Bid

will be open.

(2)
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11.0 Form-A
List of qualifying staff to be submitted with physical documents
Qualification Experience

Sr. No. Name of Supervisor

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

12.0

Form-B
List of Tools & Tackles to be submitted with physical documents -
Nos. Status

Description

Sr. No.

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date
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SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL
SPECIFICATIONS
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13.0 ANNEXURE -J

All the deviations from the general and technical specifications shall be filled by
BIDDER clause by clause in this schedule.

Sr. SECTION CLAUSE NO AS PER TENDER DEVIATION
No DOCUMENT

The bidder here by certifies that the above mentioned are the only deviations from
OWNER'’s General/ Technical Conditions of this enquiry. The bidder further
confirms that in the events any other data and information presented in the
BIDDER'’s proposal and accompanying documents are at variance with specific
requirements laid out in the OWNER’s General /Technical Specifications, then the
latter shall govern and will be binding on the BIDDER for quoted price.

COMPANY SEAL SIGNATURE ...l
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Annexure-N.
EQUIPMENTS LIST FOR BOILER AND ITS AUXILLARIES.
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There are four CFBC boilers out of which unit 1&2 having capacity of 390 Tons/Hr
and unit 3&4 having capacity of 405t/hr . The following are the main auxiliary
equipments for each boiler.

A) Boiler Pressure Parts :- It includes a) Combustor consisting of water wall , FBHE
1,2,3,4 bundle & empty chamber, b) Boiler Drum, c) High pressure valves & its
piping , d) safety valves of CRH, HRH, MS, Drum, e) Backpass consisting of
steam cooled wall, SH, RH, Eco coil assemblies, etc .

B) SA Fan / PA fan :- 02 no fan for each boiler

C) ID Fan :- 02 no fan for each boiler

D) Lube Oil Units & Scanner Air Fan: - Lube oil unit for PA, SA, EBFP and
hydraulic coupling unit of ID fan. It consists of oil tank, its pump, filters, coolers, &
related piping, hoses.

E) Blowers: - Arezen & RKR make HT & LT blowers for FBHE, seal pot, seal &
purge air, Bed ash.

F) Bed Ash Conveying System: - It consists of 02 no Bed ash Conveyor & its
Rotary air lock feeder 10 TPH / 32 TPH with intermediate ash bin, 02 no Ash
cooler assembly with its rotary air lock feeder, 1 no Bed ash pump., 1 no Bed ash
silo & its Filter cleaning system, 1 no Bed ash filling line to combustor for each
boiler.

G) Lignite / Limestone Feeding System :- Lignite feeding system broadly consists
of 02 nos Lignite bunker , 02 nos Lignite Conveyor Drag link Chain type , 02 nos
Rotary air lock feeder , 02 nos Master fuel trip valve, Seal pot NMEJ for each
boiler. Limestone feeding system broadly consists of 02 nos limestone bunker with
its discharge valves, 04 nos limestone rotary air lock feeder and its discharge line
per boiler.

H) E.S.P.:- The ESP consists of two pass with 06 nos field & one dummy field per
pass.

[) Duct/Damper/NMEJ/MEJ: - It broadly consists of air duct of PA, SA, and blower
system Flue gas duct up to chimney. Various types of MEJ/NMEJ in Air or flue
gas duct.

J) Fuel Oil Handling: - It consists of HFO handling inclusive of FO unloading &
transfer pumps with steam, electrical heaters for heating. HFO piping up to oil
station & its related valves. Steam tracing line piping with traps.

K) Valves: - The valves are consisting of LP valves up to 800 class, HP valves up to
2500 class. The valve size is from %2” to 16 “. The valves are electrical, pneumatic
or manual operated. It also consists of Control valves, safety valves, non return
valves, butterfly valve, Knife gate valve, Gate and globe valves.

L) Soot Blower: - There are 8 nos long retractable soot blowers & 24 nos Half
retractable soot blowers installed in each boiler in phase-1 & total 44 nos. soot
blowers installed in each boiler in Phase II.

M) Fuel Firing System: - It consists of 02 nos Start up burner & its skid, 06 nos bed
lances & its skid for each boiler. It also consists of 1 no Propane tank along with
its pump, piping.

-2-
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N) Emergency Boiler Feed Pump: - It consists of 1 no diesel engine driven boiler
feed pump for each boiler.

O) Hoist: - It consists of electrical operated Swift make hoist. There are 02 hoists at
PA fan, 02 hoists at SA fan, 02 hoists at ID fan, 02 hoist in blower room, 01 hoist
in EBFP room and 01 hoist at ESP for each boiler.

P) Inspection and external cleaning of Various Auxiliaries & stations in boiler
area:- It consists of inspection & external cleaning of Fans, Boiler, NMEJ, Valve
station, Bed ash system, Lignite system, Limestone system, Fuel oil system, Fuel
firing system, Site stores, etc.
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This list is indicative in nature.
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E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to IV: Biannual Maintenance Contract for the
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2019-21).

14.0

()

RIE

SVRIES :‘a
—

& oY

\b"'a" ™
07 g3

ANNEXURE-Q

ANNEXURE- Q1
(To be submitted on Company’s Letter Head)
Declaration Cum Undertaking for Safety Laws and Regulations
Compliance
| on behalf of ......... Name of Party/Company........... hereby
confirm, agree and undertake that all the Statutory and Safety Laws and
Regulations of the applicable Authority/ies shall be strictly followed for all
types of works at the site during the period of the Contract, if awarded to me.

Further, I ........ Name of Party/Company...... also hereby confirm, declare and
undertake that there has not been any major Safety Violation and any single
Fatal Accident during the execution of the contract/contracts awarded to me
during the period of preceding Three years.

Signed and Stamped by the
Authorized Signatory
Of the Bidder

ANNEXURE- Q2
(To be submitted on Company’s Letter Head)

Declaration for Contractual Disputes/ Litigations

| on behalf of ......... Name of Party/Company........... hereby
confirm that I/We have not been engaged in any Industrial Dispute(S) or have
invoked legal recourse e.g. Arbitration and/or litigation against any Govt, of
Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat supported
companies / undertakings / organizations for the last Five (05) years. There
are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat
Undertakings / GoG supported Companies, including GIPCL.

[/We also confirm that M/s ............. ..... Have not been Blacklisted/
deregistered / listed under stop Deal by any Govt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings
/ organizations, including GIPCL for the last Five (05) years.

The above is true, as on date, to the best of my knowledge. Any breach/ false

statement in this regard shall amont to disqualification of the Bid being
submitted herein.

Signed and Stamped by the Authorized Signatory

Of the Bidder
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