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GUJARAT INDUSTRIES POWER COMPANY LIMITED 
(Surat Lignite Power Plant) 

AT & POST NANI NAROLI, TALUKA: MANGROL, DIST: SURAT, PIN 394110 (GUJARAT) 
Phone Nos.: EPABX (02629) 261063 to 261072, fax Nos.: (02629) 261112, 261080 

 
TENDER DOCUMENTS FOR; 

 

Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: 
Biennial Maintenance Contract for the maintenance of 

4 x 125 MW CFBC Units Boiler & Auxiliaries for a 
period of two years at SLPP (2021-23). 

 
Bid No.: SLPP/MECH/BMC/2021-23 

n-Procure Tender ID: 449263  

 

 
INSTRUCTIONS TO BIDDERS & CONDITIONS OF 

CONTRACT 
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NOTICE INVITING TENDER (NIT) 
TENDER NO.: SLPP/MECH/AMC/2019-21 

 

Name of work Surat Lignite Power Plant - 4X125 MW, Unit # I to IV:  

Biennial Maintenance Contract for the maintenance of 
4 x 125 MW CFBC Units Boiler & Auxiliaries for a 
period of two years at SLPP (2021-23). 

Place of work Surat Lignite Power Plant, Village: Nani Naroli, Taluka: 
Mangrol, Dist.: Surat - 394110 (Gujarat). 

Quantity The successful Bidder will be awarded this contract 
involving total quantities of various items as mentioned 
against item descriptions in BOQs. 

Contract period 02 year. 

EMD  Rs. 4,35,000/- (Rupees Four Lakhs Thirty Five  
thousand only) by Demand Draft payable at Mosali-
Surat/Nani Naroli/Surat or Bank Guarantee in favor of 
GIPCL from approved Banks mentioned in this tender 
in subsequent clauses. 

Cost of tender document / tender 
fee 

Rs. 5,900/- (Rupees Five Thousand nine hundred only) 
by Demand Draft in favor of GIPCL payable at 
Motamiya-Mangrol or Nani Naroli. 

Availability of online e-Tender 
document 

On website: http://gipcl.com & 
https://gipcl.nprocure.com 

Last date of online submission of 
Bid 

12.07.2021 up to 1700 HRS. on website: 
https://gipcl.nprocure.com 

Submission of EMD, Tender fee 
and other supporting documents 
for technical Bid in physical form. 

On or before 12.07.2021 at 1730 HRS at office of 
Surat Lignite Power Plant, Nani Naroli, Dist. Surat. 

E-Reverse Auction Will be informed by GIPCL to all qualified Bidders 

 
NOTES: 
 
 
1. Amendment / corrigendum of the tender document, forms, schedules, etc... may 

be done any time by the GIPCL during the period of publication of tender in the 
website. The Bidders are required to visit the website regularly till the last date & 
time of Bid submission. 

  
2.  GIPCL reserves the right to reject any or all the tenders or split the work among 

the Bidders without assigning any reason thereof. 
 
3. The Bidders are required to quote the rate strictly as per the terms and conditions 

mentioned in the tender document, adhering to technical specifications as well. 
  
4. The conditional tender will not be entertained and shall be liable for rejection. 
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5. The Bidders are required to submit their Bids online only through the website 

www.nprocure.com 
 
3.  6.        Bidders are advised to upload the tender well in advance to avoid delay in 

submission of tenders due to n-procure site related issues. In case of any issues 
/difficulties cropping up during on line uploading / submission of documents,  
bidders are requested to inform these well in advance (at least two days before 
closing of tender) to  (n) Code Solutions as mentioned in Section-B of tender and 
as well as to GIPCL mail to mkvelu@gipcl.com.  

 
7. The EMD, Tender fee & other supporting documents are to be submitted in 

physical form only at the following address:- 
 
 General Manager (SLPP) 
 Gujarat Industries Power Company Limited 
 Surat Lignite Power Plant 
 At Village: Nani Naroli, 
 Taluka: Mangrol, 
 Dist.: Surat - 394110, Gujarat. 
 Phone: (02629) 261063-72. 
            E-Mail: mkvelu@gipcl.com 

http://www.nprocure.com/
mailto:mkvelu@gipcl.com
mailto:mkvelu@gipcl.com
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SECTION-A 
INSTRUCTIONS TO BIDDERS 

 
1.  PLANT SYNOPSIS 

 
Gujarat Industries Power Company Limited (GIPCL) (henceforth be named 
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an 
installed capacity of 1084.4 MW comprising of various conventional and 
renewable projects.  
 
GIPCL commissioned its first power project ; a 145 MW gas based combined 
cycle power plant in 1992 at Vadodara. It expanded its capacity 165 MW Naptha 
and gas based Combined Cycle Power Plant at Vadodara in 1997. GIPCL has 
commissioned 1MWp Distributed Solar Power Projects at two locations in Gujarat 
viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: 
Surat. 
 
Surat Lignite Power Plant (SLPP) with four units of 125 MW capacity each is 
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL 
has also operating its own captive Lignite and Lime Stone Mines close to the 
Power Plant. The Power Plant is based on Circulating Fluidized Bed Combustion 
(CFBC) technology for the Boilers, where Lignite is burnt along with Lime Stone in 
the Combustor of the Boiler. 
 
It commissioned 5 MW solar power station at SLPP in 2012. Also, GIPCL has 
commissioned 1MWp Distributed Solar Power Projects at two locations in Gujarat 
viz. at Village: Amrol, Dist.: Anand and at Village: Vastan, Taluka Mangrol, Dist.: 
Surat. 
 
GIPCL has successfully commissioned a 2 x 40 MW Solar Project in 2017 as well 
as a 75 MW Solar Power Project in 2019 at Gujarat Solar Park, Village Charanka, 
Dist.: Patan. GIPCL has also successfully commissioned 112.4 MW wind farms at 
different location of Gujarat.  
 
GIPCL is presently executing a 100 MW Solar PV project at the Raghanesda 
Solar Park, Gujarat. 
 
Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, 
which are on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 
KM, out of which 27 KM is part of the National & State Highway and balance 5 KM 
is District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the 
State Highway and balance 5 KM is District Road. The nearest Broad Gauge 
Railway Line is at Kim, which is around 21 KM from the SLPP. Surat is 
approximately 50 KM from the SLPP. Location Map for SLPP is as under. 
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The Company intends to award Biennial Maintenance Contract for the 
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of 
two years at SLPP (2021-23) and is therefore inviting open tenders online 
https://gipcl.nprocure.com along with provision of e-Reverse auction from 
experienced & resourceful contractors. 
 
2. SCOPE OF WORK 
 

2.1 The scope of work covers total mechanical maintenance activities  Viz. 
Predictive, preventive, breakdown ,Short shutdown , AOH/COH etc. on a 
per item rate basis mentioned in ANNEXURE – A1 & B1(For UNIT 1&2-
Phase-1), A2 & B2 (For UNIT 3&4-Phase-2) for the 4 x 125 MW Unit Boiler 
& its auxiliaries. There are Two CFBC Boilers of 390 TPH,132 Kg/cm2 

(a),540 oC with reheat  capacities in Phase-1 and Two CFBC Boilers in 
Phase-2, having capacity of 405 TPH,131 Kg/ cm2(g), 540 o C/ 540 o C. 
Details of the equipment are mentioned in the Annexure-N. 

 
2.2 The details of scope of work with technical activity estimate sheet is given 

as below: 
  1. Annexure- A1 & B1, (For UNIT 1&2-Phase-1) 
  2. Annexure- A2 & B2, (For UNIT 3&4-Phase-2). 

 
Scope of Work further divided in two parts within Each Phase as below: 

 
1. During Routine Execution/Operation & Forced Shutdown-FSD/Boiler Tube 

leakage-BTL/Short Shutdown of units 
2. During Annual Overhauling-AOH / Capital Overhauling-COH/other 

circumstances.  
 

2.3 The bid submitted by the bidder not covering the total scope of work and 
services as detailed out in the tender document shall be liable for rejection. 
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2.4 Quantum of job mentioned against all items in the price bid are indicative 

only & may vary as per site requirement & not to be construed as 
maximum or guaranteed quantity. The quantities shown in the price bid are 
approximate quantities for the contract period and they may vary as per job 
requirements.  

 
2.5 All the miscellaneous activities pertaining to specific work to be executed 

for satisfactory performance is in the scope of contractor in his quoted 
rates. 

 
2.6  Maintenance of above boiler and its‟ auxiliaries - equipments shall be done 

as per best practices & checklist provided by GIPCL. 
 

The scope also includes all works necessary, which are not specifically 
mentioned here but required, for effective execution of entire work in all 
respect within time bound period and are deemed to be included in the 
scope of the CONTRACTOR. All works shall conform to the specifications, 
safety norms, legal & statutory requirements. 

 
WORK EXECUTION 
 
Permit to work system (including the LOTO system, as applicable) in 
vogue shall be followed strictly and accordingly, workers of  contractor 
shall start any work only after all the necessary isolations, issuance of 
PTW and clearance / instructions including daily safety briefing (Tool Box 
Talk) to the contractual workers. 

 
 
3. GENERAL INSTRUCTIONS  
 
3.1 The Bidders who are interested in participating in the tender must read and comply 

with the instructions and the terms and conditions contained in the tender 
documents.  

3.2 The bids shall be filled in by the tenderer clearly, neatly and accurately. Any 
alteration, erasures or over-writing would be liable to make the tender invalid unless 
the same is neatly carried out and attested over the full signature of tenderer. The 
decision of the Company to interpret the information and rates filled in by the 
tenderer shall be final and binding on the bidder. 

3.3 The Bidders are requested to make themselves fully conversant with the General 
Conditions of Contract, Special Conditions of Contract, Technical Specifications, 
site conditions, safety and health aspects and norms to be observed, etc. while 
submitting their bids so that no ambiguity arises in these respects subsequent to 
submission of the Bids. 

3.4 Before quoting the rates, the Bidder should go through the specifications, scope of 
work etc. and get himself fully conversant with them. The bid should include cost of 
mobilization and cost to adhere to all safety norms as described in the tender. No 
relaxation or request for revision of quoted/accepted rates shall be entertained 
subsequent to the opening of bid on account of mobilization or Safety costs. 

3.5 Bidder has to quote the rates for both Phase-I (Unit-1 & Unit-2) and Phase-II (Unit-3 
& Unit-4). Bids received for only one Phase shall not be considered. However, party 
shall have to quote the rates on total estimated value and not phase wise 
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3.6 Bidder has to quote for both Phase I & Phase II. Bids received for only one phase 
shall not be considered.  However, GIPCL reserves the rights to allot all the four 
units‟ work to a single bidder or GIPCL may split the contract between two parties, 
phase-1 and phase-2 work separately as it may deem appropriate. In case of 
splitting of the contract between two parties, the L2 bidder shall match the rate with 
L1 bidder.  

3.7 Bidder has to submit all the information and details required in the  bid document. 
Failure to furnish all the information as per required bid documents or submission of 
a bid containing deviations from the contractual terms and conditions, specifications 
and requirements shall be rejected. 

3.8 The bids shall be submitted within the time frames set out in the Notice Inviting 
Tender („NIT‟) and bids submitted thereafter shall not be accepted and considered.  

3.9 The tender documents shall not be transferable. 
3.10 The Bidders are expected to examine all instructions, forms, terms and 

specifications in the bid documents and to get fully acquainted themselves with all 
the conditions and matters which may affect the subject matter of the work/tender or 
the cost thereof. If any Bidder finds any discrepancies or omissions in the 
specifications and documents or any doubt in true meaning or interpretation of any 
part, he shall seek necessary clarifications in writing or during site visit if required. 

3.11 Conditional offers shall not be considered and liable to be rejected. 
3.12 The Company reserves the right to extend the deadlines for submission of the bids 

by giving amendments.  
3.13 During evaluation of bids the Company may, at its discretion ask the bidder (s) for 

clarification of their bid. The request for clarification and the response shall be in 
writing and no change in prices or substance of the bid shall be sought, offered or 
permitted. 

3.14 The Company reserves the right to amend/ modify the bidding documents at any 
time prior to the deadline for submission of bids, either at its own discretion or in 
response to the clarification requested by a prospective Bidder. In such case, the 
Company may in its discretion extend the deadline for submission of bids in order to 
facilitate the prospective Bidders for incorporating the effect of the amendment in 
their bids. 

3.15 The Bidders shall bear all costs and expenses associated with the preparation and 
submission of their respective bids, to attend meetings or conferences, if any, 
including any pre award discussion with the successful Bidder, technical and other 
presentations, etc. and the Company shall not be liable for any expense thereof.  

3.16 If the successful Bidder is a joint venture, formed of two or more companies, the 
bidder along with the partners shall accept joint and several responsibilities and 
liabilities for all obligations under the Contract. 

3.17 Timely and satisfactory completion of the work and strict adherence to the allotted 
time frames for jobs shall be the essence of the contract. 

3.18 The Company reserves the right to qualify/disqualify any applicant without assigning 
any reason.  

3.19 The Bidder shall be disqualified if any untrue statement or misrepresentation is 
made in the bid forms, attachments and other supporting documents submitted by 
the Bidder. 

 
4. PLANT VISIT 

 
It is perquisite and necessary for all interested bidders to visit the site/plant 
after downloading the tender copy to understand the actual working 
conditions, compliance related to labour, safety etc.  Before submitting their 
offer.  Failing which, any consequential liabilities arising will be to bidder‟s 
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account. The bidders shall examine the site of works and its surroundings at 
his own responsibility. The bidders shall collect information that may be 
necessary for preparing the bid and entering into a contract. All costs and 
liabilities arising out of the site visit shall be at bidder‟s account. 
 
The bidder is deemed to have examined and understood the tender 
document, obtained his own information in all matters whatsoever that might 
affect the carrying out the works expressly mentioned or works which may 
have to be carried out to fulfill his contractual obligation within the scheduled 
rates and to have satisfied himself to the sufficiency for his offer. 

 
The submission of tender by a contractor implies that he has visited the site  
and read these instructions, conditions of the contract etc. and has himself 
aware of the scope, nature of works & specifications of the works to be 
done, General & Special Terms and Condition. GIPCL will not, therefore 
after acceptance of contractor‟s rate, pay any extra charges for any other 
reason in case the contractor is found later on to have misjudged the site 
conditions. 

 
Any error in description or quantity or omission in the contract document 
shall not vitiate the contract or release the contractor from executing the 
work comprised in the contract according to scope of works, magnitude of 
the works, requirement of materials, equipment, tools& tackles, labour, etc. 
Contractor has to complete the work in accordance with the contract 
documents irrespective of any defects, omissions or errors that may be 
found in the contract documents. 

 
 
 
BIDDER shall inspect the site, examine and obtain all information required 
and satisfy himself regarding matters such as access to site, communication, 
transport, working condition including constraint of work place, confined 
area, quantum of dusting, running equipment, importance of work, round the 
clock working conditions, safety requirements, temperature of fresh drained 
hot bed material and associated risks, right of way, high flood level in River, 
flow of water during monsoon/dry season in the River/Nallah, the type and 
number of equipment and facilities required for the satisfactory completion of 
work, the quantity of various items of the  work, the availability of local 
labour, availability and rates of material, local working conditions, 
uncertainties of weather, obstructions and hindrances that may arise, etc 
which may affect the work or cost thereof, before submission of his Bid.  
Ignorance of site conditions shall not be accepted by the GIPCL as basis for 
any claim for compensation.  The submission of a Bid by the BIDDER will be 
construed as evidence that such an examination was made. Any later claims 
/ disputes in regard to rates quoted shall not be entertained or considered by 
the GIPCL. 
 
The rates quoted by BIDDER shall be based on his own knowledge and 
judgment of the conditions and hazards involved and shall not be based on 
any representations of the Engineer. 
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5. ELIGIBILITY CRITERIA    
 

The following criteria will be adopted for qualifying the Bidders for 

consideration of the Bid for the further proceeding. 

1. Bidder should posses minimum three years of experience in 

maintenance of boilers and its auxiliaries during last five years on the 

basis of AMC/ARC/O & M contract of 110 MW and above capacity 

CFBC/PF for lignite or coal fired units and should enclose proof of the 

same. Bidder shall submit necessary evidence for the same like self 

attested copies of work orders/Work Execution/ work completion 

certificates from clients. The work completion certificate shall comprise 

of Order value & Executed value. Bidders should have executed the 

work directly. The work executed as a sub-contractor or subletting 

agency shall not be taken in to consideration. 

2.  Bidder should produce evidence of having experience of successfully 

completed similar works as defined hereunder during last five years 

ending last day of the month previous to the one in which tender is 

invited, satisfactory progress of ongoing works etc. along with certified 

copies of documentary evidence preferably photo copies of work 

experience from the clients. 

 The experience should be either of the following: Bidder should have 

executed minimum 

A. One similar completed work each costing not less than the amount equal to 

307 Lakh     OR 

B. Two similar completed work each costing not less than the amount equal to 

205 Lakh    OR 

C. Three similar completed work each costing not less than the amount equal 

to 154 Lakh  

 Bidder should specifically mention fulfilling of above criteria in his offer along with 

details of work orders & work completion/execution certificates issued by clients. 

Bidder should produce evidence of having experience of successfully 

completed similar works as defined hereunder during last five years 

ending last day of the month previous to the one in which tender is 

invited, satisfactory progress of ongoing works etc. along with certified 

copies of documentary evidence preferably photo copies of work 

experience from the clients. 

3. Bidder should possess a valid IBR license of Special class Boiler 

repairer, erector, steam pipe and feed pipe line fabricator under 

regulations 392 of Indian boiler Regulations 1950 from Directors of 

Boiler. 
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4. Contractor has to submit satisfactory work completion/execution  

certificate/evidence from the client. Experience as a sub contractor will 

not be allowed and Price Bid of such Bidders will be rejected. 

NOTE:- In the event bidder fails to submit work completion/work 

execution certificate as a part of pre qualification criteria (as mentioned 

above), in that case GIPCL shall verify necessary credential for 

accepting/rejecting bidder. 

5. Bidder should have average annual turnover of i.e. 154Lakh for last 

three financial years i.e. 2017-18, 2018-19 & 2019-20.  Bidder shall 

furnish annual audited financial statement duly certified by Chartered 

Accountant for the last three financial years to demonstrate the financial 

healthiness of the company. The balance Sheet and Profit & Loss 

Account must be in the name of the company. Any type of MOU for this 

purpose will not be entertained.  

 Note: In case, the annual turnover is less than the statutory guideline 

which does not require audit, the bidder shall submit the turnover 

certificate from Chartered Accountant. 

6. The net worth of the bidder as on 31.03.2020 should be positive as 

evidenced from audited accounts. 

7. Bidder should have separate Employees Provident Fund code number 

towards registration of firm with RPF commissioner.  

8. Bidder shall enclose P. F. code allotment letter along with labour 

licenses and W.C. Policy copies of previous orders. 

9.  The bidder has to submit PAN Card copy of the firm/Company and 

Bidder has  to submit copy of GST registration number(GSTIN). 

10.  In case Bidder is Consortium/Joint deed of undertaking of company, 

the above requirements/credential of consortium leader/bidder shall be 

considered  unless otherwise specifically mentioned in the tender.  

11. Tender fee: The tender fee (5900 Rs/-) shall be accompanied in form of 

Demand Draft/RTGS.  

12. EMD: The EMD (4,35,000 Rs./-) shall be accompanied in the form of 

DD/RTGS or Bank Guarantee given by Bank.  

13. If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / 

Deregistered / Stopped or banned from dealing in the past by any Govt, 

of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat 

supported companies / undertakings / organizations, Bid of that party 

may be liable to be rejected. Bidder agrees and undertakes to accept 

decision of GIPCL in this regards as final and binding on the Bidder 

without any demur and that no further correspondence shall be done in 
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this regard at any stage. Bidder shall have to submit “Declaration for 

Contractual Litigations” as amended in Annexure / Form attached.  
 

14. Site Visit is mandatory prior to submission of bid to understand the 

scope of work, working conditions, site conditions, equipments, tools & 

tackles, labor deployment, associated risk, surrounding etc. 

 

15. Bidder shall have to submit the “Declaration-cum-Undertaking for 

Compliance of Safety Laws and Regulations” as amended in Annexure / 

Form attached. 
If any Major Violation of any safety law(s) / Rule(s) is / are found during the 
preceding Three (3) years, Bid of that party will be liable to be rejected. Bidder 
agrees and undertakes to accept decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and that no further correspondence shall 
be done in this regard at any stage.  
• If any of the details submitted in the prescribed Annexure / Form to the Bid is/are 
found to be false, incorrect at any time in future, then the Contract awarded to that 
Bidder / Contractor shall be liable to be terminated forthwith without any notice / 
correspondence and Bidder agrees and undertakes to accept decision of GIPCL 
in this regards as final and binding on the Bidder without any demur and that no 
further correspondence shall be done in this regard at any stage. Further, 
Performance / Security Deposit will also be liable to be forfeited. Any dues to 
GIPCL from the Bidder / Contractor shall be recovered from the pending bills or 
any other dues payable to the Bidder / Contractor, if any or otherwise through any 
other recourse available under the Laws. 
  

The Bidder shall submit all the evidences, documents, attested copies of work 

orders & work completion certificates etc… as a proof with EMD &Tender Fee and 

also provide the requisite details online for meeting the prequalification 

requirements. GIPCL will verify the experience, performance, capability & strength 

of Bidders, independently for executing the job. GIPCL may visit the site & consult 

the owner of the industry/property where similar job is executed by the Bidder. 

GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning 

any reason thereof. The tenders of qualified Bidder/Bidders shall only be 

considered for further evaluation. 
 
Attested copies of relevant documents duly signed & seal on each & every page 
shall be submitted. GIPCL may verify the documents, experience certificates 
issued by concern authority. After opening of technical Bid, if any required 
attested documents found missing in the Technical Bid submitted by the Bidder, 
the tender inviting authority may inform to that Bidder by E-mail to submit the 
missing required documents within stipulated time limit. If Bidder/Bidders fail to 
submit within stipulated time, their Bid will be declared technically disqualified and 
no further correspondence will be entertained. 
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6. LANGUAGE OF BID 
 

The Bid prepared by the Bidder, and all correspondence and documents relating 
to the Bid exchanged by the Bidder and the Company, shall be written in the 
English language. Any printed literature furnished by the Bidder, written in another 
language shall be accompanied by an English translation for the purpose of 
interpretation of the Bid. 

 
7. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE 
 

7.1  An EMD of Rs. 4,35,000/- (Rupees Four Lakhs Twenty Five thousand only) and 
Non refundable Tender fee Rs. 5,900/- (Rupees Five Thousand  nine hundred 
only) shall accompany with Bid. Tender fee  shall be submitted through RTGS / in 
the form of a crossed bank Demand Draft in  favor of Gujarat Industries Power 
Company Limited only. 

7.2 The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in 
favor of Gujarat Industries Power Company Limited from any Schedule Public 
Sector Bank or Schedule Private Sector Bank as per Performa of BG enclosed 
with this e-tender. 

   Alternatively, The EMD & Tender Fee may also be submitted through 
RTGS/online mode of payment by the bidders as per the details given 
below:- 

 

 BANK NAME: State Bank of India 

 BRANCH: Nani-Naroli , Taluka   Mangrol, Dist. Surat. Pin 394 110 

 IFSC CODE: SBIN0013423 
 BENEFICIARY NAME : Gujarat Industries Power Company Limited 

 A/c No. : 33514692834,  
 MICR code: 394002513 

7.3   In case EMD is paid in the form of BG, the same shall be valid for a period of 180 
days after the due date for submission of the bid. 

7.4 The EMD of the successful bidder will be returned after payment of Security  
Deposit by successful bidder. 

7.5 The earnest money deposit will be refunded to the unsuccessful BIDDER as soon 
as the tender is finalized and after award of LOI/Work Order. 

7.6 Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees 
and EMD should be submitted to GIPCL. 

7.7 No interest shall be payable on EMD.   
7.8 The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance 

or (ii) withdraws his tender before the validity date of the tender. 
7.9    SCHEDULE OF EMD & TENDER FEES 

EMD &Tender fee and 
other documents dully 
signed to be submitted in 
physical form on or before 
due date of closing of the 
tender 

Address for Submission: 
GM - SLPP 
GUJARAT INDUSTRIES POWER CO. LTD., 
(Surat Lignite Power Plant) 
Village – Nani Naroli, Taluka – Mangrol 
District – Surat 394 110, Gujarat 
Phone : 02629-261063 (10 lines) 
Fax : (02629) 261073 / 261074 
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8. SUBMISSION OF BIDS 
 

A: MODE OF SUBMISSION 
 
The bids shall be submitted online at the GIPCL e-portal within the dates specified 
in the NIT along with the details of tender fees, EMD in two parts as under: 
 
(a) Pre qualification and Techno-commercial Bid without price. 
(b) Price Bid 

 
(a) Pre qualification and Techno-commercial Bid without price: 
 
The tender document duly signed in all pages without price bid along with  techno- 
commercial deviations, if any, shall accompany the bid. The following Information 
shall be provided in the techno commercial bid: 

 
1. Qualification and experience of site in charge. 
2. Schedule of deviation (Annexure-J) Technical as well as commercial, if any. 
3. Eligibility Criteria (Annexure-I), To be fill and forward as a part of techno 

commercial bid along with all required document. 
4. Qualification & experience of Supervisors/Engineers. 

 
The following supporting documents shall also be submitted along with EMD & 
Tender Fee in physical form: 

 
1. The tender documents dully signed in all pages without price bid   
         Along with techno-commercial deviations, if any. 
2. Proof of experience meeting the minimum eligibility criteria as mentioned in 

tender document 
3. Performance certificate issued by clients. 
4. Previous work order copies. 
5. Details of present work order (if any) 
6. Turn over for the last three years, audited annual accounts/financial 

statements i.e. profit and loss account and balance sheet duly certified by a 
practicing CA will be required. 

7. P.F Number and Allotment Letter. 
8. PAN Number. 
9. Goods & Service tax registration number/certificate copy-GSTIN. 
10. User ID for e-reverse Auction  
11. To participate in e-Reverse Auction, Bidders have to create e-Auction USER 

ID on www.auction.nprocure.com and it is mandatory to submit the same 
along with physical Techno-commercial Bid; so that the Bidder shall be 
allowed to participate in the e-Reverse Auction. 

12. Annexure-Q, Duly filled and stamped undertaking for following:  

 Declaration Cum Undertaking for Safety Laws and Regulations Compliance  

 Declaration for Contractual Disputes/ Litigations  

 

(b)  Price Bid: 
 

1. Price Bid shall be submitted only in soft form/online through   
https://gipcl.nprocure.com  
 

http://www.auction.nprocure.com/
https://gipcl.nprocure.com/
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 Note: Estimate includes cost of all manpower (including minimum wage rate 
 as well as specific additional adhoc allowance), materials, supervision, 
 equipments, vehicles, consumables, tools & tackles, transportation, Safety, 
 legal & statutory compliance, mobilization, Contingency expenditure  all 
 taxes & duties (except GST) etc... Bidder shall quote applicable GST 
 separately in online price bid. 

2. Goods & Service tax shall be paid extra at actual as per prevailing rates as 
declared by Central Government on submission of documentary evidence 
 

3. Bidder shall have to quote (A) the rates in the form of %age. i.e. “At Estimated 
Value OR %age below the estimated value OR %age above the estimated value 
in online Price Bid only.” Bidder shall also quote (B) applicable GST separately 
in online price bid.  

4. The quantities shown in the SoR (Section-E) are approximate for the contract period 
and may vary as per job requirement. 

5. The Bidder shall fill the Bid documents with utmost care in consonance with the 
instructions contained in the Bid documents 

 
 

B: METHOD OF TENDERING/SIGNATURE ON BIDS 
 
 
(i) The Bid must contain the postal address like name, residence and place of 

business of the person or persons submitting the Bid and must be signed and 
sealed by the Bidder with his usual signature. The name of all persons 
signing the documents shall also be typed or printed below the signature on 
each page. 

(ii) Bid by a consortium/joint deed of undertaking of company/partnership firm 
must be furnished with full names of all partners and be signed with the 
partnership name, followed by the signature and designation of one of the 
authorised partners or other authorised representative(s). A certified copy of 
the power of attorney authorizing such partner or representative shall also be 
submitted.  

(iii) Bids by a Corporation/Company must be signed with the legal name of the 
Corporation/Company i.e. by the President/Managing Director/Secretary or 
other person or persons authorised to Bid on behalf of such 
Corporation/Company. A certified copy of the board resolution/power of 
attorney authorizing such partner or representative shall also be submitted.  

(iv) The Bidder's name stated on the proposal shall be the exact legal name of 
the firm. 

(v) Erasures or other changes in the Bid Documents shall be initialed by the 
person signing the Bid. 

(vi) Bids not conforming to the above requirements of signing shall be disqualified. 
 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
 

a. The Bidder may modify or withdraw the bid prior to the deadline prescribed for 
submission of bids. 

b. No Bid shall be modified subsequent to the deadline for submission of Bids. 
c. No Bid shall be withdrawn in the interval between the deadline for submission 

of Bids and the expiration of the period of bid validity. 
  
10. POLICY FOR BIDS UNDER CONSIDERATION 
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a. Bid shall be deemed to be under consideration immediately after opening of 

the bid and till official intimation of award/rejection made by the Company to 
the Bidders.  

b. While the Bids are under consideration, Bidders and / or their representative or 
other interested parties are advised to refrain from contacting by any means, 
the Company. The Engineer, if necessary, will obtain clarifications on the Bids 
by requesting for such information from any or all the Bidders, in writing as 
may be necessary. The Bidder will not be permitted to change the price or 
substance of the Bid after the Bid has been opened. 

  
11. EFFECT AND VALIDITY OF THE BID 
 

a. The Bid should be kept valid for acceptance for a period of one hundred and 
eighty (180) calendar days from the last date of submission of Bids. 

b. The submission of any Bid along with the required documents and 
specifications shall constitute an agreement that the Bidder shall have no 
cause of action or claim, against the Company for rejection of his Bid. The 
Company shall always be at liberty to reject or accept any Bid or Bids at his 
sole discretion and any action will not be called into question and the Bidder 
shall have no claim in that regard against the GIPCL. 

 
12. OPENING OF BIDS 
 

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the 
case may be, in presence of Bidder's representatives whenever such a 
procedure has been specified. Otherwise the tender will be opened by the 
authorized officers of GIPCL. 

 
12.2 Preliminary Examination: 

 
12.2.1The Company will examine the Bids for any computational errors, for 

sureties furnished by bidder, for authentication of documents submitted 
and completeness of the Bids. 

 
12.2.2 Arithmetical errors will be rectified on the following basis:  

 
(a) If there is a discrepancy between the unit price and the total price that 

is obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price will be corrected & will be binding to the 
bidders 

(b) If there is a discrepancy between the Total Bid Amount and the sum of 
total prices, the sum of total prices shall prevail and the Total Bid 
Amount will be corrected & will be binding to the bidders. 
 

13. EVALUATION & COMPARISON OF BIDS 
 
 

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the 
lowest evaluated Bid in conformity with the specifications of the tender 
documents.\ 
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13.2 The Technical Bids will be examined for minor matters regarding 
qualification of bids. Subsequent to correspondence with the respective 
bidders, the decision of Tender Committee will be final. 

13.3 All responses to requests for clarifications shall be in writing and shall be 
presented to the Company through e-mail or in a sealed envelope on or 
before the given date requested by the Company. If the Technical 
clarifications sought by the Company do not reach the Company on or 
before due date, the Bid will be rejected. 

13.4 The comparison of all the Bids shall be carried out with reference to the 
scope of work as per the technical specification. Any deviation/omission 
shall be evaluated at highest quoted price of the deviation/omission quoted 
by any of the Bidder. In case a separate price (for omission) is not given by 
any other Bidder, a reasonable price of the same shall be taken & the 
same shall be binding to the Bidders. 

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at 
par. The loading shall be carried out at an interest rate of 2% above PLR 
of SBI. 

13.6 A Bid to be substantially responsive shall be one which on evaluation 
confirms to all the terms, conditions and specifications of the Bid 
documents without any material deviation or reservation.  

13.7 For the above referred purpose, a „material deviation‟ shall be one which: 
 

(a) Which affects in any substantial way the scope, quality or performance 
of the contract, or 

(b) Which limits in any substantial way and in a manner inconsistent with 
the Bid documents, GIPCL‟s right or the Bidder‟s obligations, under the 
contract, or 

                       (C) Whose rectification would affect unfairly the competitive position of  
      other Bidders presenting substantially responsive bids. 

 
14.       RIGHT OF REJECTION OF TENDERS 

 
14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the 

Bidding process and reject all Bids at any time prior to award of contract, 
without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders regarding the 
same. 

14.2 Any Tender without EMD and Tender fee will be treated as non 
responsive and shall be rejected at the outset & no further 
correspondence shall be entertained regarding this. 

14.3 GIPCL reserves the right to debar any Bidder from participation in future 
Bids if such Bidder has quoted an abnormally low rate in the Bid 
document/price Bid. 

 
 
 
15. AWARD OF CONTRACT 
  

15.1 GIPCL will award the contract to that bidder whose quotation has been 
determined to be substantially responsive and evaluated as the lowest 
quotation in conformity with the requirements of the specifications and 
documents contained herein, provided further that the bidder is 
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determined and evaluated to be qualified to perform the contract 
satisfactorily. 

15.2 The successful bidder shall be intimated of his selection through the Letter 
of Intent or Letter of Award/ Work Order which shall be sent to him 
through e-mail, courier, fax or registered mail. 

15.3 GIPCL reserves the right to cancel/short close the contract during the 
contract period without assigning any reason. 

15.4 GIPCL reserves the right to split the contract quantity between vendors. 
 

16. CONTRACT PERIOD 
 

    16.1  The contract will be for a period of 02 years from the date of actual 
commencement of operation of the contract as stated in the Work Order 
(„Contract Period‟). 

             16.2  GIPCL reserves the right to extend the Contract Period up to 3 months on 
the same rates and terms and conditions without any price escalation and 
entering into any new contract. 

 16.3 The said Contract Period can be extended if mutually agreed upon by both 
the parties up to one year and in such a case a revised work order shall be 
issued at the same rates and terms & condition or at negotiated rates 
acceptable by both parties i.e. the Company & the Contractor. 

  16.4 The basic considerations and the essence of the „contract‟ shall be the strict 
adherence to the time schedule for performing the specified „works‟. 
Contractor has to mobilize required number of manpower along with 
necessary tools, tackles, PPEs. 

16.5 The work shall be carried out continuously round the clock with 2x12 hours 
shift working. Separate gangs shall be engaged in each shift without 
engaging the same manpower. 

16.6 In case of delay in executing the contract by contractor, GIPCL reserves the 
right to engage another contractor and complete the balance job at the risk 
and cost of the contractor. 

. 
17. ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not directly or indirectly assign or sub-let total/any part of the 
contract to any other party or agency. 

  
18.      CONTRACTOR’S OBLIGATIONS 

 
A: DEPLOYMENT & RESPONSIBILTY OF MANPOWER 
I. The Contractor shall deploy suitably qualified and sufficient manpower for 

timely & satisfactorily execution of the works under the contract. 
II. The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled 

manpower like technician, helper, rigger, welders, cutter, electrician, store 
keeper etc. separately for phase 1 & 2 to properly complete the job in 
given/scheduled time. 

III. The Contractor shall depute workmen/labour with proper identification to enter 
the plant premises after ensuring that the jobs are scheduled. 

IV. At the time of deploying manpower, the Contractor shall strictly comply all the 
applicable labour laws/Acts norms including but not restricted to the age of the 
workers, women workers and shall also ensure that a police verification and 
security check for all the workmen/labour engaged at the GIPCL site is done 
and necessary documents regarding the same shall be submitted to the 
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GIPCL‟s authorized representative/officer-in-charge. Any default in complying 
with the same or any misrepresentation regarding compliance of the same 
shall compel GIPCL to initiate appropriate civil or criminal proceedings 
regarding the same.  

V. The Contractor shall also comply with the safety requirements and provide his 
workmen/labour with safety equipment like helmets, masks, gum boots, a 
uniform and other necessary PPEs for properly undertaking the operations 
involved under this contract. Following are also to be issued:  
a) Safety shoes 

b) Goggles / face shield. 

c) Ear plug / Ear muff. 

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical 

hand gloves 

Note for safety helmet: Following brands safety helmet shall be provided by 
contractor to his workmen.  

Sr No. Model Company Specifications 

01. Tough Hat, HP-
TH 

Sure Safety 

IS : 2925 – 1984, 
ANSI / ISEA Z89.1-
2009 

02. V-Gard MSA 

03. PN 521 – S 
helmet 

Karam 

 

VI. Contractor shall nominate /authorize senior experienced person in writing as 
site in charge to co-ordinate with GIPCL engineer and who shall bear overall 
responsibility for performance of the contract. Such person shall remain 
always available at site or site office allotted to the contractor at SLPP site. 
Contractor has to submit the authority letter and documentary proof for the 
same.  

 
VII. The Contractor shall appoint a supervisor who shall co-ordinate with GIPCL‟s 

Engineer In - Charge for daily maintenance job. They have to maintain daily 
job register dully signed for the works carried out and duly certified by 
engineer in charge. The Contractor in co-ordination with the Engineer-In-
Charge shall ensure the availability of adequate manpower to carry out the job 
satisfactorily on a daily basis. As per the instruction of engineer in charge they 
have to allot the work and execute the same in specified time limit. 

VIII. During execution of the works, one or more jobs may be required to be done 
simultaneously and the Contractor shall mobilise additional resources 
accordingly. 

IX. During emergency or similar situations the Contractor shall be required to 
mobilise resources as per need within the period of 24 hours as directed by 
GIPCL. If the contractor fails to mobilise sufficient manpower to complete the 
job in time, GIPCL will execute the job through other agency at the risk and 
cost of the contractor with 15% supervision charges & the same will be 
recovered from the Contractor‟s bill.  

X. Important Note: Whenever any of the Unit at SLPP remains under outage 
due to BTL, the contractor shall mobilize minimum two/sufficient 
experienced IBR welders along with sufficient work force at site within a 
period of twenty four hours from the time of intimation to the site in 
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charge or via mail to your office. Generation loss occurred due to want 
of welder will be viewed very seriously and will invite appropriate 
punitive measures as decided by competent authority. 

XI. During working in high risk area like hot lines of steam/ water/ oil the workman 
must wear a suitable safety apron, safety belt, safety hand gloves and 
goggles. It is the contractor‟s/contractor‟s supervisor‟s responsibility to ensure 
it without fail. 

XII. During unit overhauling, the contractor has to enhance the site manpower as 
per the requirement to ensure the timely completion of work (During 
overhauling period quantum of maintenance work increases substantially). 
For this, enhanced work shall be completed by deploying additional 
manpower with separate supervisor. Payment will be made on job rate basis 
only. The work during the overhauling period is to be carried out round the 
clock. Contractor should mobilise sufficient number of manpower and execute 
the work in two shifts with independent manpower. Contractor should not 
continue the same manpower more than 12 hours.   

 
B: TOOLS & TACKLES 

1. All tools and tackles required to execute the contract are in the scope of the 
contractor. The contractor should ensure that tools and tackles are in healthy 
& working condition. All consumable items i.e. cloth, cotton waste, kerosene 
oil, gases (Oxygen, D/A, Argon), welding electrode, etc. would be in the scope 
of the contractor. 

Note: If work is suffered due to want of sufficient manpower, tools 
& tackles, vehicles, equipments and/or required consumables 
then 25% of the total job cost will be levied as a penalty for each 
and every instance. 

2. Note: the welding electrode should be approved make i.e. Advani, Oerlikon, 
ESAB, D&H, L&T.  

3. For proper maintenance of the plant, the contractor is required to maintain a 
list of tools & tackles in good working condition at site as per day to day work 
load and emergency situations to complete the work in stipulated time.. The 
tentative list of such tools & tackles is enclosed as ANNEXURE-D. The 
contractor should note that this list is not exhaustive and if any additional tools 
and tackles are required for proper performance of the contract, the same 
shall also be arranged by the contractor immediately with no extra cost to 
GIPCL. 

4. Provision of scaffolding material for maintenance work will be in the scope of 
the contractor. The scaffolding shall be with pipe and clamps, metallic jallies. 

5. The Contractor shall be required to shift spares, lubricant etc in required 
quantity duly approved by GIPCL‟s Engineer-in-Charge whenever necessary 
from GIPCL store/ warehouse to site or site store as per the instructions of 
Engineer- in -charge. Contractor shall be required to arrange transportation 
for above. The cost of transportation will be on contractor‟s account. The 
contractor shall be responsible for safe transportation, handling and storage. If 
equipment gets damaged due to improper transportation or fails due to 
improper lubrication or intermixing, the cost of such damages shall be 
recovered from contractor‟s bills. It is the responsibility of contractor to keep 
various lubricants separately to avoid intermixing. If the failure /defects of 
equipment occurs due to improper method of maintenance, equipment 
assembly due to contractor negligence than the losses will be recovered from 
contractor‟s bills. 
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6. In case of breakdown of equipment, the contractor should work round the 
clock for putting back the area in service immediately within minimum time. In 
case of any emergency arising during night hours the contractor should be in 
a position to mobilize the manpower immediately within minimum time.  

7. Arrangement for lighting at the work spot has to be made by the contractor. 
He has to arrange all lighting equipment such as power cable, hand lamps. 
The contractor has to take prior approval for taking electrical power supply. 
The contractor should keep hand lamps of 24Volt for confined space and 
sufficient quantity of 240 Volt and halogen lamp for other area ensuring safety 
at work place 

8. Electrician/supervisor should ensure that the cable connection is not in loose 
condition, which may cause any damage or failure to the machine/manpower. 
Pin sockets of IS standards should be used for all connections. For any 
accident take place & any damage to the equipment and/or injury to human 
due to carelessness in loose connection, contractors will be held responsible 
& liable for any recovery/actions 

 
9. All new replacements whether spare parts or any other, shall be inspected 

and approved by GIPCL Engineer in charge before it is actually put  in use. It 
shall be the contractor‟s/supervisor‟s responsibility to ensure this without 
failure.  

10. The Contractor must ensure that all the generated scrap, cotton waste, waste 
oil, tools and tackles are removed from the site immediately after completion 
of works and he must ensure cleaning of the site. Further, these items should 
be disposed off to the scrap yard or any other designated place as instructed 
by Engineer In Charge. In case of heavy weight items, if required 
transportation may be arranged by the GIPCL at the discretion of the engineer 
in charge. If the scrap removal is not done within the stipulated time given by 
GIPCL Engineer, the scrap will be removed by GIPCL at the risk and cost of 
Contractor with 15% of overhead charges and it will be deducted from the RA 
bill. 

11. Insulation scrape materials like glass wool, ceramic wool etc. should be 
collected in gunny bags with proper care and then disposed off at a suitable 
location as per the instruction of engineer in charge.  

12. It is the responsibility of site in-charge to segregate and remove the scrap 
from site. Work will be certified by Engineer In Charge only after removal of 
scrap to the scrap yard.  

19. Clarification of Bidding Documents 
 

If any Bidder requires  any further information or clarification in  the Bidding 
Documents, may notify the Company  before one week of last date of submission 
of online Bid, in writing or by E-mail at the GIPCL's mailing address 
mkvelu@gipcl.com as indicated in the 'Invitation to Bids'.  The GIPCL's response 
(including an explanation of the query) will be sent in writing or by E-mail to all 
prospective Bidders who have received the Bidding Documents. 
 

20. TIME SCHEDULE 
  
 The basic considerations and the essence of the 'Contract' shall be the strict 

adherence to the time schedule for performing the specified 'Works'. 
 
21. UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND 

SPECIFICATION 

mailto:slppmech@gipcl.com
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The Bidder is required to carefully examine the specifications and documents, all 
the conditions and matters work wise & cost wise. If any Bidder finds any 
discrepancies or omissions in the specifications and documents or is in doubt for 
any meaning of any part, he shall request in writing for an interpretation/ 
clarification to the GIPCL. 

  
All such interpretations and clarifications shall form a part of the Bid documents.  

 
22. PAYMENTS 
 

All the payments against the work order shall be in Indian currency and payable 
through cheque /RTGS only. 
 

23. POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID 
 

a. The schedule of rates shall be read in conjunction with Instructions to Bidders, 
General conditions of contract, Special conditions of contract and Technical 
specifications. 

b. The quantities given in the schedule of rates are estimated and will be made as 
per actual work carried out as per the rates of work order. 

c. The method of measurement of completed work for payment shall be in 
accordance with the method of measurement specified in the tender. 

d. No separate amount shall be payable for use of auxiliary equipment incidental to 
or in day to day operation in the course of fulfillment of contractual obligation of 
the vendor. 
 
Note: Interested bidders are requested to submit the online tender at least 
two days in advance from the due date set for on line submission of bid in 
order to avoid non participation of e-tender due to probable technical 
problem in e-tender system. 

 
24. QUANTITIES 
 

The quantities specified are estimated and for tendering purpose only. Payment 
will be made, based on actual work done as certified by Engineer-in-charge of 
GIPCL. 
 
Quantities of individual items may be revised during the course of contract period 
based on site requirement. Contractor shall not be entitled for any compensation 
on ground of such alteration in scope of work. GIPCL reserves the right to operate 
or increase/decrease quantities in each item or omit any item included in 
Schedule of Quantity at his discretion. Contractor shall have no claim, 
whatsoever, on grounds of loss of anticipated profit etc. on account of the same. 
 
After commencement of the work, GIPCL, for any reason may not require to be 
carried out the whole/part of the work as specified in the tender, the ENGINEER-
in-charge shall inform the fact for thereof to the CONTRACTOR and contractor 
shall have no claim for any payment or compensation whatsoever on account of 
any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of the full amount of the 
work not having been carried out nor shall he have any claim for compensation by 
reason of any change having been made in the original specifications and 
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instructions which shall involve any curtailment of the work as originally 
contemplated. 

25.       SPLIT OF WORK 

 

The GIPCL reserves the right to split the work among more than one contractor at 
the stage of initial award of contract, reject or accept/prefer any tender without 
assigning any reason whatsoever.   
 
Bidder has to quote for both Phase I & Phase II. Bids received for only one phase 
shall not be considered.  However, GIPCL reserves the rights to allot all the four 
units‟ work to a single bidder or GIPCL may split the contract between two parties, 
phase-1 and phase-2 work separately as it may deem appropriate. In case of 
splitting of the contract between two parties, the L2 bidder shall match the rate 
with L1 bidder. After award of work, GIPCL reserves the right to increase or 
decrease the quantum of works awarded, depending upon progress and 
performance of work. The GIPCL will not entertain any claim from contractor as a 
result of such splitting up, rejection, acceptance and reduction in scope. 

26  Benefit payable in case of accident outside premises or not during the 
 course of employment: (Off Duty Coverage) & Other HR related points: 

 The contractor shall provide off-duty insurance coverage (Medical + Death 
Benefit) sum of Rs. one Lac (Nagrik Suraksha Policy or Equallent) to all its 
workmen deployed at GIPCL-SLPP site for the accident taking place outside the 
Company premises anywhere in any capacity and in whatsoever may be the 
manner.   

 Uniform: The contractor shall issue three pairs of stitched uniform to contract 
workmen (Pant-Shirt for men and Sari-Blouse to women workers). However brand 
of fabric will be reputed. The color of the uniform shall be as indicated by GIPCL. 
The uniform should be issued to workmen within one month from the date of 
commencement of the Contract, otherwise penalty will be imposed 

 Adhoc Allowance: Considering the inflation and financial conditions prevailing in 
the market, to compensate the contractor towards the benefits of adhoc 
allowance. Contractor shall pay additional adhoc allowances to the specified 
workmen per month.  

 Legal matters pending before the Court: In case, in any litigation pertaining to 
labour employed through contractor, if any direction or order is issued by court at 
any point of time, the contractor shall comply with and implement such direction or 
order whether passed at the time of award of contract or during the pendency of 
contract. 

 Annual Health Check-up: As per Statutory requirement Contractor has to inform 
workmen deployed at Site for Annual health check-up as per schedule prepared 
by HR&A Dept . 

 The Contractor shall be responsible for payment of overtime wages to his 
workmen, if any, in case they are required to work beyond the prescribed hours 
under the applicable law as per applicable rates. 

 The Contractor shall not engage workmen below the age of 18 years.  
Employment of women shall be strictly according to applicable laws. 

 The contractor shall conduct pre-employment medical check-up and periodic 
medical check-up of his workmen employed by him as per applicable laws. 

 The list is indicative in nature and not an exhaustive one. Any amendment / 
alteration / Notifications or addition to the existing Law or a new statute shall 
automatically and immediately become applicable 

*********** 
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SECTION-B 
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING 

 
Sr. No Description 

01. Tender documents are available only in electronic format and same can 
be downloaded from the website https://www.nprocure.com  and 
https://gipcl.nprocure.com  and It can also be viewed from Company‟s 
website www.gipcl.com . 

02. 
Price bid should be submitted online through the website 
https://gipcl.nprocure.com  only. No physical submission of price bid 
will be entertained as it should be furnished on-line only. 

03. 
Bidders who wish to participate in online tenders will have to procure / 
should have legally valid Digital Certificate (Class III) as per Information 
Technology Act-2000, using which they can sign their electronic bids. 
Bidders can procure the same from any of the license certifying Authority 
of India or can contact (n)code solutions- a division of GNFC Limited, 
who are licensed Certifying Authority by Government of India 

04. 
All bids should be digitally signed. The bidders are required to contact at 
the below mentioned address for detailed training on on-line tendering 
and also for requirement. 
(n) Code Solutions - A division of GNFC Ltd. 

403, GNFC Infotower, S.G Road, 

Bodakdev, Ahmedabad – 380054 (Gujarat, India) 

Toll Free: 1-800-419-4632/1-800-233-1010, 

Tel: 079-26857315/316/317 

E-mail: nprocure@gnvfc.net , website: www.nprocure.com  

 

 
Interested bidders are requested to submit the online tender at least two days in 
advance from the due date set for on line submission of bid in order to avoid non 
participation. 
 

REVERSE AUCTION: 
 

1. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on  
https://e-auction.nprocure.com that the bidder shall be allowed to participate 
the e-Reverse Auction. 

2. E-Reverse Auction will be carried out through new e-Reverse Auction portal of 
(n) Code Solution: https://e-auction.nprocure.com. 

3. E-Reverse auction shall be conducted amongst (a) the lowest 50% eligible 
bidders (rounded to the next higher whole number) from the total bids received 
OR (b) Minimum three (03) lowest bidders, whichever is higher, shall be invited 
for participation in e-Reverse Auction through E-reverse auction platform.  

4. As per the tender conditions, L1 value will be declared to start e-Reverse 
Auction and final reduction in this value by e-Reverse Auction process will be 
the final L1 price. 

 

https://www.nprocure.com/
https://gipcl.nprocure.com/
http://www.gipcl.com/
https://gipcl.nprocure.com/
mailto:nprocure@gnvfc.net
http://www.nprocure.com/
https://e-auction.nprocure.com/
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5. The decrement value for the e-Reverse Auction is Rs. is 1,00,000. 
6. Duration for the e-Reverse Auction shall be 30 Minutes with extension of 15 

Minutes at every single reverse bid received during the last 5 Minutes, till 
there is no further reverse bid entry by the participating Bidders. 

7. After e-Reverse Auction process, L1 bidder shall be decided on lowest rate 
quoted during e-Reverse Auction. 

8. Post e-Reverse auction, Reduction in prices will be distributed proportionately 
on price schedule.  

9. In case of any further information regarding online bidding or if a Bidder needs 
any assistance in accessing/ submission of online bid/ clarification or if training 
is required for participating in online e-reverse bidding, then the Bidder can 
contact the following office for assistance or training: 

 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd., 
 
403, GNFC Info tower, S.G. Road, 
Bodakdev Ahmedabad – 380054 (Gujarat) 
Toll Free: 1-800-419-4632 / 1-800-233-1010, 
Phone No. 079-26857315 / 316 / 317, 
Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net 

 
Bidder may visit https://www.nprocure.com/html/faq.asp for information regarding 
e tendering registration process. 
 

*********** 
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SECTION-C 
GENERAL CONDITIONS OF CONTRACT 

 
1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE 
 

As a Contract Security/Performance Bank Guarantee, the successful Bidder, to 
whom the work is awarded, shall be required to furnish a Performance Bank 
Guarantee (PBG)/Contract security deposit (SD) in favour of Gujarat Industries 
Power Company Limited of an equivalent amount of ten percent (10%) of the 
“Annual Contract Price excluding taxes and duties” from any Schedule Public 
Sector Bank or Schedule Private Sector Bank in the format attached in SECTION-
F, and it shall guarantee the faithful performance of the 'Contract' in accordance 
with the terms and conditions specified in these documents and specifications. 
Contract security deposit/PBG shall be submitted strictly within twenty one days 
from the date of LOI or work order, whichever is earlier. The PBG/ Security 
Deposit shall be valid up to retention period of four months from the contract 
completion date. The Guarantee amount shall be payable to the Company in 
Bidder's home currency without any condition whatsoever. 
 
GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG)/Contract 
security deposit. 
 
The Performance Bank Guarantee (initial security deposit) will be returned to the 
Vendor/Contractor without any interest at the end of the„ Retention Period' after 
completion of contract and on fulfilling contractual obligations throughout the 
retention period. However, any delay in submission of SD will result in equivalent 
late release of entire SD after guarantee period. 
 
Bid security/EMD should be refunded to the successful bidder on receipt of 
Performance Security. 
 

2. RECOVERY CLAUSE 
 

(i) In case of any damage of equipment/machinery due to negligence of 
contractor or any other reasons attributed to contractor the decision of 
Engineer-in-charge regarding the amount of recovery shall be final and 
binding subject to a maximum of 10% of contract value. Recovery will be 
affected from the monthly bills and/or retention money/security deposit. 
 

(ii)  If the contractor fails to execute the work as per directions of Engineer (I/c) 
within the time frame given in work order and as per day to day instructions 
by Engineer-in-charge, GIPCL shall get the work done by third party at the 
risk & cost of the contractor with 10% additional overhead charges of 
GIPCL. 

 
3. DEDUCTIONS FROM CONTRACT PRICE 
 
 All costs, charges or expenses that GIPCL may have paid, for which, under the 

contract the contractor is liable, shall be recovered by the GIPCL. The contractor 
shall pay all such claims within 15 days of claim failing which the same shall be 
deducted from the bills of contractor. 
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4. TERMINATION OF CONTRACT BY GIPCL  
 

Contractor shall be responsible to complete the jobs within agreed time schedule 
and in case contractor fail to complete the job, GIPCL shall recover from his bill, 
Security Deposit and / or whatsoever for expenses incurred to complete the job 
with additional  10%  overhead charges. 
 

 In case if contractor‟s services are not found satisfactory with respect to 
mobilization, time bound completion of work, workmanship & safety (OHSAS 
policy of GIPCL) etc then GIPCL has right to terminate the contract at any time by 
giving  you 15 days advance notice without assigning any reason and will make 
the alternate arrangement at the risk & cost of contractor.  

 
GIPCL may terminate the contract after due recoveries of pending jobs/damages 
after giving 15 days advance notice to the contractor if any of the following events 
occur – 

 
i. Contractor is adjudged as insolvent. 
ii. Contractor has abandoned the contract. 
iii. Contractor fails to proceed with the work with due diligence as per 

requirements of the contract. 
iv. Contractor has neglected or failed persistently to observe or perform any of 

the acts, matters or things, which as per the contract are to be observed 
and performed by the contractor. 

v. Contractor repetitively violating the safety norms for more than three 
incidents. 

vi. Any major contradiction of applicable labour laws. 
vii. Any major deviations from contractual terms and conditions including  
           quality of job. 
viii. GIPCL reserves the right to terminate the contract without giving any         
             reason whatsoever and forfeit the PBG 
 

5. FAILURE & TERMINATION 
 
             If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER 

requiring compliance, with such further drawings  and / or the GIPCL /ENGINEER 
instructions fails within seven days to comply with the same, the GIPCL 
/ENGINEER may employ and pay other agencies to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in 
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL 
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him 
from any money due or to become due to the CONTRACTOR. 

 
 If the contractor fails to execute the work or fails to mobilize the resources and 

equipments as per directions of GIPCL / ENGINEER within the time frame given 
and/or violating the GIPCL‟s safety rules & regulations, ENGINEER/ GIPCL shall 
get the work done by third party at the risk & cost of the CONTRACTOR with 
additional 10%  overhead charges of GIPCL and all costs incurred in connection 
therewith shall be recoverable from the CONTRACTOR by the GIPCL 
/ENGINEER as a debt or may be deducted by him from any money due or to 
become due to the CONTRACTOR. 
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6. SETTLEMENT OF DISPUTES 
 

a. Any disputes or difference of opinion between parties arising out of the 
contract to the extent possible shall be settled amicably between the parties. If 
amicable settlement cannot be reached all the disputed issues shall be 
resolved through arbitration before a Sole Arbitrator appointed by Managing 
Director, GIPCL according to the provisions of The Arbitration & Conciliation 
Act-1996, as amended from time to time. The place of arbitration shall be at 
Vadodara/ Surat or any other place within state of Gujarat. 

b. Work under the contract shall be continued by the contractor during arbitration 
proceedings unless GIPCL shall order suspension thereof or any part thereof 
in writing or unless the matter in such work cannot possibly be continued 
unless the decision of the Arbitration proceedings is obtained. 

 
7. INTERPRETATION OF CLAUSE 
 
 In case of disputes as regards interpretation of any of the clauses or specification, 

the decision of General Manager (SLPP) - GIPCL will be final and binding on the 
contractor. 

 
8. EMPLOYEE’S COMPENSATION INSURANCE 
 
 Contractor shall take all risk Insurance Policy to cover all his workmen/employees, 

staff applicable under the Employee Compensation Act 1923 or any amendment 
thereof as also insurance cover for third party liability. The contractor shall keep 
the GIPCL indemnified from all liabilities arising out of his action in pursuance of 
this contract. The E. C. Policy should be obtained from Baroda/Surat Jurisdiction 
(As per Work Location) and shall be assigned to GIPCL. EC policy should cover 
the specified contract period. 

  
         Contractor shall also obtain additional off-duty coverage insurance policy for all his 

workers. 
 
9.        STATUTORY REQUIREMENTS 

      
a. COMPLIANCE OF LABOUR LAWS 

           
The contractor shall at his own cost comply with the provision of labor laws, 
rules, orders and notifications whether central or state or local as applicable to 
him or to this contract from time to time.  These Acts/Rules include without 
limitation of the followings. 

  
1. Contractor shall be solely responsible and shall fully comply with all the 

provisions of all the labor laws applicable such as the Minimum Wages Act, 
1948, Contract Labor (Regulation & Abolition) Act 1970, Factories Act, 1948, 
Payment of Bonus Act 1965, Employees Provident Fund and Miscellaneous 
Provision Act 1952, Industrial Dispute Act 1947, Workmen Compensation Act 
1923, Payment of Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal 
Remuneration Act with Rules, Order and Notifications issued/made there 
under from time to time. 
 

2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present  or future 
applicable to the contractor from time to time for performing the contract job. 
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2.1. The Contractor shall provide and be responsible for payment of 
Wages, Salaries, Bonus, Social charges, Insurance, Food, 
Accommodation, Transport, Medical and Canteen facilities and other 
statutory privileges and facilities to his personnel as per 
law/rules/regulations and orders of the Central Government, State 
Government, Local Authorities or other authorities as are in force from 
time to time.  All employees of the Contractor shall be employee of the 
Contractor.  

2.2. The contractor shall have a valid license obtained from Licensing 
Authority under the Contract Labor (Regulation & Abolition) Act-1970 
at the time of execution of the contract covering all his employees 
working at SLPP site and furnish the same failing which GIPCL may 
terminate the contract at its sole discretion. 

2.3. The Contractor shall at the time of execution of the contract have a 
EPF Code Number obtained from the Authorities concerned under the 
Employees Provident & Miscellaneous Provisions Act, 1972 and remit 
contributions in respect of the employees employed by him at SLPP 
Site to the P.F office concerned every month failing which GIPCL will 
recover from the outstanding payment to the contractor from 
GIPCL.PF code of Gujarat region should be taken. 

2.4. The Contractor shall maintain all records/registers required to be 
maintained by him under various labor laws mentioned above and 
produce the same before the Statutory Authorities whenever required.  

2.5. The Contractor shall also submit periodical reports / returns to the 
various statutory authorities such as the Contract Labour (Regulation 
& Abolition) Act-1970, Employees Provident Fund Act etc.  Under 
intimation to HR&Admn.Dept. 

2.6. The Contractor shall not pay less than the Minimum Wages notified by 
the Government from time to time to his employees of corresponding 
categories. 

2.7. The Contractor shall be responsible for payment of overtime wages to 
his workmen, if any, in case they are required to work beyond  the 
prescribed hours under law as per applicable rates. 

2.8. The contractor shall take Workmen Compensation Insurance Policy 
for all his employees working at GIPCL.  The contractor shall 
indemnify the company against any liability due to any work injury or 
accident to any of its employees. 

2.9. The Contractor shall in the event any of his workmen / employee 
sustains any injury or disablement due to an accident arising out of 
and in the course of his employment, provide necessary medical 
treatment and pay compensation as applicable, required under the 
Workmen‟s Compensation Act, 1923. 

2.10.  If any of the persons engaged by the Contractor misbehave with any 
of the                  officials or the Company or commit any misconduct 
with regard to the property of the Company or suffer from any serious 
communicable disease, the Contractor shall replace them 
immediately. 

2.11. The Contractor shall not engage / employ persons below the age of 
18 years. Employment of women shall be strictly according to 
applicable laws. 
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2.12. GIPCL will have right to deduct and disburse the claims of the 
individual / parties being a principal employer on any account 
whatsoever in relation to their employment with the contractor.  The 
Security deposit will be released to the contractor at the end of the 
contractual tenure subject to an undertaking by the contractor that in 
the event any of his workmen or the heirs of workmen puts up a claim 
for recovery of money due to him from the contractor before the 
appropriate authority under the I.D.Act 1947 or under any other labor 
laws or for compensation under the Workmen‟s Compensation Act, 
1923 and the appropriate authority has given a direction for making 
payment the contractor will meet the same or indemnify GIPCL if in 
the event GIPCL pays it as Principal Employer. 

2.13. The contractor shall make payment of wages to his employees on 
fixed date within the period specified under the applicable Law, in 
presence of representative of the company.  He will submit a true 
copy of wage sheet, attendance register and P.F. remitted challans on 
monthly basis to HR&A dept. for verification and record. 

2.14. The Contractor shall provide Safety items / kits to his employees such 
as safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if 
any, required under the law. 

2.15. The contractor shall conduct pre-induction and periodic medical 
checkup of his workmen as per applicable laws. 

2.16. The contractor shall be solely responsible for any accident caused to 
his workers and should adhere to all rules / regulations as per labor 
laws of Government and other statutory laws as applicable. 

2.17. The contractor should register himself under the Contract Labor Act, 
Employee Compensation Act and PF Act (Code no. to be mentioned) 
and submit the copy of registration certificate and should possess the 
same from the date of commencement of work, failing which the 
contract is liable to be cancelled. The E.C. Policy copy should be 
submitted to the GIPCL before commencement of the work and Labor 
License should be obtained within one week from the date of issue of 
form-V. Contractor should apply for Form-V immediately after receipt 
of LOI. A copy of Labour License shall be submitted to GIPCL, HR & 
A Department.  

2.18. Contractor shall have to insure his workmen /supervisors etc. under 
Group Insurance scheme. 

2.19. The Contractor shall be responsible for compliance of all statutory 
rules, regulation, act enforced from time framed by the government 
such as Factory Act, Employee Compensation Act, payment of 
„Wages Act‟, Minimum Wages Act‟, Provident Fund Act, All Labor 
Laws Act in respect of employees engaged  by  him for  the  work  and   
shall have to maintain necessary records. In case any amount 
becomes due to be payable by him to his employees or to the 
Government under the above rules, regulation, Acts, GIPCL reserves 
the right to recover the same from the running bill of the contract.  

2.20. Documentary evidence of deposit of PF paid shall have to be 
produced by the contractor along with the next bill. 

2.21. Records as per the provisions of various statutory Acts will have to be 
maintained by the contractor and submitted as and when required. 
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2.22. All employees of contractor should maintain due discipline and 
respect local sentiments. GIPCL reserves the right to direct the 
contractor to remove any such person who does not comply with it. 

2.23. The list is indicative in nature and not an exhaustive one. Any 
amendment/alteration/Notifications or addition to the existing Law or a 
new statute shall automatically and immediately become applicable. 

2.24. Annual Health Check Up:- As per statutory requirement, Contractor 
has to inform workmen deployed at site for annual health check up as 
per schedule prepared by HR&A department. 

 

B. LEGAL ASPECTS 
   

1. Contractor shall maintain all register required under the Labour Laws and make 
the payment as per the Minimum Wages Act to the workers employed by him. 

2. Contractor shall obtain requisite license to carry out this contract under the 
provisions of Contract Labour Act, 1970 and maintain necessary records and 
registers under the said Act. 

3. Contractor shall submit a copy of each of the registration certificates with respect 
to Employees Provident Fund and Employee Compensation Act within one week 
time, from the date of award of this contract. 

4. Contractor‟s employees, agent or sub-agent shall not smoke or light anything 
within the premises of the GIPCL and carry match box / lighter or any other 
explosive and /or inflammable material inside the plant. 

5. Contractor shall abide by all the statutory rules and regulations like P.F, Labour 
Laws etc. 

6. Contractor shall issue an appointment order to each casual labourer stating 
therein the nature of job to be performed by him and fix time for which the 
concerned labourers are likely to be deployed. Contractor shall also issue a 
temporary identity card specifying the period for which the labourer has been 
deployed. 

7. Contractor is fully liable for the persons engaged by him for above work; however, 
GIPCL reserves the right to deduct any amount legally justified towards any 
liability not fulfilled. 

8. Contractor shall indemnify GIPCL from any liabilities arising out of the 
employment of the manpower. 

9. If the contractor fails to complete the allocated job within specified time frame, 
GIPCL shall get the work done by third party at the risk and cost of contractor. 

  
10. PAYMENT OF WAGES 
 

Contractor shall be responsible for compliance of all statutory rules, regulation, act 
enforced from time framed by the government such as Factory Act, Employee 
Compensation Act, payment of „Wages Act‟, Minimum Wages Act‟, Provident 
Fund Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect 
of employees engaged by him for the work and shall have to maintain necessary 
records. In case any amount becomes due to be payable by him to his employees 
or to the Government under the above rules, regulation, Acts. 

 
11.      ACCIDENT TO WORKMEN 
  

Contractor shall be fully responsible for injury or death of any of your or third party 
workmen due  to any act omission / indiscretion  on your part while undertaking 
the work and contractor shall fully abide by the statutory requirements of the 
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employee's compensation act. GIPCL shall not be liable for any compensation 
due to accident, death or injury to any of contractor‟s workmen or any third party 
due to negligence, act or omission on your part. 

 
12. LIGHTING 
 

 Arrangement for lighting at the work spot has to be made by the contractor. He 
has to arrange all lighting equipment such as power cable, hand lamps. The 
contractor has to take prior approval for taking electrical power supply. The 
contractor should keep hand lamps of 24Volt for confined space and sufficient 
quantity of 240 Volt and halogen lamp. for other area ensuring safety at work 
place  

 Electrician/supervisor should ensure that the cable connection is not in loose 
condition, which may cause any damage or failure to the machine/manpower. Pin 
sockets of  IS standards should be used for all connections. For any accident take 
place & any damage to the equipment and/or injury to human due to carelessness 
in loose connection, contractors will be held responsible & liable for any 
recovery/actions.  
 

13. NIGHT/SUNDAY/HOLIDAY SHIFT 
 
The contractor shall depute qualified and adequate resources in night 
shift/Sunday/holidays for any emergency job, which may come up at 
night/Sunday/holiday. 
 
The contractor shall depute minimum 1 team per phase for routine maintenance & 
assistance, Total 2 team at station (Phase-1 -1 team+ Phase-2--1 team) in night 
shift and Sunday & PH. Team consist required skilled manpower to carry out 
routine activity. Above is minimum manpower to assist routine activity, in case of 
failure or breakdown or forced outage/planned outage additional resources need 
to mobilize by contractor within stipulated time. 
 

14. SAFETY ASPECT 
 
Contractor shall observe all the safety and security rules and regulation of the 
GIPCL which are at present in force and which may come into force during the 
pendency of the contract. Any violation of any rules and regulations will entail 
immediate termination of the contract. 

  
 When contractor moves his lifting tools and tackles to the plant area, required test 

certificates as per the Factory Act 1948 and the state factories rules has to be 
submitted to safety Deptt. Safety Deptt. will check the certificates and if found 
okay, then only materials will be allowed to enter inside the plant. Material inward 
gate pass will be made only after certification from Safety Deptt. Security Dept. 
will inform to Safety Dept., as & when such tools and tackles brought at the gate 
for making entry in the maintenance site. 

 
The contractor has to submit the list of required safety gears along with safety 
equipments available with him to safety Dept. Safety Dept will check for quantity 
and quality of the safety gears and then allowed permission of work. Poor quality 
material will not be allowed to take inside the Plant. If quantity of required safety 
equipments is not satisfactory, contractor will not be allowed to carry out the work 
using such safety gears inside the Plant for the work. 
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15. GENERAL SAFETY CLAUSES : 
       

1. The Contractor shall observe and comply, with regard to his workmen working at 
the SLPP site, the safety norms as per the safety operating standards.  

2. The Contractor shall ensure that his workmen are informed and trained regarding 
the safety standards to be adopted while operating within the SLPP Plant & Mines 
premises and the Contractor shall brief them regarding the same and use of the 
Personal Protective Equipment („PPE‟).  

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his 
workmen immediately on execution of the work and the contractor shall ensure 
that his workmen wears the protective equipments at all times during the work 
operation. Contractor shall issue safety shoes every year.  Brand name for safety 
shoe & safety helmet shall be suggested by safety representative of SLPP site.  
Such as:- 

Helmet : 
             

Sr No. Model Company Specifications 

01. Tough Hat, HP-
TH 

Sure Safety 

IS : 2925 – 1984, ANSI / 
ISEA Z89.1-2009 

02. V-Gard MSA 

03. PN 521 - 
Shelmet 

Karam 

 
Safety shoes : 

 

Sr No. Model Company Specifications 

01. Acme Fabrik plast 
Co. 

SSTEELE (Strom) – Double 
Density 

IS : 15298 – 
2011  

02. Acme Fabrik plast 
Co. 

TRIMAX(Adjacent) – 
Double Density 

03. Worktoes Warren  Worktoes - Warren Plus 
 

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum 
boots, full body safety uniform and belts, safety net etc. shall be issued and used 
as per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. 
Contractor will procure safety shoes & safety helmet from a reputed company with 
at least 12 months‟ guarantee and shall produce the guarantee certificate and IS 
standard certificate to the safety department. Contractor should purchase safety 
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and 
guarantee certificate must be obtained from the vendor and submitted to the 
Safety department. Safety shoes should be heat, water, oil and chemical resistant, 
having an anti-slippery sole of 15298- 2002 make.  

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs 
as per work requirement. Contractor should ensure that their workers are wearing 
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when 
they are at work throughout the contract period. The contractor has to maintain 
the PPE issue register with signature of workmen.  

6. Contractor will reissue these PPEs in case of damage or misplacement of the 
same. Replacement shall be made immediately.  
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7. The contractor shall be responsible for providing first aid or emergency medical 
help and treatment to his workmen in the event of any accident or injury.  

8. If it is observed that contractor is not issuing required PPEs timely and that of 
required quality, GIPCL will issue the required PPEs to contract workers and back 
charge the same with 25% overhead charges of GIPCL.  

9.  All lifting tools and tackles shall be duly certified by competent person in conformity 
with the statutory requirements and certificate in form no. 10 as per rule 60 of 
Gujarat Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be 
submitted every year before using such tools and tackles. In case of purchase of 
new lifting tools and tackles, form no. 10 as per the said rules shall be submitted 
before they are taken into use. All lifting tools and tackles shall be of reputed 
make having International manufacturing standard and shall be maintained in 
proper and workable condition.  

10.  The Contractor shall nominate one Safety Officer with required qualification for 
supervising the daily job/ shutdown jobs for observing and maintaining the safety 
aspects at site. He is solely responsible for any safety measures during 
maintenance work. He has to ensure that all the workmen working at site are 
equipped with essential PPE‟s and proper safety arrangement is made at the 
SLPP site.  

11. After mobilization of any tools & tackles to site, which includes chain pulley blocks, 
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered 
for inspection with all above statutory test certificate before using at site for any 
work. They should use all tools and tackles only after certification by GIPCL 
representative/safety officer.  

12. When working at height, working on ceiling or roof covered with fragile materials, 
full body harness safety belt, ladders and crawling boards shall be used to prevent 
accident. Further, during working on height, contractor should arrange proper 
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc. 
Advice and instructions of engineer in charge/ safety in charge shall be strictly 
complied with in this regard. All necessary safety precautions shall be taken by 
the contractor to prevent accident and personnel injuries while working on height.  

13. Flash back arrestors made of reputed manufacturer shall be provided on cutting 
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for 
handling the cylinders at the work at height area. Gas cylinders shall be 
transferred through gas cylinder trolley only with cylinder cap and stored up right 
(vertical) position only. All gas cylinders shall be hydro tested / certified as per gas 
cylinder rules 2004. Gas cylinders shall be stored, handled as per gas cylinder 
rules 2004.  

14. All vehicles shall be operated by licensed drivers only. All vehicles‟ PUC to be 
tested as per Government approved RTO guidelines. All Vehicles must be parked 
in Parking space designated by GIPCL. If any vehicle is found inside the plant 
premises other than the parking area such vehicles shall be handed over to 
Security dept. and their entry shall be cancelled for movement inside the plant 
premises with immediate effect.  

15. All electrical equipment shall be in good condition and free from any defect. 
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc. 
may be checked by the electrical engineer of the contractors regularly, every six 
month at least and report to be submitted to concerned HOD and safety depts.  

16. During hot work, contractor will use fire curtains like asbestos sheets or fire 
blankets to prevent falling and spreading of sparks and hot material on and 
around the work area. Contractor will procure and use such items. ELCB / RCCB 
shall be provided with rating of 9-30 milli ampere on welding machine and all 
portable power tools.  
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17.  The contractor shall fill – up Incident notification form (S-I), Incident Investigation 
form (S-II) and near miss report within time limit as specified in forms, if any 
accident, Incident, near miss occurred while working at SLPP site.  

18. Major AMC / ARC contractor (Where the man power strength is more than 50 and 
above) should appoint / nominate one qualified safety officer and he shall be 
responsible for addressing all the safety related aspects of execution of contract 
jobs and he will in close co ordination with safety officer of SLPP and attend all 
safety related meeting such as safety committee, on job safety training etc. Where 
the contractual man power is less than 50, the site incharge of the contractor will 
act as a safety officer and he will perform all the duties of safety officer as 
mentioned above.  

19. No loose connection / joints allowed in electrical cables during performance of any 
kind of job.  

20. Safety shoes to be issued to female employees also.   
21. All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is 

required as per RTO guidelines.   
22. The Contractor‟s nominated safety officer shall be imparted regular on-job safety 

training like tool-box talk etc. and submit a record of such training in safety dept, 
respective dept and HR&A dept. 

23. The Contractor shall comply all the new requirements related with safety as 
informed by the HOD / Safety department from time to time.  

24.  Penalty to be imposed for Violation of safety norms is proposed as follows:-   
      The Contractor & Contract workmen shall strictly adhere to Safety standards / 

Guidelines as per practices. The list provided below is an indicative list to explain 
the principles behind safety practice. If the contract workmen fail to comply with 
safety standards as per category A, B & C below, penalty shall be levied on the 
contractor as per the table mentioned below: 
 

 
Category  

 

    
Classification  

 

 
Examples / Cases  

 

 
Penalty  

 

     A PPEs 
Related  
 

Working without 
helmet, shoes, safety 
belt, gloves etc.  

 

Rs. 100 /- per 
instant.  

 
 

    B  
WI Related  

 

 

Failure to adhere to HSE 
guidelines/plans, careless 
attitude in material 
handling,  
Machine being used with 
damaged machine guard, 
unsafe electrical work - 
workout plug top/improper 
electrical joints/cables lying 
on ground, electrical 
equipment working without 
proper earthing, machine 
being used without 
machine guard, Welding 
machine without ELCB / 
RCCB of proper rating, 
Gas cylinder without test 
certificate, Cylinder cap, 
NRV / Flash back arrester, 

 

 Rs. 500 /- per 
instant.  
 
 

 After three 
incidence, 
Per incidence 
Rs. 2500/-  
 
 

 Continuous 
unsafe acts 
will disqualify 
the contractor 
from further 
participation 
in tender of 
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Cylinder trolley etc. GIPCL-SLPP.  

  

Unsafe working practices 
at height more than 3 
meters 

Working without permit or 
non-compliance with 
permit conditions like hot 
work, height work etc. as 
applicable, lifting tools and 
tackles being used without 
third party inspection 
certificates in form no. 9/10 
as per Factory Act – 1948 
etc.. 

C  
Unsafe 
Practices  

 

Breach of safe practices by 
a particular person 
repeatedly for three times. 

 
Suspend the entry 
gate pass for one 
week.  

 
 After two 
suspensions his 
gate pass will be 
cancelled. 

 

Penalty so levied against the contractors and company employees will be used     
during the observation of National Safety Day. 
The contractor, workmen following good safety practices in their work area 
continuously will be rewarded / honored on National safety day. 

16. REJECTION OF WORK: 
 
If, as a result of inspection, examination or testing, the GIPCL‟s 
Representative/Engineer decides that any materials, work or workmanship is 
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/ 
GIPCL‟s Representative may reject such plant, materials, work or workmanship 
and shall notify the CONTRACTOR promptly, stating his reasons. The 
CONTRACTOR shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. If Contractor failed to rectify the rejected 
work or workmanship, GIPCL/Engineer reserves the right to deduct or withhold 
amount against rejected work or Workmanship. CONTRACTOR shall not entitle 
for any claim or release of hold payment until rectify the defect up to satisfactory 
of GIPCL. If Contractor failed to rectify any such defective work or workmanship, 
GIPCL reserve the right to rectify at risk and cost of the CONTRACTOR with 15% 
additional overhead charges of GIPCL and deducted by the GIPCL from any 
amount due, or to become due, to the CONTRACTOR‟s dues. 

  
If the GIPCL/Engineer/GIPCL‟s Representative requires su ch materials, work or 
workmanship to be retested, the tests shall be repeated under the same terms 
and conditions. If such rejection  and retesting cause the GIPCL additional costs 
for the traveling and lodging costs of GIPCL/Engineer‟s personal for attending the 
retest, such costs shall be recoverable from the CONTRACTOR by the GIPCL 
and may be deducted by the GIPCL from any amount due, or to become due, to 
the CONTRACTOR. 
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17.  GENERAL TERMS AND CONDITIONS: 
 

a. All tools & tackles, labours, equipments, vehicles, tractors, etc… to execute the 
contract are in the scope of the contractor. The contractor should ensure that 
tools& equipments are in healthy condition. 

b. The decision of the Engineer-in-charge shall be final and binding on the contractor 
for defining the terms and condition included in this contract. 
If the work is not found satisfactory, Engineer-in-charge reserves the right to take 
suitable action. Satisfactory work includes (i) workmanship must be error free , (ii) 
All specific work instruction given to contractor/supervisor must be fulfilled by 
execution team and verified by contractor`s supervisor before intimation for 
inspection (iii) All quality related criteria (i.e. like continuity of welding / Alignment / 
Fitment / Dismantling + Assembly / Inspection / correction ) must be in line with 
standard industrial practice. (iv) Correct, safer & established methodology to be 
adopt for execution all activities. (v) Timely completion of activity by engaging 
required work force. Engineer-in-charge reserves the right to take suitable action 
inline with  clause “REJECTION OF WORK” 

c. Contractor shall depute Location/Package wise full time independent experienced 
site-in-charge and two nos. of independent site supervisors at site (Defined by 
user department in respective tender). They shall co-ordinate with GIPCL 
engineer and shall bear overall responsibility of contract including joint 
measurement, billing etc. Such person shall function from site office of contractor 
at SLPP.  

d. Contractor shall also nominate one safety supervisor at site and shall submit 
nomination of safety supervisor in writing before commencement of contract. 
Safety supervisor shall arrange small safety talk on every day morning or 
whenever required with all workers working under this contract. He shall 
coordinate with concern department‟s Engineer-in-charge on daily basis and 
report daily observations, tool-box talk records etc. The work shall not be allowed 
without deploying safety supervisor and a penalty equal to Rs. 1,000/- per day 
absent of safety supervisor shall be levied from Contractor. 

e. Contractor shall strictly follow the existing work permit system of the GIPCL and 
any future revisions.  

f. The contractor has to take EC insurance policy for their workmen. The contractor 
has to submit labor license and PF account number to the Engineer-in-charge 
before start the work. 

g. The contractor has to do the job timely. GIPCL shall not compromise in delay. In 
case of delay of work without any valid reason, the GIPCL reserves the rights to 
carry out the work by deploying other agencies at the risk & cost of contractor with 
additional 10% overhead charges. 

h. Contractor shall mobilize the resources as per need within the period of twenty 
four hours. If the contractor fails to mobilize sufficient resources to complete the 
job in time, GIPCL will execute the job through other agency at the risk and cost of 
the contractor with additional 15% overhead charges. 

i. Contractor should mobilize all resources for efficient & smooth execution of 
contract within seven to fifteen days from the date of issue of Letter of Intent/Work 
Order. 

j. The prices / item rates quoted shall remain firm till completion of the contract and 
any agreed extensions thereafter and shall not be subject to any escalation, idle 
charges for labor, machinery, overhead expenses etc… due to any reason 
whatsoever. No price escalation / idle charges shall be entertained due to delay in 
work on unavailability of work front, non-issue of work permit, holding of work 
permit for any reason, unavailability of contractor‟s supervisor, unavailability of 
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contractor‟s safety supervisor, violation of safety rules, unsafe act by any of 
contractor‟s worker, negligence & ignorance of safety & quality instructions of 
GIPCL Engineer-in-charge or any other reason whatsoever. 

k. Contractor must fulfill all the safety regulations and to take safety measures to 
avoid hazards. Contractor shall arrange all standard adequate healthy safety 
PPEs like but not limited to approved quality safety shoes& safety helmets, 
standard dust masks, safety goggles, etc… as required and shall use exclusively 
under this contract for all the time during working at specified locations failing 
which, the Engineer-in-charge may hold the work and will take necessary action 
including penalty as decided. If the contractor repeatedly violates safety 
rules/regulations (more than three successive incidents), Engineer-in-charge may 
take necessary action against the contractor, including appropriate financial 
penalty) and/or termination of contract. 

l. One or more jobs may be required to be done simultaneously and contractor shall 
mobilize additional resources accordingly. 

m. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities and complete the jobs as per the 
time given by and under the supervision of the Engineer-In-charge and shall 
ensure that sufficient manpower is deployed for the same. 

n. The contractor has to complete the works as per the planning schedule and their 
respective supervisor has to interact with Engineer In Charge for PTW (Permit to 
work), work instruction, Return of permit. 

o. The contractor has to submit daily reports showing work carried out with details of 
Available manpower, resources etc. Contractor shall submit daily reports showing 
work diligently. It will be verified by EIC. 

p. Any job other than the listed jobs in work order shall be executed by the contractor 
on instruction from GIPCL and payment shall be made to the contractor on 
respective item rate only. 

q. The Government of India has enacted the Micro, Small and Medium Enterprises 
Development Act, 2006 (the “Act”) and the Act has come into force from October 
2, 2006. The Bidder shall confirm whether your organization is registered under 
the Micro, Small and Medium Enterprises Development Act, 2006. If your 
organization is registered under the Act, please specify the category i.e., Micro 
Enterprise, Small Enterprise or Medium Enterprise under which it is registered and 
kindly attach a copy of your registration certificate.   

r. The Bidder shall provide details of registration along with copy of the registration 
certificate issued by the District Industries Centre/Department of Industries, etc of 
the respective State Government. It is to be noted that large scale industries and 
trading firms have been excluded from the purview of the Act. 

s. GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS) 
certified company, and GIPCL gives extreme importance to maintain these global 
standards.  Contractor shall be required to observe these standards while working 
with GIPCL. Contractor should ensure that his workmen/labour work in 
accordance with them. 

 
18. CONTRACTOR’S SUPERVISION 
 

The contractor shall, during the whole time the work is in progress, employ a 
qualified experienced site-in-charge of the works with adequate experience in 
handing of jobs of this nature and with the prior approval of the GIPCL / 
ENGINEER. Such in-charge shall be constantly in attendance at the site during 
working hours. During CONTRACTOR‟S supervisory engineer absence during 
working hours, if unavoidable, and also beyond working hours, when it may be 
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necessary to give directions, orders may be given by the ENGINEER / GIPCL and 
shall be received and obeyed by the CONTRACTOR‟S superintendent or 
Foreman who may have charge of the particular part of the work in reference to 
which orders are given. If requested to do so, the ENGINEER /GIPCL shall 
confirm such orders in writing. Any directions, instructions or notices given by the 
ENGINEER / GIPCL to him, shall be deemed to have been given to the 
CONTRACTOR. The representative of the CONTRACTOR shall have all 
necessary powers to receive materials from the GIPCL, issue valid receipts for the 
same, engage labour or purchase materials and proceed with the work as 
required for speedy execution. 
 
None of the CONTRACTOR‟S Superintendents, engineers, supervisors or labour 
should be withdrawn from the work without due notice being given to the GIPCL / 
ENGINEER; further no such withdrawals shall be made if in the opinion of the 
GIPCL / ENGINEER such  withdrawals will jeopardize the required pace of 
progress / successful completion of  the work. 
 
The CONTRACTOR shall employ in or about execution of the work only such 
persons as area careful, skilled and experienced in their respective trades, and 
the GIPCL shall be at liberty to object to and require the CONTRACTOR to 
remove any person employed by the CONTRACTOR in or about execution of 
works who in the opinion of the ENGINEER misconducts himself or is incompetent 
or negligent in the proper performance of his duties and all such persons shall not 
again be employed upon the works without the prior permission of the GIPCL. 
 
Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire 
or employ any employee of the other party except by mutual consent 
 

19. CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND 
CLEAN-UP. 

 
All loose materials, wastage, packing materials, cut pieces or other matter of an 
offensive nature shall not be deposited on the surface, but shall at once be carted 
away by the CONTRACTOR to some pit or place provided by him away from the 
site of work and approved by local authorities. 

 
As a part of the work included in this contract, the CONTRACTOR shall 
completely remove and satisfactorily dispose of all temporary works to the extent 
directed. He shall tear down and dispose of all temporary works, shall remove or 
grade, to the extent directed, all plant and equipment, shall satisfactorily dispose 
off all rubbish resulting from the operations under this contract and shall do all 
work necessary to restore the territory embraced within the site of his operations 
to at least as good order and conditions as at the beginning of the work under this 
contract. 
 

20. FACILITIES TO BE PROVIDED BY GIPCL 
 

A. The Company shall provide the following facilities to the Contractor at the 
site:  

a. Electricity & water at nearest available one point. Further distribution to be 
done by contractor at their cost.  

b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL‟s township 
at discretion of GIPCL if available.  
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c. Workshop facility as available at site only.  However contractor may visit the 
workshop to ensure the existing facility. For the facilities other than available, 
contractor has to carry out the job outside at their own cost.  

d. Site office shall be provided at site. 
e. First aid facilities as available on chargeable basis.  
 
Apart from the above, no other facilities shall be provided by GIPCL.  
   

B.  Items/services to be provided by GIPCL free of cost.  

(i) Spares  

(ii) Lubricants  

The Contractor has to collect above items from GIPCL stores/warehouse and 
shifting arrangement has to be made by Contractor at his own cost and within 
minimum shifting time. Contractor may keep the separate vehicle for shifting 
of spares and lubricants for timely movement of materials at site. Contractor 
shall give report/ reconciliation of the issue of materials drawn. 

 
C.   GIPCL shall also conduct an orientation program appraising the workmen 

regarding the safety norms and measures to be observed during work 
operations at the plant site.  

 
21. WORK MEASUREMENT/CERTIFICATION 
 

a. The work to be performed being a specialized nature, the contractor should be 
fully conversant with modern practices and should be able to carry out works 
independently of large thermal power plant. The contractor shall therefore be 
required to engage qualified/ experienced personnel to undertake the work as 
per specifications and requirement. 

b. Contractor should maintain one computer with printer for keeping daily records 
and maintain the data. 

c. All the work measurements shall be jointly recorded in a measurement 
sheet/register/relevant documents by the contractor / authorized 
representative of the contractor and the Engineer-in-charge. The 
measurements shall be clearly written indicating date of measurement, 
location, reference to drawings, if any, and jointly signed. 

d. The Contractor shall be required to furnish satisfactory job completion report to 
GIPCL. The submission of report should be on daily basis, the monthly bill 
payment shall be released based on the certified reports of the works. 

e. Inspection of work will be done by Engineer in Charge. If the work is not found 
satisfactory engineer in charge reserves the right to take suitable action and 
shall be binding to the contractor. 

f. All documents submitted by the contractor will be verified by Engineer In-
charge and joint inspection is to be carried out. 
 

 
22. PUBLIC HOLIDAYS 

 
The Contractor shall be responsible for giving benefit to all his employees, 
employed in whatsoever capacity, 09 Public/Paid holidays and the same shall be 
notified in advance and due communication thereof shall be made to the 
Management. 
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23. BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE 
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT 

 
The Contractor shall provide an insurance coverage (Medical + Death Benefit) for 
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for 
the accident taking place anywhere outside the Company premises or at any 
place when the workman is not in course of his employment. 

24.  FORCE MAJEURE 
The performance of the obligations herein contemplated may be suspended 
without incurring the penalty in the event of the subsistence of Force Majeure 
conditions. 
 
If a Force Majeure situation arises, the affected Party shall promptly notify the 
other Party in writing of such conditions and the performance shall be suspended 
as per mutual agreement. 

 
For the purposes of this clause, „Force Majeure‟ means an event beyond the 
control of the Party and not foreseeable by the Party and shall include events of 
floods, explosions, riots, wars, hurricane, epidemics, any other Act of God, 
quarantine restrictions, terrorism, government actions and provided always that 
such acts result in the impossibility of the further performance of the contract. 

25.  INDEMNITY 
The Contractor shall indemnify and keep harmless GIPCL from and against all 
actions, proceedings, claims, demands, losses, costs, damages and expenses 
whatsoever which may be brought against or suffered by GIPCL which it may 
sustain, pay or incur as a result of or in connection with the performance/ 
purported performance/ non-performance of the contract by the Contractor. 

 
In case, in any litigation pertaining to labour employed through contractor if any 
direction or order is issued by court at any point of time the contractor shall 
comply with and implement such direction or order whether passed at the time of 
award of contract or during the pendency of contract. Further, the Contractor shall 
indemnify the GIPCL against all consequences arising and affecting GIPCL owing 
to the compliance of the orders by the Contractor. 

26. GOVERNING LAW AND JURISDICTION 
 

This tender document and contract shall be governed by the laws of India and the 
Courts at Baroda/Surat shall have jurisdiction regarding the same. 

28. Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Condition of Contract, then unless a 
different intention appears, the provision of the Special Conditions of Contract 
shall prevail to the extent of such repugnancy of variance. 

************************** 
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SECTION-D 
SPECIAL CONDITIONS OF CONTRACT 

 

1. DETAIL SCOPE OF WORK 
 
1.1 The scope of work covers total mechanical maintenance activities  Viz. Predictive, 

preventive, breakdown ,Short shutdown , AOH/COH etc. on a per item rate basis 
mentioned in ANNEXURE – A1 & B1(For UNIT 1&2-Phase-1), A2 & B2 (For UNIT 
3&4-Phase-2) for the 4 x 125 MW Unit Boiler & its auxiliaries. There are Two 
CFBC Boilers of 390 TPH capacities in Phase-1 and Two CFBC Boilers in Phase-
2 having capacity of 405TPH. Details of the equipment are mentioned in the 
Annexure-N. The details of scope of work with technical activity estimate sheet is 
attach separately as annexure as mentioned below: 

 1. Annexure- A1 & B1, (For UNIT 1&2-Phase-1).-Attached separately  
 2. Annexure- A2 & B2, (For UNIT 3&4-Phase-2).-Attached separately 
 

Scope of Work further divided in two parts within Each Phase as below: 
1. During Routine Execution/Operation & Forced Shutdown-FSD/Boiler Tube 

leakage-BTL/Short Shutdown of units 
2. During Annual Overhauling-AOH / Capital Overhauling-COH/other 

circumstances.  
 

1. Routine deployed / mobilized work force at site by AMC contractor for 

activity/Execution of clauses is only for following purpose: 

A.  Routine normal operation of all units. 

B. One or more units under Forced Outage /Boiler Tube leakage / Short shutdown. 

 
For carryout following activity routine/regular maintenance of running unit/s or non 
overhauling AOH/COH units for: 

(A) Major / minor  Defect assistance (B) Preventive maintenance (C) Breakdown 
maintenance including  Boiler tube leakage. 

 

2. For any other activity as listed below AMC contractor need to engage separate / 

independent resources including skilled & competent manpower/Labour/workforce 

for activity/Execution of clauses: 

A. Annual Over Hauling(AOH) of any unit/units 

B. Capital Overhauling (COH) of  any unit/units 

C. Other circumstances not mention in Part 1 

 
2.1 Considering above, following Activity & associated job for which AMC contractor 

need to engage separate / independent resources including skilled & competent 

manpower/Labour/workforce 

A. Fans & its auxiliaries 

B. Combustor tube replacement including associated fins welding & insulation 

removal/Application job. 

C. Vortex finder & associated job 

D. Gates & damper servicing 

E. Drains & vents associated job 

F. Soot blower & associated job 



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # I to IV: Biennial Maintenance Contract for the 
maintenance of 4 x 125 MW CFBC Units Boiler & Auxiliaries for a period of two years at SLPP (2021-23). 
 

Page 43 of 72 
 

G. NMEJ & cyclone/COD associated activity including anchor welding  

H. Cleaning /scaffolding activity 

I. Valve servicing/maintenance activity 

J. Any other pre specified / pre intimated/ pre planned activity conveyed in advance. 

 
2.2 GIPCL will provide advance intimation with work to be carryout in each of above 

area/sub area listed above including tentative /planned /foreseeable / anticipated 

/expected /projected quantum before at least 10 to 15 days in advance for 

planned AOH/COH. 

   PM schedule/ PENALTY CLAUSE: 
PM schedule & greasing Furnished in tender proposal as separate annexure , contractor 
need to execute 90 % of planned/Instructed PM, Review will be done every three month , 
Non compliance of 90 % will attract, Penalty methodology is explained as below : 

A. Penalty if 90 % or more PM achieved per month -   Nil. 

B. Penalty for PM achieved less than 90 %- @ Rs 3000.00 for every one percent 

reduction in preventive maintenance. 

C. Deduction for penalty due to short fall in PM shall be limited to Rs 21000/- per 

month. 

D. The penalty shall not made applicable for the period of (i) unit annual shutdown 

and (ii)intermediate long unit shutdown/FSD periods when majority of manpower 

is diverted for carrying out shutdown activities and/or GIPCL instruction, However 

contractor need to recover PM / Greasing execution in non FSD period. 

For reference only, tentative yearly schedule given as following in separate PM  & 
Lubrication schedule: 

 PM Schedule Phase-1 

 PM Schedule Phase-2 

 Greasing Schedule Phase-1 

 Greasing Schedule Phase-2 

 

1.2      FAILURE DURING EMERGENCY 
  

During any emergencies, contractor shall have to carry out the work by deploying 
additional force within twenty four hours notice period failing which GIPCL reserves 
the right to carry out this work by engaging other party. The expenditure occurred 
due to such situations, the Contractor will be held responsible & the same will be 
recovered from the Contractor‟s monthly bill / any other pending bills along with 10% 
overhead charges. For repetitive failure of such work for more than two incidents, 
GIPCL reserve the right to terminate the entire contract by forfeiting all pending 
dues, Security Deposit & other retention money, if any, after giving 15 days notice to 
the contractor & this will be binding to the contractor. 
 

 The bid submitted by the bidder not covering the total scope of work and services as 
detailed out in the tender document shall be liable for rejection. Quantum of job 
mentioned against all items in the price bid are indicative only & may vary as per 
site requirement & not to be construed as maximum or guaranteed quantity. The 
quantities shown in the price bid are approximate quantities for the contract period 
and they may vary as per job requirements.  
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 All the miscellaneous activities pertaining to specific work to be executed for 
satisfactory performance is in the scope of contractor in his quoted rates. 

 
1.5   SCOPE OF CONTRACTOR 

 
1. All tools & tackles, tractors, required vehicles to execute the contract will be in 

the scope of the contractor. The contractor should ensure for 
healthiness/working conditions of tools, tackles & vehicles. 

2. All consumable items like cloth, cotton waste, kerosene, gas, diesel, 
lubricants, etc will be in the scope of the contractor. 

3. All safety/PPEs required during work at site are to be arranged by the 
contractor. 

4. The Contractor shall have to provide necessary facilities including 
accommodation for their labor at their own cost. 

5. The contractor has to arrange JCB, cultivators, breaker machines & tractor 
with trolleys for lifting/shifting the materials of their own. 

6. Contractor has to depute their full time experienced overall site-in-charge & 
independent Location/Package wise supervisors for work execution as per 
specification and for day to day work planning & coordination with respective 
department‟s Engineer-in-charge, to obtain day to day Location/Package wise 
work permits, to get daily location wise work supervision, to record 
Location/Package wise joint work done reports/measurements/trip certification, 
to prepare Location/Package wise separate bills, to prepare & apply 
Location/Package wise manpower gate pass, to maintain Location/Package 
wise statutory & legal compliance records, etc…..  

7. Timely completion of all jobs and works shall be the essence of this Contract. 
Contractor should closely monitor each activities such as preventive 
maintenance,  break down and annual shutdown jobs and complete the 
jobs as per the time given  by and under the supervision of the 
Engineer-In-charge and shall ensure that       sufficient manpower is 
deployed for the same. 

8. The contractor has to complete the preventive maintenance (PM) as per the 
planning schedule and their respective supervisor has to interact with 
Engineer In Charge for PTW (Permit to work), work instruction, Return of 
permit and successful trial run. Contractor must carry out the Preventive 
maintenance jobs as per the equipment survey sheet (ESS) provided by the 
GIPCL, also after completion of the PM jobs, this ESS sheet is to be submitted 
duly signed to Engineer in charge.  

9. The contractor has to submit daily reports showing maintenance work carried 
out spare parts/ consumables etc. replaced.  

10. The contractor has to do quality job. GIPCL shall not compromise in quality. In 
case of poor quality of work the contractor may be asked to rework the job at 
free of cost. 

11. Any job other than the listed jobs in work order shall be executed by the 
contractor on instruction from GIPCL and payment shall be made to the 
contractor as per ANNEXURE-C/B3. 

 
1.6        TO REMEDY DEFECTIVE WORK  

 
If the work or any portion thereof shall be damaged in any way excepting by 
the acts of the GIPCL, or if defects not readily detected by proper inspection 
shall develop before the final completion and acceptance of the whole work, 
the CONTRACTOR shall forthwith make good, without compensation, such 
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damage or defects in a manner satisfactory to the ENGINEER / GIPCL.  In no 
case shall defective or imperfect work be retained even if contractor followed 
all technical specifications. GIPCL will not compromise for quality of materials, 
works & workmanship. 
 
The CONTRACTOR shall remain liable under the provisions of this clause 
notwithstanding the passing by the GIPCL of any certificate, final or otherwise 
or the passing of any accounts. 

 
1.7            DAILY DIARY AND PROGRESS REPORT   : 

 
A daily diary register will be kept in the ENGINEER‟S office. The 
CONTRACTOR will supply all detailed information every day at 9:00 hours for 
the day preceding and the diary will be jointly signed by the ENGINEER and 
the CONTRACTOR‟S representatives, every day in token of its correctness.  A 
works instruction book, serially numbered will also be kept in the ENGINEER‟S 
office and all day to day instructions will be given in that book.  The 
CONTRACTOR‟S representative shall report every day to see these 
instructions and sign them at the bottom in token of his having seen them. 
 
The CONTRACTOR shall provide all information regarding procurement of 
materials and progress of work, as is required by the ENGINEER for compiling 
the weekly progress reports. This information shall be provided by contractor 
at 9:00 hours every Monday, for the preceding week. 

 
 
2.    PRICE & RATES 
 

The rates quoted by the Bidder in the online Price Bid shall be inclusive of cost 
of all labor, supervision, cost of safety supervisor, shifting, transportation, 
loading, unloading, equipment, all tools & tackles, safety equipments & PPEs, 
Royalties, Rents,  GST, Stamp Duties, Central or State Government or Local 
body or Municipal Taxes or Duties, Turn over Tax, Work Contract Tax,  and / 
or any other  duty / tax, levied by the Central, State Government or other 
Public bodies etc…and such other costs that are not specifically mentioned 
herein but will be incurred by the contractor for the satisfactory and timely 
completion of the work. The quoted rates shall be deemed to include for 
everything mentioned in the specification, all leads & lifts, contractor‟s 
overheads & profits for due performance of the work under this contract and 
such other costs that are not specifically mentioned herein but will be incurred 
by the contractor for the satisfactory and timely completion of the work. The 
rates shall also include cost for mobilization / demobilization of manpower, 
equipments, materials, etc...  
 
The rates shall be firm for entire contract period and also during extension, if 
required and shall not be subject to any escalation in prices, idle charges for 
labor, machinery, overhead expenses etc. No price escalation / idle charges 
shall be due to any reason whatsoever. 

 
  The prices / item rates quoted by Bidder shall remain firm till completion of the 

contract period and any agreed extensions thereafter and shall not be subject 
to any other escalation, idle charges for labor, machinery, overhead expenses 
etc. No price escalation / idle charges shall be payable due to delay in work by 
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contractor or due to non-availability of work front by GIPCL or any reason 
whatsoever. 

 
The price/rate quoted by CONTRACTOR shall be considering mobilization of 
all required manpower, tools & tackles, materials, equipment for timely and 
satisfactory completion of all scope of work.   
 
The value and/or quantum of work may be increased or decreased depending 
upon day to day requirement. However, item rates remains unchanged and 
the payment shall be made as per the actual quantity executed as informed & 
certified by GIPCL representatives. 

3.              CONTRACT PERIOD 
 

Contract period will two years from the date of commencement 
(mobilization period will be 07 to 15 days from the date of issue of LoI or 
Work Order whichever earlier). 

   
4.0 TERMS OF PAYMENT  
 

A. Conditions of Payment: 
The contractor shall raise the location wise separate running invoices in duplicate 
every month in respect of the work performed or completed during the month 
along with the documents as hereinafter provided. On receipt of the invoice 
complete in all respects and with all the said documents, the payment in respect 
of the same shall be made within 21 days of such receipt of a complete invoice as 
per the following terms of payment: 
 

(i) 100% of monthly RA bill along with 100% taxes shall be released against 
the work executed duly certified by GIPCL Income Tax (IT) will be 
deducted at source from monthly RA bills as per the rules in force. 

(ii) RA BILL: 

 Contractor must submit the RA bill (after required 
sign/concurrence/Approval of protocol of concern engineer-in-charge  
for each and every activities executed during billing period) by 30th 
(within 10 days from cutoff date) of each month. (Monthly Billing cycle 
for RA Bill : 21st of previous month to 20th of present month) 

 For activities(/Part of the Bill) which are under review by engineer in 
charge till 30th date of month, Billing Activities  need to be carry forward 
to next billing cycle for claiming of bill. 

 This is to maintain continuity of billing process and for feed bill to 

system for financial result preparation as and when applicable. 

(iii) Security deposit at  10% of Annual contract value excluding taxes & duties 
shall be submitted as per clause no.: 1 of Section-C.  

(iv) 5 % of each RA bill may be hold/retain for “scrap removal/ site clearing” 
maximum up to 1 month. After 1 Month GIPCL will remove scrap /clear site 

at risk and cost of contractor with 15% overhead charges.   
(v) GST shall be paid along with bills after fulfillment of following terms.  

(a) Submission of copy of registration certificate issued by GST 
Authority (to be furnished only once). 

(b) Citing the Goods and service Tax Registration no. And the date of 
issue of registration certificate on invoices. 
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(c) Claim of GST amount with percentage (%) separately shown on the 
invoices. 

(d) The contractor shall be required to submit the proof of payment of 
GST of previous month/quarter, as may be applicable as & when 
demanded by GIPCL/Owner/company. 

(e) The Bidder shall inform the GIPCL in the event of its registration 
certificate is cancelled or discontinued for whatsoever reason. 
 

(vi) At the time of submission of the first monthly RA Bill, the Contractor shall 
submit a certificate from Engineer-in-charge regarding availability of tools 
& tackles, equipments, vehicles etc at site. The Contractor shall also 
furnish the checklist as per ANNEXURE-A enclosed with the Section-F of 
tender document along with the RA bill of respective month.  
 

(vii) While making running account payment, the following deductions may be made by 
GIPCL, if applicable: 
 
1. Cost of materials issued, if any, by GIPCL and to the extent consumed in the 

work.  
2. Security deposit recoverable if any. 
3. Advance on materials / work progress advance payments, if any. 
4. LD/Penalty for delayed delivery, penalty for delayed execution of work, 

recovery of charges for the work done by other contractor due to delay or any 
other reason, if applicable  

5. Any other dues recoverable by GIPCL from the contractor under the contract. 

(viii) The contractor along with monthly RA Bill shall submit copy of P.F. 
Challan, wages register of previous month, attendance sheet of respective 
month & ECR statement indicating the employee and employer's P.F 
contribution of previous month with respect of employees employed by him 
for the contract at GIPCL site. 

(ix) The Contractor shall submit his Final Bill within a period of four months of 
the expiration or earlier termination of the contract or any extensions that 
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any 
bill for any work item after expiration of period of four months 

(x) The Contractor shall include all his claims in the Final Bill submitted by him 
and accordingly the final bill submitted by the Contractor shall be deemed 
to be inclusive of all and whatsoever the claims that the Contractor may 
have from GIPCL. The Contractor shall not be entitled to claim any 
amounts which are not mentioned in the Final Bill and the Contractor shall 
be deemed to have waived any claims not mentioned in the Final Bill and 
shall not be entitled to recover the same from GIPCL subsequent to the 
submission of the Final Bill on any account and GIPCL shall stand 
absolved of all its liabilities in respect of any such claims not raised by the 
Contractor in his Final Bill. 

 
B. Validity and Uniformity of Rates 

The rates shall be valid for a period of One/two years of the Contract Period and shall 
remain unaltered during Contract Period. 
 
5. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE 
 

Contractor shall submit following documents to the Engineer-in-charge for 
verification purpose of the bill:- 
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(i) Measurement sheet along with joint record of work done in the form 
of joint inspection report duly signed by authorized representative of 
contractor and GIPCL Engineer. 

(ii) All documents submitted by the contractor will be verified by Engineer In-
charge and joint inspection is to be carried out. 
 

The bill will not be entertained without submission of above documents. 
 
6.         SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL 
 

Contractor shall submit each RA bill of work carried out along with following 
documents. 
 
(i) Copy of statutory compliance like labour license, wages payment register, 

EC Policy, PF paid Challan with ECR, etc… along wage certificate 
pertaining to respective bill period. 

(ii) Notarized Indemnity Bond as per Performa, in case of Final bill. 
(iii) No claim - No arbitration certificate as per Performa, after releasing final 

bill payment. 
   

Bill submitted without any of the above documents shall not be processed for 
payment. 
 

7. MEASUREMENT& DAILY REPORTS 
 

The measurement will be as per specified in respective item description. 
 

7.1  Contractor should maintain one computer, printer and internet   
  connection for keeping daily records and maintain the data. Contractor  
  must provide separate site e mail ID to M/s GIPCL for day to day site  
  communication and instruction. 
7.2  The Contractor shall be required to furnish satisfactory job completion  
  report to GIPCL. The submission of report should be on daily basis in  
  physical form and soft form/pdf (on next day for whole day against  
  applicable service clause code), the monthly bill payment shall be  
  released based on the certified reports of the works. 
7.3  Inspection of work will be done by Engineer in Charge. If the work is not 

found satisfactory engineer in charge reserves the right to take suitable 
action and shall be binding to the contractor. 

7.4  Contractor should maintain proper documentation for all activities  
  against execution of contract as per instruction of engineer in-charge  
  and submit report in prescribed / pre define format (like material issued 
  report: yearly/monthly , oil top-up matrix , scrap note report , material  
  return  report , break down report , summary / extract data from  
  report, AOH planning, BTL planning , short shutdown planning, forced  
  outage planning, resource planning , AOH/BTL/SSD/FSD report, Work  
  execution history against each equipment etc..) as per operating  
  frequency  of report or as and when required by GIPCL Engineer  
  incharge.    
 
Wherever any dispute regarding mode of measurement arise, the decision of the 
Engineer-in-charge shall be final and binding to the contractor 
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8. MOBILIZATION AND EXECUTION  
  
a) Contractor shall mobilize the resources at site within 7 to 15 days from the 

time the intimation given by GIPCL. 
b) Contractor shall provide required separate & independent site supervisors 

who will be responsible for supervision and execution of job in specified 
time with respect to quality, specifications, site preparations, safety, co 
ordination with GIPCL, issue of work permits, joint measurements, etc... 
The supervisors shall coordinate with the Engineer-in-charge of GIPCL for 
proper execution of the job.  

c) The resources required for execution of above jobs will vary from time to 
time, hence contractor shall mobilize the resources accordingly. 

d) Contractor shall provide accommodation for the persons deployed by him 
for the work at his own cost. 

 
9. QUANTITY OF WORK  
 

The estimated quantities of work required to be carried out by the contractor are 
as given in the Section-E (Schedule of Quantity). estimated and shall vary 
according to the exigencies of work at site. However, the rates quoted by Bidder 
shall remain firm irrespective of any variation in estimated quantities. Contractors 
shall engage required nos. of labors along with required tools & tackles as per 
work load and emergency situations throughout the contract period to perform his 
contractual duties.  
 
In case, contract quantity/amount exhausted before completion of contract period, 
GIPCL reserve the rights to increase the quantities or contract amount for 
successful completion of entire contract period. Contractor shall responsible to 
complete the particular job up to entire satisfaction of Engineer-in-charge. The 
item rates remain firm & unchanged till completion of the contract and any agreed 
extensions thereafter and shall not be subject to any escalation, idle charges for 
labor, machinery, overhead expenses etc… for any reason whatsoever. The 
quantum of work of individual item may be up to any extent depending upon 
requirement. However, item rate remains unchanged. Under this contract, 
contractor has to execute all work as per the Plant requirement. 

 
10. GENERAL CONDITIONS OF CONTRACT 

 
General Conditions of Contract (Section-C) and detail specification prepared by 
the company will be applicable for this contract. The same is enclosed herewith. 
Bidders are advised to go through the same. 
 
Where any portion of the general conditions of contract is repugnant to or at 
variance with any provisions of the special conditions of contract, then unless a 
different intention appears, the provision of the special conditions of contract shall 
prevail to the extent of such repugnancy of variance. 

  
11    DEFECT LIABILITY PERIOD 

The Contractor shall stand guarantee for any defect found in the works done 
within a period of 3 months from the date of work and shall re-do or repair the 
same free of cost. 
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12.    BREAKDOWN OF THE PLANT 
In the event of breakdown of the plant leading to a likely shut down of the plant 
for more than one month, the following shall be applicable: 

a. GIPCL shall give a Fifteen days‟ notice to the contractor intimating about the 
breakdown of the plant and the estimated time of shut down with a direction for 
demobilization of the contractor‟s staff from the GIPCL plant site. 

b.  Full payment shall be made for a period of first month and a prorata basis 
payment for further period of demobilization staff shall be made thereafter. 

c. During the period of one month when the plant will be under shutdown & 
rendered idle, GIPCL will have right to utilize contractor‟s services at any other 
places within GIPCL sites as deemed fit by GIPCL. 

d. Contractor shall not be eligible for any compensation for demobilization and 
remobilization during this period. 

e. A 15 days‟ notice intimating the re-commencement of the plant will be given to 
the contractor for remobilization of his staff and resources.  
 

13. PENALTY AND RECOVERY 
a. In the event  of undue delay in performance or the performance is unsatisfactory 

causing damage to the plant and property of GIPCL, then in such a case, GIPCL 
(Engineer-In-Charge) shall be entitled to levy a penalty on the Contractor at the 
rate of 1.5 times of the item rate upto a maximum of 10% of the total contract 
value. The said penalty amount may be recovered either from the monthly bills 
or the SD. 

b. However, the total amount of penalty recoverable from the Contractor shall be 
restricted to 10% of the contract value. 

c. In addition to and without prejudice to the above, GIPCL shall also have the right 
to get the affected work completed by a third party or agency at the risk and cost 
of the Contractor along with 15% supervision charges and the Contractor shall 
be liable for payment of any differential amount in the contract price. 

d. Any damage caused to the equipment or machinery on account of the 
negligence on the part of the Contractor or due to any other reasons attributable 
to the Contractor, shall be recovered by the Owner/GIPCL from the Contractor. 

e. The ascertainment of the cause of the damage shall be done by the GM (SLPP) 
and his decision in this regard shall be final & binding to the contractor. 

f. The decision of the Engineer-In-Charge as regard the amount of damages to be 
recovered from the Contractor shall be final.  

g. The aforesaid amounts of penalty and damages shall be recoverable from the 
monthly bills of the Contractor or the SD. If the amount of damages recoverable 
from the Contractor exceeds the bills and SD amount, then the Contractor shall 
become liable to pay the same to GIPCL and GIPCL shall be entitled to initiate 
appropriate proceedings against the Contractor for the same. 

   
14. Consideration for staff as site in-charge/ supervisor/ safety supervisor   :  

During Normal period excluding Annual Overhauling  

1 

Descripti
on  

Supervisor 
Nature  

Availability of site in charge/ 
supervisor/ safety supervisor   to be 
maintain through out contract period in 
day shift or night shift 

Phase 
1 

Phase 2 

Normal 
day duty 

Site supervisor 6 3 3 

Site In-charge  2 1 1 
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Safety 
supervisor 

2 
1 1 

Sunday & 
PH  

Site supervisor 2 1 1 

Safety 
supervisor 

1 
1 

Night 
duty (365 
days) 

Site supervisor 2 
1 1 

2 
 Overall quarterly (93 days) 
availability  

855 Availability    [Supervisor /site in charge /safety 
supervisor ] 

if  Overall availibility is less than 855 then, [Supervisor /site incharge /safety supervisor ] X Days X 
Rs. 750 per day per  Supervisor /site incharge /safety supervisor will be deducted from contractor`s 
bill 

3 

Descripti
on  

Supervisor 
Nature  

Minimum Availability of site in charge/ 
supervisor/ safety supervisor   to be 
maintain throughout contract period in 
day shift or night shift considering 
Sunday/WO/PH/Other consideration  

Phase 
1 Phase 2 

Normal 
day duty 

Site supervisor 4 2 2 

Site In charge  1 1 

Safety 
supervisor 

1 
1 

Sunday & 
PH  

Site supervisor 2 1 1 

Safety 
supervisor 

1 
1 

Night 
duty (365 
days) 

Site supervisor 
Safety 
Supervisor 

2 
1 

1 1 

          

A. Contractor/Vendor need to maintain availability of site in charge/ supervisor/ safety supervisor 

maintain throughout contract period in day shift and night shift during non overhauling period as per 
Point No. 1.                                                                                              

B. In case of leave or any other reason of non availability of site in charge/ supervisor/ safety 

supervisor minimum availability need to be maintain as per point No. 3 during non overhauling 
period.                                                                                                                                                                                           

C. considering Point No A & Point No .B , Contractor should maintain quarterly availability as per 

point No. 2. Non maintaining of Point No. 2 without giving valid and reasonable reason to engineer 
in charge in advance, contractor is liable to impart deduction in bill as mention in point No. 2  

4 
During  Annual Overhauling per unit  

Description  
Supervisor 
Nature  Minimum Availability  

Unit under 
OH  

other 
Running 
Units 

Normal day duty 

Site supervisor 7 6 1 

Site In charge  2 2 

Safety supervisor 2 2 
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Sunday & PH  
Site supervisor 7 6 1 

Safety supervisor 2 2 

Night duty  Site supervisor 3 3 

          

Contractor/Vendor need to strictly maintain availability of site in charge/ supervisor/ safety 
supervisor throughout contract period in day shift or night shift during overhauling period as per 
Point No. 4.    Non maintaining of Point No. 4 contractor is liable to impart deduction in bill as 
mention in point No. 2 

For Point No. 4, Minimum requirement of supervisory staff is mentioned. Contractor need to depute 
additional supervisory staff based on requirement and instruction of engineer in charge. 

 Permission of leave of site in charge and supervisors is to be taken from E-I/C 
well in advance. Additional Workmen deputed at site for shutdown / emergency 
work shall not leave the site without permission of EIC.  

 Minimum 4 team per  phase or 8 team for both phase to be depute at site , Each team 
must contain manpower ( MWH/Mech. Fitter , Welder , Rigger , Gas cutter , welder , 
helper etc.) covering all set of skill required to carry out the work / activity at different 
location , minimum  2 team for both phase to be depute in night shift for assisting running 
unit in normal operation of plant 
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SECTION – E (SCHEDULE OF RATE) 
[Price-ANNEXURE/ Price Schedule-Refer Annexure B1,B2 & B3 for detail schedule]  

PART WISE SUMMARY   

Row 
No. 

Part 
No. 

Description Unit. Phase # 1 (A) Phase # 2 (B) 

1 A Pressure Parts Rs. 21852271 20386878 

2 B SA Fan / PA fan Rs. 804116 839122 

3 C ID Fan Rs. 408952 367312 

4 D Lube Oil Units & Scanner Air Fan Rs. 163748 222275 

5 E Blowers Rs. 1041494 758058 

6 F Bed Ash Conveying System Rs. 3216240 2865258 

7 G Lignite / Limestone Feeding 
System 

Rs. 
3752935 4018999 

8 H E.S.P. Rs. 1440774 1586457 

9 I Duct/Damper/NMEJ/MEJ Rs. 7319204 4822272 

10 J Fuel Firing System. Rs. 568626 524606 

11 K Valves Rs. 923387 914153 

12 L Soot Blower Rs. 1313664 1302046 

13 M Fuel Oil Handling Rs. 151900 144268 

14 N Emergency Boiler Feed Pump Rs. 132992 121517 

15 O Hoist Rs. 57783 21860 

16 P External Cleanings Rs. 205458 279014 

17 Q Vortex Finder Rs. 1151295 1151295 

18 R Unforeseen   1000000 1000000 

19 TOTAL - Phase1 & Phase2 Both Year Rs. 45504839 41325390  

21 
Total cost with unforeseen 
consideration Row 19 + Row 20 Rs.               86830229 

Row 
22 

Service Charges/Profit [To be Quote as 
Percentage on “Sum of all cost-i.e.  
 86830229” by Vendor in online price bid 
only] 

% 
__+X/-Y_% (To be quoted by 

bidder) 

Row 
23 Quoted Amount with Service charge  Rs. 

Row 23= (Row21) +     
{(Row21) x (Row22%)} 

Row 
24 Applicable taxes  GST [% of Row 21]       Rs. In % (To be quoted by bidder) 

Row 
25 

Grand Total Estimated cost  including 
GST  

Rs. 
Row 25= (Row23) + {(Row23) 
x (Row24%) 
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PRICE BID FORMAT  
 

Sr. 
No. 

Description Estimated 
SoR Value 
without GST 
(Rs.) 

% 
Servic
e 
charge 
(To be 
quoted 
by 
bidder) 

Quoted 
Amount 
with 
Service 
charge 
(Rs.) 

Applicabl
e GST in 
%         
(To be 
quoted 
by 
bidder) 

GST 
Amount 
in (Rs.) 

TOTAL 
QUOTED 
AMOUN
T WITH 
GST 
(Rs.) 

(A) (B) (C) (D) (E) = (C) + 
((C)x(D%))  

(F) (G) = 
(E)x(F%) 

(H) = (E) 
+ (G) 

1 Total Contract 
Estimation for 
“Surat Lignite 

Power Plant - 4X125 
MW, Unit # I to IV:  
Bi-Annual 
Maintenance 
Contract for the 
maintenance of 4 x 
125 MW CFBC 
Units Boiler & 
Auxiliaries for a 
period of two years 
at SLPP (2021-23). 
 

              
86830229 

Above/ 
Equal/ 
Below 
(in %) 

Derived 
based on 
% quoted 
by vendor 
in column 
D 

GST in % 

Derived 
based on 
% GST 
quoted by 
vendor in 
column F 

Derived 
based on 
% GST 
quoted 
by 
vendor in 
column E 
& G 

Note:- (1) Prices shall be quoted through online (n)-Procure only.  Hard copy of price bid shall not be 
considered/accepted. 

           (2) Evaluation of tender will be done on gross total quoted amount with GST as per above column no. 
(H)  

 
 
 
NAME OF TENDERER    : __________________________________ 
SEAL & SIGNATURE OF TENDERER   : __________________________________ 
NAME OF AUTHORISED PERSON   : __________________________________ 
ADDRESS     : __________________________________ 
PHONE NO. _____________________  FAX No. __________________________ 
MOBILE NO. _____________________ Email ID. _________________________ 

 

 
Instruction for price bid & e-Reverse auction 
 

1. Price Bid: 
1. Price Bid shall be submitted only in soft form/online through https://gipcl.nprocure.com 

Note: Estimate includes cost of all manpower (including minimum wage rate as 
well as specific additional adhoc allowance), materials, supervision, equipments, 
vehicles, consumables, tools & tackles, transportation, Safety, legal & statutory 
compliance, mobilization, Contingency expenditure  all taxes & duties (except GST) 
etc... Bidder shall quote applicable GST separately in online price bid. 

2. Rates will remain firm throughout the contract period and any extension thereof. There will 
not be any escalation/compensation to the contractor against any revision in MWR 
(Minimum Wage Rates).  

https://gipcl.nprocure.com/
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3. Contractor shall not pay less than the Minimum Wages notified by the Government from 
time to time to his/her employees of corresponding category. 

4. Contractor shall at his/her expense comply with all labour and industrial laws and such other acts 
and status as may be applicable to this contract in respect to pay etc. On account of any default in 
respect of all liabilities and in case of non compliance of the above, the company can withhold their 
payments till all legal liabilities are discharged. 

5. Contractor shall deploy labour/workers & supervisors in sufficient numbers and quality to ensure 
workmanship of the degree specified in this contract and to the satisfaction of the Company.  

6. Bidder shall have to quote (A) the rates in the form of %age. i.e. “At Estimated Value OR 
%age below the estimated value OR %age above the estimated value in online Price Bid 
only.” Bidder shall also quote (B) applicable GST separately in online price bid. 

7. Online quoted total amount by bidder shall include applicable GST. Total amount will be derived by 
considering bidder‟s online quoted % rate and quoted GST as per prevailing rates as declared by 
Central/State Government. Any statutory changes in taxes & duties will be to GIPCL‟s account. In 
case of any reduction and/or removal of taxes, the same shall be passed on to GIPCL 

8. The quantities shown in the SoR (Section-E) are approximate for the contract period and may vary 
as per job requirement. 

9. The Bidder shall fill the Bid documents with utmost care in consonance with the instructions 
contained in the Bid documents 

10. Goods & Service Tax shall be paid extra at actual as per prevailing rates as declared by 
Central Government on submission of documentary evidence. 

11. Rate quoted by contractor shall be valid for 180 calendar days from the last date of 
submission of bids.  
Price Annexure is to be read with following annexure/instruction: 

 Annexure A1 & B1: Details of scope of work with Biannual quantities and its estimated rates of first 
year for Phase-1 (For UNIT 1&2).-Attached separately.  
Price schedule/summary inline with Price Annexure is given in Annexure-A1 for Phase1. 
 Details of scope of work with annual quantities and its estimated rates of first year is given in 
Annexure-B1 for Phase-1. 

 Annexure A2 & B2: Details of scope of work with annual quantities and its estimated rates for 
Phase-2 (For UNIT 3&4).-Attached separately. 
Price schedule/summary inline with Price Annexure is given in Annexure-A2 for Phase2. 
 Details of scope of work with Biannual quantities and its estimated rates of first year is given in 
Annexure-B2 for Phase-2. 

 Annexure-B3: Schedule of Manpower rates for executing the jobs which are not covered in item 
rate/Annexure A1,/B1 ,A2/B2. 

 Quantities mentioned in annexure B1 & B2 are biennial quantities. 

 If quantities mentioned against each activity are observed to be zero, that particular clause is usually 
not applicable for that particular Phase. If in case activity needs to perform in that phase, rate with 
service charge/profit quoted is applicable for that activity too. 

 The payment shall be made as per actual execution of activities mentioned in annexure B1 & B2 
COMPANY SEAL     SIGNATURE   ……………….… 
      NAME     ……………..……….… 
      DESIGNATION …………….….. 
                                    COMPANY ……………DATE ……….….. 
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SECTION-F 

LIST OF ANNEXURES & FORMS 
   

1.0 Price-ANNEXURE (Refer Section-E) 
2.0 ANNEXURE-A1 & B1: Details of scope of work with technical activity estimate 

sheet for Phase-1 (For UNIT 1&2).-Attached separately, Refer “MAIN 
ANNEXURE” 
 

3.0 ANNEXURE-A2 & B2: details of scope of work with technical activity estimate 

sheet for Phase-2 (For UNIT 3&4).-Attached separately, Refer “MAIN 
ANNEXURE” 
 

4.0 ANNEXURE-C (below-refer along with Annexure B3 & notes) & Annexure B3-

Attached Separately Refer “MAIN ANNEXURE” 
 

Schedule of Manpower rates for executing the jobs which are not covered in item 
rate/Annexure A1, B1 ,A2, B2. 

Table-B 

Manpower Rate : 

Manpower Type 
Rate Per Day           
( Normal Hour) 

Rate per hour                    
(OT Hours) 

Special Skilled 
Manpower 

Mill Right fitter , IBR 
Welder 

1100 275 

Skilled Manpower Fitter 880 220 

Semi skilled Manpower 
Welder, cutter, Rigger, 
grinder, Refractory 
breaker operator 

836 209 

Un skilled Manpower Helper 770 192 

Rates as given above shall include cost of all consumables (except free issue materials by 
GIPCL) labor, supervision, tools and tackles, transport etc. and such other cost are not 
specifically mentioned herein but will be incurred by the contractor for the satisfactory and 
timely completion of the work.  

 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
            
      DESIGNATION …………….….. 
COMPANY ………………..….…  DATE  ……………………….….. 
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5.0 ANNEXURE D 
 
LIST OF MAINTENANCE TOOLS AND TACKLES (TENTATIVE) 
 

Sr. 
No. 

Description Quantity for 
Phase-I 
(No.) 

Quantity for 
Phase-II 
(No.) 

1.  400 AMP. WELDING RECTIFIER/ GENERATORS / 
TRANSFORMER 

6 6 

2.  CUTTING TORCH WITH HOSE PIPE AND REGULATOR 4 4 

3.  STEEL TAPE-2 MTR TO 5 MTR 4 4 

4.  D/E SPANNER COMPLETE SET 4 4 

5.  RING SPANNER COMPLETE SET 4 4 

6.  BOX SPANNER COMPLETE SET 1 1 

7.  SLING WITH HOOK CHUCK 5T 3 3 

8.  PULLEYS, SINGLE WAY 2 2 

9.  ALLEN KEYS COMPLETE SET 4 4 

10.  PLUMBS 4 4 

11.  MAGNETIC DRILL MACHINE WITH BITS 1 1 

12.  PIPE WRENCH/DIFFERENT SIZES 6 6 

13.  PULLER 4 4 

14.  INSIDE/OUTSIDE CALIPERS 4 4 

15.  INSIDE OUTSIDE MICROMETER - Electronic 2 2 

16.  VERNIER CALIPERS  - Electronic 4 4 

17.  TRISQUARE 6 6 

18.  D SHACKLE –1 MT, 2 MT, 3 MT, 5 MT, 10 MT 10 10 

19.  WIRE ROPE SLING OF DIFFERENT SIZES  6 6 

20.  PULLEY 8 8 

21.  WOODEN SLEEPER 20 20 

22.  MECHANICAL JACK 25 MT 4 4 

23.  HYDRAULIC JACK 50 MT and 100MT (HOLLOW TYPE) 2 2 

24.  MECHANICAL JACK 5 MT 4 4 

25.  BENCH VICE 2 2 

26.  GRINDING MACHINES WITH FLEXIBLE SHAFT 6 6 

27.  ANGLE GRINDING MACHINE AG7 4 4 

28.  STRAIGHT GRINDING MACHINE GQ4 2 2 

29.  HYDRAULIC PIPE BENDING MACHINE OF DIFFERENT 
SIZES 

2 2 

30.  SPIRIT LEVEL  4 4 

31.  MASTER LEVEL 4 4 

32.  MECHANICAL SCREW DRIVER OF VARIOUS SIZE 10 10 

33.  DIAL GUAGE WITH MAGNETIC STAND 4 4 

34.  FEELER GUAGE  4 4 

35.  GREASE GUN –CAP. 1 LTR, 5 LTR, 10 LTR 6 6 

36.  SCAFFOLDING 3000 M3 3000 M3 

 
Contd...2 
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2) 
 

Sr. No. Description Quantity for 
Phase-I (No.) 

Quantity for 
Phase-II (No.) 

37.  HAMMER –4 LBS, 10 LBS, 20LBS 20 20 

38.  TURN BUCKLE 10 10 

39.  MANILA ROPE OF DIFFERENT SIZES 10 10 

40.  CHAIN PULLEY BLOCK-1 MT, 2 MT, 5 MT 6 6 

41.  TUBE BENDER  1 1 

42.  PULL LIFT 3 MT, 5 MT 4 4 

43.  ELECTRODES DRYING OVEN  4  4 

44.  HACKSAW 10 10 

45.  SCREW DRIVE COMPLETE SET 10 10 

46.  WIRE CUTTER 10 10 

47.  SHIM CUTTER 2 2 

48.  HAND LAMP 10 10 

49.  STEP DOWN TRANSFORMERS (24 VOLT) 2 2 

50.  ARGON WELDING SET WITH CYLINDERS 3 3 

51.  WELDING LEAD OF 100 METER LENGTH 
EACH 

4 4 

52.   INNER CIRCLIP PLIER BIG/SMALL 2 EACH 2 EACH 

53.   OUTER CIRCLIP PLIER BIG/SMALL 2 EACH 2 EACH 

54.  BRASS BAR OF DIFFERENT SIZE 4 4 

55.  CABLE FOR LIGHTING 100 METER LENGTH  10 10 

56.  Chiesel of different sizes 4 sets 4 sets 

57.  Torque wrench up to 2000,3000,and 5000N-mm 1 set  1 set 

58.  Various size of Inside and outside pliers 1 set  1 set 
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6.0     ANNEXURE-F 
 

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE 
BY SELLER / CONTRACTOR. 
(To be executed on non-judicial stamped paper of approximate value) 

 
     B. G. No.                                                                     Date:    

 
1. WHEREAS  Gujarat Industries Power Company Limited   having its office at

 PO: Petrochemicals, Dist. Vadodara – 391 346, Gujarat State, India 
(hereinafter referred to    as    “The Company/Owner”  w h i c h
 expressions  shall   unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) has entered into a contract with M/s.   
………………………………../ has  placed   a   purchase   order   on 
M/s………………………….(hereinafter referred to   as  “Contractor(s)/ 
 Seller(s)” which  expression shall  unless repugnant   to the  subject or   
context   includes   their  legal representatives, successors    and assigns ) 
 for …………………………….on the  terms and conditions  as   set  out
 inter   alia,  in   the Company‟s contract   No./ P.O.No.…………..date     
…………and  various documents  forming  part thereof hereinafter referred   to
   as  the “said   contract”   which expression  include all amendments,  
modifications  and/  or  variations  thereto   and where   as  the 
Contractor(s)/  Seller(s)  has agreed for due execution of  the entire contract 
and guarantees its  performance including  any    parts  executed  through  
any   other agencies/ subcontractors 

 
AND    WHEREAS one  of the conditions of the “said contract” is that 
“contractor(s)/seller(s)   shall  furnish to  the  owner a  Bank  Guarantee from a 
bank for ….% (……….percent)  of the total value of the “said contract” against  
due and faithful performance  of  the “said contract” including 
performance guarantee  obligations of the contractor(s)/seller(s)  for  
execution/ supplies made under the “said contract.” 

 
2. We …………………………….Bank  having  its  branch  office  at  

……….……..do hereby agree and undertake to pay the amount due and payable 
under this guarantee without any demur merely on a demand from the 
Company stating that in  the  opinion  of  the  Company,  which  is  final  &  
binding,  the  amount claimed is due by reason of default made by the 
Contractor(s)/ Seller(s) in performing any of the terms & conditions of the said 
Contract including defect liability obligations, in fulfilling the performance 
guarantee obligation or loss or damage caused to or would be caused to or 
suffered by the Company by reason of any breach by the said Contractor (s)/ 
Seller(s) of any of the terms & conditions of the contract. Any such demand 
made on the Bank by the owner shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee. However our liability under this 
guarantee shall be restricted to Rs. 
……(Rupees………………………only). 

3. We   undertake to pay to the Company any money so demanded not 
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withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in 
any suit or proceeding pending before any office, court or tribunal relating thereto 
our liability under this present guarantee being absolute and unequivocal. The 
payment so  made  by us  under  this bond  shall be a valid  discharge  of  our  
liability for payment there under. Our liability to pay is not dependent or 
conditional on the owner proceeding against the Contractor(s)/ Seller(s). 

4.  The   guarantee   herein   contained   shall  not   be   determined   or   affected   
or suspended by the liquidation or winding up,  dissolution
 or change of constitution or insolvency of the said Contractor(s)/ 
Seller(s) but shall in all respect and for all purposes be binding  and operative 
until payment of all money due or liabilities under the said contract(s)/ Order(s) 
are fulfilled. 

5. This guarantee will remain valid up ____________________ days or 
______________ whichever is earlier. The Bank undertakes not to revoke this 
guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that if this guarantee is extended for a 
period as mutually agreed between bidder & owner/purchaser, the guarantee 
shall be valid for a period so extended provided that a written request for such 
extension is received before the expiry of validity of guarantee. 

6.  We ……………Bank further agree with the Company that the company shall 
have the fullest liberty without our consent and without affecting in any manner 
our obligations  hereunder  to  vary  any  of  the  terms  and  conditions  of  the  
said Contract(s)/ Order(s) or to extend the time of performance by the said 
Contractor(s) Seller(s) from time to time or to postpone for any time or from 
time to time any of the  powers  exercisable  by  the Company against the
 said Contractor(s)/ Seller(s)  and  to forbear  or 
enforce any of the terms and conditions relating to the said Contract(s)/ Order(s) 
and we shall not be relieved from our liability by reason of  any such variation, 
or extension being granted to  the  said  Contractor (s) / Seller(s) or for any  
forbearance,  act  or  omission  on  the  part  of  the  Company or  any 
indulgence by the Company to the said Contractor(s)/ Seller(s) or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have affect of so relieving us. 

 
7. Notwithstanding anything contained herein before, our liability shall not 

exceed Rs…………….(Rupees…………only)  and  shall  remain  in  force 
till..……..Unless a demand or claim under this Guarantee is made on us within 
three months from the  date  of  expiry  we  shall  be  discharged  from  all  the  
liabilities  under  this guarantee. 

 
 Date……….                                                             ………………………….Bank 

  Corporate Seal of the Bank By its constitutional Attorney 
Signature of duly Authorized 
person 
On behalf of the Bank 

                                                                       With Seal & Signature code 
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7.0   ANNEXURE-G 

 
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

 (To be executed on non-judicial stamped paper of appropriate value) 
               

      B. G. No.    Date:    
  

1.  WHEREAS  M/s.Gujarat Industries Power Company  Limited  having its 
Corporate Office at PO: Petrochemicals, Dist.Vadodara – 391 346, Gujarat 
State, India   (hereinafter   called “The   Company   Owner”   which   expression   
shall unless repugnant to the subject or context  includes its legal  
representatives,  successors and  assigns) has issued tender paper vide its 
Tender No……………………………………………for ---------------------------------------
---- (hereinafter  called “the  said tender”) to  
M/s.……………………………(hereinafter called the said Tenderer(s)” which 
expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns and as per terms and conditions of 
the said tender, the tenderer shall submit a Bank guarantee  
for Rs.………. (Rupees……………..only) towards earnest money in lieu of 
cash. 

 
2.         We ……………………………..Bank having its branch office at 

……… do hereby undertake to pay the amount due and payable under this 
guarantee without any demur, merely on a demand from the Company stating  
that in  the opinion  of  the  company which  is final and  binding,  the amount 
claimed is due because of any withdrawal of the tender or any material 
alteration to the tender after the opening of the tender by way of any loss or 
damage caused to or would be caused or suffered by the Company by reason of 
any breach by the said tenderer(s) of any of the terms and conditions 
contained  in  the said  tender or failure to accept the letter of Intent 
Agreement or that  the amount covered under  this  Guarantee  is  
forfeited.  Any  such demand made on the Bank by the owner shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee, 
However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs………………..(Rupees………………..only). 

 
3. We   undertake to pay to the Company any money so demanded not 

withstanding any dispute  or disputes raised by the tenderer (s) in any suit 
or proceeding pending before any office, court or tribunal relating thereto our 
liability under this present guarantee being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability 
for payment there under. Our liability to pay is not dependent or conditional 
on  the owner proceeding against the tenderer. 

 
4. The  guarantee  herein  contained  shall  not  be  determined  or  affected  or 

suspended  by the  liquidation or  winding  up,  dissolution  or  change  of 
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constitution or insolvency of the said tenderer(s) but shall in all respect and for 
all purposes be binding and operative until payment of  all money due  or 
liabilities under the said contract(s)/ Order(s) are fulfilled. 

 

5. We ……………..Bank Ltd. further agree that the guarantee herein contained shall 
remain  in full  force  and  effect  during  the  period  that  would  be  taken  for the 
finalization of the said tender and that it shall continue to be enforceable till the said 
tender is finally  decided  and  order  placed  on  the  successful tenderer(s) and or 
till all the dues of the company under or by virtue of the said tender have been fully 
paid and its claims satisfied or discharged or till a duly authorized officer of the 
company certifies that the terms and conditions of the said tender have been fully 
and properly carried out by the said tenderer (s) and accordingly discharges the 
guarantee. 

 
6. That  the  Owner  Company  will  have  full  liberty  without  reference  to  us  and 

without affecting this guarantee to postpone for any time or from time to time the 
exercise of any of the power of the owner under the tender. 

 
7. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs…………………. (Rupees…………………………only) and shall remain in force 
till…………….. (Date to be filled up shall be 180 days from the date of submission 
of Bid). 

 
 
 
 
 

Date……….  ………………………… Bank 
Corporate Seal of the Bank By 
its constitutional Attorney 

 
 
 
 

Signature  of duly Authorized person 
On behalf of the Bank 

With Seal & Signature code 
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8.0 ANNEXURE-I (To be read with Eligibility criteria) 
Eligibility criteria for AMC of Boiler  and its Auxiliaries equipment. 

Sr. 
No
. 

Eligibility Criteria [inline with clause-5] Year Rs. In Lacs Details Supporting 
Documents 
attached. 

1 Bidder should posses minimum three years of 
experience in maintenance of boilers and its 
auxiliaries during last five years on the basis 
of AMC/ARC/O & M contract of 110 MW and 
above capacity CFBC/PF for lignite or coal 
fired units and should enclose proof of the 
same. Bidder shall submit necessary 
evidence for the same like self attested 
copies of work orders/Work Execution/ work 
completion certificates from clients. The work 
completion certificate shall comprise of Order 
value & Executed value. Bidders should have 
executed the work directly. The work 
executed as a sub-contractor or subletting 
agency shall not be taken in to consideration. 

    

    

    

    

    

2 Bidder should produce evidence of having 
experience of successfully completed similar 
works as defined hereunder during last five 
years ending last day of the month previous 
to the one in which tender is invited, 
satisfactory progress of ongoing works etc. 
along with certified copies of documentary 
evidence preferably photo copies of work 

experience from the clients..  
 The experience should be either of 

the following: 
 Bidder should have executed  

A. One similar completed work each costing 
not less than the amount equal to 
307.00 Lakh  OR 

B. Two similar completed work each 
costing not less than the amount 
equal to   205 Lakh OR 

C. Three similar completed work each 
costing not less than the amount 
equal to 154 Lakh  

Bidder should specifically mention fulfilling of 
above criteria in his offer along with details of 
work orders & work completion/execution 
certificates issued by clients  

Bidder should produce evidence of having 
experience of successfully completed similar 
works as defined hereunder during last five 
years ending last day of the month previous 
to the one in which tender is invited, 
satisfactory progress of ongoing works etc. 
along with certified copies of documentary 
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evidence preferably photo copies of work 

experience from the clients. 
Sr. 
No
. 

Eligibility Criteria Year Rs. In Lacs Details Supporting 
Documents 
attached. 

3 Bidder should possess a valid IBR license of 
Special class Boiler repairer, erector, steam 
pipe and feed pipe line fabricator under 
regulations 392 of Indian boiler Regulations 
1950 from Directors of Boiler 

    

  

  

4 Contractor has to submit satisfactory work 
completion/execution certificate/evidence 
from the client. Experience as a sub 
contractor will not be allowed and Price Bid of 
such Bidders will be rejected. 
NOTE:- In the event bidder fails to submit 
work completion/work execution certificate 
as a part of pre qualification criteria (as 
mentioned above), in that case GIPCL shall 
verify necessary credential for 
accepting/rejecting bidder and shall put up 
for further process. 

    

   

   

5 Bidder should have average annual turnover 
of i.e. 154Lakh for last three financial years 
i.e. 2017-18, 2018-19 & 2019-20.  Bidder 
shall furnish annual audited financial 
statement duly certified by Chartered 
Accountant for the last three financial years 
to demonstrate the financial healthiness of 
the company. The balance Sheet AND Profit 
and Loss Account must be in the name of 
the company. Any type of MOU for this 
purpose will not be entertained.  

 Note: In case, the annual turnover is 
less than the statutory guideline which does 
not require audit, the bidder shall submit the 
turnover certificate from Chartered 
Accountant 

    

6 The net worth of the bidder as on 31.03.2020 
should be positive as evidenced from audited 

accounts. 

    

7 Bidder should have separate Employees 
Provident Fund code number towards 

registration of firm with RPF commissioner.  
 

    

8 Bidder shall enclose P. F. code allotment 
letter along with labour licenses and W.C. 

Policy copies of previous orders. 

    

9 The bidder has to submit PAN Card copy of 
the firm/Company and Bidder has  to submit 
copy of GST registration number(GSTIN). 
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Sr. 
No
. 

Eligibility Criteria Year Rs. In Lacs Details Supporting 
Documents 
attached. 

10 In case Bidder is Consortium/Joint deed of 
undertaking of company, the  above 
requirements/credential of consortium 
leader/bidder shall be considered  unless 
otherwise specifically mentioned in the 
tender.  

    

11 Tender fee: The tender fee (5900 Rs/-) shall 
be accompanied in form of Demand 
Draft/RTGS.  

    

12 EMD: The EMD (4,35,000 Rs./-) shall be 
accompanied in the form of DD/RTGS or 

Bank Guarantee given by Bank.  

    

13 If Bidder or its Partner(s) or Director(s) is 
/are/was Black Listed / Deregistered / 
Stopped or banned from dealing in the past 
by any Govt, of Gujarat Undertakings / Depts. 
/ Authorities and Govt. of Gujarat supported 
companies / undertakings / organizations, Bid 
of that party may be liable to be rejected. 
Bidder agrees and undertakes to accept 
decision of GIPCL in this regards as final and 
binding on the Bidder without any demur and 
that no further correspondence shall be done 
in this regard at any stage. Bidder shall have 
to submit “Declaration for Contractual 
Litigations” as amended in Annexure / Form 
attached.  

    

14 Site Visit is mandatory prior to submission of 
bid to understand the scope of work, working 
conditions, site conditions, equipments, tools 
& tackles, labor deployment, associated risk, 
surrounding etc. 

    

15 Bidder shall have to submit the “Declaration-
cum-Undertaking for Compliance of Safety 
Laws and Regulations” as amended in 
Annexure / Form attached  

    

      

 
 
                                                                        
            

 (2) 
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9.0 ANNEXURE –J 
 
SCHEDULE OF DEVIATION FROM GENERAL AND TECHNICAL 
SPECIFICATIONS 
 
All the deviations from the general and technical specifications shall be filled by 
BIDDER clause by clause in this schedule. 
 

Sr. 
No 

SECTION  CLAUSE NO AS PER TENDER 
DOCUMENT 

DEVIATION 

     

     

     

     

     

     

     

     

 
The bidder here by certifies that the above mentioned are the only deviations from OWNER‟s 
Tender enquiry. The bidder further confirms that in the events any other data and information 
presented in the BIDDER‟s proposal and accompanying documents are at variance with specific 
requirements laid out in the OWNER‟s Tender Document, then the latter shall govern and will be 

binding on the BIDDER for quoted price. 
 
 
 
COMPANY SEAL    SIGNATURE   ……………….… 
          
      NAME     ……………..……….… 
            
      DESIGNATION …………….….. 
 
      COMPANY ………………..….… 
 
      DATE  ……………………….….. 
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10.0Annexure-K 
 
Form-A 
 
List of qualifying staff to be submitted with physical documents 
 

Sr. No. Name of Supervisor  Qualification Experience 

    

    

    

    

    

    

 
 
Contractor / Authorized Representative‟s  
Signature, Company‟s / Organization‟s Seal & Date  
 
 
Note: Form-A of Bid without price shall be submitted with Part-I 
 
 
6. Form-B 
 
List of Tools & Tackles to be submitted with physical documents 
 

Sr. No. Description Nos.  Status 

    

    

    

    

    

    

 
 
Contractor / Authorized Representative‟s  
Signature, Company‟s / Organization‟s Seal & Date  
 
 
Note: Form-B of Bid without price shall be submitted with Part-I 
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 ANNEXURE-L 

 
PARTICULARS OF THE BIDDER 
 

Sr. 
No. 

Particulars 
Please provide 
information here. 

1.  Name of Bidder 
 

 

2.  a. Registered Office Address: 
 

b. Address for Correspondence: 

 
c. E-mail ID: 

 

 

3.  Contact Details: 
 
Contact Person Name 

 

Telephone No. : 

 

Mobile No.: 

 

 

4.  Year of establishment 
 
PAN No. 

 

GST No 

 

 
 

COMPANY SEAL      SIGNATURE   
………………… 
          
        NAME ………………… 
 
        DESIGNATION …………….. 
 
        COMPANY ……………… 
         
                                                                                               DATE …………….. 
 

 
 
 
 
ANNEXURE-M 
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11.0 PERFORMA CERTIFICATE 
(No claim, No arbitration) 
 
To, 
General Manager (SLPP) 
Gujarat Industries Power Company Limited, 
Surat Lignite Power Plant, 
Village: Nani Naroli, Ta. Mangrol, 
Dist. Surat – 394110 (Gujarat). 
 
Dear Sir, 
 
Subject:__________________________________________________________ 
 
Ref: Work Order No.:_____________________________________Dated____________ 
 
We hereby confirm with free consent as under:- 
1. The measurements certified in final bill are full and final. We accept all the certified 

measurements and no claim related to the measurement is left. 
2. The payment certified in that or above referred LoI / contract is full and final. We 

accept this, and no claim related to payment is left. 
3. The rates of the LoI / contract and its amendments are firm till completion of contract 

and extension period. We shall not claim any escalation against these rates. 
4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we 

will not resort to arbitration. 
5. No extra items are left to be settled. 
6. We do not have any claims against any item related to the LoI than those items 

certified in the bills. 
7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL 

against non compliance or as decided by GIPCL within terms & conditions of contract. 
8. We have paid royalties, taxes for all the materials procured by us, for carrying out the 

works for above LoI and we indemnify GIPCL from any liability arising thereof. 
9. In case of any disputes arising in future related to payment of royalties, all liabilities of 

settlement of dispute and its payment if any, will be borne by us. 
10.  We have paid wages to all the workmen who were deployed by us for carrying out 

above referred work as per prevailing Minimum wages act. We have also fulfilled all 
requirements of the P.F. Act. We have maintained all records necessary as per the 
statutory requirements. We hereby indemnify GIPCL from any disputes arising in 
future related to payment of labors, Provident Fund, etc.. and confirm that all liabilities 
of settlements of disputes and their payment is our responsibility.  

 
The above confirmation will come into effect as soon as payment from final bill after due 
recoveries will be received by us. 
 
For, M/S.______________________ 
 
Signature, Stamp and date. 
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12.0 Annexure-N. 
EQUIPMENTS LIST FOR BOILER AND ITS AUXILLARIES. 
 
There are four CFBC boilers out of which unit 1&2 having capacity of 390 Tons/Hr 
and unit 3&4 having capacity of 405t/hr . The following are the main auxiliary 
equipments for each boiler. 

A) Boiler Pressure Parts :- It includes a) Combustor consisting of water wall , FBHE 
1,2,3,4 bundle & empty chamber, b) Boiler Drum, c) High pressure valves & its 
piping , d) safety valves of CRH, HRH, MS, Drum, e) Backpass consisting of 
steam cooled wall, SH, RH, Eco coil assemblies, etc . 

B) SA Fan / PA fan :- 02 no fan for each boiler 
C) ID Fan :- 02 no fan for each boiler 
D) Lube Oil Units & Scanner Air Fan: - Lube oil unit for PA, SA, EBFP and 

hydraulic coupling unit of ID fan. It consists of oil tank, its pump, filters, coolers, & 
related piping, hoses.   

E) Blowers: - Arezen & RKR make HT & LT blowers for FBHE, seal pot, seal & 
purge air, Bed ash. 

F) Bed Ash Conveying System: - It consists of 02 no Bed ash Conveyor & its 
Rotary air lock feeder 10 TPH / 32 TPH with intermediate ash bin, 02 no Ash 
cooler assembly with its rotary air lock feeder, 1 no Bed ash pump., 1 no Bed ash 
silo & its Filter cleaning system, 1 no Bed ash filling line to combustor for each 
boiler.  

G) Lignite / Limestone Feeding System :- Lignite feeding system broadly  consists 
of 02 nos Lignite bunker , 02 nos Lignite Conveyor Drag link Chain type , 02 nos 
Rotary air lock feeder , 02 nos Master fuel trip valve, Seal pot NMEJ  for each 
boiler. Limestone feeding system broadly consists of 02 nos limestone bunker with 
its discharge valves, 04 nos limestone rotary air lock feeder and its discharge line 
per boiler. 

H) E.S.P.:- The ESP consists of two pass with 06 nos field & one dummy field per 
pass. 

I) Duct/Damper/NMEJ/MEJ: - It broadly consists of air duct of PA, SA, and blower 
system Flue gas duct up to chimney. Various types of MEJ/NMEJ in Air or flue 
gas duct. 

J) Fuel Oil Handling: - It consists of HFO handling inclusive of FO unloading & 
transfer pumps with steam, electrical heaters for heating. HFO piping up to oil 
station & its related valves. Steam tracing line piping with traps.  

K) Valves: - The valves are consisting of LP valves up to 800 class, HP valves up to 
2500 class. The valve size is from ½” to 16 “. The valves are electrical, pneumatic 
or manual operated. It also consists of Control valves, safety valves, non return 
valves, butterfly valve, Knife gate valve, Gate and globe valves.  

L) Soot Blower: - There are 8 nos long retractable soot blowers & 24 nos Half 
retractable soot blowers installed in each boiler in phase-I & total 44 nos. soot 
blowers installed in each boiler in Phase II.  

M) Fuel Firing System: - It consists of 02 nos Start up burner & its skid, 06 nos bed 
lances & its skid for each boiler. It also consists of 1 no Propane tank along with 
its pump, piping. 
-2- 
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N) Emergency Boiler Feed Pump: - It consists of 1 no diesel engine driven boiler 
feed pump for each boiler. 

O) Hoist: - It consists of electrical operated Swift make hoist. There are 02 hoists at 
PA fan, 02 hoists at SA fan, 02 hoists at ID fan, 02 hoist in blower room, 01 hoist 
in EBFP room and 01 hoist at ESP for each boiler. 

P) Inspection and external cleaning of Various Auxiliaries & stations in boiler 
area:- It consists of inspection & external cleaning of Fans, Boiler, NMEJ, Valve 
station, Bed ash system, Lignite system, Limestone system, Fuel oil system, Fuel 
firing system, Site stores, etc. 
 
This list is indicative in nature.  
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13.0 ANNEXURE-Q 
 
 
Declaration cum Undertaking for Safety Laws and Regulations Compliance  
  (To be submitted on Company’s Letter Head) 
 
 
 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm, 
agree and undertake that all the Statutory and  Safety Laws and Regulations of the applicable 
Authority/ies shall be strictly followed for all types of works at the site during the period of the 
Contract, if awarded to me. 
 
. 
 
 
Signed and Stamped by the 
Authorized Signatory  
Of the Bidder  
 

 
Declaration for Contractual Litigations 
(To be submitted on Company’s Letter Head) 

 
Please Tick (√) whichever is correct option 

 
 
I ______________________ on behalf of ………Name of Party/Company………..hereby confirm 
that I /We have 
 

a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat 
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies / 
undertakings / organizations for the last three( 03) years. There are no 
ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings / 
GoG supported Companies, including GIPCL. 
 Please Tick(      ) 

OR 
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings / 

Depts. / Authorities and Govt. of Gujarat supported companies / undertakings / 
organizations for the last three( 03) years.  

 
Please Tick(      ) 
 

If  “b” is applicable, please submit the details for the same. 
 
The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this 
regard shall amount to disqualification of the Bid being submitted herein. 
   
        
    Signed and Stamped by the 
   Authorized Signatory     Of the Bidder 
 
 

*************************** 


