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NOTICE INVITING TENDER (NIT)

TENDER/BID NO.: SLPP/MECH/AC&V/BMC/2023-25

Name of work

4X125 MW, Surat Lignite Power Plant, Unit # | to IV: Biennial
Handling and Maintenance Contract for Phase-1 & Phase-2
Central AC plant, Package AC, Window/split AC and
Ventilation Systems (Includes mechanical, electrical and C & |
system) for two years 2023-25

Place of work

Surat Lignite Power Plant, Village: Nani Taluka:

Mangrol, Dist.: Surat - 394110 (Gujarat).

Naroli,

Quantity

The successful Bidder will be awarded this contract involving
total quantities of various items as mentioned against item
descriptions in BOQs.

Contract period

02 years.

EMD

Rs. 71,000.00 by RTGS or Demand Draft payable at SBI, Nani
Naroli or Bank Guarantee in favor of GIPCL from approved
Banks mentioned in this tender in subsequent clauses.

Cost of tender document /
tender fee

Rs. 2950 (Rs. 2500 Tender Fee plus 18% GST) by RTGS
only in favor of GIPCL payable at SBI, Nani Naroli.

Availability of online e-
Tender document

On website: www.nprocure.com from 04.05.2023

Last date of online | 25.05.2023 up to 17:30 hrs. on website: www.nprocure.com
submission of offer
Submission of EMD, | On or before 25.05.2023 during office hours at office of Surat

Tender fee and other
supporting documents for
technical Bid in physical
form.

Lignite Power Plant, Nani Naroli, Dist. Surat.

E-Reverse Auction

E-Reverse Auction will be executed through website: https://e-
auction.nprocure.com (Schedule will be intimated later on to
eligible bidders).

NOTES:

1.

Amendment / corrigendum of the tender document, forms, schedules, etc... may be
done any time by the GIPCL during the period of publication of tender in the website.
The Bidders are required to visit the website regularly till the last date & time of Bid
submission.

GIPCL reserves the right to reject any or all the tenders or split the work among the
Bidders without assigning any reason thereof.

The Bidders are required to quote the rate strictly as per the terms and conditions
mentioned in the tender document, adhering to technical specifications as well.

The conditional tender will not be entertained and shall be liable for rejection.

The Bidders are required to submit their Bids online only through the website
WWw.nprocure.com
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Bidders are advised to upload the tender well in advance to avoid delay in
submission of tenders due to n-procure site related issues. In case of any issues
/difficulties cropping up during on line uploading / submission of documents, bidders
are requested to inform these well in advance (at least two days before closing of
tender) to (n) Code Solutions as mentioned in Section-B of tender and as well as to
GIPCL mail to opsharma@qipcl.com.

The EMD, Tender fee & other supporting documents are to be submitted in physical
form only at the following address: -

Chief General Manager (SLPP)

Guijarat Industries Power Company Limited
Surat Lignite Power Plant

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.: Surat - 394110, Gujarat.

Phone: (02629) 261063-72.

E-Mail: opsharma@gipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS

PLANT SYNOPSIS

Guijarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed
capacity of 1184.4 MW. GIPCL has Commissioned total capacity of 374.4MW of
Renewable Capacity comprising of 112.4 MW Wind and 262 MW of Solar Power
Projects as on date in its portfolio. The Company has successfully commissioned a 2
X 40 MW Solar Project in September, 2017 as well as a 75 MW Solar Power Project
in June, 2019 at Gujarat Solar Park, Village Charanka, Dist.: Patan. The Company
has commissioned the 100 MW Solar Project at the Raghanesda Solar Park,
Banaskantha, Gujarat on 10.08.2021.

Surat Lignite Power Plant (SLPP) with four units of 125 MW capacities each is
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has
also operating its own captive Lignite and Lime Stone Mines close to the Power
Plant. The Power Plant is based on Circulating Fluidized Bed Combustion (CFBC)
technology for the Boilers, where Lignite is burnt along with Lime Stone in the
Combustor of the Boiler.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba,
which are on Mumbai-Ahmedabad highway. From Kosamba, SLPP is around 32 KM,
out of which 27 KM is part of the National & State Highway and balance 5 KM is
District Road. From Kim, SLPP is around 18 KM, out of which 13 KM is the State
Highway and balance 5 KM is District Road. The nearest Broad Gauge Railway Line
is at Kim, which is around 21 KM from the SLPP. Surat is approximately 50 KM from
the SLPP. Location Map for SLPP is as under.

[& surat Lignite Power Plant - Google Maps -

Internet Explorer X

o -

=7 SAPESS - PRD 2| Alabama ends Clemso... ~

[Z¥ surat Lignite Power Plant - Google Maps i ~ B - = @b - Page~ Safety~ Tools~ @~
i) Kadipani
= Surat Lignite Power Plant, Gujarat State Highw Boiche (25 sy Gipaksutharis.ds@gmail com #6829 sign out
Ikhar [Tea) .22
b = fies) Gadod Wadia
= iani Palej . =7 ada
E  Surat Lignite Power Plant & . Sings Magrol Kareli
=3 a
S GJSH168 Directions - Tankaria Majgar - . e vadiy;
" Gujarat 394110 RE
saRiver
Narmes
Qsy Nabip Pratap Nagar Zarw Bhagdari
Umalla
Junaraj
Kabirvag Raipard o . ‘u) Molgi
(s} o
=
&3 Jhagadia fray
Bl Bharuch e Ues)
RafnigET, Vegnigy Manad Bhadbhut e 7 (eo) Ast
W Kochbar Mokl
Ardaca puUsy Khatam
] Netrang Narmad:
Ankleshwar > i Dediapada
a3 ] Nivalda Dev Mogi
-
s Dehli a7s) 538
Sagbar Akkalkuva
] Khap )
~ Selambi {ED)
] - Sabuti Chikda
Sun: Pand Mota Miya f
Mangrol
Kosamba 3] -
Nav. — Zankhvav Umarpada G
Vankal =5} Dhi
= ? )
(e B
= Surat Lignite Power Plant Haripu:
Tadkeshwar 555 B9 3}
Oh
Danda " s [
= g 2
o & Khandba N
7 = Shet
=2 Mandvi (2} &
Uleai
Kadod = =
" £ Anumala 2 angepur
pea= Songadh Navapur L2
! 1
s} F
n Wy
Bajips Pan Amb L)
Vank: Raipur D
228 =
LD, (=) alod~(17¢] Pervad 7 B
) 755 Vadoli
(1o} E3 Mahuv o Borz: +
Py o
| satelite = = Google Karvanda {7
3 (1e0) Girmal = -
et 10kmi_______1 LteMode Mapdsta©2015Google  Tems

Doni

e

L el =

& Internet | Protected Mede: Off

Page 5 of 121



E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".
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The Company intends to award Biennial Handling and Maintenance Contract for
Phase-1 & Phase-2 Central AC plant, Package AC, Window/split AC and Ventilation
Systems (Includes mechanical and C & | system) for two years 2023-25 at SLPP and
is therefore inviting open tenders online (www.nprocure.com) from experienced &
resourceful contractors.

2. SCOPE OF WORK

2.1 The scope of work under this tender enquiry covers total handling &
maintenance of mechanical, electrical and C & | system (preventive, breakdown
and annual shut down job) of Phase-1 & 2 AC & Ventilation system at 4 x 125
MW Surat Lignite Power Plant.

The detail of scope of work with technical activity & estimation is given in
enclosed Section-E1 & E2 as under:

1. Package-1 (For Phase-1 UNIT # 1 & 2 AC & Ventilation System).
2. Package-2 (For Phase-2 UNIT # 3 & 4 AC & Ventilation system).

2.2 The bid submitted by the bidder not covering the total scope of work and
services as detailed out in the tender document shall be liable for rejection.

2.3 Quantum of job mentioned against all items in the price bid are indicative only &
may vary as per site requirement & not to be construed as maximum or
guaranteed quantity. The quantities shown in the price bid are approximate
guantities for the contract period and they may vary as per job requirements.

2.4 All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his quoted rates.

Detail scope of work shall be as per clause no. 1 of Section-D.

3. GENERAL INSTRUCTIONS

The Bidders who are interested in participating in the tender must read and comply with the
instructions and the Terms &Conditions contained in the tender documents.

The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any alteration,
erasures or overwriting shall be liable to make the tender invalid unless the same is neatly
carried out and attested over the full signature of Bidder. The decision of the Company to
interpret the information and rates filled in by the Bidder shall be final and binding on the
Bidder.

The Bidders are requested to make themselves fully conversant with the General Conditions
of Contract, Special Conditions of Contract, Technical Specifications, Site conditions, Safety
& Health Aspects and Norms to be observed etc. before submitting their bids so that no
ambiguity arises in these respects subsequent to submission of the Bids.

Before quoting the rates, the Bidder should go through the specifications, scope of work etc.
and get himself fully conversant with them. The Bid should include cost of mobilization and
cost to adhere to all Safety Norms as described in the tender. No relaxation or request for
revision of quoted/accepted rates shall be entertained subsequent to the opening of Bid on
account of mobilization or Safety costs.
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".
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Bidder has to submit all the information as per required Bid document. Failure to furnish all
the information as per required Bid documents or submission of a Bid containing deviations
from the contractual terms and conditions, specifications and requirements, shall be
rejected.

The Bids shall be submitted within the time frames set out in the Notice Inviting Tender
(‘NIT’) and Bids submitted thereafter shall not be accepted and considered. The tender
documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms & specifications in the Bid
documents and to get fully acquainted themselves with all the conditions and matters which
may affect the subject matter of the work/tender or the cost thereof. If any Bidder finds any
discrepancies or omissions in the specifications and documents or any doubt in true
meaning or interpretation of any part, he shall seek necessary clarifications in writing if
required. Conditional offers shall not be considered and liable to be rejected. The Company
reserves the right to extend the deadlines for submission of the Bids by giving amendments.

During evaluation of Bids the Company may, at its discretion ask the Bidder (s) for
clarification of their Bid. The request for clarification and the response shall be in writing and
no change in prices or substance of the Bid shall be sought, offered or permitted.

The Company reserves the right to amend/ modify the Bidding documents at any time prior
to the deadline for submission of Bids, either at its own discretion or in response to the
clarification requested by a prospective Bidder. In such case, the Company may in its
discretion extend the deadline for submission of Bids in order to facilitate the prospective
Bidders for incorporating the effect of the amendment in their Bids.

The Bidders shall bear all costs and expenses associated with the preparation and
submission of their respective Bids, to attend meetings or conferences, if any, including any
pre award discussion with the successful Bidder, technical and other presentations etc. and
the Company shall not be liable for any expense thereof.

If the successful Bidder is a joint venture, formed of two or more companies, the Bidder
along with the partners shall accept joint and several responsibilities and liabilities for all
obligations under the Contract. Timely and satisfactory completion of the work and strict
adherence to the allotted time frames for jobs shall be the essence of the contract.

The Company reserves the right to qualify/disqualify any applicant without assigning any
reason. The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the Bid forms, attachments and other supporting documents submitted by the
Bidder.

4. PLANTVISIT

The Bidder is advised to visit the Surat Lignite Power Plant (SLPP) after downloading the
tender copy from website: http://etender.gipcl.com/ to study the actual working conditions,
before submitting their offer. The Bidders shall examine the site of works and its
surroundings and see for himself that may be necessary for preparing the Bid and entering
into a contract. All costs and liabilities arising out of the site visit shall be at Bidder’s account.
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The submission of tender by a contractor implies that he has read these instructions,
conditions of the contract etc. and has himself aware of the scope, nature of works &
specifications of the works to be done. GIPCL will not, therefore after acceptance of
contractor’s rate, pay any extra charges for any other reason in case the contractor is found
later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract document shall not vitiate the
contract or release the contractor from executing the work comprised in the contract
according to scope of works, magnitude of the works, requirement of materials, equipment,
tools& tackles, labour, etc. Contractor has to complete the work in accordance with the
contract documents irrespective of any defects, omissions or errors that may be found in the
contract documents.

The Bidder is deemed to have examined and understood the tender document, obtained his
own information in all matters whatsoever that may affect the works to be carried out
especially mentioned or works which may have to be carried out to fulfill his contractual
obligation within the scheduled rates and to have satisfied himself to the sufficiency for his
offer.

BIDDER shall inspect the site, examine and obtain all information required and satisfy
himself regarding matters such as access to site, communication, transport, working
condition including constraint of work place, confined area, quantum of dusting, running
equipment, importance of work, round the clock working conditions, safety requirements,
right of way, the type and number of equipment and facilities required for the satisfactory
completion of work, the quantity of various items of the work, the availability of local labour,
availability and rates of material, local working conditions, uncertainties of weather,
obstructions and hindrances that may arise, etc which may affect the work or cost thereof,
before submission of his Bid. Ignorance of site conditions shall not be accepted by the
GIPCL as basis for any claim for compensation. The submission of a Bid by the BIDDER
will be construed as evidence that such an examination was made. Any later claims /
disputes in regard to rates quoted shall not be entertained or considered by the GIPCL.

The rates quoted by BIDDER shall be based on his own knowledge and judgment of the
conditions and hazards involved and shall not be based on any representations of the
Engineer.

5. ELIGIBILITY CRITERIA

The following criteria will be adopted for qualifying the Bidders for consideration of
the Bid for the further proceeding.

5.1 Bidder should possess minimum three years of experience in handling/operation &
maintenance of single machine of 100TR capacity of AC & Ventilation system out of
last FIVE years in power plants / process industries and should enclose proof of the
same

Bidder shall submit necessary evidence for the same like self attested copies of work
orders/Work Execution/work completion certificates from clients and should enclose
proof of the same. The work completion certificate shall comprise of Order value &
Executed value. Bidders should have executed the work directly. The work executed
as a sub-contractor or subletting agency shall not be taken in to consideration.
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Bidder should produce evidence of having experience of successfully completed
similar works as defined hereunder during last FIVE years ending last day of the
month previous to the one in which tender is invited, satisfactory progress of ongoing
works etc. secured from clients along with self attested copies of documentary
evidence preferably photo copies of work experience. The experience should be
either of the following:

a. One similar completed work each costing not less than the amount equal to Rs
25.02 Lakh with GST.
OR
b. Two similar completed work each costing not less than the amount equal to Rs
16.68 Lakh with GST.
OR
c. Three similar completed work each costing not less than the amount equal to Rs
12.51 Lakh with GST.

Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion / execution certificates issued by clients.

Tender fee: The tender fee of Rs. 2950 shall be accompanied in form of Demand
Draft / RTGS.

EMD: The EMD of Rs. 71,000.00 shall be accompanied in the form of DD /RTGS or
Bank Guarantee given by Bank as described in subsequent tender Documents.

Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner.

Attested copies of relevant documents duly signed & seal on each & every page shall
be submitted. The above documents will be analyzed and after satisfaction, the Price
Bid will be open. GIPCL may verify the documents, experience certificates issued by
concern authority. After opening of technical Bid, if any required attested documents
found missing in the Technical Bid submitted by the Bidder, the tender inviting
authority may inform to that Bidder by E-mail to submit the missing required
documents within stipulated time limit. If Bidder/Bidders fail to submit within stipulated
time, their Bid will be declared technically disqualified and no further correspondence
will be entertained.

Bidder should have average annual turnover more than or at least Rs. 12.51 Lakh for
last three financial years. Bidder shall furnish annual audited financial statement duly
certified by a qualified Chartered Accountant, who should be a member of the
Institute of Chartered Accountants of India for the last three financial years to
demonstrate the financial healthiness of the company. The balance Sheet must be in
the name of the company. Any type of MOU for this purpose will not be entertained

Note: 1. In case, the annual turnover is less than the statutory guideline which does
not require audit, the bidder shall submit the turnover certificate from
Chartered Accountant.

The Net worth of the bidder should be positive as evidenced from the audited
accounts of last financial year.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN), GST
Registration Number. Copies of the same shall be submitted.
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5.10 In case Bidder is Consortium / Joint deed of undertaking of company, the above
requirements / credential of consortium leader / bidder shall be considered unless
otherwise specifically mentioned in the tender.

5.11 If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered /
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations, Bid of that party will be liable to be rejected. Bidder agrees and
undertakes to accept decision of GIPCL in this regards as final and binding on the
Bidder without any demur and that no further correspondence shall be done in this
regard at any stage. Bidder shall have to submit the “Declaration for Contractual
Disputes/Litigations” as amended in Annexure-N attached.

5.12 Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of
Safety Laws and Regulations” as amended in Annexure -M attached.

a. If any Major Violation of any safety law(s) / Rule(s) is / are found during the
preceding Three (3) years, Bid of that party will be liable to be rejected.
Bidder agrees and undertakes to accept decision of GIPCL in this regards
as final and binding on the Bidder without any demur and that no further
correspondence shall be done in this regard at any stage.

b. If any of the details submitted in the prescribed Annexure / Form to the Bid
is/are found to be false, incorrect at any time in future, then the Contract
awarded to that Bidder / Contractor shall be liable to be terminated
forthwith without any notice / correspondence and Bidder agrees and
undertakes to accept decision of GIPCL in this regards as final and binding
on the Bidder without any demur and that no further correspondence shall
be done in this regard at any stage. Further, Performance / Security
Deposit will also be liable to be forfeited. Any dues to GIPCL from the
Bidder / Contractor shall be recovered from the pending bills or any other
dues payable to the Bidder / Contractor, if any or otherwise through any
other recourse available under the Laws.

5.13 Site Visit is mandatory prior to submission of bid to understand the scope of work,
working conditions, site conditions, equipments, tools & tackles, labor deployment,
associated risk, surrounding etc.

The Bidder shall submit all the evidences, documents, attested copies of work orders
& work completion certificates etc... as a proof with EMD & Tender Fee and also
provide the requisite details online for meeting the prequalification requirements.
GIPCL will verify the experience, performance, capability & strength of Bidders,
independently for executing the job. GIPCL may visit the site & consult the owner of
the industry/property where similar job is executed by Bidder. GIPCL reserves the
right to accept/split/cancel/reject any/all Bids without assigning any reason thereof.
The tenders of qualified Bidder/Bidders shall only be considered for further
evaluation.

6. LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating to
the Bid exchanged by the Bidder and the Company, shall be written in the English
language. Any printed literature furnished by the Bidder, written in another language
shall be accompanied by an English translation for the purpose of interpretation of
the Bid.

7. EARNEST MONEY DEPOSIT (EMD) and TENDER FEE
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

a. An EMD of Rs. 71,000.00 and Non-refundable Tender fee Rs. 2950/- (including
applicable GST) shall accompany with Bid.

b. The EMD shall be by RTGS or in the form of a crossed bank Demand Draft in favour
of Gujarat Industries Power Co. Ltd. please see details immediately below as
applicable for EMD to be paid by RTGS

c. The Tender fee shall be in the form RTGS only as per following details:

i. Name of account holder: Gujarat Industries Power Co. Ltd.
il Alc. No.: 33514692834
iii. Name of Bank: State Bank of India

iv. Address of Bank: Utility Building, Nani Naroli, Taluka Mangrol, Dist. Surat.
Pin 394 110

V. IFSC code: SBIN0013423

Vi. MICR code: 394002513

d. The EMD, in alternative, may be submitted in the form of irrevocable Bank Guarantee
in favor of Gujarat Industries Power Company Limited from any Nationalized
Bank including Public Sector bank or any Nationalized Banks, Axis Bank,
ICICI Bank, HDFC Bank, Kotak Mahindra Bank, Indusind Bank, Federal
Bank, Bandhan Bank, Standard Chartered Bank, AU Small Finance Bank as
per Performa of BG enclosed with this e-tender under Section-F.

e. In case EMD is paid in the form of BG, the same shall be valid for a period of 180
days after the due date for submission of the bid.

f.  The successful bidder will provide a security deposit or performance bank guarantee
as required. The EMD of the successful bidder will be returned after
submission of Security Deposit or performance bank guarantee by successful
bidder”

g. The earnest money deposit paid in the form of demand draft will be refunded to the
unsuccessful BIDDER as soon as the tender is finalized.

h.  Any bid not accompanied with EMD and Tender fee will be rejected.

i.  No interest shall be payable on EMD.

j- The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or
(i) withdraws his tender before the validity date of the tender.

k. SCHEDULE OF EMD & TENDER FEES: -

Documents to be | Address for Submission:
submitted in physical
form on or before | CGM - (SLPP)

due date of closing | GUJARAT INDUSTRIES POWER CO. LTD.,
of the tender (Surat Lignite Power Plant)

Village — Nani Naroli, Taluka — Mangrol
District — Surat 394 110, Gujarat

Phone: 02629-261063 (10 lines)

Fax: (02629) 261073 / 261074

8. SUBMISSION OF BIDS

A: MODE OF SUBMISSION
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The bids shall be submitted online at www.nprocure.com within the dates specified in
the NIT along with the details of tender fees, EMD in two parts as under:

(a) Pre qualification and Techno-commercial Bid without price.
(b) Price Bid.

Note: Tender fee and EMD shall be submitted in physical form on or before due date
of closing of the tender.

(@) Pre qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with
techno-commercial deviations, if any, shall accompany the bid. The
following Information shall be provided in the techno commercial bid:

1. Qualification and experience of site in charge.

2. Schedule of deviation (Annexure-J) Technical as well as commercial, if
any.

3. Qualification & experience of Supervisors/Engineers.

The following supporting documents shall also be submitted along with EMD &
Tender Fee in physical form:

1. The tender documents dully signed in all pages without price bid along
with techno-commercial deviations, if any.

Proof of experience meeting the minimum eligibility criteria

Performance certificate issued by clients.

Previous work order copies.

Details of present work order (if any)

Turn over for the last three years, audited annual accounts/financial
statements i.e. profit and loss account and balance sheet duly certified
by a practicing CA will be required.

7. P.F Number and Allotment Letter.

8. PAN Number.
9
1

oabkwnN

. GST registration number/certificate copy.
0. E-Auction USER ID

(b) Price Bid:

1. Price Bid shall be submitted only in soft form through www.nprocure.com.
Note: Estimate includes cost of all manpower, supervision, equipments,
vehicles, consumables, tools & tackles, transportation, Safety statutory
compliance, mobilization etc...

2. Bidder shall have to quote the rates in the form of %age. i.e. “At
Estimated Value OR %age below the estimated value
OR %age above the estimated value in online price bid.”

3. Bidder shall also quote applicable GST in online price bid.

4. After considering quoted % on Base Estimated rates, total quoted amount will
be derived by applying (Adding / deducting) % quoted by vendor & GST.

Total quoted price = Base Estimated rates + Quoted % (+ /- or equal on Base
Estimated rates) + GST

5. To participate in E-Reverse Auction, bidders have to create E-Auction USER
ID on https://e-auction.nprocure.com and it is mandatory to submit the same
along with physical Technical-Commercial Bid; so that the bidder shall be
allowed to participate the e-Reverse Auction.
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6. For conducting e-Reverse Auction, lowest 50% out of total eligible Bidders

(rounded to the next higher whole number) or up to Three (03) nos. of eligible
bidders L1 to L3 (whichever is higher) will be invited.

7. L1 price (including GST) will be declared through nProcure’s e-Auction Portal:

https://e-auction.nprocure.com to start e-Reverse auction process and final
received lowest auction price in the value by e-Reverse auction process will
be the final L1 rate.

8. Minimum decremental value for the e-Reverse auction will be set by GIPCL

prior to start of e-Reverse auction and this will be applicable during each
reverse Bid hit.

9. Duration for the e-Reverse auction will be 30 Minutes with extension of 15

Minutes at every single reverse bid received during the last 05 minutes, till
there is no further reverse bid entry (hit) by the participating Bidders.

10. After e-reverse auction, the revised offer price of final L1 bidder will be

derived based on original GST % quoted by final L1 bidder.

11. Prorata reduction will be applied in the quoted rates for all the items of SoR of

all packages after price discovery through e-Reverse Auction.

12. The quantities shown in the price Bid are approximate for the contract period

and may vary as per job requirement.

13. The Bidder shall fill the Bid documents with utmost care in consonance with

the instructions contained in the Bid documents.

14. GST shall be paid at actual as per prevailing rates as declared by Central

Government on submission of documentary evidence.

15. Rates will remain firm throughout the contract period or any extension

B:

(i)

(ii)

(iif)

(iv)
(v)
(vi)

thereof. There will not be any escalation / compensation to the contractor
against any revision in MWR (Minimum Wage Rates).

METHOD OF TENDERING/SIGNATURE ON BIDS

The Bid must contain the postal address like name, residence and place of
business of the person or persons submitting the Bid and must be signed and
sealed by the Bidder with his usual signature. The name of all persons signing
should also be typed or printed below the signature on each page.

Bid by a consortium / joint deed of undertaking of company / partnership firm
must be furnished with full names of all partners and be signed with the
partnership name, followed by the sighature and designation of one of the
authorised partners or other authorised representative(s). A certified copy of the
power of attorney authorizing such partner or representative shall also be
submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company by the President, Managing Director or by the Secretary
or other person or persons authorised to Bid on behalf of such
Corporation/Company. A certified copy of the board resolution/power of attorney
authorizing such partner or representative shall also be submitted.

The Bidder's name stated on the proposal shall be the exact legal name of the
firm.

Erasures or other changes in the Bid Documents shall be initialed by the person
signing the Bid.

Bids not conforming to the above requirements of signing may be disqualified.

9. MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.

The Bidder may modify or withdraw its bid prior to the deadline prescribed for
submission of bids.
No Bid shall be modified subsequent to the deadline for submission of Bids.
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No Bid shall be withdrawn in the interval between the deadline for submission of
Bids and the expiration of the period of bid validity specified by the Bidder on the
Bid Form.

10. POLICY FOR BIDS UNDER CONSIDERATION

a. Bid shall be deemed to be under consideration immediately after opening of the

bid and till official intimation of award/rejection made by the Company to the
Bidders.

While the Bids are under consideration, Bidders and / or their representative or
other interested parties are advised to refrain from contacting by any means, the
Company. The Engineer, if necessary, will obtain clarifications on the Bids by
requesting for such information from any or all the Bidders, in writing as may be
necessary. The Bidder will not be permitted to change the price or substance of
the Bid after the Bid has been opened.

11. EFFECT AND VALIDITY OF THE BID

a. The Bid should be kept valid for acceptance for a period of one hundred and

b.

eighty (180) calendar days from the date set for opening of Bids.

The submission of any Bid along with the required documents and specifications
shall constitute an agreement that the Bidder shall have no cause of action or
claim, against the Company for rejection of his Bid. The Company shall always be
at liberty to reject or accept any Bid or Bids at his sole discretion and any action
will not be called into question and the Bidder shall have no claim in that regard
against the GIPCL.

12. OPENING OF BIDS

a.

The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case may
be, in presence of Bidder's representatives whenever such a procedure has been
specified. Otherwise the tender will be opened by the authorised officers of
GIPCL.

Preliminary Examination:

The Company will examine the Bids for any computational errors, for sureties
furnished by bidder, for authentication of documents submitted and completeness of
the Bids.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall prevail
and the total price will be corrected & will be binding to the bidders.

If there is a discrepancy between the Total Bid Amount and the sum of total
prices, the sum of total prices shall prevail and the Total Bid Amount will be
corrected & will be binding to the bidders.

13. EVALUATION & COMPARISON OF BIDS

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the

lowest evaluated Bid in conformity with the specifications of the tender
documents.
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13.2 The Technical Bids will be examined for minor matters regarding qualification
of bids. Subsequent to correspondence with the respective bidders, the
decision of Tender Committee will be final.

13.3 All responses to requests for clarifications shall be in writing and shall be
presented to the Company through e-mail or in a sealed envelope on or before
the given date requested by the Company. If the Technical clarifications
sought by the Company do not reach the Company on or before due date, the
Bid will be rejected.

13.4 The comparison of all the Bids shall be carried out with reference to the scope
of work as per the technical specification. Any deviation/omission shall be
evaluated at highest quoted price of the deviation/omission quoted by any of
the Bidder. In case a separate price (for omission) is not given by any other
Bidder, a reasonable price of the same shall be taken & the same shall be
binding to the Bidders.

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par.
The loading shall be carried out at an interest rate of 2% above PLR of SBI.

13.6 A Bid to be substantially responsive shall be one which on evaluation confirms
to all the terms, conditions and specifications of the Bid documents without any
material deviation or reservation.

13.7 For the above referred purpose, a ‘material deviation’ shall be one which:

(&) Which affects in any substantial way the scope, quality or performance of
the contract, or

(b) Which limits in any substantial way and in a manner inconsistent with the
Bid documents, GIPCL’s right or the Bidder's obligations, under the
contract, or

(c) Whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without
thereby incurring any liability to the affected Bidder or Bidders or any obligation
to inform the affected Bidder or Bidders regarding the same.

14.2 Any Tender without EMD and Tender fee will be treated as non-responsive and
shall be rejected at the outset & no further correspondence shall be entertained
regarding this.

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids if
such Bidder has quoted an abnormally low rate in the Bid document/price Bid.

15. AWARD OF CONTRACT

15.1 GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest
quotation in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is determined and
evaluated to be qualified to perform the contract satisfactorily.

15.2 The successful bidder shall be intimated of his selection through the Letter of
Intent or Letter of Award/ Work Order which shall be sent to him through e-mail,
courier, fax or registered mail.

15.3 GIPCL reserves the right to cancel / short close the contract during the contract
period without assigning any reason.
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15.4 GIPCL reserves the right to spit the contract quantities between vendors.

16. CONTRACT PERIOD

16.1 The contract will be for a period of 2 years from the date of actual

commencement of operation of the contract as stated in the Work Order
(‘Contract Period’).

16.2 GIPCL reserves the right to extend the Contract Period up to 3 months on the

same rates and terms and conditions without any price escalation and entering
into any new contract.

17. ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.

18. CONTRACTOR’S OBLIGATIONS

A:

(i)

(i)
(i)
(iv)
V)

(vi)

DEPLOYMENT & RESPONSIBILITY OF MANPOWER

The Contractor shall deploy suitably qualified and required manpower for timely
& satisfactorily execution of the works under the contract.

The Contractor shall deploy required skilled, Semi-skilled and Un-skilled
manpower separately for phase 1 & 2 to properly complete the job in
given/scheduled time.

The Contractor shall deploy required skilled, Semi-skilled and Un-skilled
manpower to properly complete the job in given/scheduled time.

The Contractor shall depute its own workmen/labour with proper identification to
enter the plant premises after ensuring that the jobs are scheduled.

At the time of deploying manpower, the Contractor shall strictly comply all the
applicable labour laws/Acts norms including but not restricted to the age of the
workers, women workers and shall also ensure that a police verification and
security check for all the workmen/labour engaged at the GIPCL site is done and
necessary documents regarding the same shall be submitted to the GIPCL’s
authorized representative/officer-in-charge. Any default in complying with the
same or any misrepresentation regarding compliance of the same shall compel
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.
The Contractor shall also comply with the safety requirements and provide his
workmen/labour with safety equipment like helmets, masks, gum boots, a
uniform and other necessary PPEs for properly undertaking the operations
involved under this contract. Following are also to be issued:

a) Safety shoes

b) Goggles / face shield.

c) Ear plug / Ear muff.

d) Hand gloves like electrical hand gloves / cotton hand gloves / Chemical hand
gloves

(vii) Contractor shall nominate / authorize senior experienced person with in-depth

knowledge of standard maintenance practices in writing as site in charge to co-
ordinate with GIPCL engineer and who shall bear overall responsibility for
performance of the contract. Such person shall remain always available at site or
site office allotted to the contractor at SLPP site. Contractor has to submit the
authority letter and documentary proof for the same.
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(viii)The Contractor shall mobilize separate supervisors for Turbine & Its Auxiliaries
and Balance of Plant area who shall co-ordinate with GIPCL’s Engineer In -
Charge for daily entrusted job.

(ix) The Contractor shall mobilize separate supervisors in Phase-l & Il who shall co-
ordinate with GIPCL’s Engineer In - Charge for daily entrusted job. They have to
maintain daily records dully signed for the works carried out and duly certified by
Engineer-In-Charge. The Contractor in co-ordination with the Engineer-In-
Charge shall ensure the availability of adequate manpower to carry out the job
satisfactorily on a daily basis. As per the instruction of Engineer-In-Charge they
have to allot the work and execute the same in specified time limit.

(x) Contractor has to furnish the qualification, certificate, other documents and/or
proof of on hand experience, job & site experience of all skilled & semiskilled
workmen and supervisors. All the details of supervisor & workmen will be
reviewed by EIC and Supervisor & Workmen will be mobilized after clearance of
EIC based on work requirement & suitability. Workmen deputed shall be
experienced and capable of performing the quality job.

(xi) During execution of the works, one or more jobs may be required to be done
simultaneously and the Contractor shall mobilize additional resources
accordingly as per the requirement and as directed by EIC.

(xii) During emergency or similar situations, the Contractor shall be required to
mobilize resources as per the requirment within the period of 24 hours as
directed by GIPCL. If the contractor fails to mobilize required manpower to
complete the job in time, GIPCL will execute the job through other agency at the
risk and cost of the contractor with 10% supervision charges, plus applicable
GST as per extent GST laws & the same will be recovered from the Contractor’s
bill.

(xiil) Important Note: Whenever any of the Unit at SLPP remains under outage
due to any reason, the contractor shall mobilize required work force at site
as per the instruction of EIC within a period of twenty four hours from the
time of intimation to the site-in-charge or via mail to your office. Generation
loss occurred due to insufficient manpower as well as resources will be
viewed very seriously and will invite appropriate punitive measures as
decided by competent authority.

(xiv) During working in high risk area like hot lines of steam/ water/ oil the workman
must wear a suitable safety apron, safety belt, safety hand gloves and goggles. It
is the contractor’s/contractor’s supervisor’s responsibility to ensure it without fail.

(xv) During unit overhauling, the contractor has to enhance the site manpower as per
the requirement and aas directed by EIC to ensure the timely completion of work
(During overhauling period quantum of work increases substantially). For this,
enhanced work shall be completed by deploying additional manpower with
separate supervisor. Payment will be made on item rate basis only. The work
during the overhauling period is to be carried out round the clock. Contractor
should mobilize required number of manpower and execute the work in all shifts
with independent manpower. Contractor should not continue the same
manpower more than 16 hours.

B: TOOLS & TACKLES

() All tools and tackles required to execute the contract are in the scope of the
contractor. The contractor should ensure that tools and tackles are in healthy &
working condition. All consumable items i.e. cloth, cotton waste, kerosene
oil, gases (Oxygen, D/A, Argon), welding electrode, etc. would be in the
scope of the contractor.
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(iif)

(iv)

(v)
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Note: the welding electrode should be approved make i.e. Advani-
Oerlikon, ESAB, D&H, L&T.

The tentative list of such tools & tackles is enclosed as ANNEXURE-G.
The contractor should note that this list is not exhaustive and if any
additional tools and tackles are required for proper performance of the
contract, the same shall also be arranged by the contractor immediately
with no extra cost to GIPCL.

Note: If work is suffered due to want of sufficient manpower, tools & tackles,
vehicles, equipments and/or required consumables then 25% of the total job
cost will be levied as a penalty for each and every instance.

For proper execution of the scope of work, the contractor is required to maintain
sufficient quantity of tools & tackles in good working condition at site as per day
to day work load, transportation of material and emergency situations to
complete the work in stipulated time. Tractor & hydra will be provided free of
cost by GIPCL, based on availability with GIPCL. Contractor has to arrange the
same if not available with GIPCL to avoid any delay during work. If work suffered
due to unavailability of resources penalty will be levied as per tender.

In case of breakdown of equipment, the contractor should work round the clock
for putting back the area in service immediately within minimum time. In case of
any work requirement (normal / emergency) arising during Sunday / holidays &
night hours the contractor should be in a position to mobilize the manpower
immediately within minimum time as per the instruction of EIC. Unavailability of
manpower as well as resources will be viewed very seriously and will invite
appropriate punitive measures as decided by competent authority.

Arrangement for lighting at the work spot has to be made by the contractor.
Contractor has to arrange all lighting equipment such as power cable, hand
lamps. The contractor has to take prior approval for taking electrical power
supply. The contractor should keep hand lamps of 24Volt for confined space and
sufficient quantity of 240 Volt and halogen lamp for other area ensuring safety at
work place.

Pin sockets of IS standards should be used for all electrical connections. For any
accident take place & any damage to the equipment and/or injury to human due
to carelessness in loose connection, contractors will be held responsible & liable
for any recovery/actions.

CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of submission of
online Bid, in writing or by E-mail at the GIPCL's mailing address bjbhatt@gipcl.com
as indicated in the 'Invitation to Bids'. The GIPCL's response (including an
explanation of the query) will be sent in writing or by E-mail to all prospective Bidders
who have received the Bidding Documents.

TIME SCHEDULE

The basic considerations and the essence of the 'Contract’ shall be the strict
adherence to the time schedule for performing the specified 'Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND SPECIFICATION

The Bidder is required to carefully examine the specifications and documents, all the
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies
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or omissions in the specifications and documents or is in doubt for any meaning of
any part, he shall request in writing for an interpretation/ clarification to the GIPCL.

All such interpretations and clarifications shall form a part of the Bid documents.
PAYMENTS

All the payments against the work order shall be in Indian currency and payable
through cheque only.

POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

The schedule of rates shall be read in conjunction with Instructions to Bidders,
General conditions of contract, Special conditions of contract and Technical
specifications.

The gquantities given in the schedule of rates are estimated and will be made as per
actual work carried out as per the rates of work order.

The method of measurement of completed work for payment shall be in accordance
with the method of measurement specified in the tender.

No separate amount shall be payable for use of auxiliary equipment incidental to or in
day to day operation in the course of fulfillment of contractual obligation of the
supplier.

Note: Interested bidders are requested to submit the online tender at least two
days in advance from the due date set for on line submission of bid in order to
avoid non-participation of e-tender due to probable technical problem in
nprocure system.

QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment will
be made, based on actual work done as certified by Engineer-in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract period
based on site requirement. Contractor shall not be entitled for any compensation on
ground of such alteration in scope of work. GIPCL reserves the right to operate or
increase/decrease quantities in each item or omit any item included in Schedule of
Quantity at his discretion. Contractor shall have no claim, whatsoever, on grounds of
loss of anticipated profit etc. on account of the same.

After commencement of the work, GIPCL, for any reason may not require to be
carried out the whole/part of the work as specified in the tender, the ENGINEER-in-
charge shall inform the fact for thereof to the CONTRACTOR and contractor shall
have no claim for any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the full amount of the work not having
been carried out nor shall he have any claim for compensation by reason of any
change having been made in the original specifications and instructions which shall
involve any curtailment of the work as originally contemplated.(to be reviewed with
legal and to be incorporated in special conditions only)
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

1. Tender documents are available only in electronic format. Bidders can
download free of cost from the web site - https://www.nprocure.com and
can also be viewed from http://gipcl.com

2. All Bids (technical and price Bid) should be submitted online through the website
https://www.nprocure.com only. No physical submission of price and technical Bid
will be entertained as it should be furnished online only. Also, no fax, e-mail, letters
will be entertained for the same.

3. Following should be submitted ‘off-line’ in sealed covers separately during
dates & time set in NIT at our office at Village: Nani Naroli, Taluko: Mangrol, Dist.:
Surat - 394 110, Gujarat.

[1] Tender Fee, [2] E.M.D. covers [3] Supporting Documents for Technical Bid.

4. To participate in e-Reverse Auction, Bidders have to create e-Auction USER ID on
https://e-auction.nprocure.com and it is mandatory to submit the same along with
physical Techno-commercial Bid; so that the Bidder shall be allowed to participate in
the e-Reverse Auction.

5. Bidders who wish to participate first time in online tenders will have to register their
firm at https://www.nprocure.com. GIPCL will not be held responsible in case of late
submission for vendor registration.

6. Bidders who wish to participate in this tender will have to procure or should have
legally valid Digital Certificate (Class Ill) as per Information Technology Act-2000,
using which they can sign their electronic bids. Bidders can procure the same from
any of the license certifying Authority of India or can contact (n)code solutions-a
division of GNFC Limited, who are licensed Certifying Authority by Government of
India at address mentioned below

7. Bidder may go through the e-tendering instruction for online Bid participation through
n-procure platform for further details and guidance for participation in the tendering
process through e-tendering. In case of any queries related to e-tendering system,
Bidder may write/contact at following details:

(n) Code Solutions — A division of GNFC Ltd.

301, GNFC Info tower, Bodakdev, Ahmedabad — 380 054 (India)
Tel: +91 79 26857316 /17 /18

Fax: +91 79 26857321

E-mail: nprocure@gnvfc.net

www.nprocure.com, Toll Free: 1800-233-1010(Ext. 501,512,517)

8. Bidder may visit https://www.nprocure.com/html/fag.asp for information regarding e-
tendering registration process.

*kkkkkkkkkk
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SECTION-C
GENERAL CONDITIONS OF CONTRACT

CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security, the successful Bidder, to whom the work is awarded, shall be
required to furnish a Performance Bank Guarantee (PBG)/Contract security deposit
in favour of Gujarat Industries Power Company Limited for guarantee amount at Ten
percent (10%) of the “Annual Contract Price excluding GST” from any Nationalized
Banks, Axis Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, Indusind Bank,
Federal Bank, Bandhan Bank, Standard Chartered Bank & AU Small Finance Bank
only in the format attached in Annexure-B, and it shall guarantee the faithful
performance of the 'Contract' in accordance with the terms and conditions specified
in these documents and specifications. Contract security deposit shall be submitted
strictly within twenty one days from the date of Lol or work order, whichever is earlier.
The guarantee shall be valid up to retention period of four months from the contract
completion date. The Guarantee amount shall be payable to the Company in Bidder's
home currency without any condition whatsoever.

GIPCL reserves the right to forfeit Performance Bank Guarantee (PBG) / Contract
security deposit.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the ‘Retention Period' after
completion of contract and on fulfilling contractual obligations throughout the
retention period. However, any delay in submission of initial SD will result in
equivalent late release of entire SD after guarantee period.

Bid security / EMD should be refunded to the successful bidder on receipt of
Performance Security.

RECOVERY CLAUSE

0] In case of any damage of equipment/machinery due to negligence of
contractor or any other reasons attributed to contractor the decision of
Engineer-in-charge regarding the amount of recovery shall be final and
binding subject to a maximum of 10% of contract value, plus applicable GST
as per extent GST laws. Recovery will be affected from the monthly bills
and/or retention money/security deposit.

(i) If the contractor fails to execute the work as per directions of Engineer (l/c)
within the time frame given in work order and as per day to day instructions
by Engineer-in-charge, GIPCL shall get the work done by third party at the
risk & cost of the contractor with 10% additional overhead charges of GIPCL,
plus applicable GST as per extent GST laws

(i) Party shall preserve the materials like pipes, bends, flanges, valves, piping
fittings, bolts, paints, spares and lubricants of the auxiliaries etc. Issued for
execution of the job & shall guard it properly against theft or pilferage. In case
of theft of materials issued to the party, appropriate amount (equivalent to the
cost of the pilferage material) will be recovered from their bill.

ASSIGNMENT AND SUBLETTING OF THE CONTRACT
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The contractor shall not assign or sub-let any part of the contract to any other party
or agency without written permission from GIPCL.

4. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
shall pay all such claims within 15 days of claim failing which the same shall be
deducted from the bills of contractor.

TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule and
in case contractor fail to complete the job, GIPCL shall recover from his bill, Security
Deposit and / or whatsoever for expenses incurred to complete the job with additional
10% overhead charges, plus applicable GST as per extent GST laws.

In case if contractor’s services are not found satisfactory with respect to mobilization,
time bound completion of work, workmanship & safety (OHSAS policy of GIPCL)
then GIPCL has right to terminate the contract at any time by giving him 15 days
advance notice without assigning any reason and will make the alternate
arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages
after giving 15 days advance notice to the contractor if any of the following events
occur —

i. Contractor is adjudged as insolvent.

il. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per
requirements of the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of
the acts, matters or things, which as per the contract are to be observed and
performed by the contractor.

V. Contractor repetitively violating the safety norms for more than three
incidents.

Vi. Any major contradiction of applicable labour laws.

Vii. Any major deviations from contractual terms and conditions including quality
of job.

viii. GI{DCL reserves the right to cancel/short close the contract during the contract
period by giving one month notice without assigning any reason.

iX. GIPCL reserves the right to terminate the contract without giving any reason

whatsoever and forfeit the PBG.

FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL /ENGINEER
may employ and pay other agencies to execute any such work whatsoever as may
be necessary to give effect thereto and all costs incurred in connection therewith
shall be recoverable from the CONTRACTOR by the GIPCL on a certificate by the
GIPCL/ENGINEER as a debt or may be deducted by him from any money due or to
become due to the CONTRACTOR.
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If the contractor fails to execute the work or fails to mobilize the resources and
equipments as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL'’s safety rules & regulations, ENGINEER/ GIPCL shall get
the work done by third party at the risk & cost of the CONTRACTOR with additional
10% overhead charges of GIPCL, plus applicable GST as per extent GST laws and
all costs incurred in connection therewith shall be recoverable from the
CONTRACTOR by the GIPCL /ENGINEER as a debt or may be deducted by him
from any money due or to become due to the CONTRACTOR.

In case if contractor’s services are not found satisfactory with respect to mobilization,
time bound preventive / breakdown maintenance, workmanship & safety (OHSAS
policy of GIPCL) then GIPCL has rights to terminate the contract at any time by
giving you 15 days advance notice without assigning any reason and will make the
alternate arrangement at cost and risk of the Contractor.

SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the contract
to the extent possible shall be settled amicably between the parties. If amicable
settlement cannot be reached all the disputed issues shall be resolved through
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL
according to the provisions of The Arbitration And Conciliation (Amendment) Act,
2019. The place of arbitration shall be at Surat/Vadodara or any other place
within state of Gujarat.

b. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof in
writing or unless the matter in such work cannot possibly be continued unless the
decision of the Arbitration proceedings is obtained.

INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification,
the decision of HOM / Chief General Manager (SLPP) - GIPCL will be final and
binding on the contractor.

EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees,
staff applicable under the Employee Compensation Act 1923 or any amendment
thereof as also insurance cover for third party liability. The contractor shall keep the
GIPCL indemnified from all liabilities arising out of his action in pursuance of this
contract. The E. C. Policy should be obtained from Surat Jurisdiction and shall be
assigned to GIPCL. EC policy should cover the specified contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his
workers.

STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labor laws, rules,
orders and notifications whether central or state or local as applicable to him or to
this contract from time to time. These Acts/Rules include without limitation of the
followings.
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2. Contractor shall be solely responsible and shall fully comply with all the provisions of
all the labor laws applicable such as the Minimum Wages Act, 1948, Contract Labor
(Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus Act 1965,
Employees Provident Fund and Miscellaneous Provision Act 1952, Industrial Dispute
Act 1947, Workmen Compensation Act 1923, Payment of Gratuity 1972, Interstate
Migrant Workmen Act 1979, Equal Remuneration Act with Rules, Order and
Notifications issued/made there under from time to time.

3. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present of future applicable
to the contractor from time to time for performing the contract job.

3.1

3.2

3.3.

3.4.

3.5

3.6

3.7.

3.8

3.9

3.10

3.11

The Contractor shall provide and be responsible for payment of Wages,
Salaries, Bonus, Social charges, Insurance, Food, Accommodation,
Transport, Medical and Canteen facilities and other statutory privileges and
facilities to his personnel as per law/rules/regulations and orders of the
Central Government, State Government, Local Authorities or other authorities
as are in force from time to time. All employees of the Contractor shall be
employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority
under the Contract Labor (Regulation & Abolition) Act-1970 at the time of
execution of the contract covering all his employees working at SLPP site and
furnish the same failing which GIPCL may terminate the contract at its sole
discretion.

The Contractor shall at the time of execution of the contract have a EPF Code
Number obtained from the Authorities concerned under the Employees
Provident & Miscellaneous Provisions Act, 1972 and remit contributions in
respect of the employees employed by him at SLPP Site to the P.F office
concerned every month failing which GIPCL will recover from the outstanding
payment to the contractor from GIPCL.PF code of Gujarat region should be
taken.

The Contractor shall maintain all records/registers required to be maintained
by him under various labor laws mentioned above and produce the same
before the Statutory Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various
statutory authorities such as the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act etc. Under intimation to
HR&AdmnN.Dept.

The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding categories.
The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed
hours under law as per applicable rates.

The contractor shall take Workmen Compensation Insurance Policy for all his
employees working at SLPP. The contractor shall indemnify the company
against any liability due to any work injury or accident to any of its employees.
The Contractor shall in the event any of his workmen / employee sustains any
injury or disablement due to an accident arising out of and in the course of his
employment, provide necessary medical treatment and pay compensation as
applicable, required under the Employees Compensation Act, 1923.

If any of the persons engaged by the Contractor misbehave with any of the
officials or the Company or commit any misconduct with regard to the
property of the Company or suffer from any serious communicable disease,
the Contractor shall replace them immediately.

The Contractor shall not engage / employ persons below the age of 18 years.
Employment of women shall be strictly according to applicable laws.
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3.12 GIPCL will have right to deduct and disburse the claims of the individual /
parties being a principal employer on any account whatsoever in relation to
their employment with the contractor. The Security deposit will be released to
the contractor at the end of the contractual tenure subject to an undertaking
by the contractor that in the event any of his workmen or the heirs of workmen
puts up a claim for recovery of money due to him from the contractor before
the appropriate authority under the I.D.Act 1947 or under any other labor laws
or for compensation under the Employees Compensation Act, 1923 and the
appropriate authority has given a direction for making payment the contractor
will meet the same or indemnify GIPCL if in the event GIPCL pays it as
Principal Employer.

3.13 The contractor shall make payment of wages to his employees on fixed date
within the period specified under the applicable Law, in presence of
representative of the company. He will submit a true copy of wage sheet,
attendance register and P.F. remitted challans along with ECR on monthly
basis to HR&A dept. for verification and record.

3.14 The Contractor shall provide Safety items / kits to his employees such as
safety shoes, goggles, ear plugs, hand gloves, safety belts etc., if any,
required under the law.

3.15 The contractor shall conduct pre-induction and periodic medical checkup of
his workmen as per applicable laws.

The contractor shall be solely responsible for any accident caused to his workers and
should adhere to all rules / regulations as per labor laws of Government and other
statutory laws as applicable.

The contractor should register himself under the Contract Labor Act, Employee
Compensation Act and PF Act (Code no. to be mentioned) and submit the copy of
registration certificate and should possess the same from the date of commencement
of work, failing which the contract is liable to be cancelled. The E.C. Policy copy
should be submitted to the GIPCL before commencement of the work and Labor
License should be obtained within one week from the date of issue of form-V.
Contractor should apply for Form-V immediately after receipt of LOI. A copy of
Labour License shall be submitted to GIPCL, HR & A Department.

Contractor shall have to insure his workmen /supervisors etc. under Group Insurance
scheme.

The Contractor shall be responsible for compliance of all statutory rules, regulation,
act enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, All Labor Laws Act in respect of employees engaged by him for the work and
shall have to maintain necessary records. In case any amount becomes due to be
payable by him to his employees or to the Government under the above rules,
regulation, Acts, GIPCL reserves the right to recover the same from the running bill of
the contract.

Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

Records as per the provisions of various statutory Acts will have to be maintained by
the contractor and submitted as and when required.

All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any such
person who does not comply with it.

The list is indicative in nature and not an exhaustive one. Any

amendment/alteration/Notifications or addition to the existing Law or a new statute
shall automatically and immediately become applicable.
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b. LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and make the
payment as per the Minimum Wages Act to the workers employed by him. Payment
should be deposited in Workers saving bank account on or before 7™ of the month.
Contractor shall obtain requisite license to carry out this contract under the provisions
of Contract Labour Act, 1970 and maintain necessary records and registers under
the said Act.

Contractor shall submit a copy of each of the registration certificates with respect to
Employees Provident Fund and Employee Compensation Act within one-week time,
from the date of award of this contract.

Contractor’'s employees, agent or sub-agent shall not smoke or light anything within
the premises of the GIPCL and carry match box / lighter or any other explosive and
/or inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour Laws
etc.

Contractor shall issue an appointment order to each casual labourer stating therein
the nature of job to be performed by him and fix time for which the concerned
labourers are likely to be deployed. Contractor shall also issue a temporary identity
card specifying the period for which the labourer has been deployed.

Contractor is fully liable for the persons engaged by him for above work; however,
GIPCL reserves the right to deduct any amount legally justified towards any liability
not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the employment of
the manpower.

If the contractor fails to complete the allocated job within specified time frame, GIPCL
shall get the work done by third party at the risk and cost of contractor.

PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, Payment of Bonus Act, Labor Law Act, maternity benefit act in respect of
employees engaged by him for the work and shall have to maintain necessary
records. In case any amount becomes due to be payable by him to his employees or
to the Government under the above rules, regulation, Acts.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third-party
workmen due to any act omission / indiscretion on your part while undertaking the
work and contractor shall fully abide by the statutory requirements of the employee's
compensation act. GIPCL shall not be liable for any compensation due to accident,
death or injury to any of contractor's workmen or any third party due to negligence,
act or omission on your part.

LIGHTING
Necessary illumination at works area will be provided by GIPCL.

NIGHT/SUNDAY/HOLIDAY SHIFT
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The contractor shall depute qualified and adequate resources in

shift/Sunday/holidays for any emergency job, which may come
night/Sunday/holiday.

night
up at

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the GIPCL
which are at present in force and which may come into force during the pendency of
the contract. Any violation of any rules and regulations will entail immediate
termination of the contract.

When contractor moves his lifting tools and tackles to the plant area, required test
certificates as per the Factory Act 1948 and the state factories rules has to be
submitted to safety Dept. Safety Dept. will check the certificates and if found okay,
then only materials will be allowed to enter inside the plant. Material inward gate pass
will be made only after certification from Safety Deptt. Security Deptt. will inform to
Safety Deptt., as & when such tools and tackles brought at the gate for making entry
in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipments available with him to safety Deptt. Safety Deptt will check for quantity
and quality of the safety gears and then allowed permission of work. Poor quality
material will not be allowed to take inside the Plant. If quantity of required safety
equipments is not satisfactory, contractor will not be allowed to carry out the work
using such safety gears inside the Plant for the work.

GENERAL SAFETY CLAUSES:

1. The Contractor shall observe and comply, with regard to his workmen working at the

SLPP site, the safety norms as per the safety operating standards.

2. The Contractor shall ensure that his workmen are informed and trained regarding the

safety standards to be adopted while operating within the SLPP Plant & Mines
premises and the Contractor shall brief them regarding the same and use of the
Personal Protective Equipment (‘PPE’).

3. The Contractor shall issue safety shoes and safety helmet of IS standard to all his

workmen immediately on execution of the work and the contractor shall ensure that
his workmen wear the protective equipments at all times during the work operation.
Brand name for safety shoe & safety helmet shall be suggested by safety
representative of SLPP site. Such as:-

Helmet:
Sr. No. | Model Company Specifications
01. Tough Hat, HP-TH Sure Safety
02. V- Gard MSA IS : 2925 — 1984,
03. PN 521 — Shelmet Karam ANSI / ISEA Z89.1-
2009
Safety Shoes:
Sr. No. | Model Company Specifications
01. Acme Fabric Plast SSTEELE (Strom) —

Co.

Double Density

IS : 15298-2011
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02. Acme Fabric Plast TRIMAX (Adjacent)-
Co. Double Density
03. Worktoes Warren Worktoes- Warren
Plus

4. Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum boots,

full body safety uniform and belts, safety net etc. shall be issued and used as per the
job requirements. Safety helmet shall be of YELLOW COLOUR ONLY. Contractor
will procure safety shoes & safety helmet from a reputed company with at least 12
months’ guarantee and shall produce the guarantee certificate and IS standard
certificate to the safety department. Contractor should purchase safety shoes of
reputed brands. Safety shoes will be issued every year. IS certificate and guarantee
certificate must be obtained from the vendor and submitted to the Safety department.
Safety shoes should be heat, water, oil and chemical resistant, having an anti-
slippery sole of 15298- 2002 make.

5. It is the duty of contractor to ensure that his workmen are wearing required PPEs as

per work requirement. Contractor should ensure that their workers are wearing
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when they
are at work throughout the contract period. The contractor has to maintain the PPE
issue register with signature of workmen.

6. Contractor will reissue these PPEs in case of damage or misplacement of the same.

Replacement shall be made immediately.

7. The contractor shall be responsible for providing first aid or emergency medical help

and treatment to his workmen in the event of any accident or injury.

8. If it is observed that contractor is not issuing required PPEs timely and that of required

10.

11.

12.

13.

quality, GIPCL will issue the required PPEs to contract workers and back charge the
same with 25% overhead charges of GIPCL.

All lifting tools and tackles shall be duly certified by competent person in conformity
with the statutory requirements and certificate in form no. 10 as per rule 60 of Gujarat
Factories Rules, 1963 and section 29 of the Factories Act, 1948 shall be submitted
every year before using such tools and tackles. In case of purchase of new lifting
tools and tackles, form no. 10 as per the said rules shall be submitted before they are
taken into use. All lifting tools and tackles shall be of reputed make having
International manufacturing standard and shall be maintained in proper and workable
condition.

The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during maintenance
work. He has to ensure that all the workmen working at site are equipped with
essential PPE’s and proper safety arrangement is made at the SLPP site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks, D-
shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered for
inspection with all above statutory test certificate before using at site for any work.
They should use all tools and tackles only after certification by GIPCL
representative/safety officer.

When working at height, working on ceiling or roof covered with fragile materials, full
body harness safety belt, ladders and crawling boards shall be used to prevent
accident. Further, during working on height, contractor should arrange proper
scaffolding of still pipes, safety net, full body safety belt, fall arrestor system etc.
Advice and instructions of engineer in charge/ safety in charge shall be strictly
complied with in this regard. All necessary safety precautions shall be taken by the
contractor to prevent accident and personnel injuries while working on height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling
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the cylinders at the work at height area. Gas cylinders shall be transferred through
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only.
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas
cylinders shall be stored, handled as per gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be tested
as per Government approved RTO guidelines. All Vehicles must be parked in
Parking space designated by GIPCL. If any vehicle is found inside the plant premises
other than the parking area such vehicles shall be handed over to Security dept. and
their entry shall be cancelled for movement inside the plant premises with immediate
effect.

All electrical equipment shall be in good condition and free from any defect. Electrical
tools & equipments i.e. welding machine, grinding and drill machine etc. may be
checked by the electrical engineer of the contractors regularly, every six months at
least and report to be submitted to concerned HOD and safety depts.

During hot work, contractor will use fire curtains like asbestos sheets or fire blankets
to prevent falling and spreading of sparks and hot material on and around the work
area. Contractor will procure and use such items. ELCB / RCCB shall be provided
with rating of 9-30 milli ampere on welding machine and all portable power tools.

The contractor shall fill — up Incident notification form (S-I), Incident Investigation
form (S-II) and near miss report within time limit as specified in forms, if any accident,
Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 40 and
above) should appoint / nominate one qualified safety officer and he shall be
responsible for addressing all the safety related aspects of execution of contract jobs
and he will in close co ordination with safety officer of SLPP and attend all safety
related meeting such as safety committee, on job safety training etc. Where the
contractual man power is less than 50, the site in charge of the contractor will act as
a safety officer and he will perform all the duties of safety officer as mentioned above.
No loose connection / joints allowed in electrical cables during performance of any
kind of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fithess certificate is
required as per RTO guidelines.

The Contractor's nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as informed
by the HOD / Safety department from time to time.

Penalty to be imposed for Violation of safety norms is proposed as follows: -

The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain the
principles behind safety practice. If the contract workmen fail to comply with safety
standards as per category A, B, C & D below, penalty shall be levied on the
contractor as per the table mentioned below: -

Category Classificationl Examples / Cases Penalty
A PPEs Working without Rs. 100 /- per
Related helmet, shoes, safety instant.
belt, gloves etc.
B Failure to adhere to HSE
WI Related guidelines/plans, careless e Rs. 500 /- per
attitude in material handling, instant.

Machine being used with
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damaged machine guard,
unsafe electrical work -
workout plug top/improper e After three

electrical joints/cables lying incidences,
on ground, electrical Per incidence
equipment working without Rs. 2500/-

proper earthing, machine
being used without machine
guard, Welding machine e Continuous

without ELCB / RCCB of unsafe acts
proper rating, Gas cylinder will disqualify
without test certificate, the contractor
Cylinder cap, NRV / Flash from contract
back arrester, Cylinder with/further
trolley etc. participation
Unsafe working practices at in tender of,
height more than 3 meters GIPCL-SLPP.

Working without permit or
non-compliance with permit
conditions like hot work,
height  work  etc. as
applicable, lifting tools and
tackles being used without
third party inspection
certificates in form no. 9/10
as per Factory Act — 1948

etc.
C Breach of safe practices by a | Suspend the entry
Unsafe particular person repeatedly | gate pass for one
Practices for three times. week.

After two
suspensions his
gate pass will be
cancelled.

Penalty so levied against the contractors and company employees will be used during the
observation of National Safety Day.

Electrical safety:

>

All the electrical apparatus including welding machine (either 3-phare or single
phase) should be provided with Earth Leakage Circuit Breaker (ELCB/RCCB/RCBO)
of 30mA rating.

Bidder should ensure periodic checking of ELCB provided in their electrical
apparatus.

Bidder should ensure that there should not be any joint in the power supply cable of
any machine. All cables should be in good condition with no bare insulation or frayed
wires

Any power supply switchboard/extension boards brought by Bidder should have
ELCB of 30mA rating and it should have sockets along with 3-pin plug

Any type of cable brought by Bidder should not have any joint and should be of
sufficient capacity for the respective job.
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Bidder to bring their own 24V rating portable hand lamps along with cable of
(apparatus should be having 230V / 24V transformer) for the temporary lighting
arrangement required at site for the respective jobs.

Bidder should bring sufficient gty no. of temporary light fixtures (230V or 24 V as per
requirement of job/contract) , extension boards, cables to draw supply from nearest
power point.

Hand-held and portable machines shall be equipped with a built-in switch to switch
off power in case of emergency

Bidder to ensure healthiness of their electrical equipment whenever brought to
GIPCL site and get them tested / verified by GIPCL Electrical Department
representatives before start using.

Bidder to ensure - All portable electric apparatus shall be regularly examined, tested
and maintained to ensure that the apparatus and leads are in good order.

Only three-core cable shall be used for single phase operated tools with the third
core connected to earth.

Ensure that all metallic portable appliances are provided with 3 pin plug and socket
connections with third pin be connected to the ground terminal where ever possible.
Also, the metal work of the apparatus is effectively earthed.

All cables and connections should be sound and of adequate capacity and properly
insulated while using any welding machine and other power connections.

The earthing arrangements should be properly made with earthing clamps or a bolted
terminal while using any welding machine

Electric holders when not in use, should be placed on an insulated hook or the
holders should be fully insulated while using any welding machine

Whenever the welder stops or leaves work for any appreciable time, the power
supply to welding machine shall be effectively disconnected while using any welding
machine

GIPCL will provide either single phase OR 3-phase 3 wire power supply from the
nearby point at job site. Bidder to supply the required cable between GIPCL power
supply point to equipment brought by Bidder for the specified job. Further, if Bidder's
equipment requires 3-ph 4 wire supply then they should derive 3-ph 4 wire supply
from GIPCL 3-ph 3 wire supply system by incorporating sufficient capacity
transformer. Like for hydro jet cleaning system, mixer machine, induction heating
machine, SR machine etc., GIPCL will provide 3-ph 3 wire power supply.

Cable between welding machine to GIPCL power supply point should have cable
TOP plug towards GIPCL power supply point of Make BALS having rating as 63
Amp.

Contractors not following above electrical safety points at any point of time are liable
to penalty and their machine/ apparatus shall be seized by GIPCL.

The contractor, workmen following good safety practices in their work area

continuously will be rewarded / honored on National safety day.

17.

REJECTION OF WORK:

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
GIPCL’s Representative may reject such plant, materials, work or workmanship and
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR
shall then promptly make good the defect and ensure that the rejected item complies
with the Contract. If Contractor failed to rectify the rejected work or workmanship,
GIPCL/Engineer reserves the right to deduct or withhold amount against rejected
work or Workmanship. CONTRACTOR shall not entitle for any claim or release of
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hold payment until rectify the defect up to satisfactory of GIPCL. If Contractor failed
to rectify any such defective work or workmanship, GIPCL reserve the right to rectify
at risk and cost of the CONTRACTOR and deducted by the GIPCL from any amount
due, or to become due, to the CONTRACTOR’s dues.

If the GIPCL/Engineer/GIPCL’s Representative requires such materials, work or
workmanship to be retested, the tests shall be repeated under the same terms and
conditions. If such rejection and retesting cause the GIPCL additional costs for the
traveling and lodging costs of GIPCL/Engineer’s personal for attending the retest,
such costs shall be recoverable from the CONTRACTOR by the GIPCL and may be
deducted by the GIPCL from any amount due, or to become due, to the
CONTRACTOR.

GENERAL TERMS AND CONDITIONS:

All tools & tackles, labours, equipments, vehicles, tractors, etc... to execute the
contract are in the scope of the contractor. The contractor should ensure that tools &
equipments are in healthy condition.

The decision of the Engineer-in-charge shall be final and binding on the contractor for
defining the terms and condition included in this contract.

If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

Contractor shall depute one no. full time independent experienced site-in-charge/site
supervisor having in-depth knowledge of standard Maintenance practices. He shall
co-ordinate with GIPCL engineer and shall bear overall responsibility of contract
including joint measurement, billing etc. Such person shall function from site office of
contractor at SLPP.

Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract. Safety
supervisor shall arrange small safety talk on every day morning or whenever required
with all workers working under this contract. He shall coordinate with concern
department’s Engineer-in-charge on daily basis and report daily observations, tool-
box talk records etc. The work shall not be allowed without deploying safety
supervisor and a penalty equal to Rs. 1,000/- per day absent of safety supervisor
shall be levied from Contractor.

Contractor has to furnish the qualification, certificate, other documents and/or proof
of on hand experience, job & site experience of all skilled & semiskilled workmen and
supervisors. All the details of supervisor & workmen will be reviewed by EIC and
Supervisor & Workmen will be mobilized after clearance of EIC based on work
requirement & suitability. Workmen deputed shall be experienced and capable of
performing the quality job.

Contractor shall strictly follow the existing work permit system of the GIPCL and any
future revisions.

The contractor has to take EC insurance policy for their workmen. The contractor has
to submit labor license and PF account number to the Engineer-in-charge before
start the work.

The contractor has to do the job timely. GIPCL shall not compromise in delay. In
case of delay of work without any valid reason, the GIPCL reserves the rights to carry
out the work by deploying other agencies at the risk & cost of contractor with
additional 10% overhead charges, plus applicable GST as per extent GST laws.
Contractor shall mobilize the resources as per requirment and as directed by EIC
within the period of twenty-four hours. If the contractor fails to mobilize required
resources to complete the job in time, GIPCL will execute the job through other
agency at the risk and cost of the contractor with additional 10% overhead charges,
plus applicable GST as per extent GST laws.
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k. Contractor should mobilize all resources for efficient & smooth execution of contract

within seven days from the date of issue of Letter of Intent/Work Order.

The prices / item rates quoted shall remain firm till completion of the contract and any
agreed extensions thereafter and shall not be subject to any escalation, idle charges
for labor, machinery, overhead expenses etc... due to any reason whatsoever. No
price escalation / idle charges shall be entertained due to delay in work on
unavailability of work front, non-issue of work permit, holding of work permit for any
reason, unavailability of contractor’s supervisor, unavailability of contractor’s safety
supervisor, violation of safety rules, unsafe act by any of contractor's worker,
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-charge
or any other reason whatsoever.

. Contractor must fulfill all the safety regulations and to take safety measures to avoid

hazards. Contractor shall arrange all standard adequate healthy safety PPEs like but
not limited to approved quality safety shoes & safety helmets, standard dust masks,
safety goggles, etc... as required and shall use exclusively under this contract for all
the time during working at specified locations failing which, the Engineer-in-charge
may hold the work and will take necessary action including penalty as decided. If the
contractor repeatedly violates safety rules/regulations (more than three successive
incidents), Engineer-in-charge may take necessary action against the contractor,
including appropriate financial penalty (Maximum of Rs. 1,000/- per incident per man-
day) and/or termination of contract.

One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources as per the requirement and as directed by EIC.

Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activity and complete the jobs as per the time
given by and under the supervision of the Engineer-In-charge and shall ensure that
required manpower is deployed for the same.

The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer In Charge for PTW (Permit to
work), work instruction, Return of permit.

The contractor has to submit daily reports showing work carried out with details of
available manpower.

Any job other than the listed jobs in work order shall be executed by the contractor on
instruction from GIPCL and payment shall be made to the contractor on respective
item rate only.

The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October 2,
2006. The Bidder shall confirm whether your organization is registered under the
Micro, Small and Medium Enterprises Development Act, 2006. If your organization is
registered under the Act, please specify the category i.e., Micro Enterprise, Small
Enterprise or Medium Enterprise under which it is registered and kindly attach a copy
of your registration certificate.

The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of the
respective State Government. It is to be noted that large scale industries and trading
firms have been excluded from the purview of the Act.

All laws, rules, regulations, notifications, etc. stated in this tender document shall be
applicable as amended from time to time. Where applicable self-certified true copies
of the required documents to be furnished, unless stated otherwise explicitly.

GIPCL is an ISO 9001, ISO 14001, OHSAS 18001 & ISO 50001:2011 (EnMS)
certified company, and GIPCL gives extreme importance to maintain these global
standards. Contractor shall be required to observe these standards while working
with GIPCL. Contractor should ensure that his workmen/labour work in accordance
with them.
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CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a qualified
experienced site-in-charge of the works with adequate experience in handing of jobs
of this nature and with the prior approval of the GIPCL / ENGINEER. Such in-charge
shall be constantly in attendance at the site during working hours. During
CONTRACTOR’S supervisory engineer absence during working hours, if
unavoidable, and also beyond working hours, when it may be necessary to give
directions, orders may be given by the ENGINEER / GIPCL and shall be received
and obeyed by the CONTRACTOR’S superintendent or Foreman who may have
charge of the particular part of the work in reference to which orders are given. If
requested to do so, the ENGINEER /GIPCL shall confirm such orders in writing. Any
directions, instructions or notices given by the ENGINEER / GIPCL to him, shall be
deemed to have been given to the CONTRACTOR. The representative of the
CONTRACTOR shall have all necessary powers to receive materials from the
GIPCL, issue valid receipts for the same, engage labour or purchase materials and
proceed with the work as required for speedy execution.

None of the CONTRACTOR'S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER,; further no such withdrawals shall be made if in the opinion of the GIPCL
/ ENGINEER such withdrawals will jeopardize the required pace of progress /
successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and the
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any
person employed by the CONTRACTOR in or about execution of works who in the
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the
proper performance of his duties and all such persons shall not again be employed
upon the works without the prior permission of the GIPCL.

Neither the CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or
employ any employee of the other party except by mutual consent.

CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP.

All loose materials, wastage, packing materials, cut pieces or other matter of an
offensive nature shall not be deposited on the surface, but shall at once be carted
away by the CONTRACTOR to some pit or place provided by him away from the site
of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall completely
remove and satisfactorily dispose of all temporary works to the extent directed. He
shall tear down and dispose of all temporary works, shall remove or grade, to the
extent directed, all plant and equipment, shall satisfactorily dispose off all rubbish
resulting from the operations under this contract and shall do all work necessary to
restore the territory embraced within the site of his operations to at least as good
order and conditions as at the beginning of the work under this contract.

FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the site:
a. Electricity & water at nearest available one point. Further distribution to be
done by contractor at their cost.
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b. Quarter(s) for supervisor/ engineers on chargeable basis in GIPCL’s
township at discretion of GIPCL if available.

c. Workshop facility as available at site only. However, contractor may visit
the workshop to ensure the existing facility. For the facilities other than
available, contractor has to carry out the job outside at their own cost.

d. Site office without furniture & accessories shall be provided at site.

e. First aid facilities as available on chargeable basis.

Apart from the above, no other facilities shall be provided by GIPCL.
B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work

operations at the plant site.

WORK MEASUREMENT/CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be
fully conversant with modern practices and should be able to carry out works
independently of large thermal power plant. The contractor shall therefore be
required to engage qualified/ experienced personnel to undertake the work as per
specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

c. All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the contractor / authorized representative of
the contractor and the Engineer-in-charge. The measurements shall be clearly
written indicating date of measurement, location, reference to drawings, if any,
and jointly signed.

d. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis, the monthly bill
payment shall be released based on the certified reports of the works.

e. Inspection of work will be done by Engineer in Charge or his authorised
representative. If the work is not found satisfactory engineer in charge reserves
the right to take suitable action and shall be binding to the contractor.

PUBLIC HOLIDAYS

The Contractor shall be responsible for giving benefit to all his employees, employed
in whatsoever capacity, 09 Public/Paid holidays and the same shall be notified in
advance and due communication thereof shall be made to the Management.

BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE PREMISES
OR BEYOND THE COURSE OF EMPLOYMENT

The contractor shall provide off-duty insurance coverage (Medical + Death Benefit)
sum of Rs. One Lac (Nagrik Suraksha Policy or Equallent) to all its workmen
deployed at GIPCL-SLPP site for the accident taking place outside the Company
premises anywhere in any capacity and in whatsoever may be the manner. Premium
amount would be around Rs.95/- plus GST per person per year.

UNIFORM

The contractor shall issue three pairs of stitched uniform to contract workmen (Pant-
Shirt for men and Sari-Blouse to women workers). However, brand of fabric will be
MAFATLAL. The color of the uniform shall be as indicated by GIPCL. The uniform
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should be issued to workmen within one month from the date of commencement of
the Contract, otherwise penalty will be imposed.

ADHOC ALLOWANCE

Considering the inflation and financial conditions prevailing in the market, to
compensate the contractor towards the benefits of adhoc allowance. Contractor shall
pay additional adhoc allowances to the specified workmen per month.

LEGAL MATTERS PENDING BEFORE THE COURT

In case, in any litigation pertaining to labour employed through contractor, if any
direction or order is issued by court at any point of time, the contractor shall comply
with and implement such direction or order whether passed at the time of award of
contract or during the pendency of contract.

ANNUAL HEALTH CHECK-UP

As per Statutory requirement Contractor has to inform workmen deployed at Site for
Annual health check-up as per schedule prepared by HR&A Dept.

FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without
incurring the penalty in the event of the subsistence of Force Majeure conditions.

If a Force Majeure situation arises, the affected Party shall promptly notify the other
Party in writing of such conditions and the performance shall be suspended as per
mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control
of the Party and not foreseeable by the Party and shall include events of floods,
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine
restrictions, terrorism, government actions and provided always that such acts result
in the impossibility of the further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/ purported
performance/ non-performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall comply
with and implement such direction or order whether passed at the time of award of
contract or during the pendency of contract. Further, the Contractor shall indemnify
the GIPCL against all consequences arising and affecting GIPCL owing to the
compliance of the orders by the Contractor.

GOVERNING LAW AND JURISDICTION
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This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.

Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Condition of Contract, then unless a different
intention appears, the provision of the Special Conditions of Contract shall prevail to
the extent of such repugnancy of variance.
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT

1. DETAIL SCOPE OF WORK

The scope work includes Biennial Handling and Maintenance Services for AC&
Ventilation System. It mainly involves handing and maintenance of Phase-1 & Phase-
2 central AC systems, Package AC systems, window/split AC system, Turbine-
Generator building evaporative ventilation system & Unit Auxiliary Fan system. Also
involves preventive maintenance work, break down maintenance, annual shut down
work of AC & Ventilation system equipments like Compressors, pumps, chillers, heat
exchanger, Instrumentation part, Package ACs and window ACs etc, as per
specifications, nomenclature of Schedule of Rates and as directed by Engineer in
charge. Equipments are prescribed in Annexure-11 & I2 for Phase-1 & 2 AC &
Ventilation system. The detail of scope of work with technical activity & estimation is
given in enclosed Section-E as under:

1. Package-1 (For Phase-1 UNIT # 1 & 2 AC & Ventilation System).
2. Package-2 (For Phase-2 UNIT # 3 & 4 AC & Ventilation system).

During any emergencies, contractor shall have to carry out the work round the clock
by deploying additional force within four-hour notice period failing which GIPCL
reserves the right to carry out this work by engaging other party. The expenditure
occurred due to such situations, the Contractor will be held responsible & the same
will be recovered from the Contractor's monthly bill / any other pending bills along
with 10% overhead charges, plus applicable GST as per extent GST laws. For
repetitive failure of such work for more than two incidents, GIPCL reserve the right to
terminate the entire contract by forfeiting all pending dues, Security Deposit & other
retention money, if any, after giving 15 days notice to the contractor & this will be
binding to the contractor.

1.1 Handling of Central AC Plant
Contractor has to depute sufficient operators for smooth & trouble-free handling of
AC Plants. Contractor has to depute separate operators for Ph-1 & 2 AC Plants.
Contractor has to depute separate operators in each shift for round the clock
operation of Ph-1 & 2 AC Plants.

In every shift, supervisor has to report to GIPCL’S central control room shift in-charge
/ engineer. Operator has to monitor working of all the equipments in the system
efficiently and record all the parameters in the log book as per the EIC instruction. If
any abnormalities noticed, same shall be informed to EIC. Operator should have
thorough knowledge of all equipments connected to mechanical, electrical and
instrumentation. They should ensure utmost safety during handling the
equipments/during clearing equipments for permit/during putting equipments into
operation after returning the maintenance permit.

1.2 Maintenance of AC & Ventilation system: contractor has to mobilize sufficient
gualified and experienced man power of required category.

Contractor has to maintain required man power at site to ensure day to day handling
and maintenance of plant. In case of major problem in the plant, contractor has to
moralize sufficient man power within 12 hours to complete the job.
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Contractor supervisor should co-ordinate with EIC for the day to day maintenance job
starting from ensuring work permit, execution of job, clearing site and commissioning
of equipment after returning the permit. Safety of men and machinery shall be given
prime importance while executing the job. During any breakdown of equipment, work
shall be carried out round the clock to restore the system with in minimum time. While
executing preventive maintenance job supervisor has to submite equipment survey
sheet to EIC and job is to be carried out as per the instruction and procedure laid
down in the equipment survey sheet. Equipment service sheet will be provided to
contractor in soft form.

Contractor shall carryout the work as given in tender documents within provided time
period for particular job and the works shall conform to high standards of
workmanship, Contractor has to work with quality conscious, safety and time bound
manner with proper quality plan and as directed by Engineer in charge.

The total contract price/ unit rate quoted will remain same during the period of
contract. No escalation whatsoever shall be permitted. The frequency of preventive
maintenance may vary as per the need of the plant. The breakdown schedule is only
indicative and the quantity may vary.

1.3 BRIEF DESCRIPTION OF C & | SYSTEM

(A)Phase | AC & Ventilation System:
Central Air Conditioning system with four (04) nos. of air compressors and
Auxiliaries operated through OMRON make PLC’s.

2. Eleven (11) numbers of Package Air Compressor (PAC) Systems operated
through VOLTAS make micro-controllers.

3. Seven (07) numbers of Package Air Compressor (PAC) Systems operated
through Blue star make micro-controllers.

4. Ten nos. of Package Air Compressor (PAC) systems in LHS Control room.

5. Three nos. of Package Air Compressor (PAC) systems in Limestone Control
room.

6. Three nos. of Package Air Compressor (PAC) systems in Ash Handling
Control room.

7. The field instruments contain Pressure Gauges & Switches, Level Switches,
DP indicating switches, Solenoid valves, limit switches, Temperature Gauges,
Thermostats, panel instruments such as annunciation windows, electrical
switches, push buttons etc. The list of major field instruments, the required
frequency per year for Calibration and Cleaning is enclosed herewith as part-H
of Scope of work.

(B)Phase-ll AC & Ventilation System:
1. Central Air conditioning system with GE PLC (01 main PLC panel and
05 nos RIO panels) and HMI system. All the auxiliaries / compressors /chiller
units are operated though GE PLC.
2. Two nos. of Package Air Compressor (PAC) systems in ELHS MCC
room.

3. The field instruments contain Pressure Gauges, Pressure Switches,
Temperature Gauges and Temperature sensors (RTDs), Pressure
transmitters, Level and flow Switches, Solenoid valves, 3-way valve actuator,
Humidity sensors, etc. Panel instruments such as annunciation windows,
electrical switches, push buttons etc. The list of major field instruments, the
required frequency per year for Calibration and Cleaning is enclosed herewith
as part-H of Scope of work.
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SCOPE OF WORK FOR C&I SYSTEM
The scope of the work for the vendor/contractor is to maintain the following Control &
Instrumentation System and Equipments by deploying skilled manpower

a. Preventive Maintenance of all the instruments of Ph#1 and Ph#2 AC & Ventilation
system, Diagnosis of fault and attending of defects as and when required in
minimum possible time.

b. Maintenance of Control Desks / Local / RIO panels, PLC systems, PAC systems
and Micro-controllers.

c. Removal of Pressure, Flow, Level, DP, Temperature instruments, solenoid valves
from the field, taking it to laboratory, Calibration, refixing of the same. Routine
maintenance of the equipment e. g. cleaning, attending leakage of the impulse
piping/tubing etc.

d. Replacement and repair of faulty instruments

TERMS AND CONDITION OF THE C&I WORK

The contractor has to deploy minimum one (01) number of Instrumentation
Supervisor/Technician for the Instrumentation maintenance activities. The
supervisor/Technician shall be a Diploma/ITI (Instrumentation) qualification with a
minimum of five (05) years of experience in Instrumentation maintenance.

The contractor shall have to submit daily reports showing details of the maintenance
works (cleaning and calibration) carried out, spare parts replaced and consumables
used etc. Payment for the preventive maintenance works will be made after
submission of cleaning and calibration reports for the instruments as per GIPCL
format.

The vendor/contractor shall submit their rates for CLEANING and CALIBRATION
works in the part-H1 & H2 of scope of work.

The contractor has to keep a set of tools & tackles for instrumentation maintenance
work. Tentative list of such instruments for instrument maintenance work is indicated
in Annexure-G (Maintenance tools —tackles).

1.6. SCOPE OF WORK FOR WINDOW AC/SPLIT AC/INVERTOR AC/WATER

COOLER/DEEP FREEZER

Scope of work includes maintenance of all the AC machines on semi comprehensive
basis including replacement of all required spares (as per OEM specification as far
as possible or reputed make), electrical items (swing/fan motor, capacitor, selector
switch, thermostat, fan, remote battery cell etc), electrodes, gas charging, condenser
& cooling copper tube repair sealing etc. except compressor rewinding /repair,
invertor AC cards, main body outer frame, front grill, base frame & Air filter. No
saprate charges shall be paid for replacmnet of fualty items. However, Item rate for
repair / replacement of Indoor and outdoor fan motor for 3.0 TR and 5.5TR machines
are given in price schedule and same shall be paid accordingly.

Contractor shall carry out inspection and servicing of each unit once in fifteen days or
as per given frequency depending upon the location of AC’s and maintain the record
after taking signature of concerned user & engineer of our Electrical Maintenance
Department. Lignite handling area servicing shall be carried out twice in a week.
(Total quantity indicated in the price schedule is for two years considering the
frequency of servicing of each unit). Inspection of window/split AC / deep freezers,
water coolers to be done by new contractor 15 days prior to commencement in
presence of GIPCL & existing contractor.
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As during summer, the running of machines increases and nos. of defects increases
hence Contractor has to depute sufficient technician during summer (from March to
July) to trouble shoot the defects immediately.

RATE SCHEDULE FOR PART-I1, 12
SOR Rates shall be as per attached part-11 & 12 of scope of work only.

During contract period, few machines may be required to be included in scope
of work for PM/servicing. After ensuring the healthiness of these extra
machines, these machines shall be included in normal PM/servicing schedule and
payment shall be make as per available rates in part-I1 & 12 on pro rata basis. If
these extra machines are not healthy before taking in to regular PM/ servicing,
contractor shall have to make them healthy by replacement of required components.

PENALTY CLAUSE

Contractor has to keep sufficient spares & filled gas cylinder for all type of machines
at the site to attend defect immediately. Contractor has to carry out the verification of
all required (at-least for critical equipments identified by GIPCL) spares and other
consumables once in a month in presence of GIPCL engineer in-charge. A defect
register shall be maintained separately by you for window/split AC, water cooler,
deep freezer.

All the defects / trouble shooting/repairing should be completed within 24 hours. A
penalty @Rs.300/- per day shall be applicable if the defect is not attended within 24
hours. Only for genuine case, penalty shall be waived off.

SCOPE OF CONTRACTOR

1. Alltools & tackles, tractors, required vehicles to execute the contract will be in the
scope of the contractor. The contractor should ensure for healthiness/working
conditions of tools, tackles & vehicles.

2. All consumable items like cloth, cotton waste, kerosene, gas, diesel, lubricants,
etc will be in the scope of the contractor.

3. All safety/PPEs required during work at site are to be arranged by the contractor.

4, The Contractor shall have to provide necessary facilities including
accommodation for their labour at their own cost.

5. The contractor has to arrange trolleys/tractor for lifting/shifting the materials of
their own.

6. Contractor has to depute their full time experienced overall site-in-charge &
independent Location/Package wise supervisors for work execution as per
specification and for day to day work planning & coordination with respective
department’s Engineer-in-charge, to obtain day to day Location/Package wise
work permits, to get daily location wise work supervision, to record
Location/Package wise joint work done reports/measurements/trip certification, to
prepare Location/Package wise separate bills, to prepare & apply
Location/Package wise manpower gate pass, to maintain Location/Package wise
statutory & legal compliance records, etc...

TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by the acts
of the GIPCL, or if defects not readily detected by proper inspection shall develop
before the final completion and acceptance of the whole work, the CONTRACTOR
shall forthwith make good, without compensation, such damage or defects in a
manner satisfactory to the ENGINEER / GIPCL. In no case shall defective or
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imperfect work be retained even if contractor followed all technical specifications.
GIPCL will not compromise for quality of materials, works & workmanship.

The CONTRACTOR shall remain liable under the provisions of this clause
notwithstanding the passing by the GIPCL of any certificate, final or otherwise or the
passing of any accounts.

DAILY DIARY AND PROGRESS REPORT

A daily diary register will be kept in the ENGINEER’S office. The CONTRACTOR will
supply all detailed information every day at 9:00 hours for the day preceding and the
diary will be jointly signed by the ENGINEER and the CONTRACTOR’S
representatives, every day in token of its correctness. A works instruction book,
serially numbered will also be kept in the ENGINEER'’S office and all day to day
instructions will be given in that book. The CONTRACTOR'’S representative shall
report every day to see these instructions and sign them at the bottom in token of his
having seen them.

The CONTRACTOR shall supply all information regarding procurement of materials
and progress of work, as is required by the ENGINEER for compiling the weekly
progress reports. This information shall be supplied by 9:00 hours on every Monday,
for the preceding week.

4. PRICE & RATES

The rates quoted by the Bidder in the online Price Bid /Reverse E- auction shall be
inclusive of cost of all labor, supervision, cost of safety supervisor, shifting,
transportation, loading, unloading, equipment, all tools & tackles, safety equipments
& PPEs, Royalties, Rents, Excise duty, Sales Tax, Stamp Duties, Central or State
Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work
Contract Tax, VAT, Octroi duty and / or any other duty / tax (excluding GST), levied
by the Central, State Government or other Public bodies etc...and such other costs
that are not specifically mentioned herein but will be incurred by the contractor for the
satisfactory and timely completion of the work. The quoted rates shall be deemed to
include for everything mentioned in the specification, all leads & lifts, contractor’'s
overheads & profits for due performance of the work under this contract and such
other costs that are not specifically mentioned herein but will be incurred by the
contractor for the satisfactory and timely completion of the work. The rates shall also
include cost for mobilization / demobilization of manpower, equipments, materials,
etc.

The rates shall be firm for entire contract period and also during extension, if required
and shall not be subject to any escalation in prices, idle charges for labor, machinery,
overhead expenses etc. There shall not be any escalation/compensation to the
contractor against any revision in MWR (Minimum Wage Rates). No price
escalation / idle charges shall be due to any reason whatsoever

The prices / item rates quoted by Bidder shall remain firm till completion of the
contract period and any agreed extensions thereafter and shall not be subject to any
other escalation, idle charges for labor, machinery, overhead expenses etc. No price
escalation / idle charges shall be payable due to delay in work by contractor or due to
non-availability of work front by GIPCL or any reason whatsoever.

The price/rate quoted by CONTRACTOR shall be considering mobilization of all

required manpower, tools & tackles, materials, equipment for timely and satisfactory
completion of all scope of work.
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The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding categories.

Contractor shall at his expense comply with all labour and industrial laws and
such other acts and statues as may be applicable to the contract in respect to
pay etc. On account of any default in respect of all liabilities and in case of non-
compliance of the above, the company can withhold their payments till all legal
liabilities are discharged.

In case activity/items is not mentioned in the package, Item Rate quoted by contactor
for similar nature of works / system in any other package shall be applicable for all
packages.

Any Unforeseen / contingency works shall be executed by contractor as per the
requirement and instruction of engineer incharge. Payment for such works shall be
as per Manpower rates given in Annexure-F.

The value and/or quantum of work may be increased or decreased depending upon
day to day requirement. However, item rates remains unchanged and the payment
shall be made as per the actual quantity executed as informed & certified by GIPCL
representatives.

5. TERMS OF PAYMENT

A. Conditions of Payment:

The contractor shall raise the location (Package) wise separate running invoices in
duplicate every month in respect of the work performed or completed during the
month along with the documents as hereinafter provided. On receipt of the invoice
complete in all respects and with all the said documents, the payment in respect of
the same shall be made within 21 days of such receipt of a complete invoice as per
the following terms of payment:

(i) 100% of monthly RA bill along with 100% taxes shall be released against the
work executed duly certified by GIPCL Income Tax (IT) will be deducted at
source from monthly RA bills as per the rules in force.

(i) Security deposit will be returned to the Contractor without any interest after
retention period of three months from actual contract completion date as
certified by Engineer-in-charge as per clause no.: 1 of Section-C.

(iii) The vendor shall also mention on their invoice the HSN/SAC code as
applicable under the GST laws under which GST is levied and a self certified
authentic third-party evidence (www.cbic-gst.gov.in) shall be adduced to that
effect by the vendor.

(iv) The Contractor shall submit his Final Bill within a period of four months

(v) GST shall be paid along with bills after fulfillment of following terms.

(&) Submission of copy of registration certificate issued by GST Authority
(to be furnished only once).

(b) Citing GIPCL GST no. (l.e. 24AAACG7277Q1Z0) along with Bidder
GST registration no. And the date of issue of registration certificate
on invoices.

(c) Claim of GST amount with percentage (%) separately shown on the
invoices.

(d) The contractor shall be required to submit the proof of payment of
GST of previous month/quarter, as may be applicable as & when
demanded by GIPCL/Owner/company.

Page 43 of 121



E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

(e) The Bidder shall inform the Owner in the event of its registration
certificate is cancelled or discontinued for whatsoever reason.

(vi) At the time of submission of the first monthly RA Bill, the Contractor shall
submit a certificate from Engineer-in-charge regarding availability of tools &
tackles, equipments, vehicles etc at site. The Contractor shall also furnish the
checklist as per ANNEXURE-A enclosed with the Section-F of tender
document along with the RA bill of respective month.

(vii)The contractor along with monthly RA Bill shall submit copy of P.F. Challan,
Xerox copies of wages register of previous month, Xerox copies of
attendance sheet of respective month & copy of ECR statement indicating the
employee and employer's P.F contribution of previous month with respect of
employees employed by him for the contract at GIPCL site.

(viii) The Contractor shall submit his Final Bill within a period of three
months of the expiration or earlier termination of the contract or any
extensions that may be granted by GIPCL to the Contractor. GIPCL shall not
entertain any bill for any work item after expiration of period of three months.

(ix) The Contractor shall include all his claims in the Final Bill submitted by him
and accordingly the final bill submitted by the Contractor shall be deemed to
be inclusive of all and whatsoever the claims that the Contractor may have
from GIPCL. The Contractor shall not be entitled to claim any amounts which
are not mentioned in the Final Bill and the Contractor shall be deemed to
have waived any claims not mentioned in the Final Bill and shall not be
entitled to recover the same from GIPCL subsequent to the submission of the
Final Bill on any account and GIPCL shall stand absolved of all its liabilities in
respect of any such claims not raised by the Contractor in his Final Bill.

B. Validity and Uniformity of Rates

The rates shall be firm for entire contract period and also during extension, if
required and shall not be subject to any escalation in prices, idle charges for labor,
machinery, overhead expenses etc. There shall not be any
escalation/compensation to the contractor against any revision in MWR
(Minimum Wage Rates). No price escalation / idle charges shall be due to any
reason whatsoever.

C. Deductions from Contract Price

All costs, charges or expenses payable by the Contractor under the terms of the
contract or as per the applicable laws, in respect of which he makes default in
payment, shall be the liability of the Contractor. Such amount or due may be paid
by the Company and the Company shall be entitled to recover the same from the
Contractor by deducting the said amounts from the Contractor's monthly RA bills.

6. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE
Contractor shall submit following documents to the Engineer-in-charge for verification
purpose of the bill: -

0] Measurement sheet along with joint record of work done in the form of joint
inspection report duly signed by authorized representative of contractor and
GIPCL Engineer.

The bill will not be entertained without submission of above documents.

7. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL
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Contractor shall submit the RA bill / Final RA bill of work carried out along with
following documents.

Copy of statutory compliance like labour license, wages payment register, EC Policy,
PF paid Challan with ECR, etc., alongwith wage certificate pertaining to
previous/last/current billing month/s or period/s, as applicable of billing month.
Notarized Indemnity Bond as per standard Proforma, in case of Final bill.

No claim - No arbitration certificate as per Proforma at Annexure-C in Section-D,
after the final bill amount is certified by GIPCL for payment and the same is made
known to the contractor by GIPCL & accepted by the contractor.

Bill submitted without any of the above documents shall not be processed for
payment.

MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 04 hours from the time
the intimation given by GIPCL.

b) Contractor shall provide Package wise separate & independent site
supervisors who will be responsible for supervision and execution of job in
specified time with respect to quality, specifications, site preparations, safety,
co ordination with GIPCL, issue of work permits, joint measurements, etc...
The supervisors shall coordinate with the Engineer-in-charge of GIPCL for
proper execution of the job.

¢) Contractor has to furnish the qualification, certificate, other documents and/or
proof of on hand experience, job & site experience of all skilled & semiskilled
workmen and supervisors. All the details of supervisor & workmen will be
reviewed by EIC and Supervisor & Workmen will be mobilized after clearance
of EIC based on work requirement & suitability. Workmen deputed shall be
experienced and capable of performing the quality job.

d) The resources required for execution of above jobs will vary from time to time,
hence contractor shall mobilize the resources as per requirement and as
directed by EIC.

e) Contractor shall provide accommodation for the persons deployed by him for
the work at his own cost.

QUANTITY OF WORK

The estimated quantities of work required to be carried out by the contractor are as
given in the Section-E (Schedule of Quantity) and shall vary according to the
exigencies of work at site. However, the rates quoted by Bidder shall remain firm
irrespective of any variation in estimated quantities. Contractors shall engage
required nos. of labors along with required tools & tackles as per work load and
emergency situations throughout the contract period to perform his contractual
duties.

In case, contract quantity/amount exhausted before completion of contract period,
GIPCL reserve the rights to increase the quantities or contract amount for successful
completion of entire contract period. Contractor shall responsible to complete the
particular job up to entire satisfaction of Engineer-in-charge. The item rates remain
firm & unchanged till completion of the contract and any agreed extensions thereafter
and shall not be subject to any escalation, idle charges for labor, machinery,
overhead expenses efc... for any reason whatsoever. The quantum of work of
individual item may be up to any extent depending upon requirement. However, item
rate remains unchanged. Under this contract, contractor has to execute all work as
per the Plant requirement.
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OTHER GENERAL CONDITIONS OF CONTRACT

1.

Provision of scaffolding along with scaffolding material for maintenance work
will be in the scope of the contractor for safety & completion of specified job.
The scaffolding shall be with pipe and clamps, metallic jallies. No separate
rate shall be provided for such scaffolding work.

Provision of removal & application of Insulation with cladding during
maintenance work will be in the scope of the contractor. No separate rate
shall be provided for such insulation work.

Contractor has to do the removal & application of insulation with cladding
wherever required as per GIPCL instruction. For such extra insulation with
cladding work, Rate shall be provided as per activity item rate of insulation in
price schedule.

If any equipment or part are found damaged due to negligent / faulty
maintenance the equipment cost of such damages shall be recovered from
the contractor’'s monthly bill/retention money/security deposit.

The contractor has to shift spares, lubricant etc in required quantity duly
approved by GIPCL engineer whenever necessary from GIPCL store /
warehouse to site or site store as per the instruction of engineer in charge.
Contractor has to arrange transportation for above. The cost of transportation
will be on contractor's account. The contractor is responsible for safe
transportation, handling and storage. If equipment fails due to improper
lubrication or intermixing the cost of such damages shall be recovered from
contractor’s bills. It is the responsibility of contractor to keep various lubricants
separately to avoid intermixing. The failure /defects of equipment due to
improper method of maintenance, equipment assembly due to contractor
negligence, and the losses will be recovered from contractor’s bills.

In case of breakdown of equipment, the contractor should work round the
clock for putting back the area in service immediately within minimum time. In
case of any work requirement (normal / emergency) arising during Sunday /
holidays & night hours the contractor should be in a position to mobilize the
manpower immediately within minimum time as per the instruction of EIC.
Unavailability of manpower as well as resources will be viewed very seriously
and will invite appropriate punitive measures as decided by competent
authority.

All new replacements either spare parts or any other shall be inspected and
approved by GIPCL engineer in charge before its actual use in work. It is the
supervisor responsibility to ensure this without failure.

Breakdown of the plant: In the event of breakdown of the plant leading to a
likely shut down of more than one month, the following shall be applicable:

a. GIPCL shall give a notice to the contractor for demobilization.

b. Full payment shall be made for a period of first month and a prorata
payment to the extent of demobilisation staff should be made
thereafter.

C. 15 days notice will be given to the contractor before the pre-
commencement of the plant for remobilisation of the plant.

d. During the period of one month when the plant will be rendered idle,

GIPCL will have right to utilise contractor services in any other manner
as deemed fit by GIPCL.

e. Contractor shall not be eligible for any compensation for
demobilisation and remobilisation.

In case of failure to adhere to the time schedule by the contractor penalty will
be levied at the discretion of Engineer in charge considering extent of delay in
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particular job. LD of 1% of contract value per hour for the delayed job shall be
deducted from the contractor’s bill subject to a maximum of 5% of the value of
that particular job.

The contractor has to do quality job. GIPCL shall not compromise in quality. In
case of poor quality of work the contractor may be asked to rework the job at
free of cost.

In case of any emergency in boilers/steam line/valves where there is a risk of
hot media like steam/hot feed water/oil, workmen should wear anti fire apron,
mask & helmet before attending the job. This is the responsibility of the
supervisor to ensure it without failure.

Immediately after completion of maintenance job, work area has to be
cleaned by removing all the tools, scrap, cotton waste, oil, grease etc, .All the
scrap/waste oil generated should be disposed off to the scrap yard or any
other designated place as instructed by Engineer in Charge. In case of heavy
weight items, if required transportation may be arranged by the GIPCL at the
discretion of the engineer in charge.

Insulation scrap materials like glass wool, ceramic wool etc. should be
collected in gunny bags with proper care and then disposed it at suitable
location as per the instruction of engineer in charge.

Defect liability period: The defect liability period for respective job shall be
three months from date of completion of jobs. All defects occurring in
attended job during defect liability period must be rectified by the contractor
free of cost.

The contractor has to complete the preventive maintenance (PM) as per the
planning schedule and their respective supervisor has to interact with
Engineer In-Charge for PTW (Permit to work), work instruction, Return of
permit and successful trial run. Contractor must carry out the Preventive
maintenance jobs as per the equipment survey sheet (ESS) provided by the
GIPCL, also after completion of the PM jobs, this ESS is to be submitted duly
signed to Engineer in charge.

If contractor fails to mobilize/keep supervisors as specified above or
supervisor are absent for more than seven days, Penalty of Rs. 750/- per
supervisor per day will be deducted in RA bill.

Permission of leave of site in charge and supervisors is to be taken from E-
I/IC well in advance. Additional Workmen deputed at site for shutdown /
emergency work shall not leave the site without permission of EIC.

Power Industry runs round the clock for 365 days. In case of emergency
during odd hours or on P.H. or Weekly off, party shall arrange the manpower
within one hour after intimation. Loss of generation in case of delay in
arranging the manpower will be viewed very seriously and penalty as decided
by competent authority will be imposed and same shall remain binding to the
contractor.

Contractor must ensure supervisors and technicians deputed for AC Plant
maintenance work are having complete knowledge of the equipments and
work. Proof to be submitted regarding skill of the persons deployed for above
work.
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The Government of India has enacted the Micro, Small and Medium
Enterprises Development Act, 2006 (the “Act”) and the Act has come into
force from October 2, 2006.Bidder to confirm whether your organization is
registered under the Micro, Small and Medium Enterprises Development Act,
2006. If your organization is registered under the Act, please specify the
category i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under
which it is registered and kindly attach a copy of your registration certificate.
Provide us details of registration along with copy of the registration certificate
issued by the District Industries Centre/Department of Industries, etc of the
respective State Government. It is to be noted that large scale industries and
trading firms have been excluded from the purview of the Act.

GIPCL is an I1SO 9001-2008, ISO 14001-2004, BS OHSAS 18001:2007 and
ISO 50001:2011 certified company, and GIPCL gives extremely importance to
maintain these global standards. Contractor has to follow these standards
while working with GIPCL. Contractor should make awareness among their
entire workman about these standards & maintain all records with utmost
care.
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SECTION-E

SCHEDULE OF QUANTITIES & RATES WITHOUT GST

PACKAGE - | :- 4X125 MW, Surat Lignite Power Plant, Unit # | & II: Biennial Handling &
Maintenance Contract for Phase-I AC & Ventilation system for two years 2023-

25.

AC COMPRESSOR & AUXILIARIES

PART # Al

Sr. | Name of Activity
No.

Scope of Work

Nature of
Mntc.

Qty. for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

1 |PM of
Compressor.

AC | Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Decouple the compressor and
motor. Check the alignment.
Tighten the compressor
assembly and foundation bolt.
Align and couple the
compressor. Carry out leak gas
leak test. Check gas pressure if
requied top up. Check the
quality of the oil, replace/top up
oil if required. Clean the
equipment, base frame and
surrounding area. Remove all
the tools& tackles and waste
material. Take successful trail
run.

PM

16.00

1399.56

22392.96

2 | Gas leak test in AC
compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Conduct gas leak test in AC
compressor and liquid line with
soap solution.

PM

72.00

284.75

20502.00

3 | Gas topping in AC
Compressor.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Bring gas from store and topped
up as per system requirement.

BD

10.00

561.79

5617.9

4 | Oil top up in AC

Compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Bring oil from store and topped
up to required level.

BD

4.00

561.79

2247.16

5 | Servicing /
Replacement of shaft
seal or part thereof.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Pump down the gas. Isolate
compressor. Remove coupling
guard and coupling. Remove

shaft seal. Replace the
damaged part. Put the coupling.
Charge the gas. Align and

couple the compressor. Take
sucessful trail run.

BD

6.00

2415.12

14490.72
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Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Pump down the gas into
condenser. Open the
compressor  cylinder  head.
Check the condition of by pass
valves & if required repaire /
replace. Box up the cylinder
head. Charge the gas. Take
sucessful trail run.

BD

2.00

1123.58

2247.16

Replacement of oil in
AC compressor.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Pump down the gas. Bring oil
from store. Drain the olil.
Change the paper filter. Fill the
oil. Charge the gas. Take
sucessful trail run.

BD

2.00

1669.92

3339.84

Pressure testing of
complete AC system.

Pump down the gas in
vacuummised cylnders. Charge
N2 gas in the system up to 1.5
times. Check for lekages if any
and attend the same. Open all
refrigrant valves & check the
condition of all internal parts.
Replace / repaire the valves.
Box up complete system.
Charge N2 gas again upto 20
kg/cm2 and take gas leak test.
Hold up the pressure for 24 hr.
to check any leakages. Remove
N2 gas if system is leakproof.
Vacuumised complete system &
chagre refrigerant. Clean the
equipment. Take successful trail
run.

BD

4.00

1115.86

4463.44

Overhauling of AC
Compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores. Pump
down the gas, drain olil
Dismantle the AC compressor.
Inspect all compressor part.
Replace / Repair the damaged
part if any. Record all the
working clearance. if working
clearances are more than the
limit value replace such parts.
Assembly the  compressor.
Replace oil. Charge the gas
after gas leak test. Align and
couple the compressor. Clean
the equipment. Take successful
trail run.

BD

4.00

6112.01

2444804

10

Liquid line strainer
cleaning

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and clean the strainer with
petrol and refit.

BD

4.00

561.79

2247.16
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Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open valve. Check internal
parts. Repair / clean the parts.
Assemble and Box up.

BD

4.00

561.79

2247.16

12

Replacement of
Expansion valve.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the valve. Clean the
flange surface. Fix new valve.
Tighten the bolt.

BD

6.00

561.79

3370.74

13

Replacement of
Power element in
Expansion valve.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the element. Fix new
one. Tighten the bolt.

BD

4.00

561.79

2247.16

14

Gas drier core
cleaning /
replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and replace the core refit.

BD

4.00

561.79

2247.16

15

Attending leakages in
refrigerant line.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
After getting leakages in
refrigerant line pump down the
compressor. Attend the leakage.
Check with soap solution to
ensure no leakage.

BD

4.00

1129.21

4516.84

16

Condenser / Chiller
tube cleaning of AC
Compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open the condenser / chiller.
Check the condenser / chiller
tube. Clean the tube by
mechanical / chemical method.
Box up the equipment.

BD

6.00

2488.73

14932.38

17

Condenser / Chiller
tube leakage / end
cover leakage
attending.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open the Condenser / Chiller.
Check the condenser / chiller
tube. Attend the tube by
plugging. Check the end cover
gasket, if required replace. Box
up the equipment.

BD

2.00

581.33

1162.66
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

18

PM of AC
Compressor head
and valve assembly

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Isolate the  compressorand
pump down the gas. Remove all
the 12-cylinder head assembly
and inspect for any defects and
attend the same. Dismantle all
the suction and delivery valves,
service the valves and fit back.
check the load and unload valve
and NRYV for any defects, attend
the same if required. Check the
lub-oil and replace if required.
check the lub-oil filter and
clean/replace the same. Box up
the valves and head assembly.
Check the alignment.
Tharoughly clean the
equipment. Restore the system
back.

PM

8.00

1693.1

13544.8

Total

146265.28

CONDENSER, CHILLED & CCW PUMP

PART # B1

Sr.

No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty. for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

PM of Chilled water
pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Decouple the pump and motor.
Tharoughly clean the
equipment. Check the
alignment. Tighten / replace the
gland. Check for Tightness of
pump assembly and foundation
bolt.  Align and couple the
pump. Clean the equipment.
Clean the suction filter of pump.
In case damage of insulation,
repair the same. Remove
tools&tackles and waste mterial.
Take successful trial run.

PM

16.00

1399.56

22392.96

PM of Condenser
water pump.

-do-

PM

16.00

1399.56

22392.96

PM of CCW Pump

-do-

PM

24.00

1399.56

33589.44

Gland tightening of
pump.

Adjust the gland by tightening to
minimise leakages.

BD

16.00

141.85

2269.6

Greasing in pump.

Issue grease from warehouse
and supply grease with grease
gun in bearings.

BD

8.00

141.85

1134.8
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

6 | Gland replacement of | Ensure permit to work & safe BD 4.00 561.79 2247.16
pump. work place. Thoroughly clean
the equipment & surrounding.
Remove the damaged gland
completely and replace with
new. Adjust the gland to
minimise leakages. Take
successful trial run.
7 | Decoupling, Ensure permit to work & safe BD 4,00 | 1371.89 5487.56
alignment and | work place. Thoroughly clean
coupling of pump /| the equipment & surrounding.
Coupling replacement | Remove coupling guard,
/ coupling removal for | decouple the pump and motor.
motor work. Remove coupling or replaced
coupling. Check the alignment.
correct the same. Couple and
tighten the coupling bolt.
Taketrial run for successful
operation.
8 | Overhauling of | Ensure permit to work & safe BD 4.00 | 2231.72 8926.88
condenser water | work place. Thoroughly clean
pump. the equipment & surrounding.
Shift material from stores.
Decouple the pump. Dismantle
the pump. Inspect all pump
parts. Replace / repair the
damaged parts if any. Assemble
the pump. Fix the motor and
coupling. Align and couple the
pump. Clean the equipment.
Take successful trial run.
9 | Overhauling of chilled -do- BD 2.00 | 2231.72 4463.44
water pump.
10 | Overhauling of CCW -do- BD 2.00 | 2231.72 4463.44
Pump
11 | Suction strainer | Ensure permit to work & safe BD 4.00 561.79 2247.16
cleaning of Pump. work place. Thoroughly clean
the equipment & surrounding.
Remove, filter element and
clean with water / air. Refit the
same.
12 | Replacement / | Ensure permit to work & safe BD 4.00 561.79 2247.16
Repaire of gland | work place. Thoroughly clean
follwer & its bolt at | the equipment & surrounding.
site. Dismental gland follwer.
Remove damaged part. Repair /
replace the same. Assemble
and Box up.
Total 111862.56
AC COOLING TOWER
PART # C1
Sr. | Name of Activity Scope of Work Nature of | Qty.for | SOR Unit | Amount,
No. Mntc. two rate, Rs. Rs.
years
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

PM of cooling Tower
& ROTATING
ASSEMBLY

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove fan guard and belt.
Tharoughly clean the equipment
and surrounding parts. Check
fan and motor pulley alignment,
if required align the same.
Tighten the fan assembly and
foundation bolt. Fix / replace the
belt. Put fan guard. cleant he
fills. Clean the basin. Qil top up
if required. Remove all the tools
& tackles and waste material.
Take successful trial run.

PM

24.00

1115.86

26780.64

Cleaning of cooling
tower fills & basin.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove fins cover & fills. Clean
fills by manual or water jet.
clean basin with water and box

up.

BD

4.00

2231.72

8926.88

Cleaning /
replacement of
nozzel per cooling
tower.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove Top nozzel cover.
Remove nozzel, check & clean /
replace and fix the same. Box
up top cover.

BD

4.00

1115.86

4463.44

Oil top up in cooling
tower.

Bring oil from store and topped
up to required level.

BD

20.00

135.19

2703.8

Replacement of fills
in cooling tower per
cooling tower (set).

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
cover. Remove fills. Clean old
fills. fix new fills. Box up.

BD

4.00

4476.78

17907.12

Removal/replacement
of belt, alignment and
fixing of belt in
cooling tower.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove fan guard. Check the
alignment, if required correct the
same. Put belt and fan guard.
Take trial successful trial run.

BD

4.00

561.79

2247.16

Oil cup replacement
in cooling tower.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue oil cup from store.
Remove oil cup. Fix new one.
Check for any leakages.

BD

2.00

561.79

1123.58

Pulley replacement in
cooling tower FAN

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue pulley from store. Remove
belt, pulley and fan hub. Fix the
pulley. Align the pulley and
shaft. Set the blade angle. Put
belt and fan guard. Take
successful trial run.

BD

2.00

1656.57

3313.14
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Overhauling of
cooling tower FAN
rotating assembly.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe BD
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove fan guard. Dismantle
the fan assembly. Inspect all
fan parts. Replace / Repair the
damaged parts if any. Assemble
the fan. Adjust the blade angle.
Align and put belt and fan cover.
Fill the oil. Clean the equipment.
Take successful trial.

2.00

3313.15

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

6626.3

10

Blade angle
adjustment of cooling
tower fan.

Ensure permit to work & safe BD
work place. Thoroughly clean
the equipment & surrounding.
Remove blade cover. Check
blade angle. Adjust blade angle
if required. Fix fan cover. Take
sucessful trail run.

2.00

1115.86

2231.72

Total

76323.78

AIR HANDLING UNIT

PART # D1

Sr.

No.

Name of Activity

Scope of Work Nature of
Mntc.

Qty. for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

PM of air handling
unit (Control room)

Ensure permit to work & safe PM
work place. Thoroughly clean
the equipment & surrounding.
Remove pulley guard and belt.
Tharoughly clean the equipment
and remove all the accumulated
dust and rust. Check fan and
motor pulley alignment, if
required align the same. Check
for any abnormal sound from
the fan/ fan bearings attend the
same, if required replace the
bearing. Tighten the fan
assembly and foundation bolt.
Fix / replace the belt. Put the
pulley guard. Grease the
bearing. Ensure the proper
draning of accumulated water
from the AHU bOttom tray and
clean the same, arrest any
leakage from the tray. Take
successful trial run. Remove all
the waste from surrounding area
and clean.

36.00

1115.86

40170.96

PM of air handling
unit (ESP)

-do- PM

24.00

1115.86

26780.64

PM of air handling
unit (Service Building)

-do- PM

12.00

1115.86

13390.32
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

4 | PM of air handling -do- PM 12.00 | 1115.86 | 13390.32
unit (Switch Yard)
5 | PM of air handling -do- PM 12.00 | 1115.86 | 13390.32
unit (DM Plant)
6 | Cleaning of suction | Removal of all filter elements PM 240.00 555.12 | 133228.8
air filters & Cooling | and clean with air and water and
Coil of air handling | refit the same.
unit. (i.e Collinf Coil &
Suction air  filtes
cleaning of one AHU)
7 | Cleaning of cooling | Remove of all filter elements PM 20.00 284.75 5695
coil in air handling | and clean coil with coil cleaner
unit. & water
8 | Fresh air filter | Remove course and fine filter. PM 20.00 149.57 2991.4
cleaning of AHU. Clean with air / water. Refit the
same.
9 | Greasing of Bearing | Issue grease from warehouse BD 4.00 284.75 1139
in one AHU and apply grease with grease
gun in bearings.
10 | Replacement of belt. | Ensure permit to work & safe BD 4.00 561.79 2247.16
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove pulley guard. Remove
old belt. Check the alignment of
pulley, if required correct the
same. Fix new belt. Put the
pulley guard.
11 | Replacement of | Ensure permit to work & safe BD 2.00 | 1115.86 2231.72
pulley. work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
pulley guard. Remove belt &
pully. Fix new pully. Check the
alignment of pulley, if required
correct the same. Fix belt. Put
the pulley guard.
12 | Removal of belt, | Ensure permit to work & safe BD 2.00 561.79 1123.58

alignment and fixing
of belt.

work place. Thoroughly clean
the equipment & surrounding.
Remove pulley guard. Check
the alignment. If required
correct the same. Put belt and
pulley guard. Take trial
successful trial run.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bearing replacement.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe BD
work place. Thoroughly clean
the equipment & surrounding.
Issue bearing from store.
Remove pulley guard and belt.
Remove fan pulley. Remove the
bearing from plumber block. Fix
new bearing. Fix the pulley.
Align the pulley and shaft. Put
belt and pulley guard. Take
successful trial run.

2.00

5002.04

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

10004.08

14

Replacement of
flexible canvas joint.

Ensure permit to work & safe BD
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new

one.

4.00

568.47

2273.88

15

Overhauling of air
handling unit.

Ensure permit to work & safe BD
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove pulley guard & Belt.
Open inspection door. Inspect
fan. Replace/Repaire the
damaged parts if any. Assemble
the fan. Close inspection door.
Put the pulley. Align the motor
and fan pulley. Fix the belt.
Clean the equipment. Take
successful trial run.

4.00

5002.04

20008.16

16

Suction strainer
cleaning of AHU.

Remove, filter element and BD
clean with water / air. Refit the

same.

4.00

568.47

2273.88

17

Servicing of
ventilation dampers

Ensure permit to work & safe BD
work place. Thoroughly clean
the equipment & surrounding.
Ensuring freeness of dampers

and opening and closing

10.00

1115.86

11158.6

18

Cleaning of supply &
return air grill

Removal grill and clean with air BD

and water and refit the same.

100.00

284.75

28475

19

Removal & fitting of
supply & return air

grill.

Removal grill refit the same. BD

10.00

284.75

2847.5

Total

332820.32

AIR WASHER SYSTEM

PART # E1

Sr.

No.

Name of Activity

Nature of
Mntc.

Scope of Work

Qty. for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

PM of Air washer fan

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove pulley guard and belt.
Check fan and motor pulley
alignment, if required align the
same. Tighten the fan assembly
and foundation bolt. Fix /
replace the belt. Put the pulley
guard. Grease the bearing.
Take successful trial run.

PM

24.00

1399.56

33589.44

Cleaning of suction
air filter of air washer
fan (1 Set = 312
Filter)

Remove of all filter elements
and clean with air and water and
refit the same.

PM

48.00

561.79

26965.92

Suction  air filter
cleaning of supply air
fan.

Remove course and fine filter.
Clean with air / water. Refit the
same.

PM

20.00

146.24

2924.8

Greasing of Bearing.

Issue grease from warehouse
and apply grease with grease
gun in bearings.

BD

4.00

146.24

584.96

Replacement of belt
In case of failure of
belt or motor
replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove pulley guard. Remove
old belt. Check the alignment of
pulley, if required correct the
same. Fix new belt. Put the
pulley guard.

BD

4.00

561.79

2247.16

Replacement of pully.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
pulley guard. Remove belt &
pully. Fix new pully. Check the
alignment of pulley, if required
correct the same. Fix belt. Put
the pulley guard.

BD

2.00

1669.92

3339.84

Bearing replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue bearing from store.
Remove pulley guard and belt.
Remove fan pulley. Remove the
bearing from plumber block. Fix
new bearing. Fix the pulley.
Align the pulley and shaft. Put
belt and pulley guard. Take
successful trial run.

BD

2.00

2231.72

4463.44

Replacement of
flexible canvas joint.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new
one.

BD

2.00

3872.84

7745.68
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Overhauling of Air

Washer fan

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove pulley guard & Belt.
Open inspection door. Inspect
fan. Replace/Repaire the
damaged parts if any. Assemble
the fan. Close inspection door.
Put the pulley. Align the motor
and fan pulley. Fix the belt.
Clean the equipment. Take
successful trial run.

BD

2.00

4762.59

9525.18

10

Adjustment of
nozzels for water
spilage  out side
planum chamber per
air washer unit

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Adjust the nozzel for water
spilage out side planum
chamber.

BD

8.00

1115.86

8926.88

11

Cleaning /
replacement /
blanking of air washer
nozzel. (one number)

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Check the nozzel if required
Clean / replace / blank the air
washer nozzel.

BD

10.00

138.52

1385.2

12

Servicing of
ventilation dampers

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Insuring freeness of dampers
and opening and closing

BD

8.00

1115.86

8926.88

13

Vibration
measurement
Assistance per fan.

Supply manpower for assisting
vibration measurement to
GIPCL EIC for all category
rotating equipment. Semiskilled
labor shall be required.

BD

20.00

67.59

1351.8

14

Balancing of Fan

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Providing manpower for
assisting balancing of fan, Pump
& motor. This includes welding
of trial / final  weight.
Correctness  of  alignment.
Inspection of bearings Tightness
of foundation bolt etc.

BD

4.00

1123.58

4494.32

Total

116471.5

PACKAGE AC

PART # F1

Sr.

No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty. for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

PM of Package AC
(UPS-U-1&1)

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Tighten the compressor
assembly and foundation bolt.
Check & align the blower.
Check belt condition if required
replace. Grease the bearing.
Gas top up if required. Clean
suction filter / equipment. Take
successful trial run.

PM

48.00

561.79

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

26965.92

PM of Package AC
(Lime Stone Milling
Control Room)

-do-

PM

18.00

561.79

10112.22

PM of Package AC
(LHS Control Room)

-do-

PM

36.00

561.79

20224.44

PM of Package AC
(LHS Maintenace
office)

-do-

PM

24.00

561.79

13482.96

PM of Package AC
(AHS Control Room)

-do-

PM

18.00

561.79

10112.22

Cleaning of suction
air filters of Package
AC.

Removal of all filter elements
and clean with air and water and
refit the same.

PM

160.00

136.85

21896.00

Cleaning of Suction
filter, Colling coil &
Condensor Coil of
Package AC

Cleaing of condensor coil with
coil cleaner & than water
washing on position. Air blowing
after washing.

PM

200.00

146.24

29248.00

Cleaning of
Evaporator coil of
Package AC

Cleaing of evaporator coil with
coil cleaner & than water
washing on position. Air blowing
after washing

PM

20.00

136.85

2737.00

Fresh air / Supply Air
filter cleaning of PAC.

Remove course and fine filter.
Clean with air / water. Refit the
same.

PM

80.00

138.52

11081.60

10

Gas topping in PAC
Compressor

Bring gas from store and topped
up as per system requirement.

BD

12.00

561.79

6741.48

11

Oil top up in PAC
Compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Bring oil from store and topped
up to required level.

BD

4.00

561.79

2247.16
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Greasing in bearings.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue grease from warehouse
and apply grease with grease
gun in bearings.

BD

4.00

146.24

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

584.96

13

Expansion valve

servicing

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and clean the expansion
valve and refit.

BD

4.00

561.79

2247.16

14

Gas drier
replacement.

Open and replace the drier refit.

BD

4.00

561.79

2247.16

15

Bearing replacement
in package AC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue bearing from store.
Remove belt. Remove fan
pulley. Remove the bearing
from plumber block. Fix new
bearing. Fix the pulley. Align the
pulley and shaft. Put belt. Take
successful trial run.

BD

4.00

1115.86

4463.44

16

Replacement of belt
in package AC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove old belt. Check the
alignment of pulley, if required
correct the same. Fix new belt.

BD

12.00

561.79

6741.48

17

Condenser tube
cleaning of PAC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open the condenser. Check the
condenser tube. Clean the tube
by mechanical / chemical
method. Box up the condenser.

BD

6.00

1961.35

11768.10

18

Attending leakages in
refrigerant line.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
After getting leakages in
refrigerant line pump down the
compressor. Attend the leakage.
Check with soap solution to
ensure no leakage.

BD

6.00

1115.86

6695.16

19

Overhauling of PAC
Compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores. Pump
down the gas, drain olil
Dismantle the AC compressor.
Inspect all compressor part.
Replace / Repair the damaged
part if any. Assembly the
compressor. Replace oil.
Charge the gas after gas leak
test. Align and couple the
compressor. Clean the
equipment. Take successful trail
run.

BD

4.00

2231.72

8926.88
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Replacement of
compressor for PAC

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue compressor from store.
Remove  compressor  from
package unit. Install new
compressor. Align and put belt.
Take successful trial run.

BD

6.00

2223.98

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

13343.88

21

Replacement of Air
cooled condensor of
PAC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue condensor from store.
Remove condensor from
package unit. Install new
condensorr. Align and put belt.
Take successful trial run.

BD

2.00

3339.85

6679.70

22

Replacement of water
cooled condensor of
PAC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue condensor from store.
Remove condensor from
package unit. Install new
condensorr. Align and put belt.
Take successful trial run.

BD

2.00

3339.85

6679.70

23

Removal and fitting of
motor from blower for
electrical work.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove motor from blower. Fit
the same after electrical work.

BD

4.00

1115.86

4463.44

24

Replacement of
flexible canvas joint.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new
one.

BD

2.00

1115.86

2231.72

Total

231921.78

VALVES, PIPING, DUCT & INSULATION

PART # G1

Sr.

No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty. for
two

years

SOR Unit
rate, Rs.

Amount,
Rs.

Gland
valve.

tightening in

Adjust the gland by tightening to
stop leakages.

BD

40.00

70.92

2836.80

Greasing of valves.

Issue of grease from store.
Apply on valve spindle after
cleaning.

BD

12.00

146.24

1754.88

Servicing of NRV at
site up to 125 NB.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open NRV. Check seat, disc
and other internal parts. Repair
the seat. Lap seat and check
the surface for blue match.
Assemble and Box up.

BD

4.00

1115.86

4463.44

- do - 150 to 350 NB

-do -

BD

4.00

1115.86

4463.44
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

5 | Servicing of Float | Ensure permit to work & safe BD 4.00 561.79 2247.16
Valve. work place. Thoroughly clean
the equipment & surrounding.
Remove float valve from pipe.
Dismental and service the same
or replaced.
6 | Replacement of gland | Ensure permit to work & safe BD 6.00 561.79 3370.74
packings in valve. work place. Thoroughly clean
the equipment & surrounding.
Remove the gland follower.
Remove the damaged gland
packing. Replace new. Box up.
7 | Attending flange | Ensure permit to work & safe BD 12.00 579.82 6957.84
leakage in pipe line | work place. Thoroughly clean
upto 80 NB the equipment & surrounding.
Check the flange joint for any
leakages. Loose the flange.
Replace the gasket. Tighten the
flange.
8 - do - 100 to 350 NB -do - BD 2.00 810.09 1620.18
9 | Replacement of gate, | Ensure permit to work & safe BD 10.00 | 1115.86 | 11158.60
globe valve and NRV | work place. Thoroughly clean
upto 125 NB. the equipment & surrounding.
Remove the valve. Clean the
flange surface. Cut and put new
gasket. Fix new valve. Tighten
the bolt.
10 | -do-150to 350 NB -do- BD 4.00 | 1115.86 4463.44
11 | Servicing of | Ensure permit to work & safe BD 4.00 561.79 2247.16
gate/globe valve upto | work place. Tharouhly clean
125NB and dismantle the valve. Check
for any defects in parts and
repair. Lap the seat and disc
and ensure the color matching
and box up. Hydrotest by putting
water and fit the wvalve in
position by new flange gasckets
12 | Servicing of gate, --do--- BD 2.00 561.79 1123.58
globe valve and NRV
upto 150 to 350NB
13 | Fabrication & | Ensure permit to work & safe BD 20.00 146.24 2924.80
Erection of G.l. Duct | work place. Thoroughly clean
(Sq. Mt.) the equipment & surrounding.
Fabricate Gl duct as per site
requirement & Erect the same
with anchor fasteners & support
14 | Insulation of Pipe /| Remove old insulation. Apply BD 20.00 138.52 2770.40
Duct. (Sg. Mt.) glass wool. Wrap with chicken
mesh. Apply POP, cement &
Paint.
15 | Freeness checking of | Check the valve for jamming. BD 10.00 138.52 1385.20

various type & size of
valves

Made free if required. Lubricate
the spindle of valve. Assist trial
run of valve by opening and
closing of valve.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

16 | Servicing of Level | Ensure permit to work & safe BD 4.00 561.79 2247.16
gauge. work place. Thoroughly clean
the equipment & surrounding.
Service the level indicator and
insure visibility.
Total 56034.82
C & | EQUIPMENTS
PART # H1
Sr. | Name of Activity Scope of Work Nature of | Qty.for | SOR Unit | Amount,
No. Mntc. two rate, Rs. Rs.
years
1 PLC CONTROL JOB INCLUDES, CONTACT | PM 2 235.94 471.88
PANEL CHECKING, AND
REPLACEMENT OF FAULTY
LAMPS AND PUSH BOTTON
AND CONTACT OF PANEL.
2 | MICRO TESTING/REPLACEMENT OF PM 28 137.63 3853.64
CONTROLLERS CONTROLLER
3 | PRESSURE CALIBRATION/REPLACEMENT | PM 136 139.59 | 18984.24
GUAGES
4 | PRESSURE CALIBRATION/REPLACEMENT | PM 58 137.63 7982.54
SWITCHES
5 | DIFFERENTIAL CALIBRATION/REPLACEMENT | PM 28 137.63 3853.64
PRESSURE
SWITCHES
6 | FLOW SWITCHES CALIBRATION/REPLACEMENT | PM 32 137.63 4404.16
(DP TYPE)
7 | SOLENOID VALVES | CALIBRATION/REPLACEMENT | PM 46 137.63 6330.98
8 | THERMOSTATS CALIBRATION/REPLACEMENT | PM 78 147.46 | 11501.88
9 | TEMPERATURE CALIBRATION/REPLACEMENT | PM 160 117.98 | 18876.80
GAUGES
10 | LEVEL SWITCHES CALIBRATION/REPLACEMENT | PM 8 127.8 1022.40
(ALL TYPES)
11 | RTDs REPLACEMENT PM 12 117.98 1415.76
12 | PLC CONTROL JOB INCLUDES CLEANING OF | PM 4 157.28 629.12
PANEL PANEL/ EQUIPMENTS AND
CONNECTION TIGHTNING
13 | MICRO -do - PM 126 98.31 | 12387.06
CONTROLLERS
14 | PRESSURE -do - PM 408 95| 38760.00
GUAGES
15 | PRESSURE -do - PM 164 93.39 | 15315.96
SWITCHES
16 | DIFFERENTIAL -do - PM 72 93.39 6724.08
PRESSURE
SWITCHES
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

17 | FLOW SWITCHES -do - PM 48 93.39 4482.72
(DP TYPE)
18 | SOLENOID VALVES -do- PM 138 93.39 | 12887.82
19 | THERMOSTATS -do- PM 234 93.39 | 21853.26
20 | TEMPERATURE -do - PM 296 92.5 | 27380.00
GAUGES
21 | LEVEL SWITCHES -do - PM 24 93.39 2241.36
(ALL TYPES)
22 | RTDs -do - PM 126 92.5| 11655.00
Total 233014.3
Window AC, Split AC & Water Collers
PART # 11
Sr. | Name of Activity Scope of Work Nature of | Qty.for | SOR Unit | Amount,
No. Mntc. two rate, Rs. Rs.
years
1 | PM of Window A.C. | PM |/ Servising includes PM 1750.00 138.25 | 241937.50
make Fedders | maintenance /defect attending
Lloyd/Blue of all the machines (except for
star/voltas/Carrier 3.0TR and 5.5TR machines) on
capacity upto 2 TR comprehensive basis including
repair/supply of all required
spares, electrical items
(swing/fan motor, capacitor,
2 | PM of Split A.C. with | switch, thermostate, remote PM 3170.00 138.25 | 438252.50
remote/invertor  AC | battery cell etc), electrodes, gas
make LG/Blue | charging, condenser & cooling
star/voltas  capacity | copper tube repair, sealing etc.
upto 2.0 TR except compressor rewinding
[repair, main body outer
frame, new condenser coil
supply, front grill, base frame
& Air filter. You shall carry out
3 |PM of Split A.C/ | inspection and servicing of each ™ py 200.00 | 138.25 | 27650.00
ductablefinvertor AC | unitonce in fifteen days and and
with remote make | for Lignite  handling area
LG/Blue star/voltas | Servicing shall be carried out
capacity 3.0TR twice in a week. Maintain the
record after taking signature of
concerned. (Total quantity as
indcated is for one vyears
condering the frequency of
4 [PM of Split A.Cy/ | Servicing of each unit) PM 115.00 | 138.25| 15898.75
ductable / Inverter AC
with  remote make
LG/Blue

star/voltas/Hitachi
capacity 5.0TR
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

5 | PM of Water Coolers PM 690.00 138.25 | 95392.50
make
Voltas/Usha/krips
cold/blue star
capacity upto 250 Itr
6 | PM of Deep freezer PM 100.00 138.25 | 13825.00
7 | Rewinding of | Rewinding [repair of BD 6.00 | 3841.26 | 23047.56
compressor of | Compressors (including
Window A.C. (any | removal, re-erection, to & fro
make) capacity up to | transporation and one-year
2TR guarentee of rewinding /repair)
8 | Rewinding of BD 10.00 | 3841.26 | 38412.60
compressor of Split
A.C. (any make)
capacity up to 2 TR
9 | Rewinding of BD 4,00 | 4201.38 | 16805.52
compressor of Split
A.C. (any make)
capacity up to 3.0/5.0
TR
10 | Rewinding of BD 8.00 | 3841.26 | 30730.08
compressor of Water
cooler (any make)
11 | Rewinding of BD 2.00 | 3841.26 7682.52
compressor of Deep
freezer (any make)
12 | Replacement of air Supply to site as per OEM BD 6.00 240.08 1440.48
filter of Window A.C. specification & replace the
same.
13 | Replacement of air BD 6.00 240.08 1440.48

filter of Split A.C.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Replacement of front
Grill for window AC
(Supply grill for
window AC as per
OEM specification to
site & replace the
same. Make Fedders
Lloyd/Blue
star/voltas/Carrier.)

15

Replacement of
damaged Al
condenser coil with
copper condenser
coil up to 3.0TR AC

16

Replacement of
damaged Al
condenser coil with
copper condenser
coil up to 5.0TR AC

17

Replacement of Out
door unit mounting
supports for 2T split
AC

18

Replacement of
insulation for copper
tube

19

Removal of Old and
installation of new
Split AC up to 3Ton
of any make including
gas charging and all
other required
activities

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

BD 3.00 | 1080.35 3241.05
BD 10.00 | 4201.38 | 42013.80
BD 1.00 | 8402.76 8402.76
BD 12.00 | 1320.43 | 15845.16
BD 42.00 24 1008.00
BD 3.00 | 1440.47 4321.41
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

20 | Removal of OIld and BD 3.00 | 2160.71 6482.13
installation of new
Ductable AC 5.5Ton
of any make including
gas charging and all

other required
activities
21 | Supply & BD 10.00 120.04 1200.40
Replacement of
copper tube 1/2" or
5/8"
22 | Supply & BD 20.00 60.03 1200.60
Replacement of
copper tube 1/4" or
3/8"
23 | Replacement of BD 3.00 | 7202.36 | 21607.08

compressor of Split
Inverter AC up to
2.0TR of any make

including gas
charging and all other
required activities
with Compressor
Guarantee of Two
years
23 | Replacement of BD 1.00 32000 | 32000.00

compressor of Split
AC 3.0TR of any
make including gas
charging and all other
required activities
with Compressor
Guarantee of Two
years
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Replacement of
compressor of
Ductable AC 5.5TR of
any make including
gas charging and all
other required
activities with
Compressor
Guarantee of Two
years

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

BD

2.00

36000

72000.00

25

Replacement of
reciprocating
compressor of water
cooler of any make

Supply Item

BD

1.00

10000

10000.00

26

Replacement of
outdoor fan motor of
ductable 5.5TR AC

Supply Item

BD

1.00

14000

14000.00

27

Replacement of
indoor fan motor of
ductable 5.5TR AC

Supply Item

BD

1.00

8000

8000.00

28

Replacement of PCB
for Inverter Split AC
up to 2.0TR of any
make

Supply Item

BD

5.00

7500

37500.00

29

Replacement of Filter
Drier  for 5.5TR
Ductable AC of any
make

Supply Item

BD

4.00

1000

4000.00

30

Repairing of any PCB
of Split Inverter AC
up to 2.0TR of any
make

Repairing of PCB.

BD

2.00

3000.99

6001.98

31

Repairing of any PCB
of Ductable Inverter
AC 55TR of any
make

Repairing of PCB.

BD

1.00

9002.96

9002.96

Total

1250342.8

OPERATION OF AC PLANT PHASE-I
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

PART #J1

Sr.

No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty. for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

Deputation of
operators for three
shifts for handling of
Central AC plant &
Package AC systems

Operator should handle AC
Plant & maintain logbook as
instruction given by shift in
charge and should report to shift
in charge of main control room.

Operation

24

52656.05

1263745.2

Total

1263745.2

PACKAGE - Il :- 4X125 MW, Surat Lignite Power Plant, Unit # Ill & IV: Biennial Handling &

Maintenance Contract for Phase-Il AC & Ventilation system for two years 2023-

25.

AC COMPRESSOR & AUXILIARIES

PART # A2

Sr.

No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty.
for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

PM of
Compressor.

Type)

AC
(Screw

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Tighten the compressor
assembly and foundation bolt.
Check gas pressure if requied
top up. Check the quality of the
oil in lab, replace/top up oil as
per the test report. Clean the
equipment, base frame and
surrounding area. Remove all
the tools& tackles and waste
material. Take successful trail
run.

PM

18

1394.92

25108.56

Gas leak test in AC
compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Conduct gas leak test in AC
compressor and liquid line with
soap solution. Attend the same
if any & re-condusct the test.

PM

36

557.16

20057.76
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Gas topping in AC
Compressor.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Bring gas from store and topped
up as per system requirement.

BD

557.16

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

3342.96

Oil top up in AC
Compressor

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Bring oil from store and topped
up to required level.

BD

557.16

2228.64

Checking of
compressor By-pass
valve.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Pump down the gas into
condenser. Open the
compressor  cylinder  head.
Check the condition of by pass
valves & if required repaire /
replace. Box up the cylinder
head. Charge the gas. Take
sucessful trail run.

BD

558.71

2234.84

Replacement of oil in
AC compressor.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Pump down the gas. Bring oil
from store. Drain the oil
Change the paper filter. Fill the
oil. Charge the gas. Take
sucessful trail run.

BD

1115.86

6695.16

Pressure testing of
complete AC system.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Pump down the gas in
vacuummised cylnders. Charge
N2 gas in the system up to 1.5
times. Check for lekages if any
and attend the same. Open all
refrigrant valves & check the
condition of all internal parts.
Replace / repaire the valves.
Box up complete system.
Charge N2 gas again upto 20
kg/cm2 and take gas leak test.
Hold up the pressure for 24 hr.
to check any leakages. Remove
N2 gas if system is leakproof.
Vacuumised complete system &
chagre refrigerant. Clean the
equipment. Take successful trail
run.

BD

1111.99

4447.96
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Overhauling of AC
Compressor

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores. Pump
down the gas, drain oll
Dismantle the AC compressor.
Inspect all compressor part.
Replace / Repair the damaged
part if any. Record all the
working clearance. if working
clearances are more than the
limit value replace such parts.
Assembly  the  compressor.
Replace oil. Charge the gas
after gas leak test. Align and
couple the compressor. Clean
the equipment. Take successful
trail run.

BD

5268.89

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

10537.78

Liquid line strainer
cleaning

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and clean the strainer with
petrol and refit.

BD

557.92

2231.68

10

Servicing of
Expansion valve.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open valve. Check internal
parts. Repair / clean the parts.
Assemble and Box up.

BD

557.92

2231.68

11

Replacement of
Expansion valve.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the valve. Clean the
flange surface. Fix new valve.
Tighten the bolt.

BD

1111.99

4447.96

12

Replacement of
Power element in
Expansion valve.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the element. Fix new
one. Tighten the bolt.

BD

557.92

1115.84

13

Gas drier core
cleaning /
replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and replace the core refit.

BD

557.92

2231.68

14

Attending leakages in
refrigerant line.

After getting leakages in
refrigerant line pump down the
compressor. Attend the leakage.
Check with soap solution to
ensure no leakage.

BD

1111.99

4447.96
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Condenser / Chiller
tube cleaning of AC
Compressor

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open the condenser / chiller.
Check the condenser / chiller
tube. Clean the tube by
mechanical / chemical method.
Box up the equipment.

BD

1115.86

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

4463.44

16

Condenser / Chiller
tube leakage / end
cover leakage
attending.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open the Condenser / Chiller.
Check the condenser / chiller
tube. Attend the tube by
plugging. Check the end cover
gasket, if required replace. Box
up the equipment.

BD

561.79

1123.58

Total

96947.48

CONDENSER & CHILLED WATER PUMPS

PART # B2

Sr.
No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty.
for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

PM of Chilled water
pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Decouple the pump and motor.
Tharoughly clean the
equipment. Check the
alignment. Tighten / replace the
gland. Check for Tightness of
pump assembly and foundation
bolt.  Align and couple the
pump. Clean the equipment.
clean the suction filter of pump.
In case damage of insulation,
repair the same. Remove
tools&tackles and waste mterial.
Take successful trial run.

PM

24

1111.21

26669.04

PM of Condenser
water pump.

-do-

PM

18

1111.21

20001.78

Gland tightening of
pump.

Adjust the gland by tightening to
minimise leakages.

BD

20

141.85

2837.00

Greasing in pump.

Issue grease from warehouse
and supply grease with grease
gun in bearings.

BD

20

144.94

2898.80
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Gland replacement of
pump.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the damaged gland
completely and replace with
new. Adjust the gland to
minimise leakages. Take
successful trial run.

BD

557.92

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

3347.52

Decoupling,

alignment and
coupling of pump /
Coupling replacement

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove coupling guard,
decouple the pump and motor.
Check the alignment. If
required, correct the same.
Couple and tighten the coupling
bolt. Taketrial run for successful
operation.

BD

1115.86

4463.44

Overhauling of
condenser water

pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Decouple the pump. Dismantle
the pump. Inspect all pump
parts. Replace / repair the
damaged parts if any. Assemble
the pump. Fix the motor and
coupling. Align and couple the
pump. Clean the equipment.
Take successful trial run.

BD

2508.75

10035.00

Overhauling of chilled
water pump.

-do-

BD

2508.75

10035.00

Suction strainer
cleaning of Pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove, filter element and
clean with water / air. Refit the
same.

BD

557.16

4457.28

10

Replacement /
Repaire of gland
follwer & its bolt at
site.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Dismental gland follwer.
Remove damaged part. Repair /
replace the same. Assemble
and Box up.

BD

557.16

2228.64

Total

86973.50

AC COOLING TOWER

PART # C2
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Sr.
No.

Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Name of Activity

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Scope of Work

Nature of
Mntc.

Qty.
for
two
years

SOR Unit
rate, Rs.

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

Amount,
Rs.

PM of cooling Tower
& Rotating assembly

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove fan guard and belt.
Tharoughly clean the equipment
and surrounding parts. Check
fan and motor pulley alignment,
if required align the same.
Tighten the fan assembly and
foundation bolt. Fix / replace the
belt. Put fan guard. Oil top up if
required. cleant the fills &
nozzles. Clean the basin.
Remove all the tools & tackles
and waste material. Take
successful trial run.

PM

24

1669.92

40078.08

Cleaning of cooling
tower fills & basin.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove fins cover & fills. Clean
fils by manual or water jet.
clean basin with water and box

up.

BD

1115.86

6695.16

Cleaning /
replacement of
nozzel per cooling
tower.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove Top nozzel -cover.
Remove nozzel, check & clean /
replace and fix the same. Box
up top cover.

BD

1108.12

4432.48

Qil top up in cooling
tower.

Bring oil from store and topped
up to required level.

BD

30

141.85

4255.50

Replacement of fills
in cooling tower per
cooling tower (set).

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
cover. Remove fills. Clean old
fills. fix new fills. Box up.

BD

3328.62

13314.48

Removal/replacement
of belt, alignment and
fixing of belt in
cooling tower.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove fan guard. Check the
alignment, if required correct the
same. Put belt and fan guard.
Take trial successful trial run.

BD

561.79

3370.74
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Oil cup replacement
in cooling tower.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue oil cup from store.
Remove oil cup. Fix new one.
Check for any leakages.

BD

554.07

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

3324.42

Pulley replacement in
cooling tower FAN

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue pulley from store. Remove
belt, pulley and fan hub. Fix the
pulley. Align the pulley and
shaft. Set the blade angle. Put
belt and fan guard. Take
successful trial run.

BD

2223.98

4447.96

Overhauling of
cooling tower FAN
rotating assembly.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove fan guard. Dismantle
the fan assembly. Inspect all
fan parts. Replace / Repair the
damaged parts if any. Assemble
the fan. Adjust the blade angle.
Align and put belt and fan cover.
Fill the oil. Clean the equipment.
Take successful trial.

BD

2231.72

8926.88

10

Blade angle
adjustment of cooling
tower fan.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove blade cover. Check
blade angle. Adjust blade angle
if required. Fix fan cover. Take
sucessful trail run.

BD

560.24

2240.96

Total

91086.66

AIR HANDLING UNIT

PART # D2

Sr.
No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty.
for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

PM of air handling | Ensure permit to work & safe PM 36 1111.99 | 40031.64
unit (Control room) work place. Thoroughly clean

the equipment & surrounding.

Remove pulley guard and belt.

Tharoughly clean the equipment

and remove all the accumulated

dust and rust. Check fan and

motor pulley alignment, if

required align the same. Check

for any abnormal sound from

the fan/ fan bearings attend the

same, if required replace the

bearing. Tighten the fan

assembly and foundation bolt.

Fix / replace the belt. Put the

pulley guard. Grease the

bearing. Ensure the proper

draning of accumulated water

from the AHU bOttom tray and

clean the same, arrest any

leakage from the tray. Take

successful trial run. Remove all

the waste from surrounding area

and clean.
PM of air handling -do- PM 28 1111.99 | 31135.72
unit of unit-3 &4
(ESP)
PM of air handling -do- PM 28 1111.99 | 31135.72
unit of unit-3 &4
(UPS)
Cleaning of suction | Removal of all filter elements PM 320 547.4 | 175168.00
air filter & Cooling | and clean with air and water and
Coil of air handling | refit the same.
unit in set
Cleaning of coil in air | Remove of all filter elements PM 20 136.85 2737.00
handling unit. and clean coil with coil cleaner.
Greasing of Bearing | Ensure permit to work & safe BD 4 145.72 582.88

in AHU

work place. Thoroughly clean
the equipment & surrounding.
Issue grease from warehouse
and apply grease with grease
gun in bearings.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Replacement of belt.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove pulley guard. Remove
old belt. Check the alignment of
pulley, if required correct the
same. Fix new belt. Put the
pulley guard.

BD

557.92

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

2231.68

Replacement of
motor pulley or fan

pulley

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
pulley guard. Remove belt &
pully. Fix new pully. Check the
alignment of pulley, if required
correct the same. Fix belt. Put
the pulley guard.

BD

1652.72

3305.44

Removal of Dbelt,
alignment and fixing
of belt.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove pulley guard. Check
the alignment. If required
correct the same. Put belt and
pulley guard. Take trial
successful trial run.

BD

557.92

2231.68

10

Bearing replacement.

Issue bearing from store.
Remove pulley guard and belt.
Remove fan pulley. Remove the
bearing from plumber block. Fix
new bearing. Fix the pulley.
Align the pulley and shaft. Put
belt and pulley guard. Take
successful trial run.

BD

1656.57

3313.14

11

Replacement of
flexible canvas joint.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new
one.

BD

1652.72

3305.44

Page 78 of 121




12

Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Overhauling of air
handling unit.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove pulley guard & Belt.
Open inspection door. Inspect
fan. Replace/Repaire the
damaged parts if any. Assemble
the fan. Close inspection door.
Put the pulley. Align the motor
and fan pulley. Fix the belt.
Clean the equipment. Take
successful trial run.

BD

5522.74

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

11045.48

13

Servicing of
ventilation dampers

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Ensuring freeness of dampers
and opening and closing

BD

1115.86

4463.44

14

Cleaning of supply &
return air grill

Removal grill and clean with air
and water and refit the same.

BD

100

277.03

27703.00

15

Removal & fitting of
supply or return air

grill.

Remove grill, clean or replace
the same.

BD

20

277.03

5540.60

Total

343930.86

AIR WASHER SYSTEM

PART # E2

Sr.
No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty.
for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

PM of Air washer fan

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove pulley guard and belt.
Check fan and motor pulley
alignment, if required align the
same. Tighten the fan assembly
and foundation bolt. Fix /
replace the belt. Put the pulley
guard. Grease the bearing.
Take successful trial run.

PM

24

1102.52

26460.48

Cleaning of suction
air filter of air washer
fan (1 Set = 288
Filter)

Remove of all filter elements
and clean with air and water and
refit the same.

PM

24

1094.79

26274.96
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Greasing of Bearing.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue grease from warehouse
and apply grease with grease
gun in bearings.

BD

280.9 1123.60

Replacement of belt
In case of failure of
belt or motor
replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove pulley guard. Remove
old belt. Check the alignment of
pulley, if required correct the
same. Fix new belt. Put the
pulley guard.

BD

557.92 2231.68

Replacement of fan
or motor pully.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
pulley guard. Remove belt &
pully. Fix new pully. Check the
alignment of pulley, if required
correct the same. Fix belt. Put
the pulley guard.

BD

2223.98 4447.96

Bearing OR bearing
housing replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue bearing from store.
Remove pulley guard and belt.
Remove fan pulley. Remove the
bearing from plumber block. Fix
new bearing. Fix the pulley.
Align the pulley and shaft. Put
belt and pulley guard. Take
successful trial run.

BD

2223.98 4447.96

Replacement of
flexible canvas joint.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new
one.

BD

3301.58 6603.16
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Overhauling of Air
Washer fan

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove pulley guard & Belt.
Open inspection door. Inspect
fan. Replace/Repaire the
damaged parts if any. Assemble
the fan. Close inspection door.
Put the pulley. Align the motor
and fan pulley. Fix the belt.
Clean the equipment. Take
successful trial run.

BD

6854.98 | 13709.96

Adjustment of nozzel
for water spilage out
side planum chamber
per unit

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Adjust the nozzel for water
spilage out side planum
chamber.

BD

1111.99 4447.96

10

Cleaning /
replacement /
blanking of air washer
nozzel.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Check the nozzel if required
Clean / replace / blank the air
washer nozzel.

BD

554.07 2216.28

11

Servicing of
ventilation dampers

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Insuring freeness of dampers
and opening and closing

BD

1111.99 6671.94

12

PM of Air washer
cooling water pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Decouple the pump and motor.
Thoroughly clean the
equipment. Check the
alignment. Tighten / replace the
gland. Check for Tightness of
pump assembly and foundation
bolt.  Align and couple the
pump. Clean the equipment.
clean the suction filter of pump.
Remove tools&tackles and
waste mterial. Take successful
trial run.

PM

24

1669.92 | 40078.08

13

Gland tightening of
pump.

Adjust the gland by tightening to
minimise leakages.

BD

277.03 2216.24
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Greasing in pump.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Issue grease from warehouse
and supply grease with grease
gun in bearings.

BD

280.9

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

1123.60

15

Gland replacement of
pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the damaged gland
completely and replace with
new. Adjust the gland to
minimise leakages. Take
successful trial run.

BD

554.07

2216.28

16

Decoupling,

alignment and
coupling of pump /
Coupling replacement

Remove coupling guard,
decouple the pump and motor.
Check the alignment. If
required, correct the same.
Couple and tighten the coupling
bolt. Taketrial run for successful
operation.

BD

1111.99

4447.96

17

Overhauling of
airwasher cooling
water pump.

Shift material from stores.
Decouple the pump. Dismantle
the pump. Inspect all pump
parts. Replace / repair the
damaged parts if any. Assemble
the pump. Fix the motor and
coupling. Align and couple the
pump. Clean the equipment.
Take successful trial run.

BD

3339.85

6679.70

18

Vibration
measurement
Assistance per fan.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Supply manpower for assisting
vibration measurement to
GIPCL EIC for all category
rotating equipment. Semiskilled
labor shall be required.

BD

48

135.19

6489.12

19

Balancing of Pump,
Impellar, Fan

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Providing manpower for
assisting balancing of fan, Pump
& motor. This includes welding
of trial / final  weight.
Correctness  of  alignment.
Inspection of bearings Tightness
of foundation bolt etc.

BD

1399.45

5597.80

Total

167484.72

PACKAGE AC
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

PART # F2
Sr. Name of Activity Scope of Work Nature of | Qty. SOR Unit Amount,
No. Mntc. for rate, Rs. Rs.
two
years
1 PM of Package AC ( | Ensure permit to work & safe PM 16 841.62 | 13465.92
5.5 T for plant End | work place. Thoroughly clean
ELHS MCC room) the equipment & surrounding.
Tighten the compressor
assembly and foundation bolt.
Check & align the Dblower.
Check belt condition if required
replace. Grease the bearing.
Gas top up if required. Clean
suction filter / equipment. Take
successful trial run.
2 PM of Package AC ( -do- PM 4 841.62 3366.48
5.5 T pac for mines
End ELHS MCC
room)
3 Cleaning of suction | Removal of all filter elements PM 40 554.07 | 22162.80
air filters of Package | and clean with air and water and
AC. refit the same.
4 Cleaning of | Cleaing of condensor coil with PM 40 557.92 | 22316.80
Condensor coil of | coil cleaner & than water
Package AC washing on position. Air blowing
after washing.
5 Cleaning of | Cleaing of evaporator coil with PM 40 557.92 | 22316.80
Evaporator coil of | coil cleaner & than water
Package AC washing on position. Air blowing
after washing
6 Gas topping in PAC | Ensure permit to work & safe BD 4 557.92 2231.68
Compressor work place. Thoroughly clean
the equipment & surrounding.
Bring gas from store and topped
up as per system requirement.
7 Oil top up in PAC | Ensure permit to work & safe BD 4 557.92 2231.68
Compressor work place. Thoroughly clean
the equipment & surrounding.
Bring oil from store and topped
up to required level.
8 Greasing in bearings. | Issue grease from warehouse BD 4 557.92 2231.68

and apply grease with grease
gun in bearings.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Expansion valve
servicing/replacement

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and clean the expansion
valve and refit.

BD

1111.99

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

4447.96

10

Gas drier
replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Open and replace the drier refit.

BD

1666.06

6664.24

11

Bearing replacement
in package AC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue bearing from store.
Remove belt. Remove fan
pulley. Remove the bearing
from plumber block. Fix new
bearing. Fix the pulley. Align the
pulley and shaft. Put belt. Take
successful trial run.

BD

1115.86

2231.72

12

Replacement of
blower in package AC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue the blower from
warehouse. Remove old and
replace with new one if req.
Check the alignment of pulley, if
required correct the same. Fix
new belt.

BD

1115.86

2231.72

13

Replacement of belt
in package AC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove old belt. Check the
alignment of pulley, if required
correct the same. Fix new belt.

BD

557.92

2231.68

14

Attending leakages in
refrigerant line.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
After getting leakages in
refrigerant line pump down the
compressor. Attend the leakage.
Check with soap solution to
ensure no leakage.

BD

1662.21

6648.84

15

Replacement of
compressor for PAC

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue compressor from store.
Remove  compressor  from
package unit. Install new
compressor. Align and put belt.
Take successful trial run.

BD

1669.92

6679.68
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

16 | Replacement of Air | Ensure permit to work & safe BD 2 3061.75 6123.50
cooled condensor of | work place. Thoroughly clean
PAC the equipment & surrounding.
Issue condensor from store.
Remove condensor from
package unit. Install new
condensorr. Align and put belt.
Take successful trial run.
17 | Removal and fitting of | Ensure permit to work & safe BD 2 1111.99 2223.98
motor from blower for | work place. Thoroughly clean
electrical work. the equipment & surrounding.
Remove motor from blower. Fit
the same after electrical work.
18 | Replacement of | Ensure permit to work & safe BD 4 1111.99 4447.96
flexible canvas joint. work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new
one.
Total 134255.12
VALVES, PIPING, DUCT & INSULATION
PART # G2
Sr. Name of Activity Scope of Work Nature of | Qty. SOR Unit Amount,
No. Mntc. for rate, Rs. Rs.
two
years
1 Gland tightening in | Adjust the gland by tightening to BD 30 280.9 8427.00
valve. stop leakages.
2 Greasing of valves. Issue of grease from store. BD 20 280.9 5618.00
Apply on valve spindle after
cleaning.
3 Servicing of NRV at | Ensure permit to work & safe BD 4 1115.86 4463.44
site up to 125 NB. work place. Thoroughly clean
the equipment & surrounding.
Open NRV. Check seat, disc
and other internal parts. Repair
the seat. Lap seat and check
the surface for blue match.
Assemble and Box up.
4 - do - 150 to 350 NB - do - BD 4 1115.86 4463.44
5 Servicing or | Ensure permit to work & safe BD 4 557.92 2231.68

replacement of Float
Valve.

work place. Thoroughly clean
the equipment & surrounding.
Remove float valve from pipe.
Dismental and service the
same.

Page 85 of 121




Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

6 Replacement of gland | Ensure permit to work & safe BD 4 557.92 2231.68
packings in valve. work place. Thoroughly clean
the equipment & surrounding.
Remove the gland follower.
Remove the damaged gland
packing. Replace new. Box up.
7 Attending flange | Check the flange joint for any BD 4 557.92 2231.68
leakage in pipe line | leakages. Loose the flange.
upto 80 NB Replace the gasket. Tighten the
flange.
8 - do - 100 to 350 NB -do - BD 4 561.79 2247.16
9 Replacement of gate, | Ensure permit to work & safe BD 4 1656.57 6626.28
globe valve and NRV | work place. Thoroughly clean
upto 125 NB. the equipment & surrounding.
Remove the valve. Clean the
flange surface. Cut and put new
gasket. Fix new valve. Tighten
the bolt.
10 - do - 150 to 350 NB - do - BD 4 1656.57 6626.28
11 | Servicing of | Ensure permit to work & safe BD 4 1115.86 4463.44
gate/globe valve upto | work place. Thoroughly clean
125NB the equipment & surrounding.
Remove the valve. Tharouhly
clean and dismantle the valve.
Check for any defects in parts
and repair. Lap the seat and
disc and ensure the color
matching and box up. Hydrotest
by putting water and fit the valve
in position by new flange
gasckets
12 | Servicing of gate, --do--- BD 4 1115.86 4463.44
globe valve and NRV
upto 150 to 350NB
13 | Fabrication & | Ensure permit to work & safe BD 30 41555 | 12466.50
Erection of G.I. Duct | work place. Thoroughly clean
(Sq. Mt.) the equipment & surrounding.
Fabricate Gl duct as per site
requirement & Erect the same
with support
14 | Insulation of Pipe /| Ensure permit to work & safe BD 30 419.4 | 12582.00

Duct. (Sg. Mt.)

work place. Thoroughly clean
the equipment & surrounding.
Remove old insulation. Apply
glass wool. Wrap with chicken
mesh. Apply POP, cement &
Paint.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

15 | Freeness checking of | Check the valve for jamming. BD 10 277.03 2770.30
various type & size of | Made free if required. Lubricate
valves the spindle of valve. Assist trial
run of valve by opening and
closing of valve.
16 | Servicing of Level | Ensure permit to work & safe BD 4 557.92 2231.68
gauge. work place. Thoroughly clean
the equipment & surrounding.
Service the level indicator and
insure visibility.
Total 84144.00
C & I EQUIPMENTS
PART # H2
Sr. Name of Activity Scope of Work Nature of | Qty. SOR Unit Amount,
No. Mntc. for rate, Rs. Rs.
two
years
1 PLC CONTROL JOB INCLUDES, CONTACT PM 6 235.94 1415.64
PANEL CHECKING, AND
REPLACEMENT OF FAULTY
LAMPS AND PUSH BOTTON
AND CONTACT OF PANEL.
2 MICRO TESTING/REPLACEMENT OF PM 2 137.63 275.26
CONTROLLERS CONTROLLER
3 PRESSURE CALIBRATION/REPLACEMENT PM 60 139.59 8375.40
GUAGES
4 PRESSURE CALIBRATION/REPLACEMENT PM 20 137.63 2752.60
SWITCHES
5 FLOW SWITCHES CALIBRATION/REPLACEMENT PM 2 137.63 275.26
(DP TYPE)
6 SOLENOID VALVES | CALIBRATION/REPLACEMENT PM 4 137.63 550.52
7 TEMPERATURE CALIBRATION/REPLACEMENT PM 12 117.98 1415.76
GAUGES
8 LEVEL SWITCHES CALIBRATION/REPLACEMENT PM 8 127.8 1022.40
(ALL TYPES)
9 RTDs REPLACEMENT PM 12 117.98 1415.76
10 | PLC CONTROL JOB INCLUDES CLEANING OF PM 16 157.28 2516.48
PANEL PANEL/ EQUIPMENTS AND
CONNECTION TIGHTNING
11 | PRESSURE - do - PM 60 96.34 5780.40
GUAGES
12 | PRESSURE -do - PM 20 93.39 1867.80
SWITCHES
13 | FLOW SWITCHES -do - PM 2 93.39 186.78
(DP TYPE)
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

SOLENOID VALVES

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

-do -

PM

93.39

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

186.78

15

TEMPERATURE
GAUGES

-do -

PM

12

93.39

1120.68

16

RTDs

-do -

PM

20

93.39

1867.80

Total

31025.32

Window AC, Split AC & Water Collers

PART # 12

Sr.
No.

Name of Activity

Scope of Work

Nature of
Mntc.

Qty.
for
two
years

SOR Unit
rate, Rs.

Amount,
Rs.

PM of Window A.C.
make Fedders
Lloyd/Blue
star/voltas/Carrier
capacity upto 2 TR

PM of Split A.C. with
remote make LG/Blue
star/voltas  capacity
upto 2.0 TR

PM of Split A.C./
ductable with remote
make LG/Blue
star/voltas  capacity
3.0TR

PM of Split A.C./
ductable / Inverter AC
with remote make
LG/Blue star/voltas
capacity 5.0TR

PM of Water Coolers
make
Voltas/Usha/krips
cold/blue star
capacity upto 250 Itr

PM of Deep freezer

PM |/ Servising includes
maintenance /defect attending
of all the machines (except for
3.0TR and 5.5TR machines) on
comprehensive basis including
repair/supply of all required
spares, electrical items
(swing/fan motor, capacitor,
switch, thermostate, remote
battery cell etc), electrodes, gas
charging, condenser & cooling
copper tube repair, sealing etc.
except compressor rewinding
[repair, main body outer
frame, new condenser coil
supply, front grill, base frame
& Air filter. You shall carry out
inspection and servicing of each
unit once in fifteen days and and
for Lignite handling area
servicing shall be carried out
twice in a week. Maintain the
record after taking signature of
concerned. (Total quantity as
indcated is for one vyears
condering the frequency of
servicing of each unit)

PM

650

138.25

89862.50

PM

875

138.25

120968.75

PM

320

138.25

44240.00

PM

280

138.25

38710.00

PM

400

138.25

55300.00

PM

90

138.25

12442.50
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Rewinding of
compressor of
Window A.C. (any
make) capacity up to
2TR

Rewinding of
compressor of Split
A.C. (any make)
capacity upto 2 TR

Rewinding of
compressor of Split
A.C. (any make)
capacity up to 3.0/5.0
TR

10

Rewinding of
compressor of Water
cooler (any make)

11

Rewinding of
compressor of Deep
freezer (any make)

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Rewinding Irepair of
Compressors (including
removal, re-erection, to & fro
transporation and one-year
guarentee of rewinding /repair)

BD

3798.99

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

30391.92

BD

10

3798.99

37989.90

BD

4155.14

16620.56

BD

3798.99

15195.96

BD

3798.99

7597.98

12

Replacement of air
filter of Window A.C.

13

Replacement of air
filter of Split A.C.

14

Replacement of front
Grill for window AC
(Supply  grill for
window AC as per
OEM specification to
site & replace the
same. Make Fedders
Lloyd/Blue
star/voltas/Carrier.)

15

Replacement of
damaged Al
condenser coil with
copper condenser
coil up to 3.0TR AC

Supply to site as per OEM
specification & replace the
same.

BD

240.08

1440.48

BD

240.08

1440.48

BD

1080.35

2160.70

BD

4201.38

16805.52
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

16 | Replacement of BD 4 8402.76 | 33611.04
damaged Al
condenser coil with
copper condenser
coil up to 5.0TR AC

17 | Replacement of Out BD 20 1320.43 | 26408.60
door unit mounting
supports for 2T split

AC

18 | Replacement of BD 45 24 1080.00
insulation for copper
tube

19 | Removal of Old and BD 3 1440.47 4321.41

installation of new
Split AC up to 2Ton
of any make including
gas charging and all

other required
activities
20 | Removal of Old and BD 4 2160.71 8642.84

installation of new
Ductable AC 5.5Ton
of any make including
gas charging and all

other required
activities
21 | Supply & BD 16 120.04 1920.64
Replacement of
copper tube 1/2" or
5/8"
22 | Supply & BD 50 60.03 3001.50
Replacement of
copper tube 1/4" or
3/8"
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Replacement of BD 3 7202.36 | 21607.08
compressor of Split
Inverter AC wup to
2.0TR of any make

including gas

charging and all other

required activities

with Compressor

Guarantee of Two

years

Replacement of BD 2 32000 | 64000.00

compressor of Split
AC 3.0TR of any
make including gas
charging and all other

required activities

with Compressor

Guarantee of Two

years

Replacement of BD 2 36000 | 72000.00
compressor of

Ductable AC 5.5TR of
any make including
gas charging and all

other required

activities with

Compressor

Guarantee of Two

years

Replacement of | Supply Iltem BD 1 10000 | 10000.00

reciprocating
compressor of water
cooler of any make

Replacement of | Supply Iltem BD 1 14000 | 14000.00
outdoor fan motor of
ductable 5.5TR AC

Replacement of | Supply Iltem BD 1 8000 8000.00
indoor fan motor of
ductable 5.5TR AC
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

28 | Replacement of PCB | Supply Item BD 3 7000 | 21000.00
for Inverter Split AC
up to 2.0TR of any
make
29 | Replacement of Filter | Supply Item BD 2 1000 2000.00
Drier for 5.5TR
Ductable AC of any
make
30 | Repairing of any PCB | Repairing of PCB. BD 2 3000.99 6001.98
of Split Inverter AC
up to 2.0TR of any
make
31 | Repairing of any PCB | Repairing of PCB. BD 1 9002.96 9002.96
of Ductable Inverter
AC 55TR of any
make
Total 797765.30
OPERATION OF AC PLANT PHASE-II
PART # J2
Sr. Name of Activity Scope of Work Nature of | Qty. SOR Unit Amount,
No. Mntc. for rate, Rs. Rs.
two
years
1 Deputation of | Operator should handle AC | Operation 24 52656.05 | 1263745.2
operators for three | Plant & maintain logbook as
shifts handling of | instruction given by shift in
Central AC plant & | charge and should report to shift
Package AC systems | in charge of main control room.
Total 1263745.2
Unitary Air Filteration (UAF) SYSTEM
PART # K2
Sr. Name of Activity Scope of Work Nature of | Qty. SOR Unit Amount,
No. Mntc. for rate, Rs. Rs.
two
years
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

PM of UAF Fan.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove pulley guard and belt.
Check fan and motor pulley
alignment, if required align the
same. Tighten the fan assembly
and foundation bolt. Fix /
replace the belt. Put the pulley
guard. Grease the bearing.
Take successful trial run.

PM

16

1115.86

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

17853.76

Cleaning of suction
air filter of air washer
fan (1 Set = 156
Filter)

Remove of all filter elements
and clean with air and water and
refit the same.

PM

48

838.83

40263.84

Greasing of Bearing.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue grease from warehouse
and apply grease with grease
gun in bearings.

BD

280.9

1123.60

Replacement of belt
In case of failure of
belt or motor
replacement.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue belt from warehouse.
Remove pulley guard. Remove
old belt. Check the alignment of
pulley, if required correct the
same. Fix new belt. Put the
pulley guard.

BD

832.16

1664.32

Replacement of fan
pulley or motor pully.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
pulley guard. Remove belt &
pully. Fix new pully. Check the
alignment of pulley, if required
correct the same. Fix belt. Put
the pulley guard.

BD

3305.43

6610.86
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bearing OR bearing
housing replacement.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue bearing from store.
Remove pulley guard and belt.
Remove fan pulley. Remove the
bearing from plumber block. Fix
new bearing. Fix the pulley.
Align the pulley and shaft. Put
belt and pulley guard. Take
successful trial run.

BD

3313.15

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

6626.30

Replacement of
flexible canvas joint.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Issue from warehouse. Remove
canvas joint. Replace with new
one.

BD

4413.55

17654.20

Overhauling of UAF

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Remove pulley guard & Belt.
Open inspection door. Inspect
fan. Replace/Repaire the
damaged parts if any. Assemble
the fan. Close inspection door.
Put the pulley. Align the motor
and fan pulley. Fix the belt.
Clean the equipment. Take
successful trial run.

BD

9057.9

18115.80

Adjustment of nozzel
for water spilage out
side planum chamber
per unit

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Adjust the nozzel for water
spilage out side planum
chamber.

BD

557.92

4463.36

10

Cleaning /
replacement /
blanking of air washer
nozzel.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Check the nozzel if required
Clean / replace / blank the air
washer nozzel.

BD

10

557.92

5579.20

11

Servicing of
ventilation dampers

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Insuring freeness of dampers
and opening and closing

BD

561.79

2247.16
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

PM of UAF cooling
water pump.

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

Decouple the pump and motor.
Tharoughly clean the
equipment. Check the
alignment. Tighten / replace the
gland. Check for Tightness of
pump assembly and foundation
bolt.  Align and couple the
pump. Clean the equipment.
clean the suction filter of pump.
Remove tools&tackles and
waste mterial. Take successful
trial run.

PM

16

557.92

E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

8926.72

13

Gland tightening of
pump.

Adjust the gland by tightening to
minimise leakages.

BD

277.03

1108.12

14

Greasing in pump.

Issue grease from warehouse
and supply grease with grease
gun in bearings.

BD

280.9

1123.60

15

Gland replacement of
pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove the damaged gland
completely and replace with
new. Adjust the gland to
minimise leakages. Take
successful trial run.

BD

557.92

1115.84

16

Decoupling,

alignment and
coupling of pump /
Coupling replacement

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Remove coupling guard,
decouple the pump and motor.
Check the alignment. If
required, correct the same.
Couple and tighten the coupling
bolt. Taketrial run for successful
operation.

BD

1111.99

2223.98

17

Overhauling of UAF
cooling water pump.

Ensure permit to work & safe
work place. Thoroughly clean
the equipment & surrounding.
Shift material from stores.
Decouple the pump. Dismantle
the pump. Inspect all pump
parts. Replace / repair the
damaged parts if any. Assemble
the pump. Fix the motor and
coupling. Align and couple the
pump. Clean the equipment.
Take successful trial run.

BD

3313.15

6626.30
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

18 | Vibration Ensure permit to work & safe BD 24 135.19 3244.56
measurement work place. Supply manpower
Assistance per fan. for assisting vibration

measurement to GIPCL EIC for
all category rotating equipment.
Semiskilled labor shall be

required.
19 | Balancing of Pump, | Ensure permit to work & safe BD 2 1953.51 3907.02
Impellar, Fan work place. Thoroughly clean
the equipment & surrounding.
Providing manpower for

assisting balancing of fan, Pump
& motor. This includes welding
of trial / final  weight.
Correctness  of  alignment.
Inspection of bearings Tightness
of foundation bolt etc.

Total 150478.54

Note: The rates shall include all labour cost, equipments, supervision, consumables,
tools, tackles, all taxes & duties (excluding GST).

Contract Price Shcedule

Total Amount (in

Sr. No. ltem Rs) without GST
1 Estimated SOR for Ph-1 AC & Ventilation 3818802.36
system (Package-I)
2 Estimated SOR for Ph-2 AC & Ventilation 3247836.70
system (Package-II)
3 Total Estimated SOR for two years without 7066639.06
GST.
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Bid No.: SLPP/MECH/AC&V/BMC/2023-25

PRICE BID FORMAT

Sr. Item Description Qty. Unit | Total Amount,
No. Rs.

1 | Biennial Handling & Maintenance 1 1Nos. 70,66,639.06
Contract for Phase-1 & Phase-2 AC
& Ventilation system for the period
of two years 2023-2025 without
GST.

Note: The rates shall include all labour cost, equipments, supervision,
consumables, tools, ackles, all taxes & duties (excluding Goods & Service Tax)

My rates are as under.

At estimated value

OR % age above the estimated value.

OR % age below the estimated value.
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance

1.0

Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

SECTION-F
LIST OF ANNEXURES & FORMS

ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS

1) Work Order/P.O. No. &
Contract value

2) Nature of work

3) Duration of Work Order

4) Maxi. No. of manpower per day
deployed in the month.

5) Details of Labour License

6) Details of E.C Policy

7) Documents attached for verification
for the previous month.

8) Documents attached for verification
(in case of Final Bill)

9) Security Deposit / Retention Money
lying with Co.

Date :

For the month of :

From to
M F Total
Valid up to

Persons.
Valid up to for
Persons.

Wage & Attendance Sheets.

P.F Challan

Bonus Payment Register

Leave wage register

Yes / No if yes, Rs.

for

Yes/No

Yes/No

Yes/No

Yes/No

Signature of Contractor
with official stamp
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

2.0 ANNEXURE-B

PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE
BY SELLER/CONTRACTOR

(To be executed on non-judicial stamped paper of approximate value)

B. G. No. Date: ...............

1. WHEREAS Gujarat Industries Power Company Limited having its office at PO:
Ranoli, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter referred to
as “The Company/Owner” which expressions shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns)
has entered into a contract with M/s. ...
............................... (hereinafter referred to as “Contractor(s)/ Seller(s)”
which expression shall unless repugnant to the subject or context includes
their  legal representatives, successors and assigns )  for
.................................. on the terms and conditions as set out inter alia, in
the Company’s contract No./ work order
NO. e date  ............ and various
documents forming part thereof hereinafter referred to as the “said contract”
which expression include all amendments, modifications and/ or variations
thereto and where as the Contractor(s)/ Seller(s) has agreed for due execution
of the entire contract and guarantees its performance including any parts
executed through any other agencies/ subcontractors

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a
bank for....% (.......... percent) of the total value of the “said contract” against
due and faithful performance of the “said contract’ including performance
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies
made under the “said contract.”

2. We o Bank having its branch office at .................. do
hereby agree and undertake to pay the amount due and payable under this
guarantee without any demur merely on a demand from the Company stating
that in the opinion of the Company, which is final & binding, the amount
claimed is due by reason of default made by the Contractor(s)/ Seller(s) in
performing any of the terms & conditions of the said Contract including defect
liability obligations, in fulfilling the performance guarantee obligation or loss or
damage caused to or would be caused to or suffered by the Company by
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms &
conditions of the contract. Any such demand made on the Bank by the owner
shall be conclusive as regards the amount due and payable by the Bank under
this guarantee. However our liability under this guarantee shall be restricted to
Rs. (RS i only)

3. We undertake to pay to the Company any money so demanded not
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in
any suit or proceeding pending before any office, court or tribunal relating
thereto our liability under this present guarantee being absolute and
unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under. Our liability to pay is not
dependent or conditional on the owner proceeding against the Contractor(s)/
Seller(s).
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Bid No.: SLPP/MECH/AC&V/BMC/2023-25

4. The guarantee herein contained shall not be determined or affected or
suspended by the liquidation or winding up, dissolution or change of
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all
respect and for all purposes be binding and operative until payment of all
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.

5. This guarantee will remain valid up days or

whichever is earlier. The Bank undertakes not to revoke
this guarantee during its currency without previous consent of the
OWNER/PURCHASER and further agrees that if this guarantee is extended
for a period as mutually agreed between contractor & owner/purchaser, the
guarantee shall be valid for a period so extended provided that a written
request for such extension is received before the expiry of validity of
guarantee.

6. We ............... Bank further agree with the Company that the company shall
have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of
the said Contract(s)/ Order(s) or to extend the time of performance by the said
Contractor(s) Seller(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Company against the said
Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and
conditions relating to the said Contract(s)/ Order(s) and we shall not be
relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or
omission on the part of the Company or any indulgence by the Company to
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have
affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
Rs.oviinni. (Rupees............ only) and shall remain in force
till..........Unless a demand or claim under this Guarantee is made on us
within three months from the date of expiry we shall be discharged from all
the liabilities under this guarantee.

Date

...................... Bank
Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code

Page 100 of 121



E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

3.0 ANNEXURE-C

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of approximate value)

B. G. No. Date: ...............

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate
Office at PO: Ranoli, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter
called “The Company Owner” which expression shall unless repugnant to the subject
or context includes its legal representatives, successors and assigns) has issued

tender paper vide its Tender NO..........cooiiiiiiii e for ---------------
(hereinafter called “the said tender”)to
M/S.oi (hereinafter called the said Tenderer(s)” which

expression shall unless repugnant to the subject or context includes their legal
representatives, successors and assigns and as per terms and conditions of the said
tender, the tenderer shall submit a Bank guarantee for Rs...........
(Rupees................. only) towards earnest money in lieu of cash.

2. We o, Bank having its branch office at
......... do hereby undertake to pay the amount due and payable under this
guarantee without any demur, merely on a demand from the Company stating that in
the opinion of the company which is final and binding, the amount claimed is due
because of any withdrawal of the tender or any material alteration to the tender after
the opening of the tender by way of any loss or damage caused to or would be
caused or suffered by the Company by reason of any breach by the said tenderer(s)
of any of the terms and conditions contained in the said tender or failure to accept
the letter of Intent Agreement or that the amount covered under this Guarantee is
forfeited. Any such demand made on the Bank by the owner shall be conclusive as
regards the amount due and payable by the Bank under this guarantee, However,
our liability under this guarantee shall be restricted to an amount not exceeding
RS, (Rupees.........cccenennn. only).

3. We undertake to pay to the Company any money so demanded not withstanding any
dispute or disputes raised by the tenderer (s) in any suit or proceeding pending
before any office, court or tribunal relating thereto our liability under this present
guarantee being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under. Our liability to
pay is not dependent or conditional on the owner proceeding against the tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended by
the liquidation or winding up, dissolution or change of constitution or insolvency of
the said tenderer(s) but shall in all respect and for all purposes be binding and
operative until payment of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

5. We ... Bank Ltd. further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the finalization
of the said tender and that it shall continue to be enforceable till the said tender is
finally decided and order placed on the successful tenderer(s) and or till all the dues
of the company under or by virtue of the said tender have been fully paid and its
claims satisfied or discharged or till a duly authorized officer of the company certifies
that the terms and conditions of the said tender have been fully and properly carried
out by the said tenderer (s) and accordingly discharges the guarantee.
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

6. That the Owner Company will have full liberty without reference to us and without

7.

affecting this guarantee to postpone for any time or from time to time the exercise of
any of the power of the owner under the tender.
Notwithstanding anything contained herein before, our liability shall not exceed

RS oo, (Rupees.......cvvviiiiiininnn. only) and shall remain in force
till. ..o (Date to be filled up shall be 180 days from the date of submission of
Bid).

Date Bank

Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank
With Seal & Signature code
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4.0 ANNEXURE-D

PROFORMA CERTIFICATE
(No claim, No arbitration)

To,

Addl. General Manager (SLPP)

Guijarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under: -

1. The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

2. The payment certified in that or above referred Lol / contract is full and final. We accept
this, and no claim related to payment is left.

3. The rates of the Lol / contract and its amendments are firm till completion of contract and
extension period. We shall not claim any escalation against these rates.

4. Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will
not resort to arbitration.

5. No extra items are left to be settled.

6. We do not have any claims against any item related to the Lol than those items certified
in the bills.

7. We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non-compliance or as decided by GIPCL within terms & conditions of contract.

8. We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

9. In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

10. We have paid wages to all the workmen who were deployed by us for carrying out
above referred work as per prevailing Minimum wages act. We have also fulfilled all
requirements of the P.F. Act. We have maintained all records necessary as per the
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future
related to payment of labours, Provident Fund, etc. and confirm that all liabilities of
settlements of disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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ANNEXURE - F

5. Form-A

List of qualifying staff to be submitted with physical documents

Sr. No. Name of Supervisor Qualification Experience

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

Note: Form-A of Bid without price shall be submitted with Part-I

6. Form-B

List of Tools & Tackles to be submitted with physical documents

Sr. No. Description Nos. Status

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

Note: Form-B of Bid without price shall be submitted with Part-I
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Bid No.: SLPP/MECH/AC&V/BMC/2023-25

ANNEXURE - G

LIST OF MAINTENANCE TOOLS AND TACKLES (TENTATIVE)

Sr. No. | Description Quantity (No.)

1 320/400AMP.WELDING RECTIFIER/ 1
GENERATORS

2 CUTTING TORCH WITH HOSE PIPE AND 1set
REGULATOR & GAS CYLINDER

3 STEEL TAPE-2 MTR TO 5 MTR 2

4 D/E SPANNER COMPLETE SET 2

5 RING SPANNER COMPLETE SET 2

6 BOX SPANNER COMPLETE SET 1

7 PIPE WRENCH/DIFFERENT SIZES 4

8 PULLER/BEARING PULLER 2

9 INSIDE/OUTSIDE CALIPERS OF DIFFERENT 2
SIZE.

10 MECHANICAL JACK 25 MT 2n0s.

11 ANGLE GRINDING MACHINE AG7 2

12 STRAIGHT GRINDING MACHINE GQ4 2

13 SPIRIT LEVEL 4

14 MASTER LEVEL 2

15 MECHANICAL SCREW DRIVER (VARIOUS SIZE) 2set

16 DIAL GUAGE WITH MAGNETIC STAND 2

17 FEELER GUAGE of different size 2set each.

18 GREASE GUN -CAP. 1LTR 4

19 HAMMER —4 LBS, 10 LBS, 20LBS 2 nos. each

20 MANILA ROPE OF DIFFERENT SIZES 2 set

21 CHAIN PULLEY BLOCK-1 MT, 2 MT, 5 MT 1nos. each

22 HACK SAW 2 set

23 WIRE CUTTER 2

24 SHIM CUTTER 2

25 HAND LAMP 4nos.

26 WELDING LEAD OF 100 METER LENGTH EACH 1nos. each

27 CHIESEL OF DIFFERENT SIZES 2sets

28 COPPER ROD 2Nn0s.
TOOLS/TACKLES FOR INSTRUMENT MAINT.

1 Fixed & Ring Spanner Set Size 4 TO 22MM ‘TAPARIA’ Make 01 Set each

2 Line Tester ‘TAPARIA-813" Make 01 No

3 8” AND 12” Adjustable Wrench ‘TAPARIA’ Make 01 No each

4 Multi meter ‘MECO’ OR 'RISHABH’ Make 01 No

5 Combination AND Nose Pliers ‘TAPARIA’ 01 No each

6 Nut Driver set 6MM, 8MM, 10MM 01 No. each

7 Allen key set (INCH AND MM) 01 Set eah

8 Wire stripper & Knife TAPARIA’ 01 No. each

9 Flat screw driver set 6mm, 8mm, 10mm ‘TAPARIA’ 01 set

10 Star screw driver set ‘TAPARIA’ 01 set

11 Tool bag 01 No.

12 LED Torch 01 No.

13 Hack saw with high speed blade 01 No.
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

ANNEXURE-H
PARTICULARS OF THE BIDDER

Please provide

Sr. No. Particulars . .
information here.

1 Name of BIDDER

a. Registered Office Address:
2 b. Address for Correspondence:

c. E-mail ID:

Contact Details:

Contact Person Name

’ Telephone No. :
Mobile No.:
Year of establishment
4 PAN No.
GST No
COMPANY SEAL SIGNATURE...........ccue.....
NAME ............ccooeee.
DESIGNATION ..................
COMPANY ...cooviiiiinnnn.
DATE ...
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

ANNEXURE- 11

Details of Phase-1 (Ul & U2) Equipments

Equipment List For Phase#1 AC & Ventilation System

Sr. . Capacity
No. Equipment Make Qty. Model (Each)
l. CENTRAL AC PLANT
1 Compressor Kirloskar 4 AC 1270 100 TR
Beacon
2 Condenser water pump Weir 4 BWC 80/100 100 M3/Hr.
Beacon
3 Chilled water pump Weir 4 BWC 80/100 70 M3/Hr.
4 Cooling tower Pharpur 4 3871 100 M3/Hr.
5 Condenser Jay Pee 4 CDS-2090 100 TR
6 Chiller Jay Pee 4 DXC-2409 100 TR
Il. AIR HANDLING UNIT (AHU 1-16)
7 Main control room Unit-I1&Il (1 - 6) Jay Pee 6 AH-11 23335
M3/Hr.
8 ESP Control Room Unit | & Il (7-10) Jay Pee 4 AH-3 4500 M3/Hr.
9 Service Building (11-12) Jay Pee 2 AH-6 8900 M3/Hr.
10 Switchyard control room (13-14) Jay Pee 2 AH-6 8000 M3/Hr.
11 DM Plant Control Room (15-16) Jay Pee 2 AH-2 3500 M3/Hr.
Il FRESH AIR FAN IN AHU
12 Plant Control Room (Unit | & I1) ABB 2 AXBZ-3B-035 2400 M3/Hr.
13 Service Building ABB 1 AXBZ-3B-035 1800 M3/Hr.
14 Switchyard Control Room ABB 1 PMCX-315/258-6 1100 M3/Hr.
15 ESP Control Room (Unit | & I1) & DM ABB 3 PMCX-315/258-6 800 M3/Hr.
Plant
IV. | PACKAGE AC
16 | 415 UPS Room Unit | & I Voltas 8 50 BA 012 10 Tons
17 | Ash Handling Control Room Blue Star 3 DPA105 2R1 10Ton
18 | Limestone Control Room Voltas 3 50 BB 012 10 Tons
19 | Lignite control Room (Operation) Carrier 6 40LC009/38LH090T 7.5 Tons
20 | Air cooled package AC 5.5 MT X 4 Blue star 4 DPA 661 R1-I 55TR
Nos. Lignite Control Room
(Maintenance Office)
21 | Ductable Split AC5.5 TR X3 No Blue star 2 5.5TR
installed for industrial canteen. LG 1 5 5TR
V. AIR WASHER SYSTEM
20 | Air Washer Fan DUVENT 4 DCLL-D-12-D-L3 250000
M3/Hr
21 | Circulating water pump for air washer BEACON 6 SDB 150/200 335 M3/Hr
WEIR
VI. | FRESH SUPPLY AIR FAN
FOR T G BUILDING
22 UPS Battery Room U 1&2 10.5 Mt. ABB 2 AXBZ-6B-060-VA 9000 M3/Hr
23 220 V DC Bat. Charger Room 15.5 ABB 2 AXBZ-3B-070-VA 12000 M3/Hr
Mt.
24 220 V DC Unit Switch Board Room ABB 2 AXBZ-3B-035-VA 3000 M3/Hr
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

15.5 Mt.
25 24V DC Switch Board Room 15.5 Mt. | ABB 2 AXBZ-6B-060-VA 9000 M3/Hr
26 24 V DC Battery Room 10.5 Mt. ABB 2 AXBZ-6B-060-VA 9000 M3/Hr
27 Elevator Machine Room ABB 1 AXBZ-3B-035-VA 3000 M3/Hr
FOR SWITCH GEAR ROOM
28 ESP Control RoomU 1 & 2 ABB 2 AXBZ-6B-070-VA 12000 M3/Hr
29 DG House ABB 1 AXBZ-6B-060-VA 9000 M3/Hr
30 Switch yard Control Room. ABB 2 AXBZ-6B-060-VA 9000 M3/Hr
31 CW Pump House ABB 1 AXBZ-3B-070-VA 12000 M3/Hr
32 DM Plant ABB 1 AXBZ-3B-070-VA 12000 M3/Hr
33 Clarified water Pump house ABB 1 AXBZ-3B-070-VA 12000 M3/Hr
34 Raw Water Pump house ABB 1 AXBZ-3B-060-VA 6000 M3/Hr
35 Fuel Oil Transfer Pump House ABB 1 AXBZ-6B-060-VA 9000 M3/Hr
36 Switch yard Battery Room ABB 1 AXBZ-3B-035-VA 3000 M3/Hr
FOR BUNKER BAY
37 UPS Battery Room U 1&2 EL 8.2 Mt. ABB 2 AXBZ-6B-035-VA 4500 M3/Hr
38 Lift Machine Room U1&2 EL 8.2 Mt. ABB 2 AXBZ-3B-035-VA 3000 M3/Hr
C&I EQUIPMENT LIST FOR AC SYSTEM PHASE # 1
Sr. No. |[Equipment Qty.
1 | PLC CONTROL PANEL 1
2 MICRO CONTROLLERS 26
3 |PRESSURE GUAGES 68
4 PRESSURE SWITCHES 55
5 DIFFERENTIAL PRESSURE SWITCHES 19
6 FLOW SWITCHES (DP TYPE) 8
7 SOLENOID VALVES 48
8 |THERMOSTATS 44
9 |TEMPERATURE GAUGES 74
10 [TEMPERATURE SWITCHES 4
11 |LEVEL SWITCHES (MAGNETIC TYPE) 4
12 |RTDs 26
A COLONY
SR NO | AREA MAKE CAPACITY | Qty REMARK
1 101 VIP G/H LG 1.5TR 1 SPLIT AC
2 102 VIP G/H LG 1.5TR 1 SPLIT AC
3 103 VIP G/H LG 1.5TR 1 SPLIT AC
4 104 VIP G/H LG 1.5TR 1 SPLIT AC
5 105 VIP G/H LG 1.5TR 1 SPLIT AC
6 106 VIP G/H LG 1.5TR 1 SPLIT AC
7 107 VIP G/H LG 1.5TR 1 SPLIT AC
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8 | 108 VIP G/H LG 1.5TR 1 | SPLITAC

9 | 201VIPGH LG 1.5TR 2 | SPLITAC

10 | 202 VIP G/H LG 1.5TR 2 | SPLITAC

11 | 203 VIP G/H LG 1.5TR 2 | SPLITAC

12 | 204 VIP G/H LG 1.5TR 2 | SPLITAC

13 | CONF. ROOM VIP LG 2 TR 2 | SPLITAC
G/H

14 | LAUNGE ROOM LG 2 TR 2 | SPLITAC
VIP G/H

15 | DINNING HALL VIP LG 2 TR 2 | SPLITAC
G/H

16 | VVIP G/H COLONY LG 1.5TR 12 | CASATE

AC

17 | 501 EXECU G/H LG 1.5TR 1 |[SPLITAC

18 | 502 EXECU G/H LG 1.5TR 1 |[SPLITAC

19 | 601 EXECU G/H LG 1.5TR 1 |[SPLITAC

20 | 602 EXECU G/H LG 1.5TR 1 |[SPLITAC

21 | 603 EXECU G/H LG 1.5TR 1 |SPLITAC

22 | EGH CANTEEN LG 2 TR 3 [ SPLITAC

23 | EGH CANTEEN LG 2 TR 2 | SPLITAC
(EXTENSION)

24 | SCHOOL BUILDING LG 1.5TR 1 |[SPLITAC

25 | SCHOOL BUILDING CARRIER 1.5TR 1 | wINDOW

26 | SCHOOL BUILDING LG 55TR 1 | DUCTABLE

27 | GM (SLPP) HOUSE WHIRLPOOL 1.5TR 1 |[SPLITAC
COLONY F-1

28 | GM (SLPP) HOUSE LG 1.5TR 1 |[SPLITAC
COLONY F-1

29 | G.F MD BUNGLOW LG 1.5TR 2 | SPLITAC
(F-2)

30 | FFMD LG 1.5TR 2 | SPLITAC
BUNGLOW ( F-2)

31 | GM HOUSE LG 1.5TR 1 |[SPLITAC
COLONY F-3

32 | GM (MINES) LG 1.5TR 1 |[SPLITAC
COLONY HOUSE F-
4

33 | AGM (F) HOUSE LG 1.5TR 1 |SPLITAC
COLONY E-5

34 | AGM (0&M) WHIRLPOOL 1.5TR 1 |[SPLITAC
HOUSE COLONY
E-12

35 | CATV ROOM LG/BLUESTAR 152.0TR | 2 | WINDOW/S

PLIT AC

36 | DATA CENTER MITSUBHISI 1.5/2.0TR 2 | SPLITAC

37 | BARBAR SHOP LG 1.5TR 1 |SPLITAC
TOWN CENTRE

38 | TOWN CENTRE LG 2 TR 4 [ SPLITAC
MEDITATION
ROOM
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

39 TOWN CENTRE 3T 1 DUCTABLE
GYMNASIUM

40 TOWN CENTRE BLUESTAR 15T 5 SPLIT
STORE / OFFICE /
SHOP

41 TEMPLE BLUESTAR 1.5T 1 SPLIT

42 NEW BLUESTAR 1.5T 40 SPLIT
ADMINISTRATIVE
BUILDING OFFICE
AC

43 TOWN CENTRE BLUESTAR 150 LITRE 1 WATER
AREA WATER COOLER
COOLER

Total | 114

B UTILITY BUILDING

40 UTILITY BUILDING LG 1.5TR 1 SPLIT AC
(EMERGENCY
RPOOM)

41 UTILITY BUILDING LG 1.5TR 1 SPLIT AC
(DOCTOR RPOOM)

42 UTILITY BUILD ( WHIRLPOOL 1.5TR 1 SPLIT AC
VISITING DOCTOR
RPOOM-1)

43 UTILITY BUILD ( WHIRLPOOL 1.5TR 1 SPLIT AC
VISITING DOCTOR
RPOOM-2)

44 UTILITY BUILD X- PANASONIC 1.5TR 1 SPLIT AC
RAY ROOM

Total 5

C PLANT

45 NEW ADM MD LG 2.0TR 1 SPLIT AC
OFFICE

46 NEW ADM ED / GM LG 2.0TR 1 SPLIT AC
OFFICE

47 NEW ADM GM VOLTAS 1.5TR 1 SPLIT AC
(MINES)

48 NEW ADM DGM LG 1.5TR 1 SPLIT AC
(MINES)

49 NEW ADM IT DEPT BLUESTAR 1.5TR 1 SPLIT AC

50 | NEW ADM UPS LG 2.0TR 1 | SPLITAC
ROOM

51 OLD ADM CM BLUE STAR 1.5TR 1 WINDOW
(HR&A)

52 OLD ADM GM LG 1.5TR 1 SPLIT AC
MINES

53 OLD ADM CM LG 1.5TR 1 SPLIT AC
MINES

54 OLD ADM AGM F.LLOYD 1.5TR 1 WINDOW
(FINANCE)

55 OLD ADM LG 1.5TR 1 SPLIT AC
AUDITOR
(FINANCE)
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Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

56 OLD ADM BLUE STAR 1.5TR 3 WINDOW
CONFERENCE
ROOM

57 WARE HOUSE BLUE STAR 1.5TR 1 SPLIT AC

58 WARE HOUSE LLOYD 1.5TR 1 WINDOW

59 OLD WEIGH CARRIER 1.5TR 1 WINDOW
BRIDGE

60 Control room DM CARRIER 3.0T 1 SPLIT AC
PLANT

61 G.F DM PLANT BLUE STAR 3.0T 1 SPLIT AC

62 G.F DM PLANT CARRIER 1.5TR 1 WINDOW

63 F.F DM PLANT BLUESTAR 1.5TR 1 WINDOW

64 INDUSTRIAL BLUESTAR/LG 55TR 3 DUCTABLE
CANTEEN

65 PLCC ROOM AHS CARRIERF.LLOYD 1.5TR 2 WINDOW

66 SOX-NOX ROOM BLUE STAR 3TR 1 SPLIT AC

67 UNIT 3 &4 BLUE STAR 3TR 2 SPLIT AC
CHARGER ROOM

68 UNIT 3 BOILER VOLTAS 1.5TR 3 WINDOW
LIFT ROOM

69 UNIT 4 BOILER VOLTAS 1.5TR 3 WINDOW
LIFT ROOM

70 SPLIT AC3.0 TR ( M/S BLUE STAR 3.0TR 2 SPLIT AC
LIME STONE
PANEL ROOM)

71 SPLITAC15TR M/S BLUE STAR 15TR 2 SPLIT AC
(AC PLANT ROOM)

72 SPLITAC15TR M/S BLUE STAR 1.5TR 2 SPLIT AC
(ANALYSER
ROOM)

73 Split A.C. at vvf BLUE STAR 3.0TR 2 SPLIT AC
panel room at
Feeder breaker
.Model no:DSA-
361R1-2

74 Split AC for UPS Blue star 5T 2 DUCTABLE
Room U3 & 4

75 Split AC for UPS LG 5T 2 DUCTABLE
Room U3 & 4

76 SPLITAC 25TR M/S BLUE STAR 25TR 1 DUCTABLE
(River Water Pump
House — Patna)

77 MCC ROOM I/P LG/BLUESTAR 1.5TR 2 WINDOW
STAKER MCC

78 OPERATION CABIN LG 1.5TR 1 WINDOW
STAKER

79 MCC ROOM I/P BLUE STAR 1.5TR 2 WINDOW
BUCKET

80 OPERATION LG 1.5TR 1 WINDOW
CABIN I/P BUCKET

81 NEW WEIGH VOLTAS 1.5TR 1 SPLIT AC
BRIDGE FOR LIME
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82

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

ELHS OPERATOR
CABIN

LG

1.5TR

WINDOW

83

ELHS MCC ROOM
STACKER

LG

1.5TR

WINDOW

84

MCC ROOM O/P
STAKER

LG/VOLTAS

1.5TR

WINDOW

85

OPERATER CABIN
O/P STAKER

LG

1.5TR

WINDOW

86

MCC ROOM O/P
FEEDER BREAKER

BLUE STAR

3TR

DUCTABLE

87

OPERATER CABIN
O/P FEEDER
BREAKER

BLUE STAR

1.5TR

SPLIT AC

88

SITE OFFICE
VASTAN MINES
SERVVYOR

VOLTAS

1.5TR

SPLIT AC

89

CM (VASTAN
MINES SITE
OFFICE)

LG

1.5TR

SPLIT AC

90

CONFE. ROOM
VASTAN MINES
SITE OFFICE

BLUE STAR

1.5TR

SPLIT AC

91

DEMO CLINIC
SPLIT AC VASTAN
MINES

BLUE STAR

1.5TR

SPLIT AC

92

DEMO TRAINING
ROOM VASTAN
MINES

BLUE STAR

1.0TR

WINDOW

93

DEMO HALL
VASTAN MINES

VOLTAS

1.5TR

SPLIT AC

94

DEMO HALL
VASTAN MINES

LG

1.5TR

SPLIT AC

95

OFFICE ROOM AT
DEMO VASTAN
MINES

LG

1.5TR

SPLIT AC

96

DGM MINES VALIA

LG

1.5TR

SPLIT AC

97

VALIA SURVEY
ROOM

LG

1.5TR

SPLIT AC

98

VALIA
CONFERENCE
HALL

LG

1.5TR

SPLIT AC

99

VALIA COMMON
ROOM

LG

1.5TR

SPLIT AC

100

MANGROL MINES

LG

1.5TR

SPLIT AC

101

WEIGH BRIDGE 10
/11 VALIA MINES

VOLTAS

1.5TR

SPLIT AC

102

WEIGH BRIDGE 8/
9 VALIA MINES

VOLTAS

1.5TR

SPLIT AC

103

WEIGH BRIDGE 12
VALIA MINES

LG

1.5TR

SPLIT AC

104

NEW WEIGH
BRIDGE NO 3/4
FOR LIGNITE

WHIRLPOOL

15TR

SPLIT AC
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Bid No.: SLPP/MECH/AC&V/BMC/2023-25

105 PH-1 AND PH-2 BLUESTAR 1.5TR 8 SPLIT AC
3.2M/BOILER /TG
AREA / BoP AREA
OFFICE AC

106 U-3 & 4 220V HITACHI / ANY 55TR 2 DUCTABLE
CHARGER ROOM OTHER MAKE AC

107 U-3 & 4 VFD ROOM HITACHI / ANY 55TR 8 DUCTABLE
AND 415V UPS OTHER MAKE AC
ROOM

108 NEW ADMIN BLUESTAR 20TR 2 SPLIT AC
BUILDING BOARD
ROOM

Total 103

NOTE: Please note that the above list is indicative. Bidder to consider the entire installation
of Split AC / Ductable AC / Water cooler for entire plant as well as colony guest houses.
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ANNEXURE- 12
Equipment List for Phase#2 AC & Ventilation System
SI. Equipment Make Qty. .
No. Capacity (Each)

l. CENTRAL AC PLANT
1 Water Cooled Chiller (Screw type) Bluestar 3 130 TR
2 Condenser water pump Mather & Platt 3 130 M3/Hr.
3 Chilled water pump Mather & Platt 3 90.8 M3/Hr.
4 Cooling tower Paharpur 3 130 TR
5 Condenser 3 130 TR
6 Chiller 3 130 TR
Il. AIR HANDLING UNIT (AHU 1-14)
7 Main control room Unit-ll1&IV Bluestar 6 23335 M3/Hr.
8 ESP Control Room Unit Il & IV Bluestar 4 4500 M3/Hr.
9 UPS Control Romm Unit Il & IV Bluestar 4 8900 M3/Hr.
Il FRESH AIR FAN IN AHU
10 Plant Control Room (Unit lll & IV) CB Doctor 2 2620 M3/Hr.
11 | UPS Control Romm (Unit Ill & IV) CB Doctor 1 1200 M3/Hr.
12 | ESP & VFD Room (Unit Il & IV) CB Doctor 1 1200 M3/Hr.
V. PACKAGE AC/SPLIT AC
16 415 UPS Room Unit Il & IV Bluestar 2 5TR
17 | 415 UPS Room Unit Il & IV LG 2 5TR
18 UPS Control Romm (Unit lll & IV) LG 2 5TR
19 Mines End ELHS MCC Room Bluestar 2 55TR
20 Plant End ELHS MCC Room Bluestar 2 55TR

MCC room ELHS Plant End, ELHS
21 | Mangrol Mines Bluestar 4 16500Kcal/Hr.
22 | VVF Panel Room at Feeder Breaker | Bluestar 2 3TR
23 River water Pump House, Patana Bluestar 1 2.5TR
24 | ASH handling Control Room Bluestar 3 8.75TR
25 Lime Stone Pannel Room Bluestar 2 3TR
26 DM Plant panel Room Bluestar 1 3TR
27 | AC Plant Room Bluestar 2 15.TR
28 U3&4 Analyser Room Bluestar 2 15.TR
V. AIR WASHER SYSTEM
29 | Air Washer Fan CB Doctor 4 250000 M3/Hr

Circulating water pump for air
30 | washer Mather & Platt 6 250 M3/Hr
31 UAF Fan CB Doctor 2 120000 M3/Hr
32 Pump for UAF (Monoblock) Mather & Platt 2 60 M3/Hr
VI. | AHU AUXILARIES
1 STRIP HEATER MAIN

CONTROL ROOM UNIT # 3 M/S DASPASS 1 18 KW
> STRIP HEATER MAIN

CONTROL ROOM UNIT # 4 M/S DASPASS 1 18 KW

3 | STRIP HEATER ESP & VFD M/S DASPASS 1 9 KW
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CONTROL ROOM UNIT # 3
4 STRIP HEATER ESP & VFD

CONTROL ROOM UNIT # 4 M/S DASPASS 9 KW
5 STRIP HEATER UPS

CONTROL ROOM UNIT # 3 M/S DASPASS 6 KW
6 STRIP HEATER UPS

CONTROL ROOM UNIT # 4 M/S DASPASS 6 KW
7 PAN HUMIDIFIER MAIN

CONTROL ROOM UNIT # 3 M/S RAPID COOL 24 KW
8 PAN HUMIDIFIER MAIN

CONTROL ROOM UNIT # 4 M/S RAPID COOL 24 KW
9 PAN HUMIDIFIER ESP & VFD

CONTROL ROOM UNIT # 3 M/S RAPID COOL 9 KW
10 PAN HUMIDIFIER ESP & VFD

CONTROL ROOM UNIT # 4 M/S RAPID COOL 9 KW
11 PAN HUMIDIFIER UPS

CONTROL ROOM UNIT # 3 M/S RAPID COOL 6 KW
12 PAN HUMIDIFIER UPS

CONTROL ROOM UNIT # 4 M/S RAPID COOL 6 KW
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Bid No.: SLPP/MECH/AC&V/BMC/2023-25

ANNEXURE-J

SCHEDULE OF DEVIATION FROM GENERAL SPECIFICATION.

All deviation from the General condition and Technical specification shall be filled by the

BIDDER clause in this schedule.

SECTION CLAUSE

NO.

AS PER
DOCUMENT

TENDER

DEVIATION

The BIDDER here by certifies that the above mentioned points are the only deviations from
the Owner’s General condition of this enquiry. The Bidder further confirms that in the events
any other data and information presented in the Bidder's proposal and accompanying
documents are at variance with the specific requirements laid out in the Owner’'s General
specifications, then the latter shall govern and will be binding on the BIDDER for the quoted

price.

COMPANY SEAL

SIGNATURE

NAME

DESIGNATION

COMPANY

DATE
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ANNEXURE- M
(To be submitted on Company’s Letter Head)

Declaration Cum Undertaking for Safety Laws and Regulations Compliance

I on behalf of ... Name of
Party/Company........... hereby confirm, agree and undertake that all the Statutory
and Safety Laws and Regulations of the applicable Authority/ies shall be strictly
followed for all types of works at the site during the period of the Contract, if awarded
to me.

Further, | ....... Name of Party/Company...... also hereby confirm, declare and
undertake that there has not been any major Safety Violation and any single Fatal
Accident during the execution of the contract/contracts awarded to me during the
period of preceding Three years.

Signed and Stamped by the
Authorized Signatory
Of the Bidder

ANNEXURE- N
(To be submitted on Company’s Letter Head)

Declaration for Contractual Disputes/ Litigations

I on behalf of ... Name of
Party/Company........... hereby confirm that I/We have not been engaged in any
Industrial Dispute(S) or have invoked legal recourse e.g. Arbitration and/or litigation
against any Govt, of Gujarat Undertakings / Depts. / Authorities and Govt. of Gujarat
supported companies / undertakings / organizations for the last Five (05) years.
There are no ongoing/pending legal matter(s) with any of the Govt. of Gujarat
Undertakings / GoG supported Companies, including GIPCL.

I/'We also confirm that M/s ................. ... Have not been Blacklisted/
deregistered / listed under stop Deal by any Govt, of Gujarat Undertakings / Depts. /
Authorities and Govt. of Gujarat supported companies / undertakings / organizations
, including GIPCL for the last Five (05) years.

The above is true, as on date, to the best of my knowledge. Any breach/ false
statement in this regard shall amont to disqualification of the Bid being submitted
herein.

Signed and Stamped by the
Authorized Signatory
Of the Bidder
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

GUJARAT INDUSTRIES POWER COMPANY LIMITED
Surat Lignite Power Plant

We are in receipt of following statutory documents  pertaining to
IMI/S e for BRC / BMC of
........................................................................................ for the Bill
NO...coiiii s dtd.....ooovveeennnnns for the period of ... 0 on

Attached Verified

. Certificate of compliance by BIDDER

. Attendance Register

. Wages Register

. Bank statement for payment of wages

. EPF Challan

. ECR and

. TRRN Confirmation details by EPFO/Bank

~NOo ok WDN PP

Above submitted documents were verified by HR&A and this is to certify that
MIS.ooiii has been comply with the provisions of The Employees’
Provident Funds and Miscellaneous Provisions Act 1952, Minimum Wages Act 1948 and
Payment of Wages Act 1936 for the month of ...

Dy. Manager (HR&A) Additional General Manager (HR&A)

Date:

Place:

* This certificate has been issued for internal usage of GIPCL SLPP and sole purposes

of this certificate has to processing RA bill and verifies the statutory compliance by
BIDDER.
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25
GUJARAT INDUSTRIES POWER COMPANY LIMITED

Surat Lignite Power Plant
Date:

Sub: Submission of statutory compliance documents.

Name of Department: ... e
Name of BIDDER: ...

Contract Period: From ......ccoovvvvvivieinnnns L0 e

Dear Sir,

We are herewith submitting following monthly statutory documents received from BIDDER
pertaining to BRC/BMC of........................ For the month of................oooeiiinii,

Attached Verified

. Certificate of Compliance by BIDDER

. Attendance Register

. Wages Register

. Bank Statement for deposition of Wages
. EPF Challan

ECR

. TRRN Confirmation by EPFO /Bank

No g wN R

This submission is for your verification and record please.

Checked by:

HoD

Signature:

Date:

To,
AGM (HR&A)
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

CERTIFICATE OF COMPLIANCE BY BIDDER

Certified that M/S.........uiiiiiiii e has been awarded BRC /
2] @ o SRR for the period of......................... to
.......................... at Gujarat Industries Power Company Limited — Surat Lignite Power Plant,
Nani Naroli. | undertake to be bound by all the provisions of the Contract Labour (Regulation
& Abolition) Act 1970 and the Contract Labour (Regulation & Abolition) Rules 1972, The
Employees’ Provident Funds and Miscellaneous Provisions Act 1952, Minimum Wages Act
1948, Payment of Wages Act 1936 and Payment of Bonus Act 1965 and all other applicable
labour laws in so far as the provisions are applicable to me in respect of the employment of
contract labour by me for the month of ......................l

For M/S. .o,

Authorized Signature with Stamp

Place: Nani Naroli

Date:

Through: HoD

To,

AGM (HR&A)
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E-Tender for “4X125 MW, SURAT LIGNITE POWER PLANT, UNIT # I to IV: “Biennial Handling & Maintenance
Contract for Phase-1 & Phase-2 AC & Ventilation systems for the period two years 2023-25".

Bid No.: SLPP/MECH/AC&V/BMC/2023-25

ETHICS PACT

GUJARAT INDUSTRIES POWER COMPANY LIMITED

Reference PO Number

Integrity Pact No. :

To create an environment where Business Confidence is built through best business
practices and is fostered in an atmosphere of trust and respect between providers of goods

Date:

Contract Period

and services and their users for the benefit of stakeholder, society and the nation.

GIPCL'S COMMITMENT

PARTY'S COMMITMENT

To maintain the highest ethical
standards in business and professions

Not to bring pressure /
recommendation from outside
GIPCL to influence its decision.

To ensure maximum transparency to
the Satisfaction of all stakeholders.

Not to wuse intimidation, threat,
inducement or pressure of any kind
on GIPCL or any of its employees.

To fulfill the terms of agreement /
contract and to consider objectively the
viewpoints of

To be prompt and reasonable in
fulfilling the contract, agreement and
legal obligations.

To ensure regular and timely release of
payments

To provide goods and / or services
timely as per agreed.

To ensure that no improper demand is
made by employees or by anyone on
our behalf.

To maintain the general discipline in
our dealings and transactions.

To give maximum possible assistance
to all the Vendors / Suppliers / Service
Provider and others to enable them to
complete the works in time.

To be truthful and honest in furnishing
information.

To provide all necessary information to
suppliers  /contractors  relating to
contract / job to facilitate them to
complete the contract / job successfully
in time.

Not to divulge to others any
information, business details about
GIPCL made available during the
course of business relationship
without the written consent of GIPCL.

To ensure that no hurdles are caused to
vendors / suppliers / contractors in
execution of

Not to enter into cartel /
understanding whether formal or
informal so as to influence the price.

Seal & signature
(GIPCL's Authorized Signatory)

Name:
Designation:

Seal & Signature
(Party's Authorized Signatory)

Name:
Designation
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