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NOTICE INVITING TENDER (NIT)
TENDER NO.: SLPP/Civil/New WB Civil/2024/

Name of work

Surat Lignite Power Plant - 4X125 MW, Unit # | to IV:
Civil works for Construction of RCC Road with Ramp,
Operator Cabin, Fencing, etc... for new Weighbridge
near Warehouse (Year: 2024).

Estimated value of work

Rs.9,84,397.82 (including GST).

Place of work

Surat Lignite Power Plant, Village: Nani Naroli, Taluka:
Mangrol, Dist.: Surat - 394112 (Gujarat).

Quantity

The successful Bidder will be awarded this contract
involving total quantities of various items as mentioned
against item descriptions in BOQ (Section-E).

Contract period

04 (Four) Months from the date as mentioned in order
and as per subsequent clause no. 16 (Section-A) & 3
(Section-D).

EMD

Rs.9,000/- (Rupees Nine Thousand only) as per details
mentioned hereinunder in clause no. 7 of Instructions
to Bidders (Section-A).

Cost of tender document /
tender fee

Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty
only), nonrefundable, inclusive of applicable GST, to be
submitted through RTGS or through online payment
gateway from website: www.gipcl.com as per details
mentioned hereinunder in clause no. 7 of Instructions
to Bidders.

Site Visit

Site visit at GIPCL (Surat Lignite Power Plant), Village:
Nani Naroli, Taluka- Mangrol, Dist. Surat - 394112
(Gujarat) before submission of bid as per details
mentioned hereinunder in clause no. 4 of Instructions
to Bidders (Section-A).

Availability of online e-Tender
document

On website: https://etender.gipcl.com/ and also

www.gipcl.com up to 18.04.2024, 17:30 hrs.

Last date of online submission
of offer

Through website: https://etender.gipcl.com/ up to
18.04.2024 up to 17:30 hrs.

Submission of EMD (as above)

and online Tender fee
transaction detail along with
supporting documents for
techno-commercial bid in

physical form in sealed cover.

On or before 16:00 hrs. of due date of bid
submission during working days at office of Surat
Lignite Power Plant, Nani Naroli, Dist. Surat.

NOTES:

1. Amendment / corrigendum of the tender document, forms, schedules, etc... may be
done any time by the GIPCL during the period of publication of tender in the
website. The Bidders are required to visit the website regularly till the last date &

time of Bid submission.
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2. GIPCL reserves the right to reject any or all the tenders without assigning any
reason thereof.

3. The Bidders are required to quote the rate strictly as per the terms and conditions
mentioned in the tender document, adhering to technical specifications as well.

4. Bidders are advised to submit their online bid well in advance to avoid any

unexpected last moment technical issues with tender portal. In case of any issues
[difficulties cropping up during online bid submission / uploading / submission of
documents, etc..., bidders are requested to inform these well in advance (at least
two days before closing of tender) to GIPCL email to khmistry@gipcl.com

5. The Bidders are required to submit their Bid offer online only through the website
https://etender.gipcl.com/ (E-Tender No.: 2400001).

6. EMD either in physical form by way of DD/BG or copies of payment receipts of
EMD and Tender fee paid through RTGS/online along with other supporting
documents are to be submitted in physical form in sealed cover/envelop at the
following address on or before date & time mentioned in above NIT. At the top of
envelop, tender notice no.: SLPP/Civil/New WB Civil/2024/ should be superscripted.

Addl. General Manager (Civil)

Gujarat Industries Power Company Limited

Surat Lignite Power Plant

At Village: Nani Naroli,

Taluka: Mangrol,

Dist.: Surat-394 112, Guijarat.

Phone: (02629) 261063-72. E-Mail: khmistry@agipcl.com
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SECTION-A
INSTRUCTIONS TO BIDDERS

1. PLANT SYNOPSIS

Gujarat Industries Power Company Limited (GIPCL) (henceforth be named
Company/GIPCL), is a Premier Power Utility in the State of Gujarat with an installed
capacity of 1184.40 MW comprising of various conventional and renewable projects.

GIPCL commissioned its first power project; a 145 MW gas based combined cycle power
plant in year 1992 at Vadodara. It expanded its capacity 165 MW Naptha & gas based
Combined Cycle Power Plant at Vadodara in year 1997. GIPCL has commissioned 1MWp
Distributed Solar Power Projects at two locations in Gujarat viz. at Village: Amrol, Dist.:
Anand and at Village: Vastan, Taluka Mangrol, Dist.: Surat.

Surat Lignite Power Plant (SLPP) with four units of 125 MW installed capacity each is
located at Village: Nani Naroli, Taluka: Mangrol, District: Surat in Gujarat. GIPCL has also
operating its own captive Lignite and Lime Stone Mines close to the Power Plant. The
Power Plant is based on Circulating Fluidized Bed Combustion (CFBC) technology for the
Boilers, where Lignite is burnt along with Lime Stone in the Combustor of the Boiler. It also
commissioned 5 MW solar power station at SLPP in year 2012.

GIPCL has successfully commissioned a 2 x 40 MW Solar Project in year 2017 as well as
a 75 MW Solar Power Project in year 2019 at Gujarat Solar Park, Village Charanka, Dist.:
Patan and 100 MW Solar PV project in year 2021 at the Raghanesda Solar Park. GIPCL
has also successfully commissioned 112.40 MW wind farms at different location of Gujarat.

Surat Lignite Power Plant (SLPP) is accessible by road from Kim and Kosamba, which are
on Mumbai-Ahmadabad highway. From Kosamba, SLPP is around 32 KM, out of which 27
KM is part of the National & State Highway and balance 5 KM is District Road. From Kim,
SLPP is around 18 KM, out of which 13 KM is the State Highway and balance 5 KM is
District Road. The nearest Broad-Gauge Railway Line is at Kim, which is around 21 KM
from the SLPP. Surat is approximately 50 KM from the SLPP. Location Map for SLPP is as
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The Company intends to award General Civil Work contract for construction of
New Weighbridge Operator Cabin, New Weighbridge RCC Ramp with RCC
Approach Road, PVC coated Chain Link Fencing, etc... near existing
warehouse of GIPCL’s Surat Lignite Power Plant (SLPP) and is therefore
inviting open online tender offers from experienced & resourceful contractors.

2. SCOPE OF WORK

2.1

2.2

2.3

2.4

The scope of work in general comprises general Civil works like excavation,
auger boring, Fly Ash / Bed Ash filling with watering & compaction (Fly ash /
bed ash of required quantity shall be provided at free of cost within 200 meter
radius on specific request and the remained/unused quantity shall be
removed), Rubble soling (required quantity of rubble will be provided at free of
cost within 200 meter radius on specific request and the remained/unused
quantity shall be removed), PCC, RCC Grade M25 & M30, brick masonry in
cement mortar 1:5 with cement plaster (cement in 50 Kg bag & reinforcement
tor steel on weighment basis will be issued at free of cost at warehouse store
available near work site. Necessary loading, shifting from store, unloading,
reconciliation, etc shall be in the scope of contractor), Interior & Exterior
Painting, Aluminum section door & windows with glass, floor & skirting tiling,
IPS flooring on roof, Granite platform, Sun Control Film, Down-Take pipe
SWR UPVC, Providing & Erecting PVC coated standard Chain Link Fencing,
etc... The detail scope of work is mentioned in clause no. 1 of enclosed
Section-D (Special Conditions of Contract) and specifications as per enclosed
detail SoR (Schedule of Rates).

Quantum of job mentioned against all items in the schedule of rate (SoR)
under Section-E of this document is indicative only & may vary as per site
requirements and not to be construed as maximum or guaranteed quantity.
The quantities shown in the schedule of rate (Section-E) are approximate
quantities for the contract period and they may vary to any extent as per
actual job requirements. However, overall contract limit shall be within SoR
awarded contract price. The technical activity estimate sheet is given in
enclosed Section-E.

The bid submitted by the bidder not covering the total scope of work and
services as detailed out in the tender document shall be liable for rejection.

All the miscellaneous activities pertaining to specific work to be executed for
satisfactory performance is in the scope of contractor in his offered rates.

For detailed scope of work, please refer clause no.1 of Section-D & item
nomenclature of SoR (Section-E).

3. GENERAL INSTRUCTIONS

3.1

3.2

The Bidders who are interested in participating in the tender must read and
comply with the instructions and the Terms & Conditions contained in the tender
documents.

The Bids shall be filled in by the Bidders clearly, neatly and accurately. Any
alteration, erasures or overwriting shall be liable to make the tender invalid
unless the same is neatly carried out and attested over the full signature of
Bidder. The decision of the Company to interpret the information and rates filled
in by the Bidder shall be final and binding on the Bidder.
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The Bidders are requested to make themselves fully conversant with the
General Conditions of Contract, Special Conditions of Contract, Technical
Specifications, Site conditions, Safety & Health Aspects and Norms to be
observed etc. before submitting their bids so that no ambiguity arises in these
respects subsequent to submission of the Bids.

Before quoting the bid, the Bidder must visit site and should go through the
specifications, scope of work etc. and get himself/herself fully conversant with
them. The Bid should include cost of mobilization and cost to adhere to all
Safety Norms as described in the tender. No relaxation or request for revision of
quoted/accepted rates shall be entertained subsequent to the opening of Bid on
account of mobilization or Safety costs.

Bidder has to submit all the information as per required Bid document. Failure to
furnish all the information as per required Bid documents or submission of a Bid
containing deviations from the contractual terms and conditions, specifications
and requirements, shall be rejected.

The Bids shall be submitted within the time frames set out in the Notice Inviting
Tender (‘NIT’) and Bids submitted thereafter shall not be accepted and
considered.

The tender documents shall not be transferable.

The Bidders are expected to examine all instructions, forms, terms &
specifications in the Bid documents and to get fully acquainted themselves with
all the conditions and matters which may affect the subject matter of the
work/tender or the cost thereof. If any Bidder finds any discrepancies or
omissions in the specifications and documents or any doubt in true meaning or
interpretation of any part, he shall seek necessary clarifications in writing if
required.

Conditional offers shall not be considered and liable to be rejected.

The Company reserves the right to extend the deadlines for submission of the
Bids by giving amendments.

During evaluation of Bids the Company may, at its discretion ask the Bidder (s)
for clarification of their Bid. The request for clarification and the response shall
be in writing and no change in prices or substance of the Bid shall be sought,
offered or permitted.

The Company reserves the right to amend/ modify the Bidding documents at
any time prior to the deadline for submission of Bids, either at its own discretion
or in response to the clarification requested by a prospective Bidder. In such
case, the Company may in its discretion extend the deadline for submission of
Bids in order to facilitate the prospective Bidders for incorporating the effect of
the amendment in their Bids.

The Bidders shall bear all costs and expenses associated with the preparation
and submission of their respective Bids, to attend meetings or conferences, if
any, including any pre award discussion with the successful Bidder, technical
and other presentations etc. and the Company shall not be liable for any
expense thereof.

If the successful Bidder is consortium/joint deed of undertaking of company, the
Consortium leader/Bidder shall accept joint and several responsibilities and
liabilities for all obligations under the Contract.

Timely and satisfactory completion of the work and strict adherence to the
allotted time frames for jobs shall be the essence of the contract.

The Company reserves the right to qualify/disqualify any applicant without
assigning any reason.
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3.17 The Bidder shall be disqualified if any untrue statement or misrepresentation is
made in the Bid forms, attachments and other supporting documents submitted
by the Bidder.

4, PLANT VISIT

It is perquisite and necessary for all interested bidders to visit the site/plant
after downloading the tender copy to understand the actual working
conditions, compliance related to labour, safety etc. before submitting their
offer. Failing which, any consequential liabilities arising will be to bidder's account.
The bidders shall examine the site of works and its surroundings at his own
responsibility.

The bidders shall collect information that may be necessary for preparing the bid
and entering into a contract. All costs and liabilities arising out of the site visit shall
be at bidder’s account.

The bidder is deemed to have examined and understood the tender document,
obtained his own information in all matters whatsoever that might affect the carrying
out the works expressly mentioned or works which may have to be carried out to
fulfill his contractual obligation within the scheduled rates and to have satisfied
himself to the sufficiency for his offer.

The submission of tender by a contractor implies that he has visited the site and
read these instructions, conditions of the contract etc. and has himself aware of the
scope, nature of works & specifications of the works to be done, General & Special
Terms and Condition. GIPCL will not, therefore after acceptance of contractor’s
rate, pay any extra charges for any other reason in case the contractor is found
later on to have misjudged the site conditions.

Any error in description or quantity or omission in the contract document shall not
vitiate the contract or release the contractor from executing the work comprised in
the contract according to scope of works, magnitude of the works, requirement of
materials, equipment, tools & tackles, labour, etc. Contractor has to complete the
work in accordance with the contract documents irrespective of any defects,
omissions or errors that may be found in the contract documents.

BIDDER shall inspect the site, examine and obtain all information required and
satisfy himself regarding matters such as access to site, communication, transport,
working condition, importance of work, round the clock working conditions, available
access & approaches, safety requirements, work permit system, right of way, high
flood level in River, flow of water during monsoon/dry season in the River/Nallah,
the type and number of equipment & facilities required for the satisfactory
completion of work, the quantity of various items of the work, the availability of local
labour, availability & rates of material, local working conditions, uncertainties of
weather, obstructions & hindrances that may arise, etc which may affect the work or
cost thereof, etc... before submission of his Bid. Ilgnorance of site conditions shall
not be accepted by the GIPCL as basis for any claim for compensation. The
submission of a Bid by the BIDDER will be construed as evidence that such an
examination was made. Any later claims / disputes in regard to rates quoted/offered
shall not be entertained nor considered by the GIPCL.
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The % rate quoted by BIDDER shall be based on his own knowledge and judgment
of the conditions and hazards involved and shall not be based on any
representations of the GIPCL Engineer.

It is also desirable to study tender documents thoroughly before site visit. Site visit
will be carried out with advance intimation to GIPCL through email.

ELIGIBILITY CRITERIA

The following criteria will be adopted for qualifying the Bidders for consideration of
the Bid for the further proceeding.

Bidder should possess minimum Three years of experience during last five years
in General Civil works in Power Plant, Process Industries, Corporations, Corporate,
Institutes, colony, Roads & Infrastructures, etc... and should enclose proof of the
same. Bidder shall submit necessary evidence for the same like self-attested copies
of work orders/Work Execution/Work Completion certificates from clients. The work
completion certificate shall comprise of Order value & Executed value. Bidders
should have executed the work directly. The work executed as a sub-contractor or
subletting agency shall not be taken in to consideration.

Bidder should produce evidence of having successfully completed similar
works (as per above clause no. 5.1) during last five years ending last day of
the month previous to the one in which tender is invited, satisfactory progress
of ongoing works etc... secured from clients along with self-attested copies of
documentary evidence preferably photo copies of work experience. The experience
should be either of the following:

a. One similar completed/executed work each costing not less than the
amount equal to Rs.7,87,518/-.
OR

b. Two similar completed/executed works each costing not less than the
amount equal to Rs.4,92,199/-.
OR

c. Three similar completed/executed works each costing not less than the
amount equal to Rs.3,93,759/-.

Note: For evaluation of the bid the executed value mentioned in the work
completion/work in progress certificate will be considered.

Bidder should specifically mention fulfilling of above criteria in his offer along
with details of work orders & work completion/execution certificates issued
by clients.

Bidder should specifically mention fulfilling of above criteria in his offer along with
details of work orders & work completion/execution certificates issued by clients.

Tender fee: The tender fee shall be submitted through RTGS or through online
payment only as per details provided in clause no. 7 hereinunder. Demand Draft
will not be accepted for Tender Fee.

EMD: The EMD shall be submitted in the form of DD/RTGS/online or irrevocable
Bank Guarantee given by Bank as described in subsequent clause no. 7.
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Bidder should have separate Employees Provident Fund code number towards
registration of firm with RPF commissioner, as applicable.

Attested copies of relevant documents duly signed & seal on each & every page
shall be submitted. GIPCL may verify the documents, experience certificates issued
by concern authority. After opening of technical Bid, if any required attested
documents found missing in the Technical Bid submitted by the Bidder, the tender
inviting authority may inform to that Bidder by E-mail to submit the missing required
documents within stipulated time limit. If Bidder/Bidders fail to submit within
stipulated time, their Bid will be declared technically disqualified and no further
correspondence will be entertained.

Bidder should have average annual turnover of Rs.2,95,319/- during last three
financial years (average of financial years of 2022-23, 2021-22 & 2020-21).
Bidder shall furnish annual audited financial statement duly certified by Chartered
Accountant for the last three financial years as above to demonstrate the financial
healthiness of the company. The balance Sheet and Profit & Loss Account must be
in the name of the company. Any type of MOU for this purpose will not be
entertained.

Note: In case, the annual turnover is less than the statutory guideline which does
not require audit, the bidder shall submit the turnover certificate from Chartered
Accountant.

The Bidder has to submit INCOME TAX Permanent Account Number (PAN) and
GST registration number. Copies of the same shall be submitted.

The net worth of the bidder should be positive as evidenced from audited
accounts of last financial year (2022-23), audited (or where, as per extant laws of
the land, audit is not applicable, certified) by a qualified Chartered Accountant who
should be a member of the Institute of Chartered Accountants of India.

In case Bidder is a Consortium/Joint deed of undertaking of company, the above
requirements/credential of consortium leader/bidder shall be considered unless
otherwise specifically mentioned in the tender.

If Bidder or its Partner(s) or Director(s) is /are/was Black Listed / Deregistered /
Stopped or banned from dealing in the past by any Govt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations, Bid of that party may be liable to be rejected. Bidder agrees and
undertakes to accept decision of GIPCL in this regards as final and binding on the
Bidder without any demur and that no further correspondence shall be done in this
regard at any stage. Bidder shall have to submit “Declaration for Contractual
Litigations” as amended in Annexure-H in Section-F / Form attached.

Bidder shall have to submit the “Declaration-cum-Undertaking for Compliance of
Safety Laws and Regulations” on his company letter head as amended in
Annexure-G in Section-F / Form attached.

¢ If any Major Violation of any safety law(s) / Rule(s) is / are found during
the preceding Three (3) years, Bid of that party will be liable to be
rejected. Bidder agrees and undertakes to accept decision of GIPCL in
this regard as final and binding on the Bidder without any demur and that
no further correspondence shall be done in this regard at any stage.

e If any of the details submitted in the prescribed Annexure-G & H in
Section-F / Form to the Bid is/are found to be false, incorrect at any time
in future, then the Contract awarded to that Bidder / Contractor shall be
liable to be terminated forthwith without any notice / correspondence and
Bidder agrees and undertakes to accept decision of GIPCL in this
regards as final and binding on the Bidder without any demur and that no
further correspondence shall be done in this regard at any stage.
Further, Performance / Security Deposit will also be liable to be forfeited.
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¢ Any dues to GIPCL from the Bidder / Contractor shall be recovered from
the pending bills or any other dues payable to the Bidder / Contractor, if
any or otherwise through any other recourse available under the Laws.

The Bidder shall submit all the evidences, documents, attested copies of work
orders & work completion certificates etc... as a proof with EMD & Tender Fee and
also provide the requisite details online for meeting the prequalification
requirements. GIPCL will verify the experience, performance, capability & strength
of Bidders, independently for executing the job. GIPCL may visit the site & consult
the owner of the industry/property where similar job is executed by the Bidder.
GIPCL reserves the right to accept/cancel/reject any/all Bids without assigning any
reason thereof. The tenders of qualified Bidder/Bidders shall only be considered for
further evaluation.

Site Visit is mandatory prior to submission of bid to understand the scope of work,
working conditions, site conditions, equipments, tools & tackles, labor deployment,
associated risk, surrounding etc.

LANGUAGE OF BID

The Bid prepared by the Bidder, and all correspondence and documents relating to
the Bid exchanged by the Bidder and the Company, shall be written in the English
language. Any printed literature furnished by the Bidder, written in another language
shall be accompanied by an English translation for the purpose of interpretation of
the Bid.

EARNEST MONEY DEPOSIT (EMD) AND TENDER FEE

An EMD of Rs.9,000/- (Rupees Nine Thousand only) and nonrefundable Tender fee
of Rs.2,950/- (Rupees Two Thousand Nine Hundred Fifty only), inclusive of
applicable GST (Rs.2,500/- plus 18% GST) shall accompany with Bid. Tender fee
shall be submitted through RTGS / online mode of payment only.

The EMD shall be submitted in the form of DD/irrevocable Bank Guarantee in favor
of Gujarat Industries Power Company Limited from all Nationalized Banks or Axis
Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, Indusind Bank, Federal
Bank, Bandhan Bank, Standard Chartered Bank and AU Small Finance Bank as per
Performa of BG enclosed with this tender document under Section-F (Annexure-C).

Bank for EMD DD Payable at :

1. Bank of Baroda Mosali, Dist: Surat

2. State Bank of India Nani Naroli, Branch Code: 13423
3. Any Nationalized banks Surat

Alternatively, EMD & Tender Fee may also be submitted through RTGS mode of
payment by the bidders as per the details given below:-

RTGS detail:

1. BANK NAME:- State Bank of India

2. BRANCH:- Nani Naroli

3. IFSC CODE:- SBIN0013423

4. BENEFICIARY NAME: Gujarat Industries Power Company Limited
5. A/C No.- 33514692834
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Also, EMD & Tender fee may be submitted through online payment gateway
of company’s website: www.gipcl.com (online Payment Form) as per detail
provided in Section-F (Annexure-J) herein under.

In case EMD is paid in the form of irrevocable BG, the same shall be valid for a
period of 180 days after the due date for submission of the bid

The EMD of the successful bidder will be returned after payment of Security
Deposit or submission of irrevocable PBG by successful bidder. Alternatively, EMD
will be converted into SD and successful bidder shall submit SD or performance
bank guarantee for the balance amount.

The earnest money deposit will be refunded to the unsuccessful/disqualified
BIDDER after the tender is finalized and after award of LOI/Work Order.

Any bid not accompanied with EMD and Tender fee will be rejected. Tender fees
and EMD should be submitted to GIPCL.

No interest shall be payable on EMD.

The EMD will be forfeited if the BIDDER (i) withdraws his tender after acceptance or
(ii) withdraws his tender before the expiry of the validity date of the tender.

SCHEDULE OF EMD, TENDER FEE & OTHER SUPPORTING DOCUMENTS

Details/receipts of EMD & Tender fee | Address for Submission: -

paid by RTGS/online or EMD in physical

form by way of DD/BG (as applicable) | Addl. General Manager (Civil)
with other documents duly self-attested | GUJARAT INDUSTRIES POWER CO. LTD.,
are to be submitted in physical form in | (Surat Lignite Power Plant)

sealed cover as per details mentioned

in NIT. Bid No. shall be mentioned at | District: Surat. PIN: 394 112, Gujarat.

the top of cover/envelope.

Phone : 02629-261063
E-Mail: khmistry@gipcl.com

SUBMISSION OF BIDS

A: MODE OF SUBMISSION

The bids shall be submitted online through website: https://etender.gipcl.com/ within
the dates specified in the NIT along with the details of tender fees, EMD in two
parts as under:

(a) Pre qualification and Techno-commercial Bid without price.
(b) Price Bid.

Further briefing of above Part (a) and (b) are as under;

(a) Pre-qualification and Techno-commercial Bid without price:

The tender document duly signed in all pages without price bid along with techno-
commercial deviations, if any, shall accompany the bid. The following Information
shall be provided in the techno commercial bid:

1. Qualification and experience of Site-in-charge.

2. Schedule of Deviation (Annexure-F in Section-F) Technical as well as
commercial, if any.

Page 12 of 71

Village: Nani Naroli, Taluka: Motamiya-Mangrol,




E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to I1V: Civil works for Construction of RCC Road
with Ramp, Operator Cabin, Fencing, etc... for new Weighbridge near Warehouse (Year: 2024)". Bid No.:
SLPP/Civil/lNew WB Civil/2024/.

RIES
el
&
-l
A
e

Qualification & experience of Supervisors/Engineers.
List of available equipments, tools & tackles which are required to perform the
scope of works as specified in this tender.

The following supporting documents shall also be submitted in physical form
along with EMD & Tender Fee:

1.

2.

o0k w

=©xoN

11.

(b)

The tender documents dully signed in all pages without price bid along with
techno-commercial deviations, if any.

Proof of experience meeting the minimum eligibility criteria as mentioned in
tender document.

Performance certificate issued by clients.

Previous work order copies.

Details of present work order (if any).

Turn over for the last three years, audited annual accounts/financial
statements i.e. profit & loss account and balance sheet and net worth
certificate for last financial year duly certified by a practicing CA will be
required as specified in clause nos. 5.7& 5.9 above.

P.F. Number and Allotment Letter.

PAN Number.

Goods & Service tax registration number/certificate copy
Declaration-cum-Undertaking for Compliance of Safety Laws & Regulations
and Contractual Disputes / Litigations as per Performa Annexure-G &
Annexure-H under Section-F.

Bidder should submit duly filled Annexure-E provided under Section-F of
Tender document.

Price Bid:

Percentage Rate Price Bid shall be submitted only in soft form through e-
portal system.

Note: Estimate includes cost of all manpower, experienced supervisors,

experienced Civil Engineer, tools & tackles, equipments, hiring costs
of specific job work related equipments & outsourcing of specific
experienced agencies, all materials (except specifically specified free
issue materials under respective item of SoR in Section-E like cement,
steel, etc...) consumables, fuel, maintenance, spares, transportation,
loading-unloading, mobilization-demobilization, insurance, Safety,
Legal & Statutory compliance, all taxes & duties (GST 18% is
considered in total estimated SoR value).

Goods & Service tax shall be paid extra at actual as per prevailing rates as
declared by Central Government on submission of documentary evidence.
Bidder shall have to quote the rates in the form of %age. i.e. “At Estimated
Value OR %age below the estimated value OR %age above the
estimated value”.

The quantities shown in the SoR (Section-E) are approximate for the contract
period and may vary as per job requirement.

The Bidder shall fill the Bid documents with utmost care in consonance with
the instructions contained in the Bid documents.
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B:

(i)

(ii)

(iif)

(iv)
(V)
(vi)

0\5:"“ RIES %
£ %
: =
& 3
o :
l,

METHOD OF TENDERING/SIGNATURE ON BIDS

The Bid must contain the postal address like name, residence & place of
business of the person/persons submitting the Bid and must be signed &
sealed by the Bidder with his/her usual signature. The name of all persons
signing the documents shall also be typed or printed below the signature on
each page.

Bid by a joint venture/partnership firm must be furnished with full names of all
partners and be signed with the partnership name, followed by the signature
and designation of one of the authorized partners or other authorized
representative(s). A certified copy of the power of attorney authorizing such
partner or representative shall also be submitted.

Bids by a Corporation/Company must be signed with the legal name of the
Corporation/Company i.e. by the President/Managing Director/Secretary or
other person or persons authorized to Bid on behalf of such
Corporation/Company. A certified copy of the board resolution/power of
attorney authorizing such partner or representative shall also be submitted.
The Bidder's name stated on the proposal shall be the exact legal name of the
firm.

Erasures or other changes in the Bid Documents shall be initialed by the
person signing the Bid.

Bids not conforming to the above requirements of signing shall be disqualified.

MODIFICATION AND WITHDRAWAL OF BIDS

a.

b.
c.

The Bidder may modify or withdraw the bid prior to the deadline prescribed for
submission of bids.

No Bid shall be modified subsequent to the deadline for submission of Bids.

No Bid shall be withdrawn in the interval between the deadline for submission of
Bids and the expiration of the period of bid validity.

POLICY FOR BIDS UNDER CONSIDERATION

a.

Bid shall be deemed to be under consideration immediately after opening of the
bid and till official intimation of award/rejection made by the Company to the
Bidders.

While the Bids are under consideration, Bidders and / or their representative or
other interested parties are advised to refrain from contacting by any means, the
Company. The Engineer, if necessary, will obtain clarifications on the Bids by
requesting for such information from any or all the Bidders, in writing as may be
necessary. The Bidder will not be permitted to change the price or substance of
the Bid after the Bid has been opened.

EFFECT AND VALIDITY OF THE BID

a.

b.

The Bid should be kept valid for acceptance for a period of one hundred and
eighty (180) calendar days from the last date of submission of Bids.

The submission of any Bid along with the required documents and
specifications shall constitute an agreement that the Bidder shall have no cause
of action or claim, against the Company for rejection of his Bid. The Company
shall always be at liberty to reject or accept any Bid or Bids at his sole discretion
and any action will not be called into question and the Bidder shall have no
claim in that regard against the GIPCL.
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12. OPENING OF BIDS

12.1 The GIPCL will open the pre-qualification/Technical Bid/price Bid, as the case
may be, in presence of Bidder's representatives whenever such a procedure
has been specified. Otherwise the tender will be opened by the authorized
officers of GIPCL.

12.2 Preliminary Examination:

12.2.1 The Company will examine the Bids for any computational errors, for
sureties furnished by bidder, for authentication of documents
submitted and completeness of the Bids.

12.2.2  Arithmetical errors will be rectified on the following basis:

(a) If there is a discrepancy between the unit price and the total price
that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price will be corrected & will be
binding to the bidders.

(b) If there is a discrepancy between the Total Bid Amount and the sum
of total prices, the sum of total prices shall prevail and the Total Bid
Amount will be corrected & will be binding to the bidders.

13. EVALUATION & COMPARISON OF BIDS

13.1 GIPCL shall evaluate the Bids received and accepted by it to ascertain the
lowest evaluated Bid in conformity with the specifications of the tender
documents.

13.2 The Technical Bids will be examined for minor matters regarding qualification
of bids. Subsequent to correspondence with the respective bidders, the
decision of Tender Committee will be final.

13.3 All responses to requests for clarifications shall be in writing and shall be
presented to the Company through e-mail or in a sealed envelope on or
before the given date requested by the Company. If the Technical
clarifications sought by the Company do not reach the Company on or before
due date, the Bid will be rejected.

13.4 The comparison of all the Bids shall be carried out with reference to the
scope of work as per the technical specification. Any deviation/omission shall
be evaluated at highest quoted price of the deviation/omission quoted by any
of the Bidder. In case a separate price (for omission) is not given by any
other Bidder, a reasonable price of the same shall be taken & the same shall
be binding to the Bidders.

13.5 The commercial deviation, if any, shall be loaded to bring all the Bids at par.
The loading shall be carried out at an interest rate of 2% above PLR of SBI.

13.6 A Bid to be substantially responsive shall be one which on evaluation
confirms to all the terms, conditions and specifications of the Bid documents
without any material deviation or reservation.

13.7 For the above referred purpose, a ‘material deviation’ shall be one which:

(a) Which affects in any substantial way the scope, quality or performance of
the contract, or

(b) Which limits in any substantial way and in a manner inconsistent with the
Bid documents, GIPCL’s right or the Bidder’s obligations, under the
contract, or

Page 15 of 71



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to I1V: Civil works for Construction of RCC Road
with Ramp, Operator Cabin, Fencing, etc... for new Weighbridge near Warehouse (Year: 2024)". Bid No.:
SLPP/Civil/lNew WB Civil/2024/.

14.

15.

16.

17.

RIES
el
&
-l
A
e

(c) Whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

RIGHT OF REJECTION OF TENDERS

14.1 GIPCL reserves the right to accept or reject any Bid or to cancel the Bidding
process and reject all Bids at any time prior to award of contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders regarding the same.

14.2 Any Tender without EMD and Tender fee will be treated as non-responsive
and shall be rejected at the outset & no further correspondence shall be
entertained regarding this.

14.3 GIPCL reserves the right to debar any Bidder from participation in future Bids
if such Bidder has quoted an abnormally low rate in the Bid document/price
Bid.

AWARD OF CONTRACT

15.1 GIPCL will award the contract to that bidder whose quotation has been
determined to be substantially responsive and evaluated as the lowest
quotation in conformity with the requirements of the specifications and
documents contained herein, provided further that the bidder is determined
and evaluated to be qualified to perform the contract satisfactorily.

15.2 The successful bidder shall be intimated of his/her selection through the Letter
of Intent or Letter of Award/ Work Order which shall be sent to himiher
through e-mail, courier, fax or registered mail.

15.3 GIPCL reserves the right to cancel/short close the contract during the contract
period without assigning any reason.

15.4 GIPCL reserves the right to split the contract quantity between vendors.

CONTRACT PERIOD

16.1 The contract will be for a period of 04 (four) Months from the date of actual
commencement of operation of the contract as stated in the Work Order
(‘Contract Period’).

16.2 GIPCL reserves the right to extend the Contract Period up to further 03
(Three) months at the same rates, terms & conditions without any price
escalation and without entering into any new contract.

16.3 GIPCL reserve the right to short close the contract any time by giving one
month notice period without assigning any reason.

16.4 If given scope of work not completed during contract period due to justifiable
reasons submitted by Contractor seeking time extension and same are
acceptable to GIPCL, in such case, GIPCL reserves the right to only extend
the Contract Period appropriately at the same rates, terms & conditions
without any price escalation and without entering into any new contract on
sole discretion of GIPCL.

ASSIGNMENT AND SUB-LETTING

The Contractor shall not directly or indirectly assign or sub-let total/any part of the
contract to any other party or agency.
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CONTRACTOR’S OBLIGATIONS

A:
(i)

(i)
(iif)
(iv)

(v)

(vi)

DEPLOYMENT & RESPONSIBILITY OF MANPOWER
The Contractor shall deploy suitably qualified and sufficient manpower for
timely & satisfactorily execution of the works under the contract.
The Contractor shall deploy sufficient skilled, Semi-skilled and Un-skilled
manpower separately to properly complete the job in given/scheduled time.
The Contractor shall depute its own workmen/labour with proper identification
to enter the plant premises after ensuring that the jobs are scheduled.
At the time of deploying manpower, the Contractor shall strictly comply all the
applicable labour laws/Acts norms including but not restricted to the age of the
workers, women workers and shall also ensure that a police verification,
security check, pre-employment medical fitness check-ups & induction safety
training for all the workmen/labour engaged at the GIPCL site is done and
necessary documents regarding the same shall be submitted to the GIPCL’s
authorized representative/officer-in-charge. Any default in complying with the
same or any misrepresentation regarding compliance of the same shall compel
GIPCL to initiate appropriate civil or criminal proceedings regarding the same.
The Contractor shall also comply with the safety requirements and provide his
workmen/labor with safety equipment like helmets, masks, gum boots and
other necessary PPEs for properly undertaking the operations involved under
this contract. Following are also to be issued by contractor.

a) Safety shoes (standard approved ISI make)

b) Safety helmet (standard approved ISI make in yellow colour only)

c) Safety Goggles / face shield.

d) Ear plug/ Ear muff.

e) Hand gloves like electrical hand gloves / cotton hand gloves /

Chemical hand gloves.
Contractor shall nominate /authorize senior experienced person in writing as
site-in-charge to co-ordinate with GIPCL engineer / operation team and who
shall bear overall responsibility for performance of the contract. Such person
shall remain available at site during execution of scope of work. Contractor has
to submit the authority letter and documentary proof for the same.

(vii) The Contractor shall appoint minimum required site supervisors who shall co-

ordinate with GIPCL’s Engineer-in-Charge for daily entrusted jobs. They have
to maintain daily records dully signed for the works carried out and duly
certified by concern Engineer-in-Charge. The Contractor in co-ordination with
the Engineer-in-Charge shall ensure the availability of adequate manpower,
consumables, materials, tools & tackles, etc... to carry out the job satisfactorily
as per GIPCL’s requirements as directed by Engineer-in-charge. As per the
instruction of Engineer-in-Charge, they have to allot the work and execute the
same in specified time limit.

(viii)During execution of the works, one or more jobs may be required to be done

(ix)

simultaneously and the Contractor shall mobilize additional resources
accordingly.

During emergency or similar situations the Contractor shall be required to
mobilize resources as per need within the period of 04 (four) hours or even
earlier of that, depending upon criticality and also during odd hours, as directed
by GIPCL. If the contractor fails to mobilize sufficient manpower to complete
the job in time, GIPCL will execute the job through other agency at the risk and
cost of the contractor with 10% supervision charges, including GST & the same
will be recovered from the Contractor’s bill.
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Important Note: Whenever any of the Unit at SLPP remains under outage
due to any reason, the contractor shall mobilize sufficient work force at
site within a period of four hours from the time of intimation to the site-in-
charge or via mail to your office. Generation loss occurred due to want of
manpower as well as resources & tractors will be viewed very seriously
and will invite appropriate punitive measures as decided by competent
authority.

During working in high risk area like hot lines of steam/ water/ oil, the workman
must wear a suitable safety apron, safety belt, safety hand gloves and goggles.
It is the contractor’s/contractor’s supervisor’s responsibility to ensure it without
fail.

During unit overhauling, the contractor has to enhance the site manpower as
per the requirement to ensure the timely completion of work (During
overhauling period quantum of work increases substantially). For this,
enhanced work shall be completed by deploying additional manpower with
supervisor as per site necessity. Payment will be made on item rate basis only
under respective section. The work during the overhauling period is to be
carried out round the clock as per instructions of Engineer-in-charge.
Contractor should mobilize sufficient number of manpower with other required
equipment/resources and execute the work in all shifts with independent
manpower after receipt of such instructions. Contractor should not continue the
same manpower for more than 12 hours.

TOOLS & TACKLES:

All standard tools & tackles, equipments, consumables, materials, etc... to
execute the contract are in the scope of the contractor (except specified free
issue materials like cement & steel as mentioned in SoR). The contractor
should ensure that all such tools & tackles/equipments/vehicle are in healthy &
working condition. All consumable items would be in the scope of the
contractor.

Note: If work is suffered due to want of sufficient manpower, tools &
tackles, vehicle, equipments and/or required consumables/materials then
25% of the total job cost including GST will be levied as a penalty for each
and every instance.

For proper execution of the work as per the scope, the contractor is required to
maintain sufficient quantity of tools & tackles, equipments, etc... in good
working condition at site as per day to day work load and emergency situations
to complete the work in stipulated time.

In case of breakdown of equipment, the contractor should work round the clock
for putting back the area in service immediately within minimum time. In case of
any emergency arising during night hours the contractor should be in a position
to mobilize the manpower immediately within minimum time.

Arrangement for lighting at the work spot has to be made by the contractor. He
has to arrange all lighting equipment such as power cable, hand lamps. The
contractor has to take prior approval for taking electrical power supply. The
contractor should keep hand lamps of 24Volt for confined space and sufficient
quantity of 240 Volt halogen lamp for other area ensuring safety at work place.
Pin sockets of IS standards should be used for all connections. For any
accident take place & any damage to the equipment and/or injury to human due
to carelessness in loose connection, contractors will be held responsible &
liable for any recovery/actions.
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CLARIFICATION OF BIDDING DOCUMENTS

If any Bidder requires any further information or clarification in the Bidding
Documents, may notify the Company before one week of last date of submission of
online Bid, in writing or by E-mail at the GIPCL's mailing address
khmistry@gipcl.com as indicated in the 'Invitation to Bids'. The GIPCL's response
(including an explanation of the query) will be sent in writing or by E-mail to all
prospective Bidders who have received the Bidding Documents.

TIME SCHEDULE

The basic considerations and the essence of the 'Contract' shall be the strict
adherence to the time schedule for performing the specified 'Works'.

UNDERSTANDING AND CLARIFICATION ON DOCUMENTS AND
SPECIFICATIONS

The Bidder is required to carefully examine the specifications & documents, all the
conditions and matters work wise & cost wise. If any Bidder finds any discrepancies
or omissions in the specifications and documents or is in doubt for any meaning of
any part, he shall request in writing for an interpretation/ clarification to the GIPCL.
All such interpretations and clarifications shall form a part of the Bid documents.

PAYMENTS
All the payments against the work order shall be in Indian currency and payable

through cheque or RTGS (online payment) system only based on submission of
required documents like bank mandate form with original cancelled cheque.

POINTS TO BE CONSIDERED DURING QUOTING ONLINE PRICE BID

The schedule of rates (Section-E) shall be read in conjunction with Instructions to
Bidders, General conditions of contract, Special conditions of contract and
Technical specifications.

The quantities given in the schedule of rates (Section-E) are estimated and
payment will be made as per actual work carried out as per the rates of work order.
The method of measurement of completed work for payment shall be in accordance
with the method of measurement specified in the Tender in Section-D.

No separate amount shall be payable for use of auxiliary equipment incidental to or
in day to day operation in the course of fulfilment of contractual obligation of the
contractor.

Note: Interested bidders are requested to submit the online tender at least two days
in advance from the due date set for online submission of bid in order to avoid non-
participation of e-tender due to probable technical problem in e-tender system.

QUANTITIES

The quantities specified are estimated and for tendering purpose only. Payment will
be made, based on actual work done as certified by Engineer-in-charge of GIPCL.
Quantities of individual items may be revised during the course of contract period
based on plant operational & maintenance requirements. Contractor shall not be
entitled for any compensation on ground of such alteration in given estimated
quantities within overall limits of awarded contract price.
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GIPCL reserves the right to operate or increase/decrease quantities in each item or
omit any item included in Schedule of Quantity at its discretion. Contractor shall
have no claim, whatsoever, on grounds of loss of anticipated profit etc. on account
of the same. After commencement of the work, GIPCL, for any reason may not
require to be carried out the whole/part of the work as specified in the tender, the
ENGINEER-in-charge shall inform the fact for thereof to the CONTRACTOR and
contractor shall have no claim for any payment or compensation whatsoever on
account of any profit or advantage which he might have derived from the execution
of the work in full but which he did not derive in consequence of the full amount of
the work not having been carried out nor shall he have any claim for compensation
by reason of any change having been made in the original specifications and
instructions which shall involve any curtailment of the work as originally
contemplated.
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SECTION-B
INSTRUCTIONS TO BIDDERS FOR ONLINE TENDERING

1. Tender documents are available only in electronic format. Bidders can download free
of cost from the web site - http://etender.gipcl.com/

2. All Bids (technical and price Bid) should be submitted online through the website
http://etender.gipcl.com/ only. No physical submission of price bid will be entertained
as it should be submitted online only. Also no fax, e-mail, letters will be entertained for
the same.

3. Following should be submitted ‘off-line’ in sealed covers separately during dates &
time set in NIT at our office at Village: Nani Naroli, Taluka: Mangrol, Dist.: Surat - 394
112, Gujarat.

[1] Tender Fee, [2] E.M.D. covers [3] Supporting Documents for Technical Bid.

4. Bidders who wish to participate first time in online tenders will have to register their
firm at GIPCL-SLPP by applying for registration through vendor registration option
available in the website - http://etender.gipcl.com/ at least before five working days
from the due date set for online bid participation. GIPCL will not be held responsible in
case of late submission for vendor registration. Bidders shall fill the online vendor
registration form and submit it online. GIPCL will create vendor code which will be
used as user ID for online participation in GIPCL’s tenders. Both vendor code (user ID)
and password will be generated automatically and will be sent by auto generated e-
mail to Bidder’s official e-mail account as provided by Bidder in vendor registration
form.

*kkkkkkkkkkk
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SECTION-C
GENERAL CONDITIONS OF CONTRACT

1. CONTRACT SECURITY DEPOSIT/ PERFORMANCE BANK GUARANTEE

As a Contract Security/Performance Bank Guarantee, the successful Bidder, to
whom the work is awarded, shall be required to furnish a Performance Bank
Guarantee (PBG)/Contract security deposit (SD) in favour of Gujarat Industries
Power Company Limited for an equivalent amount of ten percent (10%) of the
“Contract Price excluding taxes and duties” from all Nationalized Banks or Axis
Bank, ICICI Bank, HDFC Bank, Kotak Mahindra Bank, Indusind Bank, Federal
Bank, Bandhan Bank, Standard Chartered Bank and AU Small Finance Bank in the
format attached in SECTION-F, and it shall guarantee the faithful performance of
the 'Contract' in accordance with the terms and conditions specified in these
documents and specifications. Contract security deposit/PBG shall be submitted
strictly within twenty-one days from the date of LOIl or work order, whichever is
earlier. The PBG/ Security Deposit shall be valid up to Defect Liability Period of 01
(One) vyear after the contract completion/expiry date. The Contract
security/Guarantee amount shall be payable to the Company in Bidder's home
currency without any condition whatsoever. GIPCL reserves the right to forfeit
Performance Bank Guarantee (PBG)/Contract security deposit.

The Performance Bank Guarantee (initial security deposit) will be returned to the
Vendor/Contractor without any interest at the end of the ‘Defect Liability Period'
after completion of contract and on fulfilling contractual obligations throughout the
‘Defect Liability Period'. However, any delay in submission of SD will result in
equivalent late release of entire SD after retention period.

Bid security/EMD should be refunded to the successful bidder on receipt of
Performance Security

2. RECOVERY CLAUSE

(i) In case of any damage of equipment/machinery due to negligence of
contractor or any other reasons attributed to contractor the decision of
Engineer-in-charge regarding the amount of recovery shall be final and
binding subject to a maximum of 10% of contract value, including GST.
Recovery will be affected from the monthly bills and/or retention
money/security deposit.

(ii) If the contractor fails to execute the work as per directions of Engineer (I/c)
within the time frame given in work order and as per day to day instructions
by Engineer-in-charge, GIPCL shall get the work done by third party at the
risk & cost of the contractor with 10% additional overhead charges of
GIPCL, including GST.

3. DEDUCTIONS FROM CONTRACT PRICE

All costs, charges or expenses that GIPCL may have paid, for which, under the
contract the contractor is liable, shall be recovered by the GIPCL. The contractor
shall pay all such claims within 15 days of claim, failing which the same shall be
deducted from the bills of contractor.
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4, TERMINATION OF CONTRACT BY GIPCL

Contractor shall be responsible to complete the jobs within agreed time schedule
and in case contractor fail to complete the job, GIPCL shall recover from his bill,
Security Deposit and / or whatsoever for expenses incurred to complete the job with
additional 10% overhead charges, including GST.

In case if contractor's services are not found satisfactory with respect to
mobilization, time bound activities, workmanship & safety (OHSAS policy of GIPCL)
then GIPCL has right to terminate the contract at any time by giving 15 days
advance notice to contractor without assigning any reason and will make the
alternate arrangement at the risk & cost of contractor.

GIPCL may terminate the contract after due recoveries of pending jobs/damages
after giving 15 days advance notice to the contractor if any of the following events
occur —

i.  Contractor is adjudged as insolvent.

i. Contractor has abandoned the contract.

iii. Contractor fails to proceed with the work with due diligence as per
requirements of the contract.

iv. Contractor has neglected or failed persistently to observe or perform any of the
acts, matters or things, which as per the contract are to be observed and
performed by the contractor.

v.  Contractor repetitively violating the safety norms for more than three incidents.

vi. Any major contradiction of applicable labour laws.

vii. Any major deviations from contractual terms and conditions including quality of
job.

viii. GIPCL reserves the right to terminate the contract without giving any reason
whatsoever and forfeit the PBG.

5. FAILURE & TERMINATION

If the CONTRACTOR after receipt of written notice from the GIPCL/ ENGINEER
requiring compliance, with such further drawings and / or the GIPCL /ENGINEER
instructions fails within seven days to comply with the same, the GIPCL
/ENGINEER may employ and pay other agencies to execute any such work
whatsoever as may be necessary to give effect thereto and all costs incurred in
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
on a certificate by the GIPCL/ENGINEER as a debt or may be deducted by him/her
from any money due or to become due to the CONTRACTOR.

If the contractor fails to execute the work or fails to mobilize the resources and
equipments as per directions of GIPCL / ENGINEER within the time frame given
and/or violating the GIPCL’s safety rules & regulations, ENGINEER/ GIPCL shall
get the work done by third party at the risk & cost of the CONTRACTOR with
additional 10% overhead charges of GIPCL, including GST and all costs incurred in
connection therewith shall be recoverable from the CONTRACTOR by the GIPCL
/ENGINEER as a debt or may be deducted by him from any money due or to
become due to the CONTRACTOR.
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6. SETTLEMENT OF DISPUTES

a. Any disputes or difference of opinion between parties arising out of the contract
to the extent possible shall be settled amicably between the parties. If amicable
settlement cannot be reached all the disputed issues shall be resolved through
arbitration before a Sole Arbitrator appointed by Managing Director, GIPCL
according to the provisions of The Arbitration And Conciliation (Amendment)
Act, 2019, as amended from time to time. The place of arbitration shall be at
Vadodara/ Surat or any other place within state of Gujarat.

b. Work under the contract shall be continued by the contractor during arbitration
proceedings unless GIPCL shall order suspension thereof or any part thereof in
writing or unless the matter in such work cannot possibly be continued unless
the decision of the Arbitration proceedings is obtained.

7. INTERPRETATION OF CLAUSE

In case of disputes as regards interpretation of any of the clauses or specification,
the decision of Chief General Manager (RE & SLPP) - GIPCL will be final and
binding on the contractor.

8. EMPLOYEE’S COMPENSATION INSURANCE

Contractor shall take all risk Insurance Policy to cover all his workmen/employees,
staff applicable under the Employee Compensation Act 1923 or any amendment
thereof from time to time as also insurance cover for third party liability. The
contractor shall keep the GIPCL indemnified from all liabilities arising out of his
action in pursuance of this contract. The E. C. Policy should be obtained from Surat
Jurisdiction and shall be assigned to GIPCL. EC policy should cover the specified
contract period.

Contractor shall also obtain additional off-duty coverage insurance policy for all his
workers as per clause no. 23 herein under.

9. STATUTORY REQUIREMENTS

a. COMPLIANCE OF LABOUR LAWS

The contractor shall at his own cost comply with the provision of labour laws, rules,
orders and notifications whether central or state or local as applicable to him or to
this contract from time to time. These Acts/Rules include without limitation the
followings.

1. Contractor shall be solely responsible and shall fully comply with all the provisions
of all the labour laws applicable such as the Minimum Wages Act, 1948, Contract
Labour (Regulation & Abolition) Act 1970, Factories Act, 1948, Payment of Bonus
Act 1965, Employees Provident Fund and Miscellaneous Provision Act 1952,
Industrial Dispute Act 1947, Workmen Compensation Act 1923, Payment of
Gratuity 1972, Interstate Migrant Workmen Act 1979, Equal Remuneration Act with
Rules, Order and Notifications issued/made there under and as amended from time
to time.
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2. All other Acts, Rules/Bye-Laws, Orders, Notifications etc. present or future

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

2.11.

2.12.

applicable to the contractor from time to time for performing the contract job.

The Contractor shall provide and be responsible for payment of Wages, Salaries,
Bonus, Social charges, Insurance, Food, Accommodation, Transport, Medical and
Canteen facilities and other statutory privileges and facilities to his personnel as
per law/rules/regulations and orders of the Central Government, State
Government, Local Authorities or other authorities as are in force from time to time.
All employees of the Contractor shall be employee of the Contractor.

The contractor shall have a valid license obtained from Licensing Authority under
the Contract Labour (Regulation & Abolition) Act,1970 as amended from time to
time at the time of execution of the contract covering all his employees working at
SLPP site and furnish the same failing which GIPCL may terminate the contract at
its sole discretion.

The Contractor shall at the time of execution of the contract have a EPF Code
Number obtained from the Authorities concerned under the Employees Provident &
Miscellaneous Provisions Act, 1952, as amended from time to time and remit
contributions in respect of the employees employed by him at SLPP Site to the P.F
office concerned every month failing which GIPCL will recover from the
outstanding payment to the contractor from GIPCL.PF code of Gujarat region
should be taken.

The Contractor shall maintain all records/registers required to be maintained by
him under various labour laws mentioned above and produce the same before the
Statutory Authorities whenever required.

The Contractor shall also submit periodical reports / returns to the various statutory
authorities such as those under the Contract Labour (Regulation & Abolition) Act-
1970, Employees Provident Fund Act, as amended from time to time, etc., under
intimation to HR & Admn. Dept.

The Contractor shall not pay less than the Minimum Wages notified by the
Government from time to time to his employees of corresponding categories.

The Contractor shall be responsible for payment of overtime wages to his
workmen, if any, in case they are required to work beyond the prescribed hours
under law as per applicable rates.

The contractor shall take Workmen Compensation Insurance Policy for all his
employees working at GIPCL. The contractor shall indemnify the company against
any liability due to any work injury or accident to any of its employees.

The Contractor shall in the event any of his workmen / employee sustains any
injury or disablement due to an accident arising out of and in the course of his
employment, provide necessary medical treatment and pay compensation as
applicable, required under the Workmen’s Compensation Act, 1923 as amended
from time to time.

If any of the persons engaged by the Contractor misbehave with any of the officials
or the Company or commit any misconduct with regard to the property of the
Company or suffer from any serious communicable disease, the Contractor shall
replace them immediately.

The Contractor shall not engage / employ persons below the age of 18 years.
Employment of women shall be strictly according to applicable laws.

GIPCL will have right to deduct and disburse the claims of the individual / parties
being a principal employer on any account whatsoever in relation to their
employment with the contractor. The Security deposit will be released to the
contractor at the end of the contractual tenure subject to an undertaking by the
contractor that in the event any of his workmen or the heirs of workmen puts up a
claim for recovery of money due to him from the contractor before the appropriate
authority under the I.D.Act 1947 or under any other labour laws or for
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compensation under the Workmen’s Compensation Act, 1923 as amended from
time to time and the appropriate authority has given a direction for making payment
the contractor will meet the same or indemnify GIPCL if in the event GIPCL pays it
as Principal Employer.

2.13.The contractor shall make payment of wages to his employees on fixed date within
the period specified under the applicable Law, in presence of representative of the
company. He will submit a true copy of wage sheet, attendance register and P.F.
remitted challans on monthly basis to HR&A dept. for verification and record.

2.14.The Contractor shall provide Safety items/kits to his employees such as safety
shoes, goggle, ear plug, hand gloves, safety belt etc, if any, required under law.

2.15.The contractor shall conduct pre-induction and periodic medical checkup of his
workmen as per applicable laws.

2.16.The contractor shall be solely responsible for any accident caused to his workers
and should adhere to all rules / regulations as per labour laws of Government and
other statutory laws as applicable.

2.17.The contractor should register himself under the Contract Labour Act, Employee
Compensation Act and PF Act, as amended from time to time (Code no. to be
mentioned) and submit the copy of registration certificate and should possess the
same from the date of commencement of work, failing which the contract is liable
to be cancelled. The E.C. Policy copy should be submitted to the GIPCL before
commencement of the work and Labour License should be obtained within one
week from the date of issue of form-V. Contractor should apply for Form-V
immediately after receipt of LOIL. A copy of Labour License shall be submitted to
GIPCL, HR & A Department.

2.18.Contractor shall have to insure his workmen /supervisors etc. under Group
Insurance scheme.

2.19.The Contractor shall be responsible for compliance of all statutory rules, regulation,
act enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, All Labour Laws Act, as amended from time to time in respect of employees
engaged by him for the work and shall have to maintain necessary records. In case
any amount becomes due to be payable by him to his employees or to the
Government under the above rules, regulation, Acts, GIPCL reserves the right to
recover the same from the running bill of the contract.

2.20.Documentary evidence of deposit of PF paid shall have to be produced by the
contractor along with the next bill.

2.21.Records as per the provisions of various statutory Acts will have to be maintained
by the contractor and submitted as and when required.

2.22.All employees of contractor should maintain due discipline and respect local
sentiments. GIPCL reserves the right to direct the contractor to remove any such
person who does not comply with it.

2.23.The list is indicative in nature and not an exhaustive one. Any
amendment/alteration/Notifications or addition to the existing Law or a new statute
shall automatically and immediately become applicable.

2.24 All laws, rules, regulations, notifications, etc. stated in this tender document shall
be applicable as amended from time to time. Where applicable self-certified true
copies of the required documents to be furnished, unless stated otherwise
explicitly.
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b. LEGAL ASPECTS

Contractor shall maintain all register required under the Labour Laws and make the
payment as per the Minimum Wages Act, as amended from time to time to the
workers employed by him/her.

Contractor shall obtain requisite license to carry out this contract under the
provisions of Contract Labour Act, 1970, as amended from time to time and
maintain necessary records and registers under the said Act.

Contractor shall submit a copy of each of the registration certificates with respect to
Employees Provident Fund and Employee Compensation Act, as amended from
time to time within one week time, from the date of award of this contract.
Contractor’s employees, agent or sub-agent shall not smoke or light anything within
the premises of the GIPCL and carry match box / lighter or any other explosive and
/or inflammable material inside the plant.

Contractor shall abide by all the statutory rules and regulations like P.F, Labour
Laws, as amended from time to time, etc.

Contractor shall issue an appointment order to each casual labourer stating therein
the nature of job to be performed by him/her and fix time for which the concerned
labourers are likely to be deployed. Contractor shall also issue a temporary identity
card specifying the period for which the labourer has been deployed.

Contractor is fully liable for the persons engaged by him/her for above work;
however, GIPCL reserves the right to deduct any amount legally justified towards
any liability not fulfilled.

Contractor shall indemnify GIPCL from any liabilities arising out of the employment
of the manpower.

If the contractor fails to complete the allocated job within specified time frame,
GIPCL shall get the work done by third party at the risk and cost of contractor.

PAYMENT OF WAGES

Contractor shall be responsible for compliance of all statutory rules, regulation, act
enforced from time framed by the government such as Factory Act, Employee
Compensation Act, payment of ‘Wages Act’, Minimum Wages Act’, Provident Fund
Act, Payment of Bonus Act, Labour Law Act, maternity benefit act, as amended
from time to time in respect of employees engaged by him for the work and shall
have to maintain necessary records.

In case any amount becomes due to be payable by him/her to his
employees/agencies or to the Government under the above rules, regulation, Acts,
GIPCL reserves the right to recover the same from the running bill of the contract.

ACCIDENT TO WORKMEN

Contractor shall be fully responsible for injury or death of any of your or third party
workmen due to any act omission / indiscretion on contractor part while
undertaking the work and contractor shall fully abide by the statutory requirements
of the employee's compensation act.

GIPCL shall not be liable for any compensation due to accident, death or injury to

any of contractor's workmen or any third party due to negligence, act or omission
on contractor part.
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LIGHTING

General area lighting will be provided by GIPCL. However work area specific
lighting should be arranged by contractor.

NIGHT/SUNDAY/HOLIDAY SHIFT

The contractor shall depute qualified and adequate resources in night
shift/Sunday/holidays for any emergency job, which may come up at
night/Sunday/holiday.

SAFETY ASPECT

Contractor shall observe all the safety and security rules and regulation of the
GIPCL which are at present in force and which may come into force during the
pendency of the contract. Any violation of any rules and regulations will entail
immediate termination of the contract.

When contractor moves his/her lifting tools and tackles to the plant area, required
test certificates as per the Factories Act 1948, as amended from time to time and
the state factories rules has to be submitted to safety Dept. Safety Dept. will check
the certificates and if found okay, then only materials will be allowed to enter inside
the plant. Material inward gate pass will be made only after certification from Safety
Dept. Security Dept. will inform to Safety Dept., as & when such tools and tackles
brought at the gate for making entry in the maintenance site.

The contractor has to submit the list of required safety gears along with safety
equipments available with him/her to safety Dept. Safety Dept. will check for
quantity and quality of the safety gears and then allowed permission of work. Poor
quality material will not be allowed to take inside the Plant. If quantity of required
safety equipments is not satisfactory, contractor will not be allowed to carry out the
work using such safety gears inside the Plant for the work.

GENERAL SAFETY CLAUSES

1. The Contractor shall observe and comply, with regard to his workmen working at the

SLPP site, the safety norms as per the safety operating standards.

2. The Contractor shall ensure that his workmen are informed and trained regarding the

safety standards to be adopted while operating within the SLPP Plant & Mines
premises and the Contractor shall brief them regarding the same and use of the
Personal Protective Equipment (‘PPE’).

. The Contractor shall issue safety shoes and safety helmet of IS standard to all his

workmen immediately on execution of the work and the contractor shall ensure that
his workmen wears the protective equipments at all times during the work operation.
Following brand of the safety shoes and helmet shall be issued to contract workmen.
Contractor shall issue safety shoes every year.

Helmet :

Sr No. Model Company Specifications
01. Tough Hat, HP-TH Sure Safety
02 | V-Gard MSA IS : 2925 — 1984, ANSI / ISEA
03. | PN 521 - Shelmet Karam 289.1-2009
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Safety shoes :
SR. No. Name of Manufacturer Model
1 Acme Fabrik Plast Co. SSTEELE (Strom) — Double Density
2 Acme Fabrik Plast Co. TRIMAX(Adjacent) — Double Density
3 Favourite Safety Products. Waves Nile D/D
4 Favourite Safety Products. FSP Nile DD

10.

11.

12.

Other safety gears like ear plug, dust mask, hand gloves, safety goggles, gum
boots, full body safety uniform and belts, safety net etc. shall be issued and used as
per the job requirements. Safety helmet shall be of YELLOW COLOUR ONLY.
Contractor will procure safety shoes & safety helmet from a reputed company with
at least 12 months’ guarantee and shall produce the guarantee certificate and IS
standard certificate to the safety department. Contractor should purchase safety
shoes of reputed brands. Safety shoes will be issued every year. IS certificate and
guarantee certificate must be obtained from the vendor and submitted to the Safety
department. Safety shoes should be heat, water, oil and chemical resistant, having
an anti-slippery sole of 15298- 2002 make.

It is the duty of contractor to ensure that his workmen are wearing required PPEs as
per work requirement. Contractor should ensure that their workers are wearing
Safety helmet, safety shoes, dust mask, goggles, ear plug etc. at all times when
they are at work throughout the contract period. The contractor has to maintain the
PPE issue registers with signature of workmen.

Contractor will reissue these PPEs in case of damage or misplacement of the same.
Replacement shall be made immediately.
The contractor shall be responsible for providing first aid or emergency medical help
and treatment to his workmen in the event of any accident or injury.

If it is observed that contractor is not issuing required PPEs timely and that of
required quality, GIPCL will issue the required PPEs to contract workers and back
charge the same with 25% overhead charges of GIPCL, including GST.

All lifting tools and tackles shall be duly certified by competent person in conformity
with the statutory requirements and certificate in form no. 10 as per rule 60 of
Guijarat Factories Rules, 1963 and section 29 of the Factories Act, 1948, as
amended from time to time shall be submitted every year before using such tools
and tackles. In case of purchase of new lifting tools and tackles, form no. 10 as per
the said rules shall be submitted before they are taken into use. All lifting tools and
tackles shall be of reputed make having International manufacturing standard and
shall be maintained in proper and workable condition.

The Contractor shall nominate one Safety Officer with required qualification for
supervising the daily job/ shutdown jobs for observing and maintaining the safety
aspects at site. He is solely responsible for any safety measures during
maintenance work. He has to ensure that all the workmen working at site are
equipped with essential PPE’s and proper safety arrangement is made at the SLPP
site.

After mobilization of any tools & tackles to site, which includes chain pulley blocks,
D-shackles, wire ropes, winch machines, Mobile crane, Hydra etc. shall be offered
for inspection with all above statutory test certificate before using at site for any
work. They should use all tools and tackles only after certification by GIPCL
representative/safety officer.

When working at height, working on ceiling or roof covered with fragile materials,
full body harness safety belt, ladders and crawling boards, fall arrester, etc. shall be
used to prevent accident. Further, during working on height, contractor should
arrange proper scaffolding of still pipes, safety net, full body safety belt, fall arrestor
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system etc. Advice and instructions of engineer in charge/ safety in charge shall be
strictly complied with in this regard. All necessary safety precautions shall be taken
by the contractor to prevent accident and personnel injuries while working on
height.

Flash back arrestors made of reputed manufacturer shall be provided on cutting
torch, on DA cylinders and on O2 cylinder. Cylinder caps also required for handling
the cylinders at the work at height area. Gas cylinders shall be transferred through
gas cylinder trolley only with cylinder cap and stored up right (vertical) position only.
All gas cylinders shall be hydro tested / certified as per gas cylinder rules 2004. Gas
cylinders shall be stored, handled as per gas cylinder rules 2004.

All vehicles shall be operated by licensed drivers only. All vehicles’ PUC to be
tested as per Government approved RTO guidelines. All Vehicles must be parked
in Parking space designated by GIPCL. If any vehicle is found inside the plant
premises other than the parking area such vehicles shall be handed over to
Security dept. and their entry shall be cancelled for movement inside the plant
premises with immediate effect.

All electrical equipment shall be in good condition and free from any defect.
Electrical tools & equipments i.e. welding machine, grinding and drill machine etc.
may be checked by the electrical engineer of the contractors regularly, every six
month at least and report to be submitted to concerned HOD and safety depts.
During hot work, contractor will use fire curtains like asbestos sheets or fire blankets
to prevent falling and spreading of sparks and hot material on and around the work
area. Contractor will procure and use such items. ELCB / RCCB shall be provided
with rating of 9-30 milli amperes on welding machine and all portable power tools.
The contractor shall fill — up Incident notification form (S-I), Incident Investigation
form (S-Il) and near miss report within time limit as specified in forms, if any
accident, Incident, near miss occurred while working at SLPP site.

Major AMC / ARC contractor (Where the man power strength is more than 50 and
above) should appoint / nominate one qualified safety officer and he shall be
responsible for addressing all the safety related aspects of execution of contract
jobs and he will in close co ordination with safety officer of SLPP and attend all
safety related meeting such as safety committee, on job safety training etc. Where
the contractual man power is less than 50, the site incharge of the contractor will
act as a safety officer and he will perform all the duties of safety officer as
mentioned above.

No loose connection / joints allowed in electrical cables during performance of any
kind of job.

Safety shoes to be issued to female employees also.

All the vehicles shall be fit as per RTO guidelines and valid fitness certificate is
required as per RTO guidelines.

The Contractor’'s nominated safety officer shall be imparted regular on-job safety
training like tool-box talk etc. and submit a record of such training in safety dept,
respective dept and HR&A dept.

The Contractor shall comply all the new requirements related with safety as
informed by the HOD / Safety department from time to time.

Penalty to be imposed for Violation of safety norms is proposed as follows:-

The Contractor & Contract workmen shall strictly adhere to Safety standards /
Guidelines as per practices. The list provided below is an indicative list to explain
the principles behind safety practice.

If the contract workmen fail to comply with safety standards as per category A, B & C
below, penalty shall be levied on the contractor as per the table mentioned below:
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Category Classification Examples / Cases Penalty

A PPEs Related | Working without helmet, shoes, Rs.100 /- per instant.
safety belt, gloves etc.

B WI Related Failure to adhere to HSE
guidelines/plans, careless e Rs.500 /- per
attitude in material handling, instant.

Machine being used with
damaged machine guard,

unsafe electrical work - e After three
workout plug top/improper incidence,
electrical joints/cables lying Per incidence
on ground, electrical Rs.2500/-

equipment working without
proper earthing, machine
being used without machine e Continuous

guard, Weldlng machine unsafe acts
without ELCB / RCCB of will disqualify
proper rating, Gas cylinder the contractor
without test certificate, from further
Cylinder cap, NRV / Flash participation
back arrester, Cylinder trolley in tender
etc. of/contract
with GIPCL-
Unsafe working practices at SLPP.

height more than 3 meters

Working without permit or
non-compliance with permit
conditions like hot work,
height work etc. as
applicable, lifting tools and
tackles being used without
third party inspection
certificates in form no. 9/10
as per Factories Act — 1948

etc..
C Unsafe Breach of safe practices by a | Suspend the entry
Practices particular person repeatedly | gate pass for one
for three times. week.

After two suspensions
his gate pass will be
cancelled.

Penalty so levied against the contractors and company employees will be used during the
observation of National Safety Day.

The contractor, workmen following good safety practices in their work area
continuously will be rewarded / honored on National safety day.
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GENERAL ELECTRICAL SAFETY RULES & REGULATIONS

Electrical safety

a.

All the electrical apparatus including welding machine (either 3-phase or single
phase) should be ©provided with Earth Leakage Circuit Breaker
(ELCB/RCCB/RCBO) of 30mA rating.

Bidder/Contractor should ensure periodic checking of ELCB provided in their
electrical apparatus.

Bidder/Contractor should ensure that there should not be any joint in the power
supply cable of any machine. All cables should be in good condition with no bare
insulation or frayed wires

Any power supply switchboard/extension boards brought by Bidder/Contractor
should have ELCB of 30mA rating and it should have sockets along with 3-pin plug.
Any type of cable brought by Bidder/Contractor should not have any joint and
should be of sufficient capacity for the respective job.

Bidder/Contractor to bring their own 24V rating portable hand lamps along with
cable of (apparatus should be having 230V / 24V transformer) for the temporary
lighting arrangement required at site for the respective jobs.

Bidder/Contractor should bring sufficient quantity no. of temporary light fixtures
(230V or 24 V as per requirement of job/contract), extension boards, cables to draw
supply from nearest power point.

Hand-held and portable machines shall be equipped with a built-in switch to switch
off power in case of emergency

Bidder/Contractor to ensure healthiness of their electrical equipment whenever
brought to GIPCL site and get them tested / verified by GIPCL Electrical
Department representatives before start using.

Bidder/Contractor to ensure - All portable electric apparatus shall be regularly
examined, tested and maintained to ensure that the apparatus and leads are in
good order.

Only three-core cable shall be used for single phase operated tools with the third
core connected to earth.

Ensure that all metallic portable appliances are provided with 3 pin plug and socket
connections with third pin be connected to the ground terminal where ever possible.
Also, the metal work of the apparatus is effectively earthed.

. All cables and connections should be sound and of adequate capacity and properly

insulated while using any welding machine and other power connections.

The earthing arrangements should be properly made with earthing clamps or a
bolted terminal while using any welding machine

Electric holders when not in use, should be placed on an insulated hook or the
holders should be fully insulated while using any welding machine

Whenever the welder stops or leaves work for any appreciable time, the power
supply to welding machine shall be effectively disconnected while using any
welding machine

GIPCL will provide either single phase OR 3-phase 3 wire power supply from the
nearby point at job site. Bidder/Contractor to supply the required cable between
GIPCL power supply point to equipment brought by Bidder/Contractor for the
specified job. Further, if Bidder's/Contractor's equipment requires 3-ph 4 wire
supply then they should derive 3-ph 4 wire supply from GIPCL 3-ph 3 wire supply
system by incorporating sufficient capacity transformer. Like for hydro jet cleaning
system, mixer machine, induction heating machine, SR machine etc., GIPCL will
provide 3-ph 3 wire power supply.
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Cable between welding machine to GIPCL power supply point should have cable
TOP plug towards GIPCL power supply point of Make BALS having rating as 63
Amp.

Contractors not following above electrical safety points at any point of time are liable to
penalty and their machine/ apparatus shall be seized by GIPCL.

16.

17.

REJECTION OF WORK

If, as a result of inspection, examination or testing, the GIPCL’s
Representative/Engineer decides that any materials, work or workmanship is
defective or otherwise not in accordance with the Contract, the GIPCL/Engineer/
GIPCL’s Representative may reject such plant, materials, work or workmanship and
shall notify the CONTRACTOR promptly, stating his reasons. The CONTRACTOR
shall then promptly make good the defect and ensure that the rejected item
complies with the Contract. If Contractor failed to rectify the rejected work or
workmanship, GIPCL/Engineer reserves the right to deduct or withhold amount
against rejected work or Workmanship. CONTRACTOR shall not entitle for any
claim or release of hold payment until rectify the defect up to satisfactory of GIPCL.
If Contractor failed to rectify any such defective work or workmanship, GIPCL
reserve the right to rectify at risk and cost of the CONTRACTOR and deducted by
the GIPCL from any amount due, or to become due, to the CONTRACTOR’s dues.

If the GIPCL’s Engr./Representative requires such materials, work or workmanship
to be retested, the tests shall be repeated under the same terms and conditions. If
such rejection and retesting cause the GIPCL additional costs for the traveling and
lodging costs of GIPCL/Engineer’s personal for attending the retest, such costs
shall be recoverable from the CONTRACTOR by the GIPCL and may be deducted
by the GIPCL from any amount due, or to become due, to the CONTRACTOR.

GENERAL TERMS AND CONDITIONS

. All tools & tackles, labours, supervisors, materials (except specifically specified

free issue materials under respective items of SoR in Section-E like cement,
steel, etc...), consumable items, equipments, etc... to execute the contract are in
the scope of the contractor. The contractor should ensure that tools & equipments
are in healthy condition.

The decision of the Engineer-in-charge shall be final and binding on the contractor
for defining the terms and condition included in this contract.

If the work is not found satisfactory, Engineer-in-charge reserves the right to take
suitable action.

Contractor shall depute full time independent experienced site-in-charge and
independent site supervisors/Engineer at site. They shall co-ordinate with GIPCL
engineer and shall bear overall responsibility of contract including taking daily work
instructions, work permits, gate-pass, receipt of MIV & specified free issue material
from GIPCL store, site executions, maintaining records of work, material, inward
challans, gate-pass, joint measurement recording, billing etc... Such person shall
function from site office of contractor at SLPP.

Contractor shall also nominate one safety supervisor at site and shall submit
nomination of safety supervisor in writing before commencement of contract. Safety
supervisor shall arrange small safety talk on every day morning or whenever
required with all workers working under this contract. He shall coordinate with
concern department’s Engineer-in-charge on daily basis and report daily
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observations, tool-box talk records etc. The work shall not be allowed without
deploying safety supervisor and a penalty equal to Rs.1,000/- per day absent of
safety supervisor shall be levied from Contractor.

f. Contractor shall strictly follow the existing work permit system of the GIPCL and any
future revisions.

g. The contractor has to take EC insurance policy for their workmen. The contractor
has to submit labour license (if applicable) and PF account number to the Engineer-
in-charge before start the work.

h. The contractor has to do the job timely. GIPCL shall not compromise in delay. In
case of delay of work without any valid reason, the GIPCL reserves the rights to
carry out the work by deploying other agencies at the risk & cost of contractor with
additional 10% overhead charges.

i. Contractor shall mobilize the resources as per need within the period of four hours.
If the contractor fails to mobilize sufficient resources to complete the job in time,
GIPCL will execute the job through other agency at the risk and cost of the
contractor with additional 10% overhead charges including GST.

j. Contractor should mobilize all resources for efficient & smooth execution of contract
within seven to fifteen days from the date of issue of Letter of Intent/Work Order.

k. The prices / item rates quoted (based on quoted % above/equal or below SoR)
shall remain firm till completion of the contract and any agreed extensions
thereafter and shall not be subject to any escalation, idle charges for labour,
machinery, overhead expenses etc... due to any reason whatsoever. No price
escalation / idle charges shall be entertained due to delay in work on unavailability
of work front, non-issue of work permit, holding of work permit for any reason,
unavailability of contractor’'s supervisor/Engineer, unavailability of contractor’s
safety supervisor, violation of safety rules, unsafe act by any of contractor’s worker,
negligence & ignorance of safety & quality instructions of GIPCL Engineer-in-
charge or any other reason whatsoever.

I.  Contractor must fulfill all the safety regulations and to take safety measures to avoid
hazards. Contractor shall arrange all standard adequate healthy safety PPEs like
but not limited to approved quality safety shoes & safety helmets, standard dust
masks, safety goggles, safety hand gloves, safety belts, fall arrestors, other
required safety tools, etc... as required and shall use exclusively under this contract
for all the time during working at specified locations failing which, the Engineer-in-
charge may hold the work and will take necessary action including penalty as
decided. If the contractor repeatedly violates safety rules/regulations (more than
three successive incidents), Engineer-in-charge may take necessary action against
the contractor, including appropriate financial penalty (Maximum of Rs.1,000/- per
incident per man-day and as per above clause no. 15) and/or termination of
contract.

m. One or more jobs may be required to be done simultaneously and contractor shall
mobilize additional resources accordingly.

n. Timely completion of all jobs and works shall be the essence of this Contract.
Contractor should closely monitor each activities and complete the jobs as per the
time given by and under the supervision of the Engineer-in-charge and shall ensure
that sufficient manpower is deployed for the same.

o. The contractor has to complete the works as per the planning schedule and their
respective supervisor has to interact with Engineer-in-Charge for PTW (Permit to
work), work instruction, Return of permit.

p. The contractor has to submit daily reports / information of work carried out with
details of available manpower, equipments / material etc... as directed by Engineer-
in-charge.
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. Any job other than the listed jobs in work order shall be executed by the contractor

on instruction from GIPCL and payment shall be made to the contractor on
respective item rate only.

The Government of India has enacted the Micro, Small and Medium Enterprises
Development Act, 2006 (the “Act”) and the Act has come into force from October 2,
2006. The Bidder shall confirm whether your organization is registered under the
Micro, Small and Medium Enterprises Development Act, 2006, as amended from
time to time. If your organization is registered under the Act, please specify the
category i.e., Micro Enterprise, Small Enterprise or Medium Enterprise under which
it is registered and kindly attach a copy of your registration certificate.

The Bidder shall provide details of registration along with copy of the registration
certificate issued by the District Industries Centre/Department of Industries, etc of
the respective State Government. It is to be noted that large scale industries and
trading firms have been excluded from the purview of the Act.

GIPCL is an ISO 9001-2015 (Quality), ISO 14001-2015 (Environment), 45001-2018
(OH&S) and 50001-2018 (EnMS) certified company, and GIPCL gives extreme
importance to maintain these global standards. Contractor shall be required to
observe these standards as amended time to time while working with GIPCL.
Contractor should ensure that his workmen/labour work in accordance with them.

CONTRACTOR’S SUPERVISION

The contractor shall, during the whole time the work is in progress, employ a
qualified experienced site-in-charge of the works with adequate experience in
handing of jobs of this nature and with the prior approval of the GIPCL /
ENGINEER. Such in-charge shall be constantly in attendance at the site during
working hours. During CONTRACTOR’S supervisory engineer absence during
working hours, if unavoidable, and also beyond working hours, when it may be
necessary to give directions, orders may be given by the ENGINEER / GIPCL and
shall be received and obeyed by the CONTRACTOR’S superintendent or Foreman
who may have charge of the particular part of the work in reference to which orders
are given. If requested to do so, the ENGINEER /GIPCL shall confirm such orders
in writing. Any directions, instructions or notices given by the ENGINEER / GIPCL
to him, shall be deemed to have been given to the CONTRACTOR. The
representative of the CONTRACTOR shall have all necessary powers to receive
materials from the GIPCL, issue valid receipts for the same, engage labour or
purchase materials and proceed with the work as required for speedy execution.

None of the CONTRACTOR’S Superintendents, engineers, supervisors or labour
should be withdrawn from the work without due notice being given to the GIPCL /
ENGINEER; further no such withdrawals shall be made if in the opinion of the
GIPCL / ENGINEER such withdrawals will jeopardize the required pace of
progress / successful completion of the work.

The CONTRACTOR shall employ in or about execution of the work only such
persons as area careful, skilled and experienced in their respective trades, and the
GIPCL shall be at liberty to object to and require the CONTRACTOR to remove any
person employed by the CONTRACTOR in or about execution of works who in the
opinion of the ENGINEER misconducts himself or is incompetent or negligent in the
proper performance of his duties and all such persons shall not again be employed
upon the works without the prior permission of the GIPCL. Neither the
CONTRACTOR and the PURCHASER nor the ENGINEER shall hire or employ any
employee of the other party except by mutual consent.
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CONTRACTOR TO REMOVE ALL OFFENSIVE MATTER IMMEDIATELY AND
CLEAN-UP

All loose materials, wastage, packing materials, empty paint drums, cut pieces or
other matter of an offensive nature shall not be deposited on the surface, but shall
at once be carted away by the CONTRACTOR to some pit or place provided by him
away from the site of work and approved by local authorities.

As a part of the work included in this contract, the CONTRACTOR shall completely
remove and satisfactorily dispose of all temporary works & remove scaffolding
materials to the extent directed. He shall tear down and dispose of all temporary
works, shall remove or grade, to the extent directed, all plant and equipment, shall
satisfactorily dispose off all rubbish resulting from the operations under this contract
and shall do all work necessary to restore the territory embraced within the site of
his operations to at least as good order and conditions as at the beginning of the
work under this contract.

FACILITIES TO BE PROVIDED BY GIPCL

A. The Company shall provide the following facilities to the Contractor at the site:

a. Electricity & water at nearest available one point. Further distribution to be
done by contractor at their cost.

b. Quarter/room & food for supervisors/engineers on chargeable basis in GIPCL’s
township as available. Food on chargeable basis at GIPCL’s Industrial
Canteen as available. If not available, contractor to make his own arrangement
for lodging and boarding locally or as appropriate at his cost.

c. Workshop facility as available at site only. However contractor may visit the
workshop to ensure the existing facility. For the facilities other than available,
contractor has to carry out the job outside at their own cost.

d. Space for contractor's office & store as decided by GIPCL based on
availability.

e. First aid facilities as available on chargeable basis. If not available contractor to
make his own arrangement for the same locally or as appropriate at his cost.

Apart from the above, no other facilities shall be provided by GIPCL.
B. GIPCL shall also conduct an orientation program appraising the workmen
regarding the safety norms and measures to be observed during work

operations at the plant site.

WORK CERTIFICATION

a. The work to be performed being a specialized nature, the contractor should be
fully conversant with modern practices and should be able to carry out works
independently of large thermal power plant. The contractor shall therefore be
required to engage qualified/ experienced personnel to undertake the work as
per specifications and requirement.

b. Contractor should maintain one computer with printer for keeping daily records
and maintain the data.

c. All the work measurements shall be jointly recorded in a measurement
sheet/register/relevant documents by the contractor / authorized representative
of the contractor and the Engineer-in-charge.
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d. The measurements shall be clearly written indicating date of measurement,
location, reference to drawings, if any and jointly signed.

e. The Contractor shall be required to furnish satisfactory job completion report to
GIPCL. The submission of report should be on daily basis for executed works.
The monthly bill payment shall be released based on the certified reports of the
works.

f. Inspection of work will be done by Engineer in Charge or his authorized
representative. If the work is not found satisfactory engineer in charge reserves
the right to take suitable action and shall be binding to the contractor.

PUBLIC HOLIDAYS
Not Applicable.

BENEFIT PAYABLE IN CASE OF ACCIDENT OCCURRING OUTSIDE
PREMISES OR BEYOND THE COURSE OF EMPLOYMENT

The Contractor shall provide an insurance coverage (Medical + Death Benefit) for
sum of Rs. 01/-Lakh to all his workmen/labour deployed at GIPCL-SLPP site for the
accident taking place anywhere outside the Company premises or at any place
when the workman is not in course of his employment.

FORCE MAJEURE

The performance of the obligations herein contemplated may be suspended without
incurring the penalty in the event of the subsistence of Force Majeure conditions. If
a Force Majeure situation arises, the affected Party shall promptly notify the other
Party in writing of such conditions and the performance shall be suspended as per
mutual agreement.

For the purposes of this clause, ‘Force Majeure’ means an event beyond the control
of the Party and not foreseeable by the Party and shall include events of floods,
explosions, riots, wars, hurricane, epidemics, any other Act of God, quarantine
restrictions, terrorism, government actions and provided always that such acts
result in the impossibility of the further performance of the contract.

INDEMNITY

The Contractor shall indemnify and keep harmless GIPCL from and against all
actions, proceedings, claims, demands, losses, costs, damages and expenses
whatsoever which may be brought against or suffered by GIPCL which it may
sustain, pay or incur as a result of or in connection with the performance/ purported
performance/ non-performance of the contract by the Contractor.

In case, in any litigation pertaining to labour employed through contractor if any
direction or order is issued by court at any point of time the contractor shall comply
with and implement such direction or order whether passed at the time of award of
contract or during the pendency of contract. Further, the Contractor shall indemnify
the GIPCL against all consequences arising and affecting GIPCL owing to the
compliance of the orders by the Contractor.
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26. GOVERNING LAW AND JURISDICTION

This tender document and contract shall be governed by the laws of India and the
Courts at Surat shall have jurisdiction regarding the same.

27. Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Condition of Contract, then unless a
different intention appears, the provision of the Special Conditions of Contract shall
prevail to the extent of such repugnancy or variance.

dkkkdkkhk
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SECTION-D
SPECIAL CONDITIONS OF CONTRACT

DETAIL SCOPE OF WORK

The scope of work covered in general comprises General Civil works like excavation,
auger boring, Fly Ash / Bed Ash filling with watering & compaction (Fly ash / bed ash
of required quantity shall be provided at free of cost within 200 meter radius on
specific request and the remained/unused quantity shall be removed), Rubble soling
(required quantity of rubble will be provided at free of cost within 200 meter radius on
specific request and the remained/unused quantity shall be removed), PCC, RCC
Grade M25 & M30, brick masonry in cement mortar 1:5 with cement plaster (cement
in 50 Kg bag & reinforcement tor steel on weighment basis will be issued at free of
cost at warehouse store available near work site. Necessary loading, shifting from
store, unloading, reconciliation, etc shall be in the scope of contractor), Interior &
Exterior Painting, Aluminum section door & windows with glass, floor & skirting tiling,
IPS flooring on roof, Granite platform, Sun Control Film, Down-Take pipe SWR
UPVC, Providing & Erecting PVC coated standard Chain Link Fencing, etc... The
detail scope of work is mentioned in clause no. 1 of enclosed Section-D (Special
Conditions of Contract) and specifications as per enclosed detail SoR (Schedule of
Rates).

GENERAL SPECIFICATIONS FOR CIVIL WORKS

EARTHWORK, FILLING, DRESSING

The scope of work for earth work, filling, dressing is as per item nomenclature.

The rate of earth work, filling, and dressing is including cost of labour, material,
tools & tackles, auger, JCB, etc.

Contractor shall take prior permit to start any excavation work to avoid damage of
cable & safety of person working.

Due to negligence of Contractor, if any damage found in cable/pipe, the
repairing/replacement charges shall be recovered from the contractor’s bills.

Contractor shall maintain level record for measurement of excavation in case of
major excavation as required by Engineer-in-charge.

Surplus excavated stuff shall be disposed outside premises.

FOUNDATION & CONCRETE WORK

The scope of work for foundation & concrete works at various locations is as per
item nomenclature.

The rate of foundation & concrete work is including cost of all labour, materials
(except free issue of cement & reinforcement steel), tools & tackles, equipment,
etc.

Contractor shall get approval of sample of material from Engineer-in-charge before
actual supply at site for work.

Contractor shall maintain their equipment in running condition with standby
arrangement.

Contractor shall prepare pour card and get sign from GIPCL engineer before
pouring of any major / important concrete work.

Contractor shall keep required equipment/testing apparatus at site for quality
check of materials & concrete.
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Chairs provided in RCC work shall be considered only for reconciliation purpose.

BRICK WORK, RR MASONRY PLASTER, FLOORING

The scope of work for brick work, RR masonry, plaster, flooring work at various
locations is as per item nomenclature.

The rate of brick work, RR masonry, plaster, flooring etc., is including cost of all
labour, materials (except free issue of cement), tools & tackles, equipment, etc.
Contractor shall arrange required quantity material for given job.

Contractor shall get approval of sample of material from Engineer-in-charge before
actual supply at site for work.

Contractor shall use standard approved brand material only in work.

DOOR, WINDOWS, FURNITURE, PARTITION, ROLLING SHUTTER, CEILING,
ETC...

The scope of work for category E and F for work at various locations shall be as
per item nomenclature.

The rates of work are including cost of all labour, materials (except for labour rate
items), tools, Tackles, equipment, etc., and as per item nomenclature.

In case of replacement of existing doors, windows, the contractor shall dismantle
the same and handover to GIPCL.

Contractor shall get approval of the sample of all materials from Engineer-in-charge
before actual supply at site for work.

Contractor shall provide only branded standard fixtures & fasteners duly approved
by GIPCL prior to implementing

PAINTING

The scope of work for painting work at various locations is as per item
nomenclature.

The rate of painting work is including cost of all labour, all materials (except for
specific items for which paint materials will be issued by GIPCL), tools, Tackles,
equipment, etc... which also includes separate items with free issue of paint from
GIPCL.

Contractor shall maintain record of surface preparation & each coat of painting.
Contractor shall get approval of sample of material from Engineer-in-charge before
actual supply at site for work.

Contractor shall use standard approved brand material only in work.
ROAD WORKS

The scope of work for Road Works at various locations is as per item
nomenclature.

The rate of Road Works is including cost of all labour, materials (except cement &
steel and other specified free issued items in SoR), tools, Tackles, equipment, etc.

Contractor shall arrange required manpower & equipment including road roller to
carry out the road work.
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1.1 GENERAL SCOPE OF WORK:

All the works should be carried out on item rate basis as per specifications & detail
item description of SoR (Section-E).

Contractor shall carryout the work as given in tender documents within provided
time period for particular job and the works shall conform to high standards of
engineering, design, workmanship, quality, proper line, level and as directed by
Engineer-in-charge. Contractor should keep mobilized his manpower & resources to
attend day to day maintenance requirements, apart from specific mobilization on
need basis for specific job works, special repairs works, etc...

Contractor shall nominate independent supervisors to receive day to day civil
maintenance and other civil work requirements from Engineer-in-charge.
Supervisors will coordinate with user department to ascertain their exact
requirement and location of work, issuing daily work permits etc. They will be
responsible for mobilization of manpower, materials, tools & tackles and other
required resources to carry out the work as per requirement and also responsible to
take field measurements jointly with supervisor of GIPCL in measurement register
(Annexure-K in Section-F of Tender) on daily basis and shall submit the register to
the Engineer-in-charge for their verification on daily basis.

Note: All materials supplied by contractor under this contract shall be of standard
manufacturer and of standard quality. The sample of materials shall have to be
approved by engineer-in-charge before supply at site.

It is not the intent to specify herein all the works in the scope of all above works of this
contract. The scope also includes all works necessary, which are not specifically
mentioned here but required, for effective execution of entire scope of work in all respect
within time bound periods and are deemed to be included in the scope of the
CONTRACTOR. All works shall conform to the specifications, safety norms, legal &
statutory requirements.

Contractor shall also keep & maintain at site all the required statutory documents of all his
provided equipments, operators & drivers, valid legal documents like copies of RC book,
PUC certificate, Vehicle insurance policy, Vehicle fitness certificate (as applicable), valid
driving license etc... and shall produce the same whenever demanded by Engineer-in-
charge. The RTO passing of vehicles with trailers & hydraulic trolleys shall not be more
than six years.

1.2 FREE ISSUE MATERIALS BY GIPCL & RECONCILIATION

The rates are with specified free issued materials by GIPCL (as mentioned in
specific items of SoR in Section-E of this Tender document) like reinforcement
steel, cement, structural steel, Fly ash/Bed ash or Bed material, Rubble stones,
etc... unless otherwise specified in the items.

All specific free issue materials shall be given either from GIPCL store or storage
area or silo area on specific request by contractor. Necessary loading, unloading,
transportation & safe storage of free issue materials is in the scope of contractor
(Rubble stones, Bed material & Fly Ash will be provided at suitable location near
work site within Plant premises).
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Free issued materials/items from GIPCL store shall be issued through MIV (Material
Issue Voucher) and excess or returnable items shall be returned through MRV
(Material Return Voucher).

Contractor shall submit official nomination & authorization of his person/s in writing
for collection of MIV/MRV from Civil department and for receipt of materials from
store. If there any change in MIV quantity & actual issued quantity, such authorized
person should inform to concern Engineer-in-charge immediately.

Also, the authorized person of contractor should maintain the records of GIPCL’s
free issued materials/items in proper register stating date of issue, purpose &
location, date of utilization, utilized quantity and balance stock on day to day basis
as directed by Engineer-in-charge and submit the same, duly authorized, to
Engineer-in-charge whenever demanded.

Reinforcement steel & Structural steel shall be issued on weight basis and cement
shall be issued in no. of 50 kg bags from GIPCL store. The reconciliation of free
issue materials shall be done as under:-

i. The contractor shall keep an up to date record of the materials issued by
GIPCL and consumed on the work, in daily register. The contractor shall
also submit weekly statements for actual consumption of such materials and
stock position with him as required by Engineer-in-charge. The actual
consumption shall be calculated based on theoretical quantities worked out
from drawing issued by engineer and/or as jointly recorded measurements
on site.

ii. In case of any differences is observed in consumed quantity & stock position
against issued quantity during any point of time, GIPCL may propose to hold
/ retain the amount at prevailing market rate of such material from respective
RA bill of contractor and same shall be regularized/adjusted during final
reconciliation.

iii. Contractor shall utilize entire steel issued to them by providing necessary
splices / lapping. The un-avoidable cut balance up to 03% of consumed
quantity shall be returned to GIPCL store by weight basis and for this no
amount will be recovered.

iv. Final recovery of unaccounted quantities of free issued steel & cement will
be done at the time of processing of final bill. The recovery of
balance/unaccounted quantity of steel above 3% will be made @
Rs.65,000/- per MT or at prevailing market rate, whichever will be higher.
For cement, the recovery shall be affected at the rate of Rs.350/- per bag or
at prevailing market rate, whichever will be higher for quantities above
theoretical consumption.

V. No unaccountable wastage will be allowed. No allowance shall be given for
rolling tolerance, burning, due to cutting. Contractor shall give account for
entire quantity of steel issued to him i.e. no invisible wastage will be
considered / allowed.

Vi. Reconciliation of free issued cement will be made based on following item
wise cement consumption factors which are indicative and the final decision
of Engineer-in-charge will be binding to the Contractor.
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SR. Item Description Unit | Cement consumption
NO. in Kg per unit
PCC 1:4:8 cum 170.00
2 RCC M25 cum 400.00 or Design Mix
3 RCC M30 cum 420.00 or Design Mix
4 Brickwork 1:5 cum 77.50
5 13mm plaster sgm 6.00
6 6mm plaster sgm 3.50
7 20mm plaster sgm 9.50
8 Vata 100x100 triangular 1:2 | RM 5.00
9 40mm IPS 1:2:6 sgm 16.50
10 Tiles fixing sgm 6.00
11 Fencing pole grout No. 21.00

NOTE FOR RECONCILIATION OF GIPCL’'S FREE ISSUED MATERIALS:
Wherever any dispute regarding reconciliation arise, the decision of the Engineer-
in-charge shall be final and binding to the contractor.

SPECIFIC REQUIREMENT

Contractor shall possess sufficient nos. of all required good quality standard
machineries like Tractor with trolley, Concrete mixer machine, weigh batcher,
Concrete vibrators (needle as well as surface vibrators of required size), compactor,
dewatering pumps, Concrete breaker machines, Welding machines, Gas cutting
set, Welding rods, Mechanical grinders, hand cart/trolley for internal shifting of
tools, lifting tools & tackles like ropes, chain pulley, etc. and same will be deployed
for this work exclusively during the contract period.

The contractor shall submit list of available machineries, equipments and tools &
tackles at site on monthly basis or as required by Engineer-in-charge. In case of
those shortfall, which may affect the quality & progress of work, GIPCL reserve the
rights to impose penalty / recovery / retention from RA bills as decided by Engineer-
in-charge in line with quantum of works being affected.

For proper maintenance of the plant, the contractor is also required to maintain a

set of tools & tackles in good working condition at site. The tentative list of such
tools & tackles is listed herein under which is not exhaustive.

LIST OF REQUIRED EQUIPMENTS, TOOLS & TACKLES

Sr.
No.

Description Probable Quantity

Concrete Mixer Machine 1 no.

Electronic Concrete vibrator 1 no.

Vibrator needles (60 mm) 1 no.

LN

Vibrator needles (40 mm) 1 no.
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Sr. | Description Probable Quantity
No.

5. Shuttering material As per requirement
6. Staging material As per requirement
7. Dewatering pump with hose pipe As per requirement
8. Concrete cube mould 6 nos.

10. | Tractor with trolley As per requirement
11. | Hand trolley / Hand cart 1 no.

15. | Hand lamp with holder & 100 Meter four core cable | 1 set

16. | JCB As per requirement
17. | Plate vibrator 1 no.

19. | Earth compactor 1 no.

20. | Auto level with staff 1 set

22. | Welding Machine with flash back arrestor 1 no.

23. | Power supply cable 100 RM

24. | Gas cutting set 1 no.

NOTE:- The Contractor shall note that above list is not exhaustive and if any additional

1.4

1.5

tools & tackles or equipment, machinery etc., are required for proper
performance of the contract, the contractor shall also arrange the same
immediately without any extra cost to GIPCL.

FAILURE DURING EMERGENCY

During any emergencies, contractor shall have to carry out required works by
deploying additional force within four hour notice period failing which GIPCL
reserves the right to carry out this work by engaging other party or may impose
appropriate penalty in lieu of any direct or indirect losses occurred. The expenditure
occurred due to such situations, the Contractor will be held responsible & the same
will be recovered from the Contractor’'s monthly bill / any other pending bills along
with 10% overhead charges with GST. For repetitive failure of such work for more
than two incidents, GIPCL reserve the right to terminate the entire contract by
forfeiting all pending dues, Security Deposit & other retention money, if any, after
giving 15 days notice to the contractor & this will be binding to the contractor.

SPILLAGE OF MATERIAL

Contractor shall take due care to avoid any spillage of material while loading /
transporting / handling. To avoid spillage of material, overloading / heaping shall be
avoided by the contractors. Trolleys/trailers/Transport carrier shall be in good
condition & leak proof to avoid any leakage of materials. In case of any spillage,
contractor shall have to remove such carriers immediately from site and contractor
shall be responsible to clean up that area at their cost otherwise GIPCL shall get the
work done by other agency at contractor’'s risk and cost with additional 10%
overhead charges with GST.
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DISPOSAL OF MATERIAL

Contractor shall be responsible for removal and disposal of surplus material, debris,
excavated stuff, disposable scrap, etc... outside premises or at designated locations
as per prevailing GPCB norms. GIPCL will not be held responsible for any
subsequent consequences regarding improper disposal of material.

Other scrap shall be disposed in GIPCL’s scrap yard as directed by Engineer-in-
charge (record of such scrap disposal should be maintained duly authorized by
GIPCL in standard format).

Contractor shall be required to submit written undertaking along with the final bill that
all the material is disposed off at outside plant premises or at designated location as
per prevailing Government guideline and contractor shall indemnify, keep harmless
the GIPCL against any future liabilities or consequences in this regard. Contractor’s
final bill shall be processed only after receipt of letter of undertaking by the
contractor.

SCOPE OF CONTRACTOR

1. All tools & tackles, materials (except specified free issue materials for specific
items of SoR), manpower, equipments etc to execute the contract will be in the
scope of the contractor. The contractor should ensure for healthiness/working
conditions of tools, tackles & equipments.

2. All approved consumable items like cloth, cotton waste, kerosene, gas, diesel,
petrol, lubricants, welding electrodes, fixtures, fasteners, spares, etc will be in
the scope of the contractor.

3. All safety/PPEs required during work at site are to be arranged by the
contractor.

4. The Contractor shall have to provide necessary facilities including
accommodation for their labour at their own cost.

5. Contractor has to depute their full time experienced site-in-charge &
independent supervisors/Engineers for work execution as per specifications and
for day to day work planning & coordination with concern Engineer-in-charge, to
obtain day to day work permits, to receive MIVs & materials issued by GIPCL as
per scope & availability, to get daily work supervision, to record joint work done
reports/measurements, to prepare bills, to prepare & apply manpower gate
pass, to maintain statutory & legal compliance records, etc...

TO REMEDY DEFECTIVE WORK

If the work or any portion thereof shall be damaged in any way excepting by the
acts of the GIPCL, or if defects not readily detected by proper inspection shall
develop before the final completion and acceptance of the whole work, the
CONTRACTOR shall forthwith make good, without compensation, such damage or
defects in a manner satisfactory to the ENGINEER / GIPCL. In no case shall
defective or imperfect work be retained even if contractor followed all technical
specifications. GIPCL will not compromise for quality of materials, works &
workmanship.

CONTRACTOR shall remain liable under the provisions of this clause

notwithstanding the passing by the GIPCL of any certificate, final or otherwise or
the passing of any accounts.

Page 45 of 71



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to I1V: Civil works for Construction of RCC Road
with Ramp, Operator Cabin, Fencing, etc... for new Weighbridge near Warehouse (Year: 2024)". Bid No.:
SLPP/Civil/lNew WB Civil/2024/.

1.9

RIES
el
&
-l
A
e

DAILY DIARY AND PROGRESS REPORT

A daily progress shall be provided to Engineer-in-charge. The CONTRACTOR wiill
supply general information every day at 9:00 hours for the day preceding. Day to
day instructions will be conveyed by GIPCL concern Engineer-in-charge to
contractor’'s authorized site-in-charge / supervisor/s and contractor shall
acknowledge same and submit compliance on it as per requirement. A work
instruction book may be maintained by contractor for proper accounting & follow-
ups. The CONTRACTOR’S representative shall report every day to see these
instructions and acknowledge them. Such instructions / reports may also be
executed / maintained digitally if desired.

The CONTRACTOR shall supply all information regarding availability of manpower,
equipments, tools, etc... and progress of work, as is required by the ENGINEER for
compiling the ongoing progress of work.

PRICE & RATES

This is SoR based tender and final item rates will be derived based on final offered
lowest price received (including GST). The item rates so derived shall be inclusive
of cost of skilled and/or unskilled labour, supervisors, Engineers, safety supervisor,
insurance, safety PPEs & site safety arrangements, standard approved safety
equipments, all tools & tackles, equipments & machineries, spares & maintenance,
staging, shuttering & scaffolding materials, hiring costs of specific job work related
equipments & outsourcing of specific experienced agencies, all materials (except
specifically specified free issue materials under respective item of SoR in Section-E
like cement, steel, etc...), survey works, transportation, communication,
mobilization-demobilization, loading-unloading & proper safe storage of all the
items, security & safety, fuel & consumables, idle charges of labours, operators,
drivers, machineries, equipments whatsoever during unavailability of work front or
holding of work permit or due to unavoidable circumstances or any other reasons
whatsoever, all taxes & duties (GST at 18% is considered on total SoR amount as
per Section-E), Royalties, Rents, Excise duty, Sales Tax, Stamp Duties, Central or
State Government or Local body or Municipal Taxes or Duties, Turn over Tax, Work
Contract Tax, VAT, Octroi duty and / or any other duty / tax levied by the Central,
State Government or other Public bodies etc... and such other costs that are not
specifically mentioned herein but will be incurred by the contractor for the
satisfactory and timely completion of the work.

The whole item rates shall be deemed to include for everything mentioned in the
specification, all leads & lifts, contractor’'s overheads & profits for due performance
of the work under this contract and such other costs that are not specifically
mentioned herein but will be incurred by the contractor for the satisfactory and
timely completion of the work. The rates shall also include cost for mobilization /
demobilization of manpower, equipments, materials, etc... as per work requirement.

The rates shall be firm for entire contract period and also during extension thereof,
if required and shall not be subject to any escalation in prices, idle charges for
labour, machinery, overhead expenses etc. No price escalation / idle charges shall
be due to any reason whatsoever.
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The prices / item rates so derived based on final recovery of lowest offer from
Bidder shall remain firm till completion of the contract period and any agreed
extensions thereafter and shall not be subject to any other escalation, idle charges
for labour, machinery, equipments, overhead expenses etc. No price escalation /
idle charges shall be payable due to delay in work by contractor or due to non-
availability of work front by GIPCL or any reason whatsoever.

Contractor shall at his expense comply with all labour and industrial laws and such
other acts and statutes as amended from time to time as may be applicable to this
contract in respect to pay etc. On account of any default in respect of all liabilities
and in case of noncompliance of the above, the company can withhold their
payments till all legal liabilities are discharged.

The offer price shall be considering mobilization of all required manpower, tools &
tackles, materials, equipment, vehicles, consumables, etc... for timely and
satisfactory completion of all scope of work.

The value and/or quantum of work may be increased or decreased depending upon
day to day requirement. However, item rates remains unchanged and the payment
shall be made as per the actual quantity executed as informed & certified by GIPCL
representatives.

CONTRACT PERIOD

Contract period will 04 (Four) Months from the date of commencement
(mobilization period will be 07 days from the date of issue of Lol or Work Order
whichever earlier).

GIPCL reserves the right to extend the Contract Period up to further 03 (Three)
months at the same rates, terms & conditions without any price escalation and
without entering into any new contract.

GIPCL reserve the right to short close the contract any time by giving one month
notice period without assigning any reason whatsoever.

TERMS OF PAYMENT

A. Conditions of Payment:

The contractor shall raise running invoice/final bill in duplicate (one original in
physical form and soft copy in MS Excel format as directed by Engineer-in-charge)
for work performed or completed during the previous month along with the
documents as mentioned hereinafter.

On receipt of the invoice complete in all respects and with all the said documents,
the payment in respect of the same shall be made within 21 days of such receipt of
a complete invoice as per the following terms of payment:

(i) 100% of monthly RA bill along with 100% taxes shall be released against
the work executed duly certified by GIPCL. Income Tax (IT) will be deducted
at source from monthly RA bills as per the rules in force.

(i) Contract Security deposit/irrevocable PBG at 10% of contract value
(excluding GST) shall be submitted as per clause no.: 1 of Section-C.

(iii) GST shall be paid along with bills after fulfillment of following terms.
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(a) Submission of copy of registration certificate issued by GST Authority
(to be furnished only once).

(b) Citing the GST Registration no., HSN Code and the date of issue of
registration certificate on invoices.

(c) Citing GIPCL’s GST no. along with contractor's GST registration no.
and the date of issue of registration certificate on invoices.

(d) Claim of GST amount with percentage (%) separately shown on the
invoices.

(e) The contractor shall be required to submit the proof of payment of GST
of previous month/quarter, as may be applicable as & when demanded
by GIPCL/Owner/company.

(f) Contractor shall inform the GIPCL in the event of its registration
certificate is cancelled or discontinued for whatsoever reason.

(g9) The contractor shall also mention on their invoice the HSN/SAC code
as applicable under the GST laws under which GST is levied and a self-
certified authentic third-party evidence (www.cbic-gst.gov.in) shall be
adduced to that effect by the contractor.

At the time of submission of the first RA Bill, the Contractor shall submit a
certificate from Engineer-in-charge regarding availability of tools & tackles,
equipments, vehicles, etc at site as per requirement of contract. The
Contractor shall also furnish the checklist as per ANNEXURE-A enclosed
with the Section-F of tender document along with the RA bill of respective
month as applicable.

While making running account payment, the following deductions may be
made by GIPCL, if applicable:

a. Cost of materials issued, if any, by GIPCL and to the extent consumed in
the work.

b. Security deposit recoverable if any.

c. Advance on materials / work progress advance payments, if any.

d. LD/Penalty for delayed delivery, penalty for delayed execution of work,
recovery of charges for the work done by other contractor due to delay or
any other reason, if applicable

e. Any other dues recoverable by GIPCL from the contractor under the
contract.

The contractor, along with monthly RA/final bill shall submit copy of P.F.
Challan, wages register, attendance sheet & ECR statement indicating the
employee and employer's P.F contribution with respect of employees
employed by him for the contract at GIPCL site along with format for
submission of these documents provided in Section-F (Annexure-I).

(vii) The Contractor shall submit his Final Bill within a period of four months of

the expiration or earlier termination of the contract or any extensions that
may be granted by GIPCL to the Contractor. GIPCL shall not entertain any
bill for any work item after expiration of period of four months. After the final
bill amount is certified by GIPCL for payment and the same is made known
to the contractor by GIPCL & accepted by contractor, “No claim - No
arbitration certificate” to be submitted to GIPCL to release the Final Bill.
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(viii) The Contractor shall include all his claims in the Final Bill submitted by him
and accordingly the final bill submitted by the Contractor shall be deemed to
be inclusive of all and whatsoever the claims that the Contractor may have
from GIPCL. The Contractor shall not be entitled to claim any amounts
which are not mentioned in the Final Bill and the Contractor shall be
deemed to have waived any claims not mentioned in the Final Bill and shall
not be entitled to recover the same from GIPCL subsequent to the
submission of the Final Bill on any account and GIPCL shall stand absolved
of all its liabilities in respect of any such claims not raised by the Contractor
in his Final Bill.

B. Validity and Uniformity of Rates
The rates shall be valid and shall remain unaltered and firm for the Contract Period
and for any agreed extension thereof.

5. SUBMISSION OF TECHNICAL DOCUMENTS TO THE ENGR-IN-CHARGE

Contractor shall submit following documents to the Engineer-in-charge for
verification purpose of the bill:-

(i) Measurement sheet along with joint record of work done (JMR) & bill
abstract duly signed by authorized representative of contractor and GIPCL
Engineer.

(i) Material gate entry pass duly signed and stamped by gate security of plant for
major materials supplied by contractor as directed by Engineer-in-charge.

(iii) Material receipt statements for GIPCL'’s free issued Cement & steel.

(iv) Material test reports, field test reports etc as per GIPCL’s approved quality plan
for specific major works or as directed by Engineer-in-charge.

(v) Any other required documents and/or records in support of claim made by
contractor in his bill as directed by Engineer-in-charge.

The bill will not be entertained without submission of above documents.

6. SUBMISSION OF STATUTORY COMPLIANCES WITH EACH BILL

Contractor shall submit each bill of work carried out along with following documents.

(i) Copy of statutory compliance like labour license, wages payment register, EC
Policy, PF paid Challan with ECR, TRRN confirmation by EPFO/Bank, Bank
statement, etc... along wage certificate pertaining to respective bill period /
previous month of bill period with Annexure-I provided in Section-F.

(i) Notarized Indemnity Bond in case of Final bill.

(iii) No claim - No arbitration certificate as per Performa (Annexure-D in Section-F),
after the final bill amount is certified by GIPCL for payment and the same is
made known to the contractor by GIPCL & accepted by the contractor.

(iv) Final material reconciliations for free supplied Cement, reinforcement steel and
structural steel with final bill.

Bill submitted without any of the above documents shall not be processed for
payment.
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7. MEASUREMENT & DAILY REPORTS

All the items shall be measured as finished work as per the item nomenclature of
SoR and accordance with IS practice.

The contractor shall be required to furnish satisfactory job completion report and
joint record of measurements to GIPCL. Joint measurement recording shall be done
immediately on completion of specific work of specific item of SoR. In the bills,
payment shall be released, based on the joint measurement records (JMR) of the
works.

For timely compilation of measurements and billing;

7.1 Contractor should maintain one computer with printer for keeping daily
records and to maintain the data/records.

7.2 Contractor shall be required to furnish job completion/measurement report to
GIPCL whenever required. The monthly/RA bill payment shall be released
based on the certified measurement reports of the works.

7.3 Inspection of work will be done by Engineer-in-charge or his authorized
representative. If the work is not found satisfactory, Engineer-in-charge
reserves the right to take suitable action and shall be binding to the contractor.

Wherever any dispute regarding mode of measurement arise, the decision of the
Engineer-in-charge shall be final and binding to the contractor.

8. MOBILIZATION AND EXECUTION

a) Contractor shall mobilize the resources at site within 04 hours from the time
the intimation given by GIPCL.

b)  Contractor shall provide sufficient nos. of supervisors & Engineer who will be
responsible for supervision and execution of job in specified time as per
technical specifications. The supervisors shall coordinate with the Engineer-in-
charge of GIPCL for proper execution of the job & daily work certification from
concern area representatives of GIPCL.

c) The resources required for execution of above jobs will vary from time to time,
hence contractor shall mobilize the resources accordingly.

d) Contractor shall provide accommodation for the persons deployed by him for
the work at his own cost.

9. QUANTITY OF WORK

The quantities specified are estimated and for tendering purpose only. Payment will
be made, based on actual work done as certified by Engineer-in-charge of GIPCL.

Quantities of individual items may be revised during the course of contract period
based on plant operational & maintenance requirements. Contractor shall not be
entitled for any compensation on ground of such alteration in given estimated
quantities within overall limits of awarded contract price. GIPCL reserves the right to
operate or increase/decrease quantities in each item or omit any item included in
Schedule of Quantity at its discretion. Contractor shall have no claim, whatsoever,
on grounds of loss of anticipated profit etc. on account of the same.
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Contractors shall engage suitable manpower/workers of required nos. (skilled /
semi-skilled / unskilled as per scope of work) along with required tools & tackle,
consumables, materials as per work load and emergency situations throughout the
contract period to perform his contractual duties/scope up to the full satisfaction of
Engineer-in-charge.

Contractor shall responsible to complete the particular job up to entire satisfaction
of Engineer-in-charge. The item rates remain firm & unchanged till completion of
the contract and any agreed extensions thereafter and shall not be subject to any
escalation, idle charges for labor, machinery, overhead expenses etc... for any
reason whatsoever. The quantum of work of individual item may be up to any extent
depending upon requirement. However, item rate remains unchanged. Under this
contract, contractor has to execute all work as per the Plant requirement.

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract (Section-C) and detail specification prepared by the
company will be applicable for this contract. The same is enclosed herewith.
Bidders are advised to go through the same. Where any portion of the general
conditions of contract is repugnant to or at variance with any provisions of the
special conditions of contract, then unless a different intention appears, the
provision of the special conditions of contract shall prevail to the extent of such
repugnancy of variance.
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SECTION-E

SCHEDULE OF RATE & PRICE BID (Bidder’s offer in % to be

quoted online only through website: https://etender.gipcl.com/)

SoR
Item
No.

Item Description

Estimated
Quantity

Unit

Estimated
Rate (Rs.)
without
GST

Estimated
Amount
(Rs.)

Earthwork in excavation below existing ground
level at all depth including dismantling &
removal of rubble soling and any type of soil as
the case may be. Dressing of the excavated
bottom in true line and level and compacting as
required for PCC by removal of all loose
material, stacking of useful materials as
required for back filling and disposal of left out
surplus earth/materials at designated location
within three km of lead etc. complete as
directed by Engineer-in-charge.

228.568

CUM

177.00

40,456.54

Excavation with 300mm dia. auger boring up to
3M depth

24.000

RM

500.00

12,000.00

Filling fly ash/bed ash under floors, in
foundations, plinths, roads etc. including
spreading in layers of avg. 20 cm loose
thickness at all depths, watering, consolidation,
dressing and levelling, etc. complete (Fly ash /
bed ash of required quantity shall be provided
at free of cost within 200 meter radius on
specific request and the remained/unused
quantity shall be removed).

91.800

CUM

104.00

9,647.20

Providing avg. 230mm thick rubble soling
(required quantity of rubble will be provided at
free of cost within 200 meter radius on specific
request and the remained/unused quantity shall
be removed) and filling voids with bed material
(Bed material of required quantity shall also be
provided at free of cost within 200 meter radius
on specific request and the remained/unused
quantity shall be removed) in line and level
including all labour charges, tools and tackles
required for completing the work satisfactorily
as instructed by Eng.-in-charge to the line and
level. Segregation of suitable stone/breaking to
required size will be in the scope of contractor
only.

76.847

CUM

800.00

61,477.60

Providing & laying plain cement concrete 1:4:8
(cement will be issued at free of cost in 50 Kg
bag at warehouse store available near work
site. Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor) with 20 mm downgraded
stone aggregates in foundations, floors, etc.
including tamping, curing, shuttering the edges,
at all dept & thickness etc. complete.

30.029

CUM

2,611.00

78,405.72
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SoR
Item
No.

Item Description

Estimated
Quantity

Unit

Estimated
Rate (Rs.)
without
GST

Estimated
Amount
(Rs.)

Providing & Laying reinforced cement concrete
M30 grade / design mix (cement in 50 Kg bag
& reinforcement tor steel on weighment basis
will be issued at free of cost at warehouse store
available near work site. Necessary loading,
shifting from store, unloading, reconciliation,
etc shall be in the scope of contractor) with
20mm downgraded stone  aggregates
confirming to IS 456 including rigid shuttering
in correct line and level by placing channels,
levelling and finishing the surface of placed
concrete by  poker vibration and surface
vibrator, adding of Fosroc make Nito floor
hardener at the rate of 1.5 Kg/sq.mt at top of
finished surface, making of construction joint
10mm wide and 50mm deep at 5m interval in
longitudinal direction (by cutting groove in
hardened concrete by cutter machine and filling
bitumen mixed with sand in cut groove) curing
etc. complete for all lead & lift as directed by
Engineer in charge. The rate shall be including
cost of all the construction materials including
labours, supervision, materials, equipments
and tools & tackles, (excluding cost of cement
& reinforcement) Concreting shall be laid in
alternate panel as directed by Engineer-in
charge.

72.000

CUM

3,013.00

2,16,936.00

Providing & laying reinforced cement concrete
of M25 grade (cement in 50 Kg bag &
reinforcement tor steel on weighment basis will
be issued at free of cost at warehouse store
available near work site. Necessary loading,
shifting from store, unloading, reconciliation,
etc shall be in the scope of contractor) with 20
mm downgraded stone aggregates in
foundations, auger bore, or super structures for
footings, columns, beams, walls, slab, lintels,
chajjas, rafts, staircase, facias, coping, auger
bore or any other places including leaving
pockets, openings, vibrating, curing, etc.
complete (excluding cost of shuttering, cement
& reinforcement).

6.536

CUM

3,013.00

19,692.97

Providing, erecting & removing form work of
concrete works at all elevation below or above
grade level and for all shapes including
scaffolding, centring, bracing, providing,
openings/ cut-outs/ pockets, etc. complete as
per specifications and as directed by Engineer.

57.432

SQM

300.00

17,229.60
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SoR
Item
No.

Item Description

Estimated
Quantity

Unit

Estimated
Rate (Rs.)
without
GST

Estimated
Amount
(Rs.)

Labour charges for fixing of TMT/HYSD bar
reinforcement (reinforcement tor steel on
weighment basis will be issued at free of cost
at warehouse store available near work site) for
Reinforced cement concrete works including
transportation, loading, unloading, shifting,
straightening, handling, cutting, bending,
binding, placing and tying in position as per
approved drawings or as directed by Engineer-
in-charge with the using of cover blocks of
same grade of concrete in all RCC items of
work including cost of Gl binding wire 18SWG
double knot, cost of all required labours,
supervision, materials, equipments, tools &
tackles, etc. complete as directed by Engineer
in charge. Reinforcement shall be free issued
at free of cost from GIPCL store but necessary
loading, shifting from store, unloading,
reconciliation, etc shall be in the scope of
contractor.

2.644

MT

11,000.00

29,084.00

10

Providing & laying brick masonry of 230/345
mm thick and above in cement mortar 1:5
(cement will be issued at free of cost in 50 Kg
bag at warehouse store available near work
site. Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor) using approved quality ISI
marked standard red bricks, including
scaffolding wherever necessary, curing, raking
joints, etc. complete as per specifications and
drawings

8.458

CUM

4,987.50

42,184.28

11

Providing smooth cement plaster avg. 13 mm
thick in cement mortar 1:4 (cement will be
issued at free of cost in 50 Kg bag at
warehouse store available near work site.
Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor) for RCC, brick work
including scaffolding, curing, etc., complete as
per specifications.

55.871

SQM

180.00

10,056.78

12

Providing exterior sand faced cement plaster
(cement will be issued at free of cost in 50 Kg
bag at warehouse store available near work
site. Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor) avg. 20 mm thick in 2
layers (first layer of 14 mm and second layer of
6mm thickness) in cement mortar 1:4 using
approved quality sand for second layer finished
on RCC, brick work, including scaffolding,
curing, etc. complete as per specifications.

53.075

SQM

211.00

11,198.83
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Item
No.

Item Description

Estimated
Quantity

Unit

Estimated
Rate (Rs.)
without
GST

Estimated
Amount
(Rs.)

13

Providing vata (approx. 100 x 100 mm in
triangular shape) in Cement Mortar 1:2 (cement
will be issued at free of cost in 50 Kg bag at
warehouse store available near work site.
Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor) including finishing with
cement slurry, chipping, curing, scaffolding, if
required, etc. complete. If other size, same will
be paid on prorata basis as directed by
Engineer-in-charge.

19.520

RM

78.00

1,522.56

14

Providing & laying avg. 40 mm thick (1:2:4)
Indian Patent Stone flooring with cement
concrete 1:2:4 (cement will be issued at free of
cost in 50 Kg bag at warehouse store available
near work site. Necessary loading, shifting from
store, unloading, reconciliation, etc shall be in
the scope of contractor) using 10 mm down
graded black trap aggregates at various
elevations, in alternate panels including
preparation of base, finishing to line levels &
camber, rounding junctions and corners,
curing, edge shuttering etc., complete as per
specifications and as directed by Engineer.

9.242

SQM

275.00

2,541.55

15

Providing & laying in required size tiles of
NITCO/SPARTEK/BELL /KAJARIA Vitrified' or
its equivalent quality of approved make, size &
shade in floor/ dado/Skirting over avg. 25mm
thick bedding of 1:6 cement mortar (cement will
be issued at free of cost in 50 Kg bag at
warehouse store available near work site.
Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor), cutting chase in walls as
required including pointing of the joints with
white cement mixed with colour pigment to
match, curing, etc. complete in floors (Basic
rate of tiles Rs. 750/- per M2).

10.154

SQM

1,250.00

12,692.50

16

Providing & laying black/green granite of
approved quality including cutting, placing in
line and level on avg. 20mm thk. Cement
Mortar 1:3 bedding and cement paste (cement
will be issued at free of cost in 50 Kg bag at
warehouse store available near work site.
Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor), filling the joints with
approved colour cement, cleaning, finishing in
all respect, etc. complete as directed by Engr.
in charge. (Basic rate of granite Rs.150 / Sq.ft.)

1.344

SQM

2,415.00

3,245.76
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Item Description

Estimated
Quantity
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Estimated
Rate (Rs.)
without
GST

Estimated
Amount
(Rs.)

17

Providing and fixing in position powder coated
aluminium sliding type windows having
sections of Jindal, Narmada, Banco or
equivalent make having section with two track
section 61.85 mm x 31.75 mm (weight 0.695
kg/mtr) shutter framing size 40mm x 18mm
(weight 0.464 kg/mtr.) mounted on bearing to
slide on tracks including 5 mm clear plain sheet
glass, PVC track gasket, EPDM rubber gasket
on glass of weather tightening along with locks,
handle including sealing gap with existing wall
faces with silicon sealants making it water proof
in all manner, etc. complete at all floor levels.

4.680

SQMm

4,000.00

18,720.00

18

Providing & fixing in position fully glazed
aluminium door size and shape as per details
by using extruded section fabricated by
standard manufacturer with outer frame of size
101.5x44.5x2.0mm door shutter with top rail of
size 44.5x47.5x2mm & lock and bottom rail of
size 114x44.5x2mm or with equivalent alum.
sections with 15 micron silver/colour anodizing
with 5 mm plain glass including all necessary
standard approved fixtures like locks, hinges,
contact tower bolt, PVC gasket and weathering,
aluminium screws, beadings, etc. complete as
directed.

2.520

SQM

5,000.00

12,600.00

19

Providing and applying Sun control film
"Gareware" make approved colour & shade by
Engineer-in-charge.

7.200

SQMm

500.00

3,600.00

20

Providing and painting interior surfaces with
two coats of approved first quality Acrylic
Distemper paint of approved manufacture,
colour and shade including cleaning of existing
painted surface, removing dirt, dust, old paint,
filing cracks with approved crack filler, filling
undulations with POP/approved paint putty for
making uniform surface (at required place
only), applying approved primer as per
manufacturer's recommendations, scaffolding
etc. complete at all elevation with all materials,
labour, tools & tackles, safety tools & tackles,
including shifting of racks, cupboards, tables
etc. for painting of wall and repositioning of the
same after completing the work, etc... all
complete as directed by Engineer-in-charge.

42.122

SQM

57.49

2,421.59

Page 56 of 71




E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to I1V: Civil works for Construction of RCC Road
with Ramp, Operator Cabin, Fencing, etc... for new Weighbridge near Warehouse (Year: 2024)". Bid No.:
SLPP/Civil/lNew WB Civil/2024/.

RIES
el
&
-l
A
e

SoR
Item
No.

Item Description

Estimated
Quantity

Unit

Estimated
Rate (Rs.)
without
GST

Estimated
Amount
(Rs.)

21

Providing and applying to exterior surfaces two
coats of "Asian - Apex Weather proof exterior
emulsion" or "Berger - Weather coat" exterior
emulsion paint of approved colour and shade
over a coat of Primer as per manufacturer's
recommendations, including cleaning of
existing surface using wire brush, removing all
dirt and dust, filling cracks with approved crack
filler, preparing surface for applying painting
evenly, scaffolding etc. complete at all
elevation as directed by Engineer-in-charge
with all materials, labour, tools and tackles,
safety tools & tackles etc... all complete.

66.825

SQM

96.70

6,461.98

22

providing and fixing SWR Grey colour UPVC
pipes (Type-"B") of Prince/Supreme/Astral
make 160mm OD (outer diameter) for roof rain
water down-take pipe works including all
necessary specials like shoes, bends, tees, Y
or any other specials required to suit site
conditions, etc... complete and waterproof
jointed & connections with roof gutter with
wavin cement & lubricants, fixing with
necessary heavy duty approved MS clamps
35x5mm, MS brackets, bolts & nuts at required
spacing as directed by Engineer-in-charge
(Basic price Rs.430/- per M)

4.000

RM

730.00

2,920.00

23

Providing, supplying all materials and installing
galvanized steel PVC coated chain link fencing
as per 1S:2721 minimum 8 gauge (including
PVC coating) with mesh size 75mm and of
required height including vertical post of ISA 75
X 75 x 6 spaced at 2.5 meter. Intervals with
strut angle ISA 50X50X6 at every 05 span & all
corners, reinforced with MS flat of 50x6 mm all
around in each span and ISA 50 x 50 x 6 to be
run on top & bottom with and all connectors like
pin fasteners, concreting of pedestal (cement
will be issued at free of cost in 50 Kg bag at
warehouse store available near work site.
Necessary loading, shifting from store,
unloading, reconciliation, etc shall be in the
scope of contractor) for vertical post etc.
complete including two coats of aluminium
paint over a coat of zinc chromate primer on
the structure and also including concreting for
vertical post including cost of all material etc.
complete as per specification and as directed
by Engineer-in-charge.

168.000

SQM

1,305.00

2,19,240.00

Estimated SoR Value without GST >>>

8,34,235.44

Add GST @18%

1,50,162.38

Total Estimated SoR Value with GST >>>

9,84,397.82
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Note: Bidders have to quote their offer in % (+, - or equal) on above total estimated SoR value
(including GST) in online Price Bid only. The quoted percentage rate on above SoR item rates
(Section-E of this tender) shall be inclusive of all labour cost, equipments, materials (except
specified free supplied materials by GIPCL in respective items), supervision, consumables, tools,
tackles, profit & overheads, all taxes & duties (GST 18% is considered on total estimated SoR
value), etc... Item rate shall be firm for entire duration of contract period of two years and extension
up to 03 Months.

My rates are as under (only to be quoted online on GIPCL’s e-tender portal).
At estimated value

OR %age above the estimated value

OR %age below the estimated value.

Note:- (1) Percentage rate offer/bid price on SoR value through online e-tender portal only.
(2) Hard copy of price bid shall not be considered/accepted.

NAME OF TENDERER
SEAL & SIGNATURE OF TENDERER
NAME OF AUTHORISED PERSON

ADDRESS :
PHONE NO. FAX No.
MOBILE NO. Email ID.
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SECTION-F
LIST OF ANNEXURES & FORMS

1.0 ANNEXURE-A

CHECKLIST FOR PASSING THE BILLS

1)

Work Order / P.O. No. &
Contract value

For the month of :

2) Nature of work
3) Duration of Work Order From to
4) Maxi. No. of manpower per day M F Total
deployed in the month.
5) Details of Labour License Valid up to
Persons.
6) Details of E.C Policy Valid up to for
Persons.
7) Documents attached for verification Wage & Attendance Sheets.
for the previous month.
P.F Challan
8) Documents attached for verification Bonus Payment Register
(in case of Final Bill)
Leave wage register
9) Security Deposit / Retention Money Yes / No if yes, Rs.
lying with Co.
Date :

for

Yes/No

Yes/No

Yes/No

Yes/No

Signature of Contractor
with official stamp
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PROFORMA FOR CONTRACT SECURITY-CUM-PERFORMANCE GUARANTEE
BY SELLER/ CONTRACTOR

(To be executed on non-judicial stamped paper of approximate value)

B. G. No. Date: ...............

oipnn ™
07 g3®

ANNEXURE-B

1. WHEREAS Guijarat Industries Power Company Limited having its office at
PO: Ranoli, Dist. Vadodara — 391 350, Gujarat State, India (hereinafter
referred to as “The Company/Owner” which expressions shall unless
repugnant to the subject or context includes its legal representatives,
successors and assigns) has entered into a contract with M/s.
..................................................................... (hereinafter referred to
as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the
subject or context includes their legal representatives, successors and

assigns ) for ... on the terms and conditions as set out
inter alia, in the Company’s contract No./ work order
NO. e date  ............ and various

documents forming part thereof hereinafter referred to as the “said contract”
which expression include all amendments, modifications and/ or variations
thereto and where as the Contractor(s)/ Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including any
parts executed through any other agencies/ subcontractors

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a
bank for....% (.......... percent) of the total value of the “said contract” against
due and faithful performance of the “said contract” including performance
guarantee obligations of the contractor(s)/seller(s) for execution/ supplies
made under the “said contract.”

2We o Bank having its branch office at .................. do
hereby agree and undertake to pay the amount due and payable under this
guarantee without any demur merely on a demand from the Company stating
that in the opinion of the Company, which is final & binding, the amount
claimed is due by reason of default made by the Contractor(s)/ Seller(s) in
performing any of the terms & conditions of the said Contract including defect
liability obligations, in fulfilling the performance guarantee obligation or loss or
damage caused to or would be caused to or suffered by the Company by
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms
& conditions of the contract. Any such demand made on the Bank by the
owner shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However our liability under this guarantee shall
be restricted to Rs. (2 only)

3. We undertake to pay to the Company any money so demanded not
withstanding any dispute or disputes raised by the contractor(s)/ Seller(s) in
any suit or proceeding pending before any office, court or tribunal relating
thereto our liability under this present guarantee being absolute and
unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under. Our liability to pay is not
dependent or conditional on the owner proceeding against the Contractor(s)/
Seller(s).
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4. The guarantee herein contained shall not be determined or affected or
suspended by the liquidation or winding up, dissolution or change of
constitution or insolvency of the said Contractor(s)/ Seller(s) but shall in all
respect and for all purposes be binding and operative until payment of all
money due or liabilities under the said contract(s)/ Order(s) are fulfilled.

5. This guarantee will remain valid up days or

whichever is earlier. The Bank undertakes not to revoke
this guarantee during its currency without previous consent of the
OWNER/PURCHASER and further agrees that if this guarantee is extended
for a period as mutually agreed between contractor & owner/purchaser, the
guarantee shall be valid for a period so extended provided that a written
request for such extension is received before the expiry of validity of
guarantee.

6. We ............... Bank further agree with the Company that the company shall
have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of
the said Contract(s)/ Order(s) or to extend the time of performance by the
said Contractor(s) Seller(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Company against the
said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and
conditions relating to the said Contract(s)/ Order(s) and we shall not be
relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor (s) / Seller(s) or for any forbearance, act or
omission on the part of the Company or any indulgence by the Company to
the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have
affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not
exceed Rs................ (Rupees............ only) and shall remain in force
till.......... Unless a demand or claim under this Guarantee is made on us
within three months from the date of expiry we shall be discharged from all
the liabilities under this guarantee.

Date

...................... Bank
Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of approximate value)

AT
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0z 43

3.0 ANNEXURE-C

B. G. No.- Date: ...............

1. WHEREAS M/s.Gujarat Industries Power Company Limited having its Corporate
Office at PO: Ranoli, Dist. Vadodara — 391 350, Guijarat State, India (hereinafter
called “The Company Owner” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) has
issued tender paper vide its Tender No.................cooiieiiils for
(hereinafter called “the said tender’)to M/s............cccooiiiiiiiinnn. (hereinafter
called the said Tenderer(s)” which expression shall unless repugnant to the subject
or context includes their legal representatives, successors and assigns and as per
terms and conditions of the said tender, the tenderer shall submit a Bank guarantee
forRs........... (Rupees................. only) towards earnest money in lieu of cash.

2. We o Bank having its branch office at
......... do hereby undertake to pay the amount due and payable under this
guarantee without any demur, merely on a demand from the Company stating that
in the opinion of the company which is final and binding, the amount claimed is due
because of any withdrawal of the tender or any material alteration to the tender
after the opening of the tender by way of any loss or damage caused to or would be
caused or suffered by the Company by reason of any breach by the said
tenderer(s) of any of the terms and conditions contained in the said tender or failure
to accept the letter of Intent Agreement or that the amount covered under this
Guarantee is forfeited. Any such demand made on the Bank by the owner shall be
conclusive as regards the amount due and payable by the Bank under this
guarantee, However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.................... (Rupees........cccouenene. only).

3. We undertake to pay to the Company any money so demanded not withstanding
any dispute or disputes raised by the tenderer (s) in any suit or proceeding pending
before any office, court or tribunal relating thereto our liability under this present
guarantee being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under. Our liability
to pay is not dependent or conditional on the owner proceeding against the
tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended
by the liquidation or winding up, dissolution or change of constitution or insolvency
of the said tenderer(s) but shall in all respect and for all purposes be binding and
operative until payment of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

5. We ..o Bank Ltd. further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the
finalization of the said tender and that it shall continue to be enforceabile till the said
tender is finally decided and order placed on the successful tenderer(s) and or till all
the dues of the company under or by virtue of the said tender have been fully paid
and its claims satisfied or discharged or till a duly authorized officer of the company
certifies that the terms and conditions of the said tender have been fully and
properly carried out by the said tenderer (s) and accordingly discharges the
guarantee.
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6. That the Owner Company will have full liberty without reference to us and without

7.

affecting this guarantee to postpone for any time or from time to time the exercise
of any of the power of the owner under the tender.
Notwithstanding anything contained herein before, our liability shall not exceed

RS oo, (Rupees........cocevviiiiiiiinnn. only) and shall remain in force
till...o (Date to be filled up shall be 180 days from the date of submission
of Bid)

Date Bank

Corporate Seal of the Bank

By its constitutional Attorney
Signature of duly Authorized person
On behalf of the Bank

With Seal & Signature code
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ANNEXURE-D

PERFORMA CERTIFICATE
(No claim, No arbitration)

Chief General Manager (RE & SLPP)
Gujarat Industries Power Company Limited,
Surat Lignite Power Plant,

Village: Nani Naroli, Ta. Mangrol,

Dist. Surat — 394110 (Gujarat).

Dear Sir,

Subject:

Ref: Work Order No.: Dated

We hereby confirm with free consent as under:-

1.

2.

10.

The measurements certified in final bill is full and final. We accept all the certified
measurements and no claim related to the measurement is left.

The payment certified in that or above referred Lol / contract is full and final. We accept
this, and no claim related to payment is left.

The rates of the Lol / contract and its amendments are firm till completion of contract
and extension period. We shall not claim any escalation against these rates.

Along with the contract referred, the ARBITRATION CLAUSE also perishes i.e. we will
not resort to arbitration.

No extra items are left to be settled.

We do not have any claims against any item related to the Lol than those items certified
in the bills.

We are accepting the recoveries or hold amount from our bills, if any, made by GIPCL
against non compliance or as decided by GIPCL within terms & conditions of contract.
We have paid royalties, taxes for all the materials procured by us, for carrying out the
works for above Lol and we indemnify GIPCL from any liability arising thereof.

In case of any disputes arising in future related to payment of royalties, all liabilities of
settlement of dispute and its payment if any, will be borne by us.

We have paid wages to all the workmen who were deployed by us for carrying out
above referred work as per prevailing Minimum wages act. We have also fulfilled all
requirements of the P.F. Act. We have maintained all records necessary as per the
statutory requirements. We hereby indemnify GIPCL from any disputes arising in future
related to payment of labours, Provident Fund, etc.. and confirm that all liabilities of
settlements of disputes and their payment is our responsibility.

The above confirmation will come into effect as soon as payment from final bill after due
recoveries will be received by us.

For, M/S.

Signature, Stamp and date.
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5.0 ANNEXURE-E
PARTICULARS OF THE BIDDER
Sr. Particulars Please provide
No. information here.
1. Name of Bidder
2. a. Registered Office Address:
b. Address for Correspondence:
c. E-mail ID:
3. Contact Details:
Contact Person Name
Telephone No. :
Mobile No.:
Year of establishment
* | panno.
GST No
COMPANY SEAL SIGNATURE ........ccccvvene.
NAME ...........ccoeee.
DESIGNATION .................
COMPANY .....cocovvnennn.
DATE ........cceene.
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6.0 ANNEXURE-F

,?‘ﬁw? 3
x » GUJARAT INDUSTRIES POWER COMPANY LIMITED
'}",, = (Surat Lignite Power Plant)

Schedule of Deviation from Technical Specification and Commercial Terms
and Conditions

All the deviations from the terms & conditions of contract shall be filled by BIDDER
clause by clause in this schedule.

Sr. No SECTION CLAUSE AS PER DEVIATION
NO TENDER
DOCUMENT

COMPANY SEAL

DESIGNATION---

COMPANY----

DATE -

The bidder here by certifies that the above mentioned are the only deviations from
OWNER'’s Tender enquiry. The bidder further confirms that in the events any other data
and information presented in the BIDDER’s proposal and accompanying documents are at
variance with specific requirements laid out in the OWNER’s Tender Document, then the
latter shall govern and will be binding on the BIDDER for quoted price.
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7.0 ANNEXURE-G

Declaration cum Undertaking for Safety Laws and Regulations Compliance
(To be submitted on Company’s Letter Head)

I on behalf of ......... Name of Party/Company........... hereby confirm,
agree and undertake that all the Statutory and Safety Laws and Regulations of the applicable
Authority/ies shall be strictly followed for all types of works at the site during the period of the
Contract, if awarded to me.

PLACE:
DATE:

Signed and Stamped by the
Authorized Signatory of the Bidder

8.0 ANNEXURE-H

Declaration for Contractual Litigations
(To be submitted on Company’s Letter Head)

Please Tick (\/) whichever is correct option

I on behalf of ......... Name of Party/Company........... hereby confirm
that | /We have
a. Not invoked legal recourse e.g. litigation against any Govt, of Gujarat
Undertakings / Depts. / Authorities and Govt. of Gujarat supported companies /
undertakings / organizations for the last three( 03) years. There are no
ongoing/pending legal matter(s) with any of the Govt. of Gujarat Undertakings /
GoG supported Companies, including GIPCL.

Please Tick ( )
OR
b. Invoked legal recourse e.g. litigation against any Govt, of Gujarat Undertakings /
Depts. / Authorities and Govt. of Gujarat supported companies / undertakings /
organizations for the last three( 03) years.

Please Tick ( )

If “b” is applicable, please submit the details for the same.

The above is true, as on date, to the best of my knowledge. Any breach/ false statement in this
regard shall amount to disqualification of the Bid being submitted herein.

PLACE:
DATE:

Signed and Stamped by the
Authorized Signatory of the Bidder
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9.0 ANNEXURE-I

CERTIFICATE OF COMPLIANCE BY CONTRACTOR

(To be submitted with each monthly bill on letter head along with labour compliance records)

Certified that M/S...........uui e has been awarded BRC /
BMC (] ST for the period
of (o TR at Gujarat Industries Power Company Limited — Surat

Lignite Power Plant, Nani Naroli. | undertake to be bound by all the provisions of the
Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation &
Abolition) Rules 1972, The Employees’ Provident Funds and Miscellaneous Provisions Act
1952, Minimum Wages Act 1948, Payment of Wages Act 1936 and Payment of Bonus Act
1965 and all other applicable labour laws in so far as the provisions are applicable to me in

respect of the employment of contract labour by me for the month of ...............................

ForM/s. oo
Authorized Signature with Stamp

Place: Nani Naroli
Date :

Through : HoD

To,
AGM (HR&A)
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10.0 ANNEXURE-J

PROCEDURE FOR MAKING ONLINE PAYMENT OF EMD/SD/TENDER FEE
1. For making online payment, first go to the website: www.gipcl.com
2. Then, click on the caption/link as can see like:

“Click here for Making Online Payment of EMD/SD, Advance for Ash, Advance for
DM water etc.”
(The link is visible as horizontal highlighted in “orange” shade below Tenders - News &
Update Section).

3. After clicking the link the new page will open. On this page, No need to enter User Name
and Password. Directly click on “Payment Form” given below the sign in option.

4. After clicking the “Payment Form”, the vendor has to enter the details asked which will
be self explanatory. It is desired that all the information may be filled correctly so that the
payment made can be tracked.

If the some required fields are not known/available, vendor may write “Not Available” and
then proceed. E.g. some information like Party code is not available to vendor or GST No.
not available with vendor.

Optional Note: Although mentioned as above can be proceeded with “Not available”, It will
be appreciated that regular vendors may obtain the party code from Materials Dept. or
Concerned Person, so that the vendor can be identified. The same party code may be
used for future transactions also.

After entering the details, click on SUBMIT Button.

5. The vendor/Party will be redirected to Payment Gateway.
By selecting the desired payment mode, payment can be made:

6. After making the payment, the receipt will be generated which has to be shared with
Concerned Person of GIPCL.

Important Note: Please note that for making online payment through the above gateway,
the charges™ as below will be applicable, which has to be borne by Vendor/Party making
the Payment:

Payment Mode Charges

Net Banking Rs.9 + GST
Debit Card NIL

Credit Card 0.75% + GST

International Card

3.00% + GST

UPI

NIL

Page 69 of 71



E-Tender for “Surat Lignite Power Plant - 4X125 MW, Unit # | to I1V: Civil works for Construction of RCC Road
with Ramp, Operator Cabin, Fencing, etc... for new Weighbridge near Warehouse (Year: 2024)". Bid No.:

SLPP/Civil/New WB Civil/2024/.
ﬁatRIEs %

(INDICATIVE FORMAT FOR JOINT MEASUREMENT RECORDING)

AT
¢3F h‘,o
0z 43

11.0 ANNEXURE-K

NAME OF CONTRACTOR
BOOKLET NO. ____ PAGE NO.
NAME OF WORK:
WORK ORDER NO.
CONTRACT PERIOD:

TO BE FILLED BY CONTRACTOR'S SUPERVISOR/SITE ENGINEER
BRIEF DESCRIPTION OF SPECIFIC WORK CARRIED OUT:

DATE OF EXECUTION:
NAME OF GIPCL'S ENGINEER-IN-CHARGE:

MEASUREMENTS
SoR WORK DESCRIPTION NO. L B D QTY. with UNIT
Item Total of
No. item
CONTRACTOR'S SIGN
TO BE FILLED BY GIPCL'S ENGINEER-IN-CHARGE CONCERN
SOR ITEM NO.

CERTIFIED QUANTITY OF THIS PAGE:

AFTER COMPLETION OF WORK, SITE IS CLEARED / NOT CLEARED

GIPCL'S SIGN
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12.0 Form-A
List of qualifying staff to be submitted with physical documents
Experience

Qualification

Sr. No. | Name of Supervisor/Engineer

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date

13.0 Form-B
List of Tools & Tackles to be submitted with physical documents
Nos. Status

Description

Sr. No.

Contractor / Authorized Representative’s
Signature, Company’s / Organization’s Seal & Date
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